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	PRICED SCHEDULE OF WORKS

	

	BRAMCOTE LEISURE CENTRE

	SUPPLY AND INSTALLATION OF HEALTH SUITE EQUIPMENT – 2017

	
Please cost for supply and installation of equipment (2:00 Equipment and Installation) in the table below. 

Then total this up and input the total figure for ‘Equipment and Installation’’ in cell 3:00 under Total Works Amount. 

Please also complete cells 1:00 and 2:00 under the ‘Total Works Amount’ for ‘Prelims and General’ and ‘Management and Liaison’ and add together all elements to arrive at the ‘Final Tender Total’.

Boxes shaded in grey to be completed.

	
	
	

	1:00
	MANAGEMENT & LIASION:

	
	

	1:01
	GENERAL

	
	

	The installation of the Health Suite equipment is to be carried out in strict accordance with the manufacturer’s recommendations, to comply with all relevant building regulations and to the satisfaction of the Contracts Administrator.  Please note that Building Regulations will apply for this work (to be obtained by the Client).  

	
	

	The supply and installation of the Health Suite equipment forms part of an overall refurbishment of the existing facility. The contractor to allow for liaising and coordinating with the contractor for the building works and their subcontractors.

	
	

	The contractor to allow for attendance of pre-contract meetings and for contributing towards the preparation of the programme of works with building contractor.

	
	

	The contractor to allow for attendance on site to coordinate works with the building contractor’s electrical and plumbing sub-contractors.

	
	

	2:00
	EQUIPMENT AND INSTALLATION

	

	EQUIPMENT SPECIFICATION

	

	The contractor is free to suggest the manufacturer / supplier for the required plant and equipment.

	

	The contractor is asked to price for plant and equipment which meet the following standard specifications.
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	2:01
	SAUNA
	£

	
Supply and install 1 no pre-fabricated sauna cabin, to the dimensions as shown on drawing CW17.020.001, onto tiled floor by others. The internal wall and ceiling finish to be Alder with a fully glazed front wall and door panel. The glazing to be 16 mm toughened safety glass and the door to be hung using acid proof hinges.

The sauna to reach temperatures between 75 – 90C with a relative humidity between 40 to 50%.

The 9 kW heater to be located and concealed behind the rear panels and fitted with an automatic water and essence dosing system which is controlled by pre-programmed settings and a “boost” button for operator use. The programmer to have a seven day facility.

Lighting to be 2 no IP44 rated wall mounted fittings.

The sauna to come complete with thermometers, hygrometers, sauna essence and manuals.

	

	

	2:02
	STEAM ROOM
	

	
	

	Supply and install 1 no pre-fabricated steam room cabin to the dimensions as shown on drawing CW17.020.001, onto tiled floor by others. The internal wall and bench finish to be porcelain tiles – sizes to be 600 x 600 mm. The front wall and door to be fully glazed using 16 mm toughened safety glass. The door to be hung using acid proof hinges.
	

	
	

	The steam room to reach temperatures between 40 – 45C with a relative humidity of 100%.
	

	
	

	A 15kW  steam generator to be supplied and remotely located within Plant Room as shown on drawing CW17.020.001. All ducting to be supplied as required.
	

	
	

	Lighting to be provided with fibre-optic lighting to underside of benching.









	

	

	2:03
	SALT ROOM:
	

	
	

	Supply and install 1 no pre-fabricated Salt room cabin to the dimensions as shown on drawing CW17.020.001, onto tiled floor by others. The internal wall and bench finish to be porcelain tiles – sizes to be 600 x 600 mm. 1 no wall to be a half-height backlit salt bricks feature wall. The front wall and door to be fully glazed using 16 mm toughened safety glass. The door to be hung using acid proof hinges.
	

	
	

	The steam room to reach temperatures between 40 – 45C with a relative humidity of 100%.
	

	
	

	A 15kW steam generator to be supplied and remotely located within Plant Room as shown on drawing CW17.020.001. All ducting to be supplied as required.
	

	
	

	Lighting to be provided with fibre-optic lighting to underside of benching
	

	

	2:04
	SPA:
	

	
	

	Supply and install 1 no semi-recessed Spa to pre-prepared base by separate contractor. Spa to include overflow, steps and handrail to the dimensions as shown on drawing CW17.020.001. Spa to be formed from reinforced XPS to be tile finished. Porcelain tiles – sizes to be 600 x 600 mm colour to be agreed.
	

	
	

	Spa to include fibre-optic underwater lighting, water and air jets.
	

	
	

	All necessary pipe work, fittings and valves to be included.
	

	

	2:05
	PLANT:
	

	 
	

	Supply and install all necessary plant required to health suite equipment within Plant Room as shown on drawing CW17.020.001.To include but not limited to balance tank, filters and pumps.

	

	

	3:00
	TOTAL WORKS AMOUNT
	£

	0.00
	Preliminaries and General – Total Amount
	

	1:00
	Management & Liaison – Total Amount
	

	2:00
	Equipment Amount – Total Amount
	

	
	
	

	
	TENDER SUM TOTAL
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