

Schedule 3 (Tasking Form)

FATS 5 Tasking

FINAL

Tasking Identification

Unique Tasking Order Number	FTS/5/CBRN/12	Version No. & Date	1.0 – 07/02/18
FATS Business Case Number	Original FBC: 6694 Amendment FBC (FATS team supplied)	Supplier Reference Number	FATS5
Project / Equipment for which task is in support	CBRN Hazard Management – FUCHS Vehicle Fleet	UOR	NO
Task Title	FUCHS Brake Replacement Study		
Filter Name and Number:	LAND ENGINEERING (02)		

Please refer to FATS Customer Guidance for definition of Work Category

Directorate & PT / Organisation Title	[REDACTED]	Supplier Name	Burgess Consulting Ltd.
PT Leader/ Project Manager	[REDACTED]	Post	
Post	[REDACTED]	Address	[REDACTED]
Address	[REDACTED]		[REDACTED]
	[REDACTED]		[REDACTED]
	[REDACTED]		[REDACTED]
Postcode	[REDACTED]	Postcode	[REDACTED]
Telephone / Fax No	[REDACTED]	Telephone / Fax No	[REDACTED]
E-mail	[REDACTED]	E-mail	[REDACTED]
UIN & RAC	[REDACTED]	CPV Code	[REDACTED]

1. Schedule of Requirements

Brief summary of requirement – expand/delete rows as appropriate (full details appear below in the Statement of Requirement)

Work Package	Description	Firm Price (Tenderer to complete) £ (Ex VAT)
1.0	Solution Assessment	██████████
2.0	Capability Assessment	██████████
3.0	Feasibility Assessment	██████████
4.0	Health, Safety and Environment Assessment	██████████
5.0	OPTION – Deliver Survey findings	██████████

STATEMENT OF REQUIREMENT

Unique Tasking Number FTS/5/CBRN/12	Issue Number & Date 1.0 – 07/02/2018	Supplier Reference Number: FATS5
Task Title: FUCHS Brake Replacement Study		
Brief Description of Task (or see attached detailed Statement of Requirement): Feasibility study for the replacement of Fuchs Area Survey & Reconnaissance (AS&R) braking system to meet the prevailing and applicable UK legislation (See Annex B - SOW for further detail)		
Background/Justification: <p>The Fuchs vehicle fleet was regenerated in 2014 and remains in service at present. The regeneration project saw the vehicles returned to service in the same state as that when they were put into storage in 2010 and the CBRN DT have conducted multiple packages of work to support the re-introduction of Fuchs to service including vehicle modification.</p> <p>The Legislative Compliance Assessment (LCA) for Fuchs confirmed that the design and performance of the braking system meets the requirements of UK legislation, based on an assessment of design data and routine brake efficiency testing. Although deemed to be compliant, the LCA noted that there was no documented evidence to confirm that type approval requirements for brake fade performance had been met.</p> <p>Brake fade testing is typically performed on new vehicles prior to their first use on a public road. It is not normally repeated during the working life of a vehicle. It is worth noting that Fuchs was first manufactured in 1979 and there is no historic data relating to the type of approval or brake fade testing. The LCA therefore recommended that limited testing should take place in order to assess brake fade performance on Fuchs vehicles.</p> <p>The least used of the Fuchs fleet was tested at Millbrook Proving Ground in January 2017. This vehicle was selected as it was considered to be closest to the original standard for a recently manufactured Fuchs. This vehicle passed the brake fade test and in doing so demonstrated that the service brakes on Fuchs can achieve the requirements of brake fade legislation.</p> <p>Three further Fuchs vehicles were also tested, all of which had been used more regularly used for training and exercises. All three vehicles failed the brake fade test, confirming that the service use of the platforms can degrade the performance of the brakes and introduce a credible risk of brake fade occurring. Therefore there is now a requirement for CBRN DT to look into the probability of rectifying or replacement of the fleets braking system as part of the Fuchs Sustain project to keep the Fuchs fleet in service until 2021.</p>		
Activities to be Undertake: The activities to be undertaken & completed under this contract have been identified in detailed in Annex B - Statement of Work (attached) – please see that document for further details.		
Deliverables: <i>(See Key Deliverables template)</i> Acceptance/Rejection criteria / provisions Acceptance: See Statement of Work Rejection: See Statement of Work		

Key Project Indicators (KPIs) and Performance Management Requirements

See Statement of Work

Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 02/16) & 694 (Edn 03/16))

[Redacted content]

Additional Quality Requirements & Standards:

N/A

Timescale:

Commencement Date:

Delivery Date: No later than 30th March 2018

Project Manager: [Redacted]

Signature: [Redacted]

Date: [Redacted]

KEY DELIVERABLES TEMPLATE (see SOW for further detail)

Work Package	Activities to be Undertaken by Supplier	Key Deliverable and Required Delivery Date	List all GFA (if required)	Acceptance Criteria
1	Solution Assessment	Market survey report	<p>[REDACTED]</p> <p>[REDACTED]</p> <p>[REDACTED]</p>	<p>Review to the satisfaction of Authority project staff.</p> <p>Each option identified must comply with:</p> <ul style="list-style-type: none"> a) Brake fade legislation; b) Braking system requirements as articulated in the GXF. <p>The survey report should clearly indicate and demonstrate the deliverables (a) to (k).</p>
2	Capability Assessment	Detailed capability analysis report	<p>[REDACTED]</p> <p>[REDACTED]</p> <p>b.) [REDACTED]</p>	<p>Review to the satisfaction of Authority project staff.</p> <p>Each option identified must demonstrate technical capability.</p> <p>The survey report should clearly indicate and demonstrate the deliverables (a) to (d).</p>

3	Feasibility Assessment	Detailed feasibility analysis		<p>Review to the satisfaction of Authority project staff.</p> <p>Each option identified must demonstrate technical capability.</p> <p>The survey report should clearly indicate and demonstrate the deliverables (a) to (d).</p>
4	Health, Safety and Environment Assessment	Detailed health, safety and environmental analysis and Management Plan		<p>Review to the satisfaction of Authority Safety & Environmental Panel.</p>
5	OPTION - Deliver Survey Findings	Presentation of Work Package 1.0 Market Survey findings to the Authority by the contractor.		<p>Review by Authority project staff.</p>

				Presentation of the survey findings should adhere to the Defence standard.
--	--	--	--	--

2. Order Conditions

All conditions of the framework shall apply as supplemented by the terms selected below. The two sets of conditions become a binding contract at the time of signature on the Schedule.

Type of Contract	
Competitive Competitive Award Criteria Weightings	<input checked="" type="checkbox"/> Most Economically Advantageous Tender (MEAT) PASS / FAIL Commercial Criteria 50% Technical Score 50% Financial Score
Reverse Auction used?	<input type="checkbox"/>
Single Source	<input type="checkbox"/>

General Conditions			
DEFCON 624 (Edn 04/10) – Use of Asbestos in Arms, Munitions or War Materials	<input type="checkbox"/>	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure	<input type="checkbox"/>
DEFCON 176A (Edn 06/08) - MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)	<input type="checkbox"/>	Additional Conditions <i>A sheet is to be attached detailing any conditions that have been added</i>	<input type="checkbox"/>
<u>Choose one of the following:</u>			
DEFCON 514A (Edn 03/16) Failure of Performance under Research and Development Contracts	<input type="checkbox"/>	DEFCON 514 (Edn 08/15) – Material Breach	<input checked="" type="checkbox"/>

Special Indemnity Conditions	
DEFCON 661 (Edn 10/06) – War Risk Indemnity	<input type="checkbox"/>
DEFCON 661A (Edn 05/02) – War Indemnity Risk (Alternative Version)	<input type="checkbox"/>
DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products	<input type="checkbox"/>
DEFCON 638 (Edn 12/08) – Flights Liability and Indemnity	<input type="checkbox"/>

Pricing Conditions Required	
Firm Priced at Outset (<i>this applies to all tasks other than by exception</i>)	<input checked="" type="checkbox"/>
For single source tasks valued below £5M, the following conditions shall apply: DEFCON 127 (Edn 12/14) – Price Fixing Condition for Contracts of a Lesser Value DEFCON 800 (Edn 12/14) – Qualifying Defence Contract	<input type="checkbox"/>

Pricing Conditions Required	
<p>DEFCON 801 (Edn 12/14) – Amendments to Qualifying Defence Contracts – Consolidated Versions.</p> <p>DEFCON 802 (Edn 12/14) – QDC – Open Book on sub-contracts that are not Qualifying Sub-Contracts.</p> <p>DEFCON 803 (Edn 12/14) – QDC: Disapplication of Protection against Excessive Profits and Losses (PEPL)</p> <p>DEFCON 804 (Edn 12/14) – QDC: Confidentiality of Single Source Contract Regulations Information.</p> <p>DEFCON 811 (Edn 12/14) – Single Source: Profit and Loss sharing on FIRM/FIXED Price Contracts.</p> <p>DEFCON 812 (Edn 04/15) – Single Source Open Book</p> <p>DEFCON 815 (Edn 04/15) – Contract Pricing Statement – Single Source Non-qualifying contracts</p>	
<p>Exceptionally, if other than Firm Priced at Outset (<i>include additional conditions in attachment & complete Appendix 4</i>)</p>	<input type="checkbox"/>

Payment Terms (Use of CP&F and Payment on Completion are the default)			
DEFCON 522 (Edn 18/11/16)	<input checked="" type="checkbox"/>	Milestone/Stage Payments (see DEFCON 649 (Edn 07/99) below)	<input type="checkbox"/>
DEFCON 5J (Edn 03/15) – Unique Identifiers	<input checked="" type="checkbox"/>	DEFCON 649 (Edn 07/99) – Vesting (applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)	<input type="checkbox"/>
DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)	<input type="checkbox"/>		
OGD Payment Arrangements <i>For tasks placed by other Government departments, please provide full details of the payment procedure to be followed, as an attachment to this tasking form.</i>			<input type="checkbox"/>

Milestone/Stage Payments (Expand table as appropriate)		Due Date	%	Value £k (ex VAT) (Tenderer to complete)
Milestone/Stage No	Key Deliverable	30/03/2018		
1	WP 1.0 Solution Assessment	30/03/2018	█	£ █
2	WP 2.0 Capability Assessment	30/03/2018	█	█
3	WP 3.0 Feasibility Assessment	30/03/2018	█	█
4	WP 4.0 Health, Safety and Environment Assessment	30/03/2018	█	█
5 – OPTION	WP 5.0 Deliver Survey Findings	30/03/2018	█	█
FINAL (Payment should be subject to a reasonable retention based on % of total cost)	Satisfactory delivery of all work under the contract			

Intellectual Property Rights			
<p>Completion of this section is mandatory. Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.</p>			
DEFCON	Tick	As Applicable	Tasking Order Line Item (tick as appropriate)
<u>If DEFCON 703 does not apply then select either:</u>			
DEFCON 705 (Edn 11/02)	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
<u>OR:</u>			
DEFCON 14 Edn 11/05, 15 21 ,126 Edn 11/06 & DEFFORM 315	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 Edn 11/05, 16 Edn 10/04, 21 & DEFFORM 315	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 Edn 11/05, 90 Edn 11/06 & 126 Edn 11/06)	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
DEFCON 14 (Edn 11/05), 91 (Edn 11/06) & 126 (Edn 11/06)	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
Other, as specified in a special IPR condition to be applied to the Tasking Order	<input type="checkbox"/>	All <input type="checkbox"/>	<input type="checkbox"/> The following Item Nos. only (insert below)
No intellectual property conditions apply (<i>refer to DIPR before ticking this box</i>).			<input type="checkbox"/>

Issue of Government Stores	
DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment	<input type="checkbox"/>

Controlled Information	
Issue of Controlled Information (<i>subject Condition 50 of Schedule 1</i>) (<i>if ticked then list Controlled Information and attach list to Tasking Form</i>)	<input type="checkbox"/>

Payment of Customs Duty – select one box only			
DEFCON 619A (Edn 09/97) - Customs Duty Drawback	<input type="checkbox"/>	Issue of Certificate in accordance with EU (Council) Regulation 150/2003	<input type="checkbox"/>

Progress Reports					
If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.	<input type="checkbox"/>	DEFCON 642 (Edn 06/14) – Progress Meetings	<input checked="" type="checkbox"/>	Frequency required	Monthly
Brief Description					

Transport – select one box only			
DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)	<input type="checkbox"/>	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)	<input type="checkbox"/>

Quality Assurance Conditions	
According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:	
AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production	<input type="checkbox"/>
Deliverable Quality Plan requirements	
DEFCON 602A (Edn 12/06) - Quality Assurance with Quality Plan	<input type="checkbox"/>
DEFCON 602B (Edn 12/06) - Quality Assurance without Quality Plan	<input checked="" type="checkbox"/>
AQAP 2105 – NATO Requirements for Delivering Quality Plans	<input type="checkbox"/>
Software Quality Assurance requirements	
AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110	<input type="checkbox"/>
Air Environment Quality Assurance requirements	
Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)	<input type="checkbox"/>
Relevant MAA Regulatory Publications (See attachment for details)	<input type="checkbox"/>
Additional Quality Requirements (See attachment for details)	<input type="checkbox"/>

Warranty			
Express Warranty (See attachment for details)	<input type="checkbox"/>	Warranty – remedies implied by general law	<input checked="" type="checkbox"/>

Security	
DEFCON 659A (Edn 11/14) – Security Measures	<input type="checkbox"/>
DEFCON 658 (Edn 10/17) - Cyber	<input checked="" type="checkbox"/>

3. Price

TOTAL CONTRACT PRICE	TYPE OF PRICING
██████████	Firm Price

4. Authority Tasking Order Commercial Officer Authorisation

Name	██████████		
Position	██		
Signature	██		
Date	██████████	Telephone Number:	██████████

5. Acknowledgement by supplier

Name	
Position	
Signature	
Date	Telephone Number

6. Record of Authorised Changes

CHANGE ISSUE NUMBER	DATE OF ISSUE	COMMENTS / REASON FOR CHANGE

7. Final Administration

On receipt of the tasking acknowledgement from the Contractor, the **Authority's Commercial Manager (who placed the task)** must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 07/12) to:

DBS Finance
Walker House
Exchange Flags
Liverpool
L2 3YL

For OGDs Only

A copy of the acknowledged final tasking form must be sent by the **Authority's Commercial Manager (who placed the task)** and by the Contractor electronically to the FATS Team at the following address:

defcomrclcc-fatscases@mod.uk

Def Comrcl CC-TechSpt1c
Poplar 1 #2119
MOD Abbey Wood South
Bristol
BS34 8JH

Appendix 1 - Addresses and Other Information

1. Commercial Officer:

Name: [REDACTED]

Address:
[REDACTED]

Email: [REDACTED]

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available):

Name: [REDACTED]

Address:
[REDACTED]

Email: [REDACTED]

3. Packaging Design Authority:

Organisation and point of contact:

DES IMOC SCP TLS Packaging

MOD Abbey Wood,

Bristol, BS34 8JH

Email: DESIMOCSCP-TLS-Pkg@mod.uk

☎ +44(0)30 679 35353

4. (a) Supply/Support Management Branch or Order Manager
Branch/Name:

N/A

5. Drawings/Specifications are available from:

Name: [REDACTED]

Address:
[REDACTED]

Email: [REDACTED]

6. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

N/A

AQAPS and **DEF STANs** are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit <http://dstan.uwh.dif.r.mil.uk/> [intranet] or <https://www.dstan.mod.uk/> [extranet, registration needed]**7. Public Accounting Authority:**1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
☎ 44 (0) 161 233 53972. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
☎ 44 (0) 161 233 5394**8. Consignment Instructions:**

The items are to be consigned as follows:

See Schedule of Requirement

9. Transport. The appropriate Ministry of Defence Transport Offices are:A. **DSCOM**, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JHAir Freight Centre

IMPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

EXPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

EXPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

B. **JSCS**JSCS Helpdesk ☎ 01869 256052 (option 2, then option 3); JSCS Fax No 01869 256837 www.freightcollection.com**10. The Invoice Paying Authority:**

Ministry of Defence

☎ 0151-242-2000

DBS Finance

Walker House, Exchange Flags

Fax: 0151-242-2809

Liverpool, L2 3YL

Website is:<https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing>**11. Forms and Documentation are available through *:**Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arcott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk.*** NOTE**1. Many **DEFCONs** and **DEFFORMs** can be obtained from the MOD Internet Site:<https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm>2. If the required forms or documentation are not available on the MOD Intranet site requests should be submitted through the Commercial Officer named in Section 1.

Appendix 2 to Schedule 3 (Confidentiality Agreement)

The provisions of this Clause are supplemental to DEFCON 531

1. Both DEFCON 531 and the provisions of this Clause apply to:
 - (A) This Tasking;
 - (B) Any Information disclosed by either party prior to the issue of a draft Tasking and in contemplation of Work being placed by the Authority under a Tasking; and
 - (C) Any Tasking placed under this Agreement, provided that Information provided to a party for the purpose of Tendering for a Tasking shall only be used for that Tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.

2. Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 42 Schedule 1), the recipient of any Information shall:
 - (A) Upon the expiry or termination of the Agreement; or
 - (B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or
 - (C) If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

in accordance with any reasonable directions given and/or a reasonable request made by the other party promptly:
 - (1) Return to the other party the Information and all copies thereof; or
 - (2) Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.

3. The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).

Appendix 3 to Schedule 3 (Price Summary)

Supplier price summary: To be completed by the supplier in support of a quotation provided in response to an ITT for the requirement captured on the above Draft Tasking Order Form. Rates used shall be on accordance with the provisions of Clauses 13-14 of Schedule 1.

1. To: [REDACTED]

2. From: Burgess Consulting Ltd.

Date of submission:

In response to your request for a quotation reference FTS5/CBRN/12

Dated: [REDACTED]

*The work can be undertaken and our detailed response is attached.

*We are unable to provide the resources/deliverables identified on this occasion.

(* Check box as appropriate)

Name: [REDACTED]

Signed:
Date:

2. Task title: FUCHS Brake Replacement Study

3. Unique Reference Number: [REDACTED]

4. Start Date: 07/02/18 Completion Date: 30/03/18

5a. Quotation Broad Capability Area No.	Grade	Hourly rate quoted at ITT	Hourly rate quoted for this task	Reduction on original ITT rate	No of Hours	Total
Land	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Engineering	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Land	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Engineering	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Land	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Engineering	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]

5b. Travel	Unit cost	Number of Journeys / Miles	Total
Rail	[REDACTED]	[REDACTED]	[REDACTED]
Motor Mileage (max price per mile)	[REDACTED]	[REDACTED]	[REDACTED]
Air	[REDACTED]	[REDACTED]	[REDACTED]
Sea	[REDACTED]	[REDACTED]	[REDACTED]

	Estimated expenditure on:	Unit cost	Number of Night/Days	Total
5c. Subsistence	Accommodation			
	Meals			
	Misc (please state below)			
	The above T&S costs relate to the period			
	<u>Sub-contractor Price</u>			
5d. Other Costs	Sub-Contractor Details			
	Materials			
	Other (Please provide details below)			
	Description		Cost	
	Total Price:			

Appendix 4 to Schedule 3 (Montreal Protocol Substances)

CFCs - Production of controlled CFCs has stopped.

CFC-11(trichlorofluoromethane)	CFC-211
CFC-12(dichlorodifluoromethane)	CFC-212
CFC-13	CFC-213
CFC-111	CFC-214
CFC-112	CFC-215
CFC-113 (trichlorotrifluoroethane)	CFC-216
CFC-114 (dichlorotetrafluoroethane)	CFC-217
CFC-115 (chloropentafluoroethane)	

The above substances are also used in blends: e.g.

CFC-500 (CFC-12/HFC-152a)
CFC-502 (CFC-115/HCFC-22).

Halons - Production of controlled Halons has stopped.

Halon-1211 (bromochlorodifluoromethane - BFC)
Halon-1301 (bromotrifluoromethane - BTM)
Halon-2402

HBFCs - Production has stopped.

CHFB _{r2} C ₂ H ₂ F ₂ Br ₂	C ₃ HF ₄ Br ₃	C ₃ H ₃ F ₂ Br ₃
CHF ₂ BrC ₂ H ₂ F ₃ Br	C ₃ HF ₅ Br ₂	C ₃ H ₃ F ₃ Br ₂
CH ₂ FBrC ₂ H ₃ FBr ₂	C ₃ HF ₆ Br	C ₃ H ₃ F ₄ Br
	C ₂ H ₃ F ₂ Br	C ₃ H ₄ FBr ₃
C ₂ HFBr ₄	C ₂ H ₄ FBr	C ₃ H ₂ F ₂ Br ₄
C ₂ HF ₂ Br ₃		C ₃ H ₂ F ₃ Br ₃
C ₂ HF ₃ Br ₂	C ₃ HFBr ₆	C ₃ H ₂ F ₄ Br ₂
C ₂ HF ₄ Br	C ₃ HF ₂ Br ₅	C ₃ H ₄ F ₃ Br
C ₂ H ₂ FBr ₃	C ₃ HF ₃ Br ₄	C ₃ H ₅ FBr ₂
		C ₃ H ₅ F ₂ Br
		C ₃ H ₆ FBr

HCFCs - Production to be run down and phased out by 2015.
Certain use controls apply.

HCFC-21	HCFC-141	HCFC-225ca	HCFC-243
HCFC-22	HCFC-141b	HCFC-225cb	HCFC-244
HCFC-31	HCFC-142	HCFC-226	HCFC-251
HCFC-121	HCFC-142b	HCFC-231	HCFC-252
HCFC-122	HCFC-151	HCFC-232	HCFC-253
HCFC-123	HCFC-221	HCFC-233	HCFC-261
HCFC-124	HCFC-222	HCFC-234	HCFC-262
HCFC-131	HCFC-223	HCFC-235	HCFC-271
HCFC-132	HCFC-224	HCFC-241	
HCFC-133	HCFC-225	HCFC-242	

CARBON TETRACHLORIDE (CCl₄) - Production has stopped.

1,1,1-TRICHLOROETHANE (C₂H₃Cl₃) - Production has stopped.

METHYL BROMIDE (CH₃Br) - Production limits apply.