
Head Office Environment Champions and LU's
Energy Saving Chatlenge.

We have assessed and evaluated the impacts
of extreme weather and future ctimate change

on our assets and services, referencing the
2009 United Kingdom Ctimate Projections
(UKCP 09). We have focused on the predictions

for Greater London rainfat[ and temperature
in the 2020s, 2050s and 2080s. With today's
extreme weather, we have a proactive ptanning

approach in response to forecasts. We aim to
run as many services as possible and provide

accurate reat-time information as a situation
develops, and this has received positive
feedback fotlowing the winter storms and rain

ot 2013114.

Objectives
. We wit[ minimise our energy use and

therefore the carbon emissions of
assets, buitdings and vehictes

baseline) by aiming for a 40 per cent cut in TfL
COu emissions.

We witl further reduce the amount of carbon
per passenger journey by cutting emissions of
COz per passenger kitometre by 40 per cent by
2025 (against a 201 3 base[ine).*

A 40 per cent reduction in overall CO,
emissions is a stretching target as our ptanned
increase in services and infrastructure witl resutt
in a further rise in energy use. To futty meet our
targets requires the reduction in the carbon
intensity of grid electricity as projected by the
Government's Committee on Ctimate Change.

We wi[[ achieve these targets by:

. Diversifying energy supply to increase

the amount of decentralised energy
from [oca[ generators in London. Our
aspiration is to achieve 20 per cent of
annuaI demand from these sources
by 20 I 6 and 40 per cent by 2020

. Embedding energy efficiency and resitience
in business processes, for exampte
business cases, design and procurement

. lntroducing a programme of energy
efficiency improvements for our assets

and buildings, usingthe GLAs RE:FlT

methodotogy where appropriate

. Devetoping a cutture of energy efficiency and

low-carbon behaviour across the organisation
through, for exampte, staff engagement
initiatives and performance management

s TfL ls detlverlng eners/ efflclent ltghtlng at ma]ry tramstops, statlons, tunnels and buildlngs

. We wi[[ use energy-effcient and [ow-
carbon principtes are embedded
across atl levels of the organisation

. Our energy witl come from verifiabte [ow-
carbon or renewabte energy sources

. We wi[[ minimise the risks to people,

operations and assets from extreme
weather and ctimate change

Targets
We witl contribute towards achieving the
Mayor's target of a 60 per cent reduction
in COz emissions by 2025 (against a 2013

I 4 Managlng environmental impacts, current and future performance
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. Using low-carbon fuets and vehictes in our
fleet, inctuding the hybrid bus rotl-out;
biodieseI bus pitot; triatling and promoting
electric vehicte and hydrogen fuel cetl
technotogy for buses, Diat-a-Ride vehic[es
and our support fteeq and working with
Government agencies to achieve our goals

. Taking a risk-based approach to identifying
and managing key weather and ctimate
vutnerabilities. We witt keep our identified
risks as low as is reasonabty practical
and witl review them on a regutar basis

Measuring progress
We witl measure and publicty report on our
carbon emissions against an annuaI forecast.
This witt cover the emissions that we have

control over, for instance arising from buses,
Underground and Overground trains, DLR,

Tramlink and head office buitdings.

We wit[ also report on weather and ctimate
change resitience reviews and ptans.

TfL Corporate Environment Framework I 5
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Air qual,ity
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We are a key partner in delivering the Mayor's
Air Quatity Strategy, through poticy measures
such as the Low Emission Zone, detivering
sustainabte transport options and promoting
low-emission vehictes, watking, cycting and

smarter traveI choices.

We aim to reduce emissions to air from our
bus fleet, the taxis and private hire vehicles
we license and our support fleet. We also
aim to lead by exampte, demonstrating good
practice in the type of vehictes we use and

how they are operated. Combustion of fue[
resutts in emissions of po[tutants into the air

as particutate matter (PM) and oxides of
nitrogen (NOil.

The Transport Emissions Action P[an sets
out our continuing work to achieve air quality

improvements from wider, private transport in

the Capitat. This inctudes ptans to devetop an

Ultra Low Emission Zone in centra[ London by
2020. The environmentaI performance related
to this is outside the scope of this framework.

Achievements
We are proud to have the cteanest bus

fteet in the U K as a resutt of fitting diesel
particutate fitters (DPFs) to Euro ll and lll
vehictes and introducing dieset-etectric hybrid
buses, inctudingthe New Routemaster. NOx
emissions wi[[ be reduced further with the
ear[y reptacement of approximatety 900 Euro

lll vehicles with Euro Vl modets and retrofitting
the remaining Euro lll buses in the fleet with
selective catatytic reduction equipment.

Similar efforts are being made to reduce
emissions from other parts of our fleet. Triats

of uttra low-emission vehicles witl continue
in the support fleet and DPFs are being fitted
to Wootwich Ferry vessets. We are atso

working with the taxi and private hire industry
to encourage the introduction of ultra [ow-
emission vehicles.

The Mayor has catted on [oca[ authorities to
introduce innovative measures to improve
air quatity through the Mayor's Air Quatity
Fund. This builds on [essons learnt from the
Government-funded Ctean Air Fund, which:

. Trialled dust suppressants

. Fitted DPFs on buses on routes
through air quality priority areas

. Encouraged behaviour change through
pub[ic campaigns and advice for drivers
of taxis and private hire vehicles

. Researched the air quatity

benefits of green watts

We have reduced dust from our construction
activities, for example, at theTottenham Court
Road and Victoria station upgrade projects,
and cut vehicte air emissions associated
with freight transport by developing detai[ed
detivery and equipment removaI ptans.

Objectives
. We witl work towards zero poltutant

ernissions from our fteet vehictes

. We wit[ inctude air quatity requirements
in poticies, projects and contracts

Our etectrlc bus on trial frm Victo]la to Waterloo

Targets
We wi[[ seek to support the Mayor's air
quality targets for London by de[ivering a

50 per cent reduction in NOx emissions
from the bus fleet by 7020, against a

20 I 3 basetine.

We wi[[ reduce PM emissions from the
bus fleet by 25 per cent by 2020, against a

20 I 5 basetine.

These targets are ambitious but witl
be achievable through a range of
measures inctuding:

. Delivering setective catalytic reduction to
reduce NOx emissions from Euro lll buses

. lntroducing 1,700 hybrid buses by 20 l6

. lmptementing a technology and fuel
demonstration programme to reduce
emissions from buses, inc[uding
tria[ting hydrogen and etectric buses

. Continuing to imp[ement our support fteet
environmentaI poticy, working with the
Office for Low Emission Vehictes to achieve
air quality and carbon reduction goats

. Working in partnership with Government,
the EU and other transport organisations
and technicaI experts to continue trialting
new technotogies and fuets. Hydrogen buses
are a smatl but important part of the fteet
and the first electric buses began running in
London 20 I 4. lnfrastructure devetopment
wi[[ continue to support these emerging
technotogies and trials of wireless induction
charging is the next important step

. Specifying, through procurement and

contracts, that our supptiers must meet
emission requirements for their vehicle fteets

Measuring progress
We witl measure and report pubticty on the
50 per cent reduction target for NOx and 25
per cent reduction target for PM emissions by
2020, against an annua[ forecast.

I 6 lYanaglng environmental impacts, current and future performance TfL Corporate Environment Framework l7
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Noise is an important part of determining
quatity of life in the Capitat. Sound leve[s or
vibration from transport, such as train and

vehicte movements, construction works or
pubtic announcements, can affect those who
work or live ctose to the transport system.

We want to ensure that noise disturbance is

minimised wherever possibte. As a resutt we
make every effort to specify noise limits and
good practice on construction sites, trains
and vehictes that are at least as good as

statutory standards. We also make sure pub[ic
announcements at statlons are limited to the
minimum required.

We have to batance the need to detiver
improvement projects quick[y with an obtigation
to reduce noise nuisance, especiatty at night,
to residentiat and business neighbours, in

partnership with locaI ptanning authorities.

Achievements
Construction activities are monitored
carefutty to ensure that agreed noise limits
and operating hours are adhered to. We
communicate ptans for out-of-hours working
to neighbours in advance.

We have recently seen a significant increase

in construction works as part of our
improvements, inctuding for CrossraiI and

on major LU projects. This is in addition to
our regutar maintenance. White associated
noise complaints often mirrorthe amount
of construction work taking place, there has
been a gradual dectine in the number of noise
comptaints that we receive.

Much has been done to reduce noise from
buses, trains, support fteet vehictes, rai[ and

road surfaces, and we wi[[ continue to tria[
and use improved technotogy and materials.
Measures have been imptemented that help
us minimise noise, especiatty during night-time
engineering hours.

Objectives
. We wi[[ reduce noise and vibration

from our vehictes and rotting stock

. We witl reduce noise and vibration from our
transport inf rastructure and operations

. We witl reduce noise and vibration from our
maintenance and improvement programmes

. We wi[[ develop a target for surfacing
the TLRN with lower-noise materia[s

Targets
. Reduce the number of noise-

retated comp[aints

. Respond to 100 per cent of noise and

vibration comptalnts regarding raiI services

within l0 working days, and deal with 90
per cent of these within the target date

. Review the Section 6 I (construction

noise consenting) process and detiver
improvements appticabte to [arge,
medium and sma[[ projects

. Ensure 90 per cent of buses in our
fteet are at teast two decibets quieter
than the required [ega[ limit by 201 5

We wi[[ achieve these targets by:

. Continuing to test and use improved
technology and materia[s, inc[uding
targeted triats for sotutions retevant
to specific locations, with the aim

of reducing noise impacts

. Ensuring effective communication with
locaI residents and businesses potentialty
affected by noise or vibration from
construction and maintenance activities

Our new tralns are quleter fd customers and nelghbours

. Producing a regutar summary of rail
comptaints by, for instance, service area

. Developing a too[ showing areas with jointed
track and a programme for reptacement

. Completing the rott-out of quieter trains
on all LU sub-surface tines by 20 I 6

Measuring progress
We witl measure and report annuatty on
progress in achieving our noise targets and the
associated detivery ptans.

I 8 Managing environmentaI impacts, current and future performance
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Materials and resources
management
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We aim to ensure that we use resources
responsibty, by minimising our consumption
of naturaI resources and encouraging the
reuse and recycting of materiats. The amount
of waste produced increases or decreases in

direct retation to the votume of maintenance or
construction activities carried out as we expand
our transport services. We intend to minimise
waste as much as possibte and reach a position
where 'unwanted' materia[s are no longer
referred to as 'waste', but are considered a

potentiaI resource.

Some of our businesses have a good track
record in recycting up to 99 per cent of waste
materiats, but we can do more by sharing good
practice across the entire organisation. White
the amount of unwanted materiats produced
depends on the nature of the work being
carried out, opportunities for designing-out
waste and reusing and recyctlng appty to a[[

construction projects.

Achievements
Our head offices achieve the Department
for Environment, Food and Rural Affairs (Defra)

good practice water consumption target of 6ml
per fut[ time equivalent (FTE) person per year.

They atso achieve recycting rates of 62 per cent
(working towards a target of 75 per cent).

We have standards promoting the use of
sustainab[e drainage. There are also growing
numbers of water recycting systems for train
bus and coach depots and stations. Green
roofs have been instatted at key head offices,
depots and stations to hetp capture rainfatl.

We have worked to achieve excetlent [oca[
reuse of waste on construction or maintenance
projects. For exampte, some of the work on
the Metropotitan [ine embankments achieved
100 per cent reuse of waste materials.

Objectives
. We witt continue to minimise generation

of waste as far as possibte

. For any waste stitl generated, we
wit[ develop a normatised target for
reduction, for exampte, per project
spend or passenger kilometre

. We witl devetop a target for
reducing hazardous waste

. We witl prioritise reuse of resources and
maximise opportunities for recycting
unavoidable waste, using innovation
and new systems where practical

. We witl optimise opportunities to
recover energy from remaining waste

. We witl continue to purchase
reused materiats or those with
a high recycted content

Targets
. We witl reuse, recover and recycle 99

per cent of non-hazardous waste, with
interim targets of 30 per cent for recovery
by 203 l, in line with The London Ptan

. Our head offices witl aim to achieve a

shift from current Defra good practice
performance of 6m3 water consumption per
FTE to Defra best practice of 4m3 per FTE

We wi[[ achieve these targets by

. Designing-out waste in
constructlon and design

. Detivering a reduction programme
for hazardous waste

. Continuing to invest in tow-use and
recycted water technologies

we spend on having our waste treated,
recycled and disposed of to help us target
priorities for where to reduce waste

. Creating a waste exchange process for
our organisation and contractors

. Requiring larger capital projects and
programmes to achieve externaI
sustainab[e buitding or infrastructure
certification, equivatent to 'very good'
or'excetlent' where possibte

Measuring progress
We wi[[ measure and report annualty on
progress made towards achieving our targets
and key programme delivery.. Devetoping a system to quantify how much

Our construction slte at Tottenham Court Road ls recycllng and reusing atl of its waste

20 Managing environmental impacts, current and future performance TfL Corporate Environment Framework 2l
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Audits are carried out to check that
procedures are being foltowed at our
buitdings, construction sites and main
supptiers' operationaI premises. We foltow
an incident reporting procedure to establish
trends and inform the audit and remediat
works programme.

Objectlves
. We witl embed best practice

to prevent poltution

. We wit[ minimise the risk of potlution
and ensure no poltution incidents
occur as a result of our activities

I \rr& regutady dcUrcr splll preventlon tralnln8
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Our activities require the use of materials and

substances such as fuets, oits and solvents
that could pose an environmental risk if not
managed properly. Our HSEMS puts controts
in place to prevent spitts, leaks and incidents.
There are opportunities to further prevent
pottution through designing-out or minimising
the use of harmfut substances where possibte,

as wet[ as good management practices.

Achievements
We have assessed the risk of pollution and

ensured controls and contingencles are buitt
into [oca[ emergency ptans. Our HSEMS, atong

with training for staff and contractors, he[ps

to encourage good management practices, but
there is more that coutd be done to improve

some of our operating premises, and those of
our main supptiers. Opportunities to 'design-

out' pottution witl be taken, where possibte, for
new premises or during refurbishment.

Targets
. Zero poltution incidents each year

We wi[[ achieve this tar8et by:

. Annualty assessing and reducing
risk for our highest risk sites

. lmproving processes for reporting and

investigating environmenta[ incidents

Measuring progress
We wilt measure and report annuatty against

our pottution prevention target and on progress

with our detivery programmes.

We are helping to achieve the London-wide aim

of improvingthe buitt environment, or urban

realm. This contributes to the quatity of life in
the Capital and helps to create a strong sense

of ptace, for example at interchanges,

Through sustainab[e design and construction,
we can reduce exposure to pottution and noise
and hetp to prevent crime. We aim to lead the
way in designing measures to manage rainwater
run-off and make the city increasingly resitient
to more frequent extreme weather events.

ln addition, many of our buildings, stations
and assets have a strong heritage that
contributes to London's identity, that we have

a responsibitity to preserve.

Achievements
Steps have been taken to enhance the
pedestrian environment by removing ctutter,
recognising the needs of peopte with
disabitities and improving the appearance of
the urban reatm. ln addition to improving our
own networks, we support work through the
boroughs' LocaI lmptementation Ptans.

Huge efforts have been made to improve
cycting infrastructure, stations and

interchanges, which is hetping to enhance
London's reputation as a ptace to visit and

do business. Working with other transport
authorities and partners, we have achieved
excetlent design on schemes inc[uding
Windrush Square in Brixton, Kingstand High

Street in Hackney, the King's Cross terminal

and new Crossrait stations. SeveraI projects
have received honours, inctuding Civil
Engineering EnvironmentaI Ouality Assessment
awards and Buitding Research Estab[ishment
EnvironmentaI Assessment Method awards, in

recognition of best practice.

We share experience and good practice with
borough councits, housing associations and
built environment prof essiona[s through
guidance documents that make up the
Streetscape tootkit and supporting Urban
Design London to share best practice.

Objectives
. We witl devetop a target for the

number of schemes achieving an

improvement in urban reatm scores

. We witl improve the built environment
to support an integrated, safe and

seam[ess traveI experience

. We wit[ protect and restore
our heritage assets

. We witl embed sustainable design and

maintenance sotutions to enhance
development of the built environment

. We wi[[ appty a holistic approach to design
governance across the orSanisation

. We are recognised as a leader in design
standards for the buitt environment
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The natural environment
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We wi[[ achieve these objectives by:

. lmptementing a programme to
update design and material guidance
and, in 20 14, we witl pubtish:

- Refreshed London cycting design standards

- Refreshed Streetscape guidance for
the TLRN

- Guidance for the development of our
stations and interchanges

- Pedestrian Design Guidance

. Surveying, recording and understanding our
assets and their heritage vatue, to identify
opportunities for conservation and restoration

We detiver schemes to improre alt aspects of the urban realm

. Exploring and devetoping a method to
measure improvements in the quality of
the built environment starting in 2015

. Continuing to work with English

Heritage, conservation officers and

other interested stakeho[ders to share
information and develop best practice

. Communicating the vatue of the built
environment across our organisation

Measuring progress
We wi[[ measure and report annuatty on
progress against our buitt environment
activities and delivery ptans.

We have significant land hotdings across
London, particularly atong track sides and the
verges of the TLRN. These spaces provide vital
habitat for flora and fauna as we[[ as green links
through the Capita[. The naturaI environment
is a key contributor to improving the quality of
[ife in London.

ln addition, adding green infrastructure'
can provide ecosystem services inctuding
ecologicaI benefits, capturing poltuting
particutate matter, providing shading and

cooling and reducing the speed and nature of
run-off water.

The pressures on the naturaI environment
continue to increase as there is more
competition for space, both on and off
our networks. We are atso seeing a rise in
pests, diseases and weed species such as

Japanese knotweed.

Achievements
LU's Biodiversity Action Ptan and the Green
Estate Management P[an for the TLRN set out
our ptans to continue managing the natural
environment responsibty, and to look for
opportunities to enhance the vatue of our land
as a habitat and resource to be enjoyed by
residents and visitors.

We have robust processes in ptace to
protect the naturaI environment and instatl
green infrastructure whenever possib[e.
These atso hetp us to react quickly to threats,
such as outbreaks of oak processionary
moth caterpit[ars.

Objectives
. We wi[[ protect, manage and enhance the

natural environment within our [and hotding

. We witl develop the habitat and biodiversity
potentiaI of the naturaI environment

. We wi[[ devetop a vatuation system to
measure losses and gains, buitding on the
experience we gained when working with the
boroughs to place a vatue on street trees

. We witl manage the natural environment
to help atteviate the impacts of extreme
weather and ctimate change

Target
. We wi[[ measure and report on the

percentage of our land holding with
improved habitat and biodiversity quality

We wi[[ achleve this by:

. Pubtishing a refreshed Green Estate
Management Ptan for the TLRN

. Communicating the value of the natural
environment across the organisation,
inctuding improving skilts and competence
relating to key biodiversity issues

' Developing a method to measure
biodiversity losses and gains starting in 20 I 5

. Surveying and recordingthe biodiversity
va[ue of our assets to identify priority
areas for protection and enhancement
as part of management plans

24 Managing environmental impacts, current and future performance TfL Corpoiate Environment Framework ?5
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. Developing and improving ptans to inform
future management and enhancement
of the natural environment and to
help reduce the impacts of extreme
weather events and ctimate change.

Starting in 2015, this wi[[ include:

- Biodiversity protection and enhancement
Measuring progress
We wi[[ measure and report annually on
progress against our objectives and target for
improved habitat and biodiversity quatity.- Succession ptanting

- Control of pest and diseases

- Control of harmful weeds and

invasive plants

26 Managing environmentat imdacts, current and future performance

. Continuingto work wth Natural Engtand,

the Forestry Commission, the London
Tree Officers Association, RSPB and

other interested stakeholders to share
lnformation and develop best practice
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Appendix 3: Environmental Planned General lnspection Template
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F5456 A2 LU COO Asset - Stations EPG Check st
Asset Area Location lnspected

EPGI conducted bv: Date:

Contact Number: Conducted: E/H. T/H. Both

Accountable DER: PGI No. EPGI/APS/ I -

(e.9. PG I/APS/SY907-001 )Contact Number:

DLO/Contractor: SPC Name

Sub-Contractor: Suoolier Contact No.
NOTE: Please obtain a copy of the P|CER and/or Evacuation Register, from the Customer Service Supervisor/Manager,

to show all the people involved with inspected works Site and aftach to this PGI Form when complete.
Summarv of Works: (Planned Works/Maintenance/FaulUlnsoection/Survev/ProiecUMinor Works etc)

o Refer to QUENSH for specific guidance to on-site requirements.
. Refer to Site File for site specific risk assessments and method statements.

lnstructions:
YES: if satisfactory or assessment complete - NO: if unsatisfactory and list on sub-standards condition form - N/A: if not applicable.
Note: lf the space provided is insufficient to record document reference numbers, use the reverse of this page to record the details.

QUENSH
Clause/

Legislation

QUESTION YES(Y)
NO(N)

or N/A

IF NO
ENTER

HAZARD
CODE

REFERENCE NUMBERS,
DATES DUE FOR

RENEWAL, COMMENTS

EPA 1990
Pflt

ls waste generated on site taken to transfer station or
back to work
ls waste/litter segregated, labelled (identified) to
avoid & odour?
ls waste stored away from the nearest sensitive

Are compound are blank transfer/consignment notes
available?
Are spoils re-used on site where ever possible to

fiil
WFD

Directive
2008

Does the Site File contain the waste carriers Licence
for removing waste from site?

HASAWA
1974

Has SPC notified his employers of any changes to
MS and works scooe that mav be reouired?

SWMP
2008

WEEE
2013

ls the site waste management plan or arrangement
available (if CDM notifiable proiect is F10 in site file)?
Does the site waste management plan include the
arrangement for the removal of liquid waste, WEEE &
waste exemotiono (for oroiects >f250k)?

s1552
oara32

ls the site being well maintained free from clutter
soills. litter and settled dust?

EPA 1990
Pts l+lll&

CNWR
2005

CVWR
2005

Are environmental nuisance's being controlled, for
example:
a

a

a

a

a

Dust suppression/damping down
Noise screening/silencing
Vibration control
Position and intensity of lighting
Plant emissions odou

CNWR
2005

ls noise being controlled in accordance with the best
practical means?

ROUNDI r'ravoR oF LoNDoN Transport for London



Title: EPGI Report Form
Doc. No.: F5456

lssue no: A2
lssue date: April 2016

QUENSH
Clause/

Legislation

QUESTION YES(Y)
NO(N)

or N/A

IF NO
ENTER

HAZARD
CODE

REFERENCE NUMBERS,
DATES DUE FOR

RENEWAL, COMMENTS

CNWR
2005
CoPA
1974

Do noise levels fall within any agreed section 61
consents?
NOTE: Have all personnel or contractors been

informed on the site that a section 61 CoPA
has been issued and the conditions that
must be maintained?

HA 1980 Are p?vements, roadways free from obstruction by
unnecessary site activities (vehicles, materials etc)?

ASBA
2003

Could activities be re-planned using best practical
means to reduce environmental

Are potentially hazardous substances correctly
identified & labelled?

HASAWA
1974

applied to
EHS

Does the method statement provide instruction on the
correct use, storage and emergency procedures are
tn in case of and etc
Are employees aware of the risks associated with the
hazardous substance in use also in case of
emergency or spillage?
NOTE: Have staff received environmental training

and are able to identiff asbestos, Japanese

COSHH
2002

Are all substances used on site are accompanied
with a COSHH data sheet?
o Please reference the document numbers
Are staffs aware of the COSHH reoulations?
Are hazardous liquids bunded? Bunds must hold
<11Oo/o capacity of the containers when stored or in
use.
Have hazardous liquids & gases been identified &
maintained bv comoetent individual

s1552
44.3

Are hazardous materials being transported in
accordance with the MS and or MOM licence?

CAWR
2002

Has an asbestos survey been conducted?
Are staff aware of the procedure if asbestos is
discovered?

PUWER
1998

Are equipmenUvehicles properly maintained to
prevent the emissions to the atmosphere? (dust,

notse

of Water Systems &
Are fluids discharges, ingress and waterways being

WRA Act
Amended

2009
Are receptors (e.9. drains) been identified and

in the event of
available and for use

EA 1995 Are generators and compressors being used with drip
trays and has the fuel feed cable from the fuel
container armoured or orotected?
ls there evidence of unreported incidents, including
soillaoes & leaks?

Natural Resourcee & Energy Consumption

s1552

Are water supplies, gas and electrical appliances
turned off when not in use?
NOTE: lncluding temporary site accommodation in

disused station areas and portable cabins,
etc.

Are new materials stored in a manner that avoids
damaqe?

Page2 of 4



Title: EPGI Report Form
Doc. No.: F5456

lssue no: A2
lssue date: April 2016

QUENSH
Glause/

Legislation

QUESTION YES(Y)
No(N)

or N/A

IF NO
ENTER

HAZARD
CODE

REFERENCE NUMBERS,
DATES DUE FOR

RENEWAL, COMMENTS

s1552

s1552

Are vehicles, site plant and machinery turned off or
isolated when not in use?
ls waste minimised by not over-producing site
manufactured e etc?

Are the local flora and fauna protected during

Have protected species or breeding birds, mammals
been considered

TCPA
1 990

lf the work is carried out on a listed building, has
English Heritage or other LU been consulted and
approved (including the fixing of temp fencing,

and
Does the site have local authority consents for any
obstruction of pavement, roadway including parking

and car 7

Does the site have enough security to prevent theft,

Name of lnspector: Contact number:

Signature of
lnspector:

Date:

SPC/Site Manager:
(Print Name)

Contact number:

Signature of SPC/Site
Manaqer:

Date:

Hazard Codes

A1 The identified condition(s) should be
rectified within 24 hours or work must
cease immediately and not restart until
appropriate controls have been put in
place to reduce the hazard
classification to at least 42.

Contravention of a legal requirement and/or LU standards
and/or practice likely to cause, death, permanent disability,
loss of body part, extensive loss / impact on structure,
equipment, materials, major pollution, destruction of local
eco-systems, habitat or other environmental impact.

A2 The identified condition(s) should be
rectified as soon as practicable in less
than 14 days or as directed by the
inspecting authority.

Contravention of Health and Safety and Environmental legal
requirements and/or LU regulations, standards, procedures,
industry standard good practices or failure to adequately
contain and store material, fuels or waste.

B The identified condition(s) should be
rectified as soon as practicable in less
than 28 days.

A condition or practice likely to cause injury, illness, pollution,
destruction of local eco- systems, habitat, or extensive loss /
damage to equipment, materials and structures. Less severe
or disruptive than Class A1 , or A2

C The identified condition(s) should be
rectified as soon as practicable in less
than 3 months.

A condition or practice likely to cause injury, illness, pollution,
destruction of local eco- systems, habitat, or extensive loss /
damage to equipment, materials and structures. Less severe
or disruptive than Class B.

GP None required Good Practice - this information should be shared with other
areas and contractors to promote learning and continuous
improvement.

Obs None required Observation - this finding is not a concern, but other areas
maybe showing higher levels of compliance. You should
seek to improve your methods.
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Title: EPGI Report Form
Doc. No.: F5456

lssue no: 42
lssue date: April 2016

Abbreviations

ASBA Anti-social Behaviour Act 2003

CNWR Control of Noise at Work Regulations 2005

CoPA Control of Pollution Acl1974
COSHH Control of Substances Hazardous to Health 2002 (COSHH)

C\ /VR Control of Vibration at Work Regulations 2005

EA Environment Act 1995

EPA 1990 Pflr Environmental Protection Act 1990 Part ll

HA Hishways Act 1980

HASAWA The Health and Safety at Work etc Act 1974

HASAWA applied to EHS The Health and Safety at Work etc. Act 1974 (application to Environmentally Hazardous
Substances) (Amendment) Regulations 2007

PUWER Provision and Use of Work Equipment Regulations 1998

SWMP Site Waste Management Plan Regulations (2008)

TCPA 1990 Town and Country Planning Act 1990

WEEE The Waste Electrical and Electronic Equipment Regulations 2013

WFD 2OO8 Waste Framework Directive 2008/98/EC

WRA Act Amended 2009 The Water Resources Act 1991 (Amendment) (England and Wales) Regulations 2009
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F5410 A3 Site Noise and Vibration Evaluation and Control

1.1 Purpose
The purpose of this form is to identify:

1. What controls are needed to reduce noise and vibration from your worksite

2. lf your work needs A Section 61 Consent

3. lf your work needs a letter drop and liaison with local residents or stakeholders

1.2 Guidance
This form must be completed when:

1) Local environmenta! risk assessment identifies noise and vibration as a issue.

2) TfL Pathway Project Management Framework Applicability Questionnaire identifies
construction is taking place.

The Environmental Management Plan must be updated accordingly once this form has
been completed. Risks must be transferred to the Risk Register/ARM / as appropriate

This form must be approved by the Project Manager (or equivalent in AP) and reviewed by
an HSE Manager or Environment Manager. Review helps ensure effective internal
communications in advance of works.

Before completing this form please read the Management of Site Noise from Maintenance
and Construction Work Activities (G1374) document . G1374 contains a Iist of Best
Practicable Means to control noise. Also in Appendix 1 of G1374 an events timeline is
provided detailing the main actions to complete when dealing with noisy work.

1.3 Site Noise and Vibration Evaluation and Control

1 Location of works

2 Job reference number

3 Job title

4 Start date on site (including enabling
works)

5 End date

Part 1: Works details

of this document are uncontrolled.

t MAYOR OF TONDON

Printed
Page 1 3
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Title: Site Noise and Mbration Evaluation and Control
Document No.: F54'10

lssue No.: A3

6 Hours of work

7 Scope of work

8 Brief description of the work activities
(including enabling works).

I Are other works, including 3rd party
work, taking place near to your work
site?

1 Are there residential
properties / schools / places
of worship, or other noise or
vibration sensitive premises
nearby?

Please include a site plan and
photos showing the location of
the work and the nearest
receptors.
State approximate distances to
receptors.
Please include a site plan and
photos showing the location of
the work and the nearest
receptors.
State approximate distances to
receptors.
Willworks be carried out in
multiple locations?

2 !f the site access is separate
from the worksite - are there
residential properties /
schools / places of worship, or
other noise or vibration
sensitive premises near the
access point?

3 lf your work is near a station
according to the Noise
Sensitivity Register / weo ots
is it a red or amber station?

4 Have there been complaints
before in the area where you
are workinq?

You can find out from the
Community Relations Team

lf yes, state duration of such
works?
lf yes, explain why this work
cannot be done in normal
daytime workinq hours

5 Will works take place at
unsocial hours?*

6 Wi!! noisy equipment be
used? For example:
Diesel generator
Angle grinder
Chainsaw
Breaker
Digger
Pilino riq

Please provide plant dB levels,
if available.

Provide details7 Will there be materials or
waste moved in and out of the
site?

Part2: Site noise and vibration evaluation
Question Yes No Notes

led.

tMAYOR OF LONDON

Page 2 of 3
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Title: Site Noise and Vibration Evaluation and Control
Document No.: F5410

lssue No.: A3

8 Will materials be loaded and
unloaded at street level near
residents

Provide details

I Are there designated parking
places and welfare facilities?

How many employees on site?
How many vehicles on site?
Where will staff conqregate?

10 Will disruptive works continue
for 3 or more nights?

11 Will disruptive works continue
for 10 or more days?

12 Will noise or vibration be
generated frequently or
continuously? i.e. for more
than half the shift

13 Will people hear or feel noise
and vibration from outside the
worksite?

*Unsocial hours are from 1800 to 0800 weekdays, 1300 Saturday to 0800 Monday
morning and throughout Bank Holidays.
!f yes is answered to any questions above then it is likely a Section 61 consent wil!
be needed. Consult your HSE Manager or Environment team

Best Practicable Means will always apply even if a Section 61 is not needed

Name & Role Date
Completed bv
Approved by
Reviewed by

Does this site need a
Section 61 consent?

Yes No Maybe

Reason for decision
Action to be taken if the
answer is Yes or Mavbe
Does this site need a
letter drop or some other
public liaison? A letter
drop is needed as part of
a Section 61. However if
561 is not needed but
work is still noisy a letter
drop may still be
required.

Yes No Maybe

Reason for decision
Action to be taken if the
answer is Yes or Maybe

t MAYOR OF LONDON

Page 3 of 3
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e%t@ &m& & wnLPr,am {WMF} { ta ww&-&p

Furnpose
To:

. ensure continuous compliance with legal duty of care obligations.

. improve how waste, and materials, is managed throughout the project and asset
lifecycle; reducing whole life cost.

o meet TfL objectives and targets to reduce the amount of waste generated by projects
and to reuse, recover and recycle 99% of non-hazardous materials by 2031, in line with
the London Plan.

& BiA* 2&2tzg

This product must be completed for all programmes, projects, and delivery portfolios that
produce waste.

Works with an Estimated Final Cost (EFC) greater than or equal to f,250,000:

Must use SMARTWaste to document their WMP.

Work with an overall EFC greater than f250,000 but has multiple sites with a value less than
f250,000 each; a high level programme, projecUportfolio waste management plan, covering
the scope of all works, rather than each individual site/item of work, must be developed.

Designers must capture decisions taken to minimise resource use and design out waste in a
Design Waste Management Plan (DWMP). The DWMP must be passed onto the principal
contractor (TfL or supplier) in an accessible manner, using template below.

Works with an EFC less than f,250,000:

A separate SMARTWaste WMP is not required. Allwaste and materials management

arrangements can be recorded in the design plans and construction phase Environmental

Management Plan (EMP) for the works.

All TfL Facilities projects must use their template below to record and submit waste data.

T* B\ate*
. Desiqn Waste Management Plan

o SMARTWaSte

lssue date:

Review date:
December 2015

December 2018lssue No.: A5

MAYOR OF LONDON Transport for London



Waste Management Plan (W P)
(Stages 3-6)

Number PD0052
lssue no: A5

lssue date: September 2014

a

a

TfL Facilities: Smal! P iects Waste Proforma

Contractors are encouraged to use SMARTWaste template, for which a TfL project
licence can be freely assigned. They can use their own waste management template
as long as it delivers compliance and improved waste and materials management
performance for both TfL and the contractor. The contractor's template must be based
on best practice templates, e.g. the Waste and Resource Action Programme (WRAP)
WMP template. and WRAP Netwaste Toolor BRE SMARTWaSte tool.

Contents

. Content is defined by the templates.

Quality *rZterZ

Contractors, including designers, must be made aware of TfL's objectives and targets
relating to waste and materials management during the procurement process.
Contractors must be made aware that appropriate waste management targets will be
set in the fina! contract to ensure compliance.

A DWMP and WMP must be produced before works start on site

All design decision taken to reduce waste must be captured within the DWMP

The client, designer and principal contractor must sign the document before works
commence on site to confirm quality of the document and declare that waste will be
managed in line with their legal duty of care obligations.

The document must be updated to reflect progress of the works (minimum every 6
months) for projects over C250,000 and for all projects on completion.

The principal contractor must complete the document and return it once the project is
complete and be involved with Lesson Learnt, where appropriate.

o Waste management data must be reported on a periodic basis, as instructed by the TfL
client.

Further reference:

o WRAP's Desiqninq out Waste: a desiqn team quide for Civil Enqineerinq
o WRAP's Designing out Waste: a desiqn team guide for Buildinqs
o WRAP's Netwaste Tool
o Guidance is also contained in the templates above.

ocument N4anag emem€

WMP must be filed in accordance with the project filing structure described in the Planning
and Controls handbook.

a

o

o

Reference: Waste Management Plan Page 2 of 3



Waste Management Plan (WMP)
(Stages 3-6)

Number PD0052

lssue no: A5
lssue date: September 20'14

Raie* ara r spensibllities

V*ed*a*k
lf you have any queries, feedback or improvement suggestions about this Product

Description then please contact tflppm@tfl.gov.uk.

Doeument history

Project Manager Project Manager Project Engineer

LU/LR/Corporate
HSE Manager or
Environment
Manager

ST: Environment
Manager

Designer

A2 08t0412013 lssued for use IPPNT

TfL HSE SIGA3 05t1212013 Amendments to product description and new
template included

03t09t2014 Amendments to include TfL Facilities works
and new template included

TfL HSE SIGA4

TfL HSE SIGA5 03t12t2015 DRACCT 03483

Reference: Waste Management Plan Page 3 of 3



(A)

SCHEDULE 9: DEED OF NOVATION

THIS DEED is made [o] day of [o1 20[o]

BETWEEN:

TRANSPORT FOR LONDON or TfL, a statutory corporation established under the Greater
London Authority Act 1999 of 55 Broadway, London SW1H OBD (the "9911.8!y" which
expression shall include its successors, transferees and assignees); and

[o] a company registered in [England and Wales] under number [o] and having its registered
office at [o] (the "Suoplier"); and

[o] a company registered in [England and Wales] under number [o] and having its registered
office at [o] (the "New Companv").

WHEREAS:

The Company has an agreement dated [o] and referenced [insert contract number]
with the Supplier for the provision of [describe in brief the scope of work/services] (the
"@!").

(B) The Company wishes to transfer [part ofl its benefit and burden under the Contract to
the New Company.

(C) The Supplier and the New Company have agreed to such transfer upon the terms
and conditions of this Deed.

IT !S AGREED AS FOLLOWS:

ln this Deed:

"@fet-Date"means[o].

With effect from the Transfer Date:

the New Company undertakes to perform the obligations of the Company under the
Contract and be bound by its terms in every way as if the New Company is and had
been named at all times as a Party to the Contract in lieu of the Company;

the Supplier releases and discharges the Company from all demands and claims
whatsoever in respect of the Contract and accepts the liability of the New Company in
relation to the Contract in lieu of the liability of the Company and agrees to be bound
by the terms of the Contract in every way as if the New Company were and had been
a Party to the Contract at all times in lieu of the Company;

2.3 for the avoidance of doubt, it is hereby expressly agreed that:

(A) any and all rights, claims, counter-claims, demands and other remedies of the
Supplier against the Company accrued under or in connection with the
Contract prior to the date hereof shall be exercisable and enforceable by the
Supplier against the New Company; and

I

1.1

2.

2.1

2.2
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(B) any and all rights, claims, counter-claims, demands and other remedies of the
Company against the Supplier accrued under or in connection with the
Contract prior to the date hereof shall be exercisable by the New Company
against the Supplier.

2.4

3.

the Company transfers its rights and obligations under the Contract to the New
Company.

A person who is not a Party to this Deed may not enforce any of its terms by virtue of
the Contracts (Rights of Third Parties) Act 1999.

Executed as a deed by the Parties and delivered on the date of this Deed

Executed as a deed by affixing the Common Seal of

Transport for London

in the presence of:

[Authorised Signatory]

Executed as a Deed by [SUPPLIER]

acting by ) .. ..

) Authorised Signatory

)

and

Executed as a Deed by [NEW COMPANYI

acting by

)

)

) Authorised Signatory

and

165
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SCHEDULE 1O: FORM OF PARENT COMPANY GUARANTEE AND PERFORMANCE
BOND

THIS GUARANTEE is made the day of 2011.1

BETWEEN:

(1) [o] a company registered in England and Wales under number [o] and having its
registered office at [.] (the "Guarantqi');

(2) [o] a company registered in England and Wales under number [o] and having its
registered office at Windsor House, 42-50 Victoria Street, London SWl H OTL (the
"Q@g!y" which expression shall include its successors in title and assigns); and

(3) [o] a company registered in England and Wales under number [o] and having its
registered office at [.] (the "$gpp!jel").

WHEREAS:

(A) This Guarantee is supplemental to a contract (the "Contract") for the carrying out
of [o1 at [o] made between (1) the Company and (2) the Supplier.

(B) The Guarantor has agreed to guarantee to the Company the due and punctual
performance of the Contract by the Supplier in the manner hereinafter appearing.

(C) The Supplier is a party to this Guarantee in order to confirm its request that the
Guarantor provide this Guarantee on the terms set out herein.

NOW lT !S HEREBY AGREED as follows:

The Guarantor unconditionally guarantees to the Company the proper and punctual
performance and observance by the Supplier of all its obligations, warranties, duties,
undertakings and responsibilities under the Contract and shall forthwith make good
any default thereunder on the part of the Supplier and the Guarantor shall pay or be
responsible for the payment by the Supplier to the Company of all sums of money,
liabilities, awards, losses, damages, costs, charges and expenses that may be or
become due and payable under or arising out of the Contract in accordance with its
terms or othenrise by reason or in consequence of any such default on the part of the
Supplier.

This Guarantee shall be a continuing guarantee and indemnity and accordingly shall
remain in fullforce and effect until all obligations, warranties, duties and undertakings
now or hereafter to be carried out or performed or observed by the Supplier under or
arising out of the Contract have been duly and completely performed and observed in
full.

The Guarantee is in addition to and not in substitution for any other security or
warranty which the Company may at any time hold for the performance of any
obligations, warranties, duties and undertakings under the Contract and may be
enforced by the Company without first taking any proceedings or exhausting any right
or remedy against the Supplier or any other person or taking any action to enforce
any other security, bond or guarantee.

1

2

3
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4.

5

The Guarantor shall be under no greater obligation or greater liability under this
Guarantee than it would have been under the Contract if it had been named as the
Supplier in the Contract.

The obligations and liabilities hereunder shall remain in full force and effect and shall
not be affected, lessened, impaired or discharged by:

(A)

(B) any alteration in the extent or nature or sequence or method or timing or
scope of the works, services or supplies to be carried out under the Contract;

(C) any extension of time being given to the Supplier or any other indulgence or
concession to the Supplier or any forbearance, forgiveness or any other thing
done, omitted or neglected to be done under the Contract;

(D) any other bond, security or guarantee now or hereafter held for all or any part
of the obligations of the Supplier under the Contract;

(E) the release, modification, exchange or waiver of any such bond, security or
guarantee;

(F) any amalgamation or reconstruction or dissolution including liquidation of the
Supplier;

(G) the making of a winding up order, the appointment of a provisional liquidator,
the passing of a resolution for winding up, liquidation, administration,
receivership or insolvency of the Supplier;

(H) any legal limitation, disability or incapacity relating to the Supplier (whether or
not known to the Guarantor);

any invalidity in, irregularity affecting or unenforceability of the obligations of
the Supplier under the Contract;

(J) the termination of the Contract; or

(K) anything the Company or the Supplier may do or omit or neglect to do
including, but without limitation, the assertion of or failure or delay to assert
any right or remedy of the Company or the pursuit of any right or remedy by
the Company.

Until all amounts which may be or become payable and all liabilities, obligations,
warranties, duties and undertakings in respect of the Supplier's obligations have been
irrevocably paid, performed or discharged in full, the Guarantor shall not, after a claim
has been made or by virtue of any payment, performance or discharge by it under this
Guarantee:

(A) be subrogated to any rights, security or moneys held, received or receivable
by the Company or be entitled to any right of contribution or indemnity in
respect of any payment made or moneys received on account of the
Guarantor's liability under this Guarantee;

any alteration or variation to the terms of the Contract;

(t)

6.
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7

8

(B) claim, rank, prove or vote as a creditor of the Supplier or its estate in

competition with the Company unless the Company so directs; or

(C) receive, claim or have the benefit of any payment distribution or security from
or on account of the Supplier, or exercise any right of set-off against the
Supplier unless the Company so directs.

This Guarantee is irrevocable.

The benefit of this Guarantee may be assigned by the Company at any time to any
assignee of the benefit of the whole of the Contract. No further or other assignments
shall be permitted.

9. The Guarantor:

(A) gives the guarantee contained in this Guarantee as principal obligor and not
merely as surety;

(B) agrees to indemnify the Company on written demand against any loss or
liability suffered by it if any provision set out in the Contract guaranteed by the
Guarantor becomes unenforceable, invalid or illegal, and

(C) waives any right it may have of first requiring the Company to proceed against,
or enforce any other rights or security or claim payment from, any person
before claiming from the Guarantor under this Guarantee.

Until all amounts which may be or become payable in respect of the Supplier's
obligations have been irrevocably paid in full by the Guarantor, the Company may:

(A) refrain from applying or enforcing any other moneys, security or rights held or
received by the Company in respect of those amounts, or apply and enforce
the same in such manner and order as it sees fit (whether against those
amounts or othenruise) and the Guarantor shall not be entitled to the benefit of
the same; and

(B) hold in a suspense account any moneys received from the Supplier on
account of these Supplier's obligations or on account of the Guarantor's
liability under this Guarantee.

11. The Company is entitled to make any number of demands under this Guarantee

The invalidity, illegality or unenforceability in whole of or in part of any provisions of
this Guarantee shall not affect the validity, legality and enforceability of the remaining
part or provisions of this Guarantee.

10

12.

13 This Guarantee may be executed in any number of counterparts each of which shall
be an original and all of such counterparts taken together shall be deemed to
constitute one and the same instrument.

No person other than the Company and its subsidiaries (as defined in section 1 159 of
the Companies Act 2006) shall have any right to claim or remedy under or pursuant to
this Guarantee and the provisions of the Contracts (Rights of Third Parties)Act 1999

are hereby excluded.

14
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15. This Guarantee, executed and delivered as a deed, shall be governed by and
interpreted according to the laws of England and the Courts of England shall have
exclusive jurisdiction save that the Company shall have the right to bring proceedings
in the courts of any other jurisdiction in which any of the Guarantor's assets may be
situated.

16. [For non-UK resident Guarantors only

For the purposes of this Guarantee the Guarantor hereby appoints [.] of [.] [to be a
London address] to accept service of process on its behalf, and service on the said [.]
at the said address shall be deemed to be good service on the Guarantor; and the
Guarantor hereby irrevocably agrees not to revoke or terminate such appointment).1
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Executed as a deed by the Parties and delivered on the date of this Guarantee

Executed as a Deed by [GUARANTOR]

acting by

and

Executed as a deed by affixing the Common Seal of

lcoMPANY]

in the presence of:-

[Authorised Signatory]

Executed as a Deed by [SUPPLIER]

acting by

and

)

)

).... ........

) Authorised Signatory

). . . ........

) Authorised Signatory

)

). . . .....

) Authorised Signatory

) Authorised Signatory
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SCHEDULE 11: FORM OF ON DEMAND PERFORMANCE BOND WITH APPENDIX 1

BOND

(Letterhead of Guarantor)

To: [Company name] (its successors in title and assigns)

Contract Bond No. I o ]

Whereas our clients I o ] (the "SUp.&I") have entered into a contract with you dated
I o ] (the "QqEE!") in respect of I o ], we I o ] (the "@[an1!9l", which term shall
include our successors in title and assigns) hereby irrevocably undertake as a primary
obligation upon first demand in writing made by you upon us from time to time or at
any time to pay to you on each occasion the sum demanded by you within five (5)
banking days upon service of your demand.

PROVIDED THAT:

1. This Bond shall come into force on the date hereof

Any demand hereunder shall be substantially in the form of Appendix 1 (Form of
Demand from the Company to the Guarantor) to this Bond, and as between you and
us the facts set out in that demand shall be: (a) deemed to be true and (b) accepted
by us as conclusive evidence for the purposes of this Bond that the amount claimed
in the demand is due and payable to you hereunder, it being our intention that the
event upon which payment must be made hereunder is the service of your demand
without any rights on our part to raise any objections, irrespective of the validity or the
effectiveness of the Contract and the obligations arising thereunder and irrespective
of the underlying facts or their significance under the Contract.

All sums payable under this Bond shall be paid in pounds sterling to such bank
account as may be specified in your demand in immediately available funds, free of
any restriction or condition and free and clear of and without any deduction or
withholding whether for or on account of tax, by way of set-off, or otherwise, except to
the extent required by law.

For the purpose of this paragraph 4, the expression "Expiry Date" means [o]. Our
liability hereunder shall be limited as follows:

(A) we shall have no liability in respect of any demand received after the Expiry
Date; and

2

3

4

(B) in respect of a demand or demands received on or before the Expiry Date, our
liability shall not exceed the aggregate sum of f [Amount of Bond to be
Gonfirmedl.

Our obligations hereunder shall remain in fullforce and effect and shall not in any way
be affected, reduced or discharged by:

(A) any alteration to the terms of the Contract made by agreement between you
and the Supplier; and/or

5.
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(B) any defence, counterclaim, set-off or other deduction available to the Supplier
under the Contract; and/or

(C) any alteration in the extent or nature or sequence or method or timing of the
works/services to be carried out under the Contract; and/or

(D) any time being given to the Supplier or any other indulgence or concession to
the Supplier or any forbearance, forgiveness or any other thing done, omitted
or neglected to be done under the Contract; and/or

(E) any other bond, security or guarantee now or hereafter held by you for all or
any part of the obligations of the Supplier under the Contract; and/or

(F)

(G)

the release or waiver of any such other bond, security or guarantee; and/or

any amalgamation or reconstruction or dissolution including liquidation or
change in control or constitution of the Supplier; and/or

(H) the termination of the Contract; and/or

(t) any other event which might operate to discharge a guarantor at law or in

equity.

Terms defined in the Contract and not othenruise defined herein shall have the same
meaning in this Bond unless inconsistent with the context.

This Bond shall be governed by, and interpreted according to, the laws of England
and the Courts of England shall have exclusive jurisdiction in relation to any claim,
dispute or difference concerning this Bond and any matter arising from it save that
you shall have the right to bring proceedings in the Courts of any other jurisdiction in

which any of our assets may be situated.

This Bond may be assigned or transferred without our prior consent to any member of
the TfL Group. Any other assignment or transfer of this Bond by either Party shall
require the consent of the other Party, such consent not to be unreasonably withheld
or delayed.

This Bond may not be amended, varied or supplemented in any manner whatsoever
without your prior written consent, other than in accordance with its express terms.

Each of the provisions of this Bond is severable and distinct from the others, and if at
any time any such provision is or becomes ineffective, inoperable, invalid or
unenforceable it shall be severed and deemed to be deleted from this Bond, and in
such event the remaining provisions of this Bond shall continue to have full force and
effect.

All bank charges and other fees payable in relation to or in connection with this Bond

are for the account of the Supplier and you shall have no liability or responsibility
therefor.

Except to the extent it is inconsistent with the express terms of this Bond, this Bond is

subject to the tCC Uniform Rules for Demand Guarantees, 2010 revision, ICC

Publication No. 758.

b.

7

8

I

10

11.

12
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Executed as a deed by the Parties and delivered on the date of this Bond

Executed as a Deed by [GUARANTOR]

acting by

)

).

and

Executed as a deed by affixing the Common Seal of

lcoMPANYl

in the presence of:-

[Authorised Signatory]

) Authorised Signatory

)................

) Authorised Signatory

)

)
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APPENDIX 1: FORM OF DEMAND FROM THE COMPANY TO THE GUARANTOR

Dear Sirs

[Contract Title]

Contract No: [ol (the "Contract")

We refer to the Bond given by you to us dated [o].

An event has occurred of the type described in Clause [o] of the Contract.

We hereby demand payment from you of the sum of f[o] under the Bond. Please make
payment by CHAPS made payable to [Company name / bank account details].

Yours faithfully

[Company name]
55 Broadway
London
SWl H OBD
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SCHEDULE 12: FORM OF COLLATERAL WARRANTY

THIS AGREEMENT is made the day of 2011.1

BETWEEN: .

(1) TRANSPORT FOR LONDON or TfL, a statutory corporation established under the
Greater London Authority Act 1999 of 55 Broadway, London SW1H OBD (the
"Qggpely" which expression shall include its successors, transferees and
assignees);

(2) [o] a company registered in England and Wales under number: [o] and having its
registered office at [o] (the "Sub-Contractor"); and

(3) [o] a company registered in England and Wales under number: [o] and having its
registered office at [o] (the "Supplier").

WHEREAS:.

(A) The Company has entered into a contract with the Supplier (the "Main Contract")
pursuant to which the Supplier is to undertake and complete the following services:
[o] (the"@,").

(B) The Sub-Contractor has submitted a tender to the Supplier for the carrying out and
completionofcertainparts(the''@'')oftheServicesreferredto
above as more particularly described in the tender.

NOW lN CONSIDERATION of the payment of f 1 (one pound) by the Company to the Sub-
Contractor (receipt of which the Sub-Contractor hereby acknowledges) lT lS HEREBY
AGREED as follows:

1. The Sub-Contractor warrants to the Company that

(A) the Sub-Contract Services have been and will be carried out with the skill and
care to be expected of appropriately qualified and experienced professional
contractors with experience in carrying out works or services of a similar type,
nature and complexity to the Sub-Contract Services;

(B) reasonable skill and care has been and will continue to be exercised in
connection with:

(1) the design of any goods, works or services to the extent that the Sub-
Contractor has or will be responsible for such design;

(2) the selection of all goods and materials comprised in the Sub-Contract
Services (in so far as such goods and materials have been or will be
selected by the Sub-Contractor);

the satisfaction of any performance specification or requirement in so
far as the same are included or referred to in the contract between the
Supplier and the Sub-Contractor in relation to the Sub-Contract
Services (the "Sub-Contract");

(3)
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(4) the execution and completion of the Sub-Contract Services;

the Sub-Contract Services will, on completion of the Main Contract,
comply with all Applicable Laws and Standards (as such capitalised
terms are defined in the Main Contract);

(5)

2.

(C) the Sub-Contract Services will be reasonably fit for the purposes for which
they are intended (awareness of which purposes the Sub-Contractor hereby
acknowledges) and in particular but without limitation will be so fit for the
period and with a rate of deterioration reasonably to be expected of high
quality, reliable, well designed and engineered goods, materials and
construction; and

(D) it has the right to grant to the Company all licences (including without limitation
all rights to sub-licence) of all intellectual property rights as contemplated in

this Framework Agreement.

For the purposes of construing the warranties in this Clause 1 references to the Sub-
Contract Services shall include any part of the Sub-Contract Services. Each warranty
shall be construed as a separate warranty and shall not be limited by reference to, or
reference from, the terms of any other warranty or any other term of the Sub-
Contract.

The Sub-Contractor shall, save in so far as he is delayed by any event in respect of
which the Supplier is granted an extension of time under the Main Contract for
completion of the Services:

(A) execute and complete the Sub-Contract Services in accordance with the
provisions of the Sub-Contract; and

(B) ensure that the Supplier shall not become entitled to any extension of time for
completion of the Services or to claim any additional payment under the Main
Contract due to any failure or delay by the Sub-Contractor.

The Sub-Contractor shall from time to time supply the Company and the Supplier with
such information as either may reasonably require.

To the extent that the intellectual property rights in any and all Documents have not
already vested in the Company or the Supplier, the Sub-Contractor hereby grants to
the Company an irrevocable, non-exclusive, non-terminable, royalty-free licence to
copy and make full use of any and all Documents and all amendments and additions
to them and any works, designs or inventions of the Sub-Contractor incorporated or
referred to in them for the following purposes:

(A) understanding the Services;

(B) operating, maintaining, repairing, modifying, altering, enhancing, re-figuring,
correcting, replacing, re-procuring and re-tendering the Services;

(C) extending, interfacing with, integrating with, connecting into and adjusting the
Services;

3

4.
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(D) enabling the Company to carry out the operation, maintenance repair, renewal
and enhancement of the TfL Network and/or Sites (as such capitalised terms
are defined in the Main Contract);

(E) executing and completing the Services; and

(F) enabling the Company to perform its functions and duties as lnfrastructure
Manager and Operator of the TfL Network and/or Sites (as such capitalised
terms are defined in the Main Contract)

provided always that the Supplier shall not be liable for the consequences of any use
of the Documents as aforesaid for any other purpose. Such licence shall carry the
right to grant sub-licences and shall be transferable to third parties without the prior
consent of the Sub-Contractor.

For the purposes of this Clause, the term "@!,!9" shall mean documents, items
of information, data, reports, drawings, specifications, plans, software, designs,
inventions and any other materials provided by or on behalf of the Sub-Contractor in
connection with the Sub-Contract (whether in existence or to be made).

5. The Sub-Contractor agrees:

(A) on request at any time to give the Company or any persons authorised by the
Company access to the material referred to in Clause 4 and at the Company's
expense to provide copies of any such material; and

(B) at the Sub-Contractor's expense to provide the Company with a set of all such
material on completion of the Sub-Contract Services.

6. The Parties hereby agree that:

(A)

(B) the Company may assign the benefit of this Framework Agreement to any
third party;

(C) the rights and remedies contained in this Framework Agreement are
cumulative and shall not exclude any other right or remedy available to either
Party in law or equity.

The Sub-Contractor warrants and undertakes to the Company that he has maintained
and will continue to maintain all insurances required to be maintained pursuant to the
terms of the Sub-Contract and that, insofar as he is responsible for the design of the
Sub-Contract Services, he has professional indemnity insurance with a limit of
indemnity of not less than two million pounds (f2,000,000) in respect of each and
every claim which may be made against the Sub-Contractor in respect of the Sub-
Contract Services. The Sub-Contractor shall maintain such professional indemnity
insurance for a period of 12 years from completion of the Services provided such
insurance remains available at commercially reasonable rates and shall notify the
Company forthwith if such insurance ceases to be so available. When deciding
whether such insurances are available at commercially reasonable rates, no account
shall be taken of any increase in the premium or imposition of terms which arise as a
result of the Sub-Contractor's insurance claims record.

this Framework Agreement shall be personalto the Sub-Contractor;

7
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8 lf any dispute of any kind whatsoever arises between the Parties in connection with
this Framework Agreement or the Sub-Contract Services which raises issues which
are in opinion of the Company the same as or substantially the same as issues raised
in a related dispute (the "Related Dispute") between the Company and the Supplier
and such Related Dispute has already been referred to a conciliator or arbitrator
appointed under the provisions to that effect contained in the Main Contract, then the
Sub-Contractor hereby agrees that the Company may at his discretion by giving
notice in writing to the Sub-Contractor refer the dispute arising out of this Framework
Agreement or the Sub-Contract Services to the adjudicator, conciliator, arbitrator or
other Party (the "Appointed Partv") appointed to determine the Related Dispute. ln
this event the Appointed Party shall have power to give such directions for the
determination of the dispute and the Related Dispute as he may think fit and to make
such awards as may be necessary in the same way as if the procedure of the High
Court as to joining one or more defendants or joint co-defendants or third parties was
available to the Parties and to him.

(A) Neither the Sub-Contractor nor the Supplier shall exercise or seek to exercise
any right which may be or become available to it to terminate or treat as
terminated the Sub-Contract or discontinue or suspend the performance of
any of its duties or obligations thereunder or treat the Sub-Contract as
determined without first giving to the Supplier or the Sub-Contractor (as
applicable) not less than twenty five (25) Working Days prior written notice of
its intention to do so, with a copy to the Company, specifying the Sub-
Contractor's or Supplier's grounds for terminating or treating as terminated the
Sub-Contract or discontinuing or suspending its performance thereof or
treating the Sub-Contract as determined.

(B) lf the Main Contract is terminated for any reason, within twenty five (25)
Working Days of such termination the Company may give written notice to the
Sub-Contractor and to the Supplier (a "Step-in Notice") that the Company or
its appointee shall henceforth become the Supplier under the Sub-Contract in
accordance with the terms of sub-Clause (C) below.

(C) With effect from the date of the service of any Step-in Notice

(1) the Company or its appointee shall be substituted in the Sub-Contract
as the Supplier thereunder in place of the Supplier and references in
the Sub-Contract to the Supplier shall be construed as references to
the Company or its appointee;

(2) the Sub-Contractor shall be bound to continue with the performance of
its duties and obligations under the Sub-Contract and any exercise or
purported exercise by the Sub-Contractor prior to the date of the Step-
in Notice of any right to terminate or treat as terminated the Sub-
Contract or to discontinue or suspend the performance of any of its
duties or obligations thereunder or to treat the Sub-Contract as
automatically determined shall be of no effect;

the Company shall become bound by the terms and conditions of the
Sub-Contract in respect of all obligations and duties of the Supplier
thereunder which fall to be performed after the date of the Step-in
Notice and shall promptly thereafter make payment of any amounts

I

(3)

178



10

11

12

13.

14.

15.

16.

properly due to the Sub-Contractor as at the date of the Step-in Notice
and still outstanding; and

(4) the Supplier shall be released from further performance of the duties
and obligations of the Supplier under the Sub-Contract after the date of
the Step-in Notice, but without prejudice to any rights and remedies of:

(a) the Sub-Contractor against the Supplier in respect of any matter
or thing done or omitted to be done by the Supplier on or before
the date of the Step-in Notice; and

(b) the Supplier against the Sub-Contractor in respect of any matter
or thing done or omitted to be done by the Sub-Contractor on or
before the date of the Step-in Notice.

(D) Notwithstanding anything contained in this Framework Agreement and
notwithstanding any payments which may be made by the Company to the
Sub-Contractor, the Company shall not be under any obligation to the Sub-
Contractor and the Sub-Contractor shall not be under any obligation to the
Company unless the Company shall have served a Step-in Notice pursuant to
Clause (B) above.

The Sub-Contractor's liabilities, duties and obligations hereunder shall be no greater
and of no longer duration than the liabilities, duties and obligations which the Sub-
Contractor owes to the Supplier under the Sub-Contract.

The Sub-Contractor further undertakes to indemnify the Company from and against
the consequences of any breach by the Sub-Contractor of any of the warranties,
covenants and undertakings contained in this Framework Agreement.

The rights and benefits conferred upon the Company by this Framework Agreement
are in addition to any other rights and remedies that the Company may have against
the Sub-Contractor including, without prejudice to the generality of the foregoing, any
remedies in negligence.

Nothing contained in this Framework Agreement shall in any way limit the obligations
of the Supplier to the Company arising under the Main Contract or otherwise
undertaken by the Supplier to the Company in relation to the Sub-Contract Services.

No amendment to this Framework Agreement shall be valid unless it is in writing and
signed by all Parties.

Any person who is not a Party to this Framework Agreement may not enforce any of
its terms under the Contracts (Rights of Third Parties) Act 1999.

This Framework Agreement shall be governed by and construed in accordance with
English law and shall be subject to the exclusive jurisdiction of the Courts of England
and Wales.

Executed as deed by the Parties and delivered on the date of this Framework Agreement
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Executed as a deed by )
affixing the Common Seal of )
Transport for London in the )
presence of [o1 Authorised Signatory

Executed as a Deed by )

ISUB-CONTRACTORIacting )
bv ['] )

And

Executed as a Deed by

ISUPPLIERI acting by [.]

And

Authorised Signatory

)

)

)
Authorised Signatory

Authorised Signatory

Authorised Signatory
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