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1 Scheme Type 
This scheme is a value band D (£1m to £5m) Road Renewal Scheme.  
 
2 Scheme Description 
The purpose of this project is to resurface the northbound and southbound 
carriageways for a distance of no more than 5km between two consecutive 
motorway junctions, which are currently suffering from widespread aggregate 
loss and delamination.  
The works will include but are not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• General site clearance; 

• Provision of information boards; 

• Resurfacing of lanes 1 and 2 including hardstrip, to a depth of 100mm 
over both carriageways over a route length of 5km; 

• Patching of the hardshoulder in thin surface course system, of a total 
area of no more than 600m2; 

• Provision and installation of replacement expansion joints at 
underbridges; 

• Provision and installation of counter loops affected by the resurfacing 
works; 

• Reinstatement of road markings over the length of the works; 

• Reinstatement of road studs over the length of the works. 
 
3 Road category on which the work is to be carried out 
The works will take place on a dual two lane motorway. 
 
4 Traffic Management 
The traffic management layout to be utilised is a mixture of lanes 1 & 2 
closure. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 10. 
 
6 Site Restrictions and Constraints 
There are no identified site constraints or restrictions at the works location. 
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7 Indicative Programme and Season within which the work is to be 
carried out 

The works are to be completed within 12 weeks. 
The majority of the works are to be constructed outside of British Summer 
Time. 
 


