
 

 

Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 
 

Business Day means 08:00 to 17:00 Monday to Friday, including weekends and 
public and statutory holidays (Excluding Christmas and New Year); 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 



 

 

the Contract. 
 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 

b. European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 

Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous Goods 

Regulations. 
DBS Finance means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet); 
 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
 

https://www.aof.mod.uk/


 

 

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

http://www.dstan.mod.uk/


 

 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 



 

 

81-041 (Part 1); 
 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 

http://www.dstan.mod.uk/faqs.html


 

 

 

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 
(Additional Conditions) 
 
 

None



 

 

Schedule 2 - Schedule of Requirements for Contract No: 701548450 
 
 
 

 
REDACTED 
 
 



 

 

 

Schedule 3 – Contract Data Sheet for Contract Lot 2 700322316 
 

 
 
 

 
Duration of Contract: 
The Contract shall commence on 01 Apr 22 
The Contract expiry date shall be: 31 Mar 27 
 
 

 
Governing Law: 
 
Contract to be governed and construed in accordance with:  
 
 English Law   
 
 Scots Law      clause 4.d shall apply  (one must be chosen) 
 
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 
 
      
 

 
Authority’s Representatives: 
 
The Authority’s Representatives for the Contract are as follows: 
 
Commercial: REDACTED   
 
Project Manager: REDACTED  
 

 
Notices: 
 
Notices served under the Contract shall be sent to the following address: 
 
Authority:   REDACTED  
E-mail Address: REDACTED  
 
Contractor: Aberdair Aviation  
E-mail Address: REDACTED 
 
Notices can be sent by electronic mail?    (tick as appropriate) 
 

 
Progress Meetings: 
 
The Contractor shall be required to attend the following meetings: 
 
Monthly Meetings - To discuss contract performance, KPI’s, Taskings etc – To be agreed by mutual 
agreement between the Authority and the Contractor  
 
Additional Meetings - As and when requested by mutual agreement between the Authority and the Contractor 
 
If required to be arraigned at mutual consent of Designated Officer and Contractor. 

 
 

Supply of Contractor Deliverables 



 

 

 
Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to: 
 
a)  The Authority’s Representative (Commercial) – REDACTED 
 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 
 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the 
following date: N/A 
 

 
Delivery by the Contractor: 
 
As per the Statement of Requirement Annex A to Schedule 2 of SC2 – SOR SOE 
 

 
Rejection: 
 
The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified 
here: 
 
The time limit for rejection shall be 30 Business Days. 
 

 
 

Pricing and Payment 

 
Contract Price: 
 
As per Pricing Matrix Annex B Schedule 2 Tender Pricing 
 
 
An invoice to be raised on Authority’s payment system CP&F, invoices are paid monthly in arrears. Any deductions as per the 
KPI’s as per Appendix B- Key Performance Indicators will be made to the subsequent months invoice, and is to be agreed at 
the monthly meeting.  
 
 
 
 

 

Termination 

 
Termination for Convenience: 
 
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be 20 DAYS. 
 

 
 

 
 

 

 

 

 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
700322316 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 



 

 

 
Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: 700322316 
 
REDACTED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract: Data Requirements  

 

Hazardous Contractor Deliverables, Materials or Substances 
Statement by the Contractor 

 
REDACTED 



 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: 700322316 
 

As per attached document ref: 20220131-700322316_Schedule_7_to_SC2_Schedules_Lot_Two  
 
 



 

 

Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 700322316 

Please refer to REDACTED 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

Schedule 9 

TRANSFER REGULATIONS 

EMPLOYEE TRANSFER ARRANGEMENTS ON EXIT 
 

1. DEFINITIONS 

1.1 In this Schedule 9, save where otherwise provided, words and terms defined in Schedule 1 
(Definitions) of the Contract shall have the meaning ascribed to them in Schedule 1 
(Definitions) of the Contract.  

1.2 Without prejudice to Schedule 1 (Definitions) of the Contract unless the context otherwise 
requires: 

“ "Data Protection Legislation" means: (i) any legislation in force from time to time in the 
United Kingdom which implements the European Community’s Directive 95/46/EC and 
Directive 2002/58/EC, including but not limited to the Data Protection Act 1998 and the 
Privacy and Electronic Communications (EC Directive) Regulations 2003; (ii) from 25 May 
2018 only, Regulation (EU) 2016/679 on the protection of natural persons with regard to the 
processing of personal data and on the free movement of such data (the "General Data 
Protection Regulation"); (iii) any other legislation in force from time to time in the United 
Kingdom relating to privacy and/or the processing of Personal Data; and (iv) any guidance or 
statutory codes of practice issued by the Information Commissioner or the European Data 
Protection set up under the General Data Protection Regulation in relation to such legislation; 

"Employee Liability Information" has the same meaning as in Regulation 11(2) of the 
Transfer Regulations; 

"Employing Sub-Contractor" means any sub-contractor of the Contractor providing all or 
any part of the Services who employs or engages any person in providing the Services; 

"New Provider" means any replacement service provider or providers engaged to provide 
the Services (or part thereof) or substantially similar services or the Authority itself where the 
Services or substantially similar services or part thereof continue to be provided by the 
Authority after partial termination, termination or expiry of this Contract; 

"Subsequent Relevant Transfer" means a transfer of the employment of Subsequent 
Transferring Employees from the Contractor or any Employing Sub-Contractor to a New 
Provider or the Authority under the Transfer Regulations; 

"Subsequent Transfer Date" means the date on which the transfer of a Subsequent 
Transferring Employee takes place under the Transfer Regulations; 

"Subsequent Transferring Employee" means an employee wholly or mainly employed or 
otherwise assigned to the Services (or in respect of partial termination, the relevant part of 
the Services) whose employment transfers under the Transfer Regulations from the 
Contractor or any Employing Sub-Contractor to a New Provider; 

 
"Transfer Regulations" means the Transfer of Undertakings (Protection of Employment) 
Regulations 2006 as amended from time to and/or the Service Provision Change (Protection 
of Employment) Regulations (Northern Ireland) 2006 (as amended from time to time), as 
appropriate. 

2. EMPLOYMENT 

2.1 Information on Re-tender, Partial Termination, Termination or Expiry 



 

 

2.1.1 No earlier than two years preceding the termination, partial termination or Expiry of 
this Contract or a potential Subsequent Transfer Date or at any time after the 
service of a notice to terminate this Contract or the provision of any of the Services 
(whether in whole or part) or on receipt of a written request by the Authority, the 
Contractor shall (and shall procure that any Employing Sub-Contractor shall): 

(a) supply to the Authority such information as the Authority may reasonably 
require in order to consider the application of the Transfer Regulations 
on the termination, partial termination or expiry of this Contract;  

(b) supply to the Authority such full and accurate and up-to-date information 
as may be requested by the Authority including the information listed in 
Appendix 1 to this Schedule 9 relating to the employees who are wholly 
or mainly employed, assigned or engaged in providing the Services or 
part of the Services under this Contract who may be subject to a 
Subsequent Relevant Transfer;  

(c) provide the information promptly and in any event not later than three 
months from the date when a request for such information is made and 
at no cost to the Authority;  

(d) acknowledge that the Authority will use the information for informing any 
prospective New Provider for any services which are substantially the 
same as the Services or part of the Services provided pursuant to this 
Contract; 

(e) inform the Authority of any changes to the information provided under 
paragraph 2.1.1(a) or 2.1.1(b) up to the Subsequent Transfer Date as 
soon as reasonably practicable. 

2.1.2 Three months preceding the termination, partial termination or expiry of this 
Contract or on receipt of a written request from the Authority the Contractor shall: 

(a) ensure that Employee Liability Information and such information listed in 
Part A of Appendix 2 of this Schedule 9 (Personnel Information) relating 
to the Subsequent Transferring Employees is provided to the Authority 
and/or any New Provider; 

(b) inform the Authority and/or any New Provider of any changes to the 
information provided under this Paragraph 2.1.2 up to any Subsequent 
Transfer Date as soon as reasonably practicable;  

(c) enable and assist the Authority and/or any New Provider or any sub-
contractor of a New Provider to communicate with and meet those 
employees and their trade union or other employee representatives. 

2.1.3 No later than 28 days prior to the Subsequent Transfer Date the Contractor shall 
provide the Authority and/or any New Provider with a final list of the Subsequent 
Transferring Employees together with the information listed in Part B of Appendix 
2 of this Schedule 9 (Personnel Information) relating to the Subsequent 
Transferring Employees.  The Contractor shall inform the Authority and/or New 
Provider of any changes to this list or information up to the Subsequent Transfer 
Date.     

2.1.4 Paragraphs 2.1.1 and 2.1.2 of this Appendix are subject to the Contractor's 
obligations in respect of the Data Protection Legislation and the Contractor shall 
use its best endeavours to obtain the consent of its employees (and shall procure 
that its Sub-Contractors use their best endeavours to obtain the consent of their 
employees) to the extent necessary under the Data Protection Legislation or 



 

 

provide the data in an anonymous form in order to enable disclosure of the 
information required under paragraphs 2.1.1 and 2.1.2. Notwithstanding this 
paragraph 2.1.4, the Contractor acknowledges (and shall procure that its Sub-
Contractors acknowledge) that they are required to provide sufficient information 
to the Authority to enable the Authority to determine the nature of the activities 
being undertaken by employees engaged in providing the Services, to assess 
whether there is an organised grouping for the purposes of the Transfer 
Regulations and to assess who is assigned to such organised grouping. To the 
extent that anonymous data has been provided by the Contractor pursuant to its 
obligations under Paragraph 2.1.1 or 2.1.2 above, the Contractor shall provide full 
data to the Authority no later than 28 days prior to the Subsequent Transfer Date.  

2.1.5 On notification to the Contractor by the Authority of a New Provider or within the 
period of six months prior to the Termination Date or after service of a notice to 
terminate this Contract (whether in whole or in part), whichever is earlier and in 
any event on receipt of a written request by the Authority, the Contractor shall not 
and shall procure that an Employing Sub-Contractor shall not: 

(a) materially amend or promise to amend the rates of remuneration or other 
terms and conditions of employment of any person wholly or mainly 
employed or engaged in providing the Services under this Contract; or 

(b) replace or re-deploy from the Services any person wholly or mainly 
employed or engaged in providing the Services, or materially increase or 
decrease the number of persons performing the Services under this 
Contract or the working time spent on the Services (or any part thereof); 
or 

(c) reorganise any working methods or assign to any person wholly or 
mainly employed or engaged in providing the Services (or any part 
thereof) any duties unconnected with the Services (or any part thereof) 
under this Contract; or 

(d) terminate or give notice to terminate the employment of any person 
wholly or mainly employed or engaged in providing the Services (or any 
part thereof) under this Contract other than in the case of serious 
misconduct or for poor performance,  

save in the ordinary course of business and with the prior written consent of the 
Authority (not to be unreasonably withheld or delayed) and the Contractor shall 
indemnify and keep indemnified the Authority in respect of any reasonable costs 
(including reasonable legal costs), losses and expenses and all damages, 
compensation, fines and liabilities arising out of or in connection with any breach 
of paragraphs 2.1.1, 2.1.2, 2.1.3 or 2.1.5 of this Schedule 9.  

2.1.6 The Authority may at any time prior to the period set out in paragraph 2.1.5 of this 
Schedule 9 request from the Contractor any of the information in sections 1(a) to 
(d) of Appendix 1 and the Contractor shall and shall procure any Sub-Contractor 
will provide the information requested within 28 days of receipt of that request. 

2.2 Obligations in Respect of Subsequent Transferring Employees  

2.2.1 To the extent that the Transfer Regulations apply on expiry, termination or partial 
termination of this contract, the Contractor shall and shall procure any Employing 
Sub-Contractor shall and the Authority shall and shall procure that a New Provider 
shall in such circumstances: 

(a) before and in relation to the Subsequent Transfer Date liaise with each 
other and shall co-operate with each other in order to implement 



 

 

effectively the smooth transfer of the Subsequent Transferring 
Employees to the Authority and/or a New Provider; and 

(b) comply with their respective obligations under the Transfer Regulations 
including their obligations to inform and consult under Regulation 13 of 
the Transfer Regulations. 

2.3 Unexpected Subsequent Transferring Employees 

2.3.1 If a claim or allegation is made by an employee or former employee of the 
Contractor or any Employing Sub-Contractor who is not named on the list of 
Subsequent Transferring Employees provided under paragraph 2.1.3 (an 
"Unexpected Subsequent Transferring Employee") that he has or should have 
transferred to the Authority and/or New Provider by virtue of the Transfer 
Regulations, the Party receiving the claim or allegation shall notify the other Party 
(or the Contractor shall notify the Authority on the Sub-Contractor’s behalf and the 
Authority shall notify the Contractor on the New Provider’s behalf) in writing as 
soon as reasonably practicable and no later than ten Business Days after 
receiving notification of the Unexpected Subsequent Transferring Employee's 
claim or allegation, whereupon: 

(a) the Contractor shall (or shall procure that the Employing Sub-Contractor 
shall), as soon as reasonably practicable, offer and/or confirm continued 
employment to the Unexpected Subsequent Transferring Employee or 
take such other steps so as to effect a written withdrawal of the claim or 
allegation; and 

(b) if the Unexpected Subsequent Transferring Employee's claim or 
allegation is not withdrawn or resolved the Contractor shall notify the 
Authority (who will notify any New Provider who is a party to such claim 
or allegation), and the Authority (insofar as it is permitted) and/or New 
Provider (as appropriate) shall employ the Unexpected Subsequent 
Transferring Employee or as soon as reasonably practicable, (subject to 
compliance with its obligations at paragraph 2.3.1(c)(iii)), serve notice to 
terminate the Unexpected Subsequent Transferring Employee's 
employment in accordance with his contract of employment; and 

(c) the Contractor shall indemnify the Authority against all reasonable costs 
(including reasonable legal costs) losses and expenses and all damages, 
compensation, fines and liabilities arising out of or in connection with any 
of the following liabilities incurred by the Authority or New Provider in 
dealing with or disposing of the Unexpected Subsequent Transferring 
Employee's claim or allegation: 

(i) any additional costs of employing the Unexpected Subsequent 
Transferring Employee up to the date of dismissal where the 
Unexpected Subsequent Transferring Employee has been 
dismissed in accordance with paragraph 2.3.1(b); 

(ii) any liabilities acquired by virtue of the Transfer Regulations in 
relation to the Unexpected Subsequent Transferring Employee; 

(iii) any liabilities relating to the termination of the Unexpected 
Subsequent Transferring Employee's employment but 
excluding such proportion or amount of any liability for unfair 
dismissal, breach of contract or discrimination attributable: 

(A) to a failure by the Authority or a New Provider to act 
reasonably to mitigate the costs of dismissing such person); 



 

 

(B) directly or indirectly to the procedure followed by the 
Authority or a New Provider in dismissing the Unexpected 
Transferee; or  

(C) to the acts/omissions of the Authority or a New Provider not 
wholly connected to the dismissal of that person; 

(iv) any liabilities incurred under a settlement of the Unexpected 
Subsequent Transferring Employee's claim which was reached 
with the express permission of the Contractor (not to be 
unreasonably withheld or delayed); 

(v) reasonable administrative costs incurred by the Authority or 
New Provider in  dealing with the Unexpected Subsequent 
Transferring Employee's claim or allegation, subject to a cap 
per Unexpected Subsequent Transferring Employee of £5,000; 
and 

(vi) legal and other professional costs reasonably incurred; 

2.3.2 the Authority shall be deemed to have waived its right to an indemnity under 
paragraph 2.3.1(c) if it fails without reasonable cause to take, or fails to procure 
any New Provider takes, any action in accordance with any of the timescales 
referred to in this paragraph 2.3. 

2.4 Indemnities on Subsequent transfer under the Transfer Regulations on Partial 
Termination, Termination or Expiry of the Contract 

2.4.1 If on the expiry, termination or partial termination of the Contract there is a 
Subsequent Relevant Transfer, the Contractor shall indemnify the Authority and 
any New Provider against all reasonable costs (including reasonable legal costs) 
losses and expenses and all damages, compensation, fines and liabilities arising 
out of or in connection with any claim by any employee or trade union 
representative or employee representative arising whether before or after the 
Subsequent Transfer Date out of any failure by the Contractor or any Sub-
Contractor to comply with their obligations under Regulation 13 of the Transfer 
Regulations in relation to any Subsequent Transferring Employee or any other 
employee of the Contractor or any Sub-Contractor affected by the Subsequent 
Relevant Transfer (as defined by Regulation 13 of the Transfer Regulations), save 
to the extent that all reasonable costs (including reasonable legal costs), losses 
and expenses and all damages, compensation, fines and liabilities are a result of 
the act or omission of the Authority or the New Provider. 

2.4.2 If there is a Subsequent Relevant Transfer, the Authority shall indemnify the 
Contractor against all reasonable costs (including reasonable legal costs) losses 
and expenses and all damages, compensation, fines and liabilities arising out of, 
or in connection with: 

(a) any claim or claims by a Subsequent Transferring Employee at any time 
on or after the Subsequent Transfer Date which arise as a result of an 
act or omission of the Authority or a New Provider or a sub-contractor of 
a New Provider during the period from and including the Subsequent 
Transfer Date; 

(b) subject to paragraph 2.4.1 any claim by any employee or trade union 
representative or employee representative arising whether before or after 
the Subsequent Transfer Date out of any failure by the Authority or a 
New Provider or a sub-contractor of a New Provider to comply with their 
obligations under Regulation 13 of the Transfer Regulations in relation to 
any Subsequent Transferring Employee or any other employee engaged 



 

 

wholly or mainly in connection with the Services by the New Provider or 
any other employee of the Authority or any New Provider affected by the 
Subsequent Relevant Transfer effected by this Contract (as defined by 
Regulation 13 of the Transfer Regulations), 

save to the extent that all reasonable costs (including reasonable legal costs), 
losses and expenses and all damages, compensation, fines and liabilities are a 
result of the act or omission of the Contractor or any Employing Sub-Contractor. 

2.4.3 In the event of a Subsequent Relevant Transfer, the Authority shall indemnify the 
Contractor in respect of all reasonable costs (including reasonable legal costs), 
losses and expenses and all damages, compensation, fines and other liabilities 
arising out of or in connection with or as a result of a substantial change by the 
Authority (or a New Provider or any sub-contractor of a New Provider) on or after 
the Subsequent Transfer Date to the working conditions of any Subsequent 
Transferring Employee to the material detriment of any such Subsequent 
Transferring Employee.  For the purposes of this paragraph 2.4.3, the expressions 
"substantial change" and "material detriment" shall have the meanings as are 
ascribed to them for the purposes of Regulation 4(9) of the Transfer Regulations. 

2.5 Contracts (Rights of Third Parties) Act 1999 

2.5.1 A New Provider may enforce the terms of paragraph 2.3 and 2.4 against the 
Contractor in accordance with the Contracts (Rights of Third Parties) Act 1999. 

2.5.2 The consent of a New Provider (save where the New Provider is the Authority) is 
not required to rescind, vary or terminate this Contract.  

2.5.3 Nothing in this paragraph 2.5 shall affect the accrued rights of the New Provider 
prior to the rescission, variation, expiry or termination of this Contract. 

2.6 General 

2.6.1 The Contractor shall not recover any Costs and/or other losses under this 
Schedule 9 where such Costs and/or losses are recoverable by the Contractor 
elsewhere in this Contract and/or are recoverable under the Transfer Regulations 
or otherwise. 

 

 

 

 

 

 

 

 

 
 
 
 
 



 

 

Schedule 10 (Required Insurances) 
Lot 2  

Policies of insurance to be taken out and maintained by the Contractor and/or for the 
Contractor to procure the taking out and maintenance of. 

1. Third Party Public Liability Insurance 
1.1 Insured  
 Contractor 
1.2 Interest 
 To indemnify the Insured in respect of all sums which the Insured shall  

become legally liable to pay as damages, including claimant's costs and 
expenses, in respect of accidental: 
1.2.1 death or bodily injury to or sickness, illness or disease contracted by 

any person; 
1.2.2 loss of or damage to property; 

 happening during the Period of Insurance and arising out of or in connection 
with the Contract. 

1.3 Limit of Indemnity 
 Not less than [one million US dollars ($1,000,000)] in respect of any one 

occurrence, the number of occurrences being unlimited, but [one million US 
Dollars ($1,000,000)] any one occurrence and in the aggregate per annum in 
respect of products and pollution liability. 

1.4 Period of Insurance 
 From the date of this Contract for the duration of the Contract and renewable 

on an annual basis unless agreed otherwise. 
1.5 Cover Features and Extensions 

1.5.1 Indemnity to principals clause. 
1.5.2 Legal defence costs 
1.5.3 Contingent motor liability 

1.6 Principal Exclusions 
1.6.1 War and related perils. 
1.6.2 Nuclear and radioactive risks. 
1.6.3 Liability for death, illness, disease or bodily injury sustained by 

employees of the Insured during the course of their employment. 
1.6.4 Liability arising out of the use of mechanically propelled vehicles whilst 

required to be compulsorily insured by legislation in respect of such 
vehicles. 

1.6.5 Liability in respect of predetermined penalties or liquidated damages 
imposed under any contract entered into by the Insured. 

1.6.6 Liability arising out of technical or professional advice other than in 
respect of death or bodily injury to persons or damage to third party 
property. 

1.6.7 Liability arising from the ownership, possession or use of any aircraft 
or marine vessel. 

1.6.8 Liability arising from seepage and pollution unless caused by a 
sudden, unintended and unexpected occurrence. 

1.8 Maximum Deductible 
 Not to Exceed [Maximum Deductible threshold to be agreed with bidder] for 

each and every third party property damage claim (personal injury claims to 
be paid in full). 

2. Aviation Liability Insurance  
2.1 Insured 
 The Contractor 
 2.2 Interest 
 To indemnify the Insured in respect of all sums that they may become legally 

liable to pay (including claimants costs and expenses) as damages in respect 



 

 

of 
 2.2.1 death or bodily injury contracted by any person; and 
 2.2.2 loss of or damage to property; 

  happening during the period of insurance and arising out of or in connection 
  with the Contract and the provision of the Services excluding legal liability in 
  respect of non aviation liability coverage specified in paragraph 1, Third  
  Party Public Liability Insurance of this Schedule [TBC], Required Insurances. 

 2.3 Limit of Indemnity 
 Not less than a combined single limit for bodily injury and property damage, 

[fifty million US Dollars ($50,000,000)] any one occurrence the number of 
occurrences being unlimited but in the annual aggregate in respect of aviation 
product liability. 

2.4 Maximum Deductible Threshold 
 Not to exceed [Maximum Deductible threshold to be proposed by Bidder at 

ITT US Dollars ($)] each and every loss for property damage.  
  [Note = Bidder required to confirm.  See bidder insurance response table] 

2.5 Period of Insurance 
 From the date of the Contract for the Contract Term and renewable on an 

annual basis unless agreed otherwise by the parties  
2.6 Cover Features and Extensions 
 2.6.1 Personal injury extension clause in accordance with prevailing aviation 

 insurance market practice AVN60A. 
 2.6.2 Extended coverage endorsement (aviation liability) in accordance with 

 prevailing aviation insurance market practice AVN52E.  
 2.7 Principal Exclusions 

 2.7.1 Nuclear risks exclusion clause in accordance with prevailing aviation 
 insurance market practice AVN38B. 

 2.7.2 War, hijacking and other perils exclusion clause in accordance with 
 prevailing aviation insurance market practice AVN48B. 

 2.7.3 Noise and pollution and other perils exclusion clause in accordance 
 with prevailing aviation insurance market practice AVN46B. 

 2.7.4 Aggravation of existing injury. 
 2.7.5 Date recognition exclusion in accordance with prevailing aviation

 insurance market practice  
 2.7.6 Asbestos in accordance with prevailing aviation insurance market 

 practice AGM248800003. 
 2.7.7 Contracts (Rights of Third Parties) Act in accordance with prevailing 

 aviation insurance market practice AVN72



 

 

 


