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In the event that the Contractor considers that definitions within Schedule 1  are not appropriate or relevant for non-SC2 DEFCONs then the term shall be referred to the Authority.


Articles	means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions). 
[bookmark: _Hlk4157571]

Authority	means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8;

Business Day	means any day excluding:
(1) Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;
(2) privilege days notified in writing by the Authority to the Contractor at least 10 business days in advance; and
(3) such periods of holiday closure of the Contractor's premises of which the Authority is given written notice by the Contractor at least 10 business days in advance;

Central Government Body	a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
1. Government Department;
1. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
1. Non-Ministerial Department; or
1. Executive Agency; 

Collect	means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging	means commercial Packaging for military use as described in Def Stan 81-041 (Part 1)

Conditions	means the terms and conditions set out in this document;

Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.

Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially 	means the Information listed in the completed Schedule 5 
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables	means the goods and/or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;

Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
1. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
1. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET 	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy

Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 
[bookmark: _DV_M72][bookmark: _DV_M73]
Dangerous Goods 	means those substances, preparations and articles that are capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;	

DEF STAN	means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver	means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity 	means the quantity or measure by which an item of material is 
(D of Q)	managed;

Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;

Diversion Order	means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract	The date of signature of the Contrator’s authorised signatory on the DEFFORM 10, confirming acceptance of offer of contract.

Evidence 	means either:
a.	an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b.	other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price	means a price (excluding VAT) which is not subject to variation;

FLEGT 	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;

Government Furnished	is a generic term for any MOD asset such as equipment,
Assets (GFA)	information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;

Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification 	means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property	means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable 	means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;

Legislation	means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;

Military Level Packaging (MLP)	means Packaging that provides enhanced protection in accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;

Military Packager 	is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS)	designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)	shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation	is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer	shall mean an experienced Packaging designer trained and certified to MPAS requirements;

NATO	means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas	shall mean non UK or foreign;

Packaging	Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
	Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 

Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA) 	design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties	means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);

Recycled Timber	means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:
a. 	pre-consumer reclaimed wood and wood fibre and industrial by-products; 
b.	post-consumer reclaimed wood and wood fibre, and driftwood; 
c.	reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;

Safety Data Sheet	has the meaning as defined in the Registration, Evaluation, Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice 	means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;

Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor 	means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;

Timber and Wood-Derived 	means timber (including Recycled Timber and Virgin Timber but
Products 	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Transparency Information	means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber 	means Timber and Wood-Derived Products that do not include Recycled Timber.


Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)



HELSLW/0004 dated 17th April 2019
     

[bookmark: SC2][bookmark: _Toc422462854][bookmark: _Toc402273352][bookmark: _Toc375205556][bookmark: _Toc367107577]Schedule 2 - Schedule of Requirements for Contract No:HELSLW/0004

For Future Anti-Surface Guided Weapon (FASGW) Training

	

	Item No
	MOD Stock Ref No.
	Part No. (where applicable)
	Specification

	Consignee Address Code 
	Packaging Requiremts inc. PPQ and DofQ 
	Delivery Date
	Total Qty
	Price (£) Ex VAT

	
	
	
	
	
	
	
	
	Per Item
	Total inc. Packaging
(and Delivery if specified in Schedule 3 (Contract Data Sheet) )

	1
	
	
	a. Modification & provision of Synthetic Training Equipment & Courseware for the introduction of FASGW systems functionality in accordance with the Statement of Requirement at Appendix 1, Schedule 13

b. Provision of Factory Delivered Training in accordance with the Statement of Requirement at Appendix 1, Schedule 13
	N/A
	N/A
	See Appendix 1, Schedule 13
	See Appendix 1, Schedule 13
	
	
FOIA 2000, Section 43, Commercial Interests




	Item Number
	Consignee Address (XY code only)

	[bookmark: Text257]     
	[bookmark: Text258]     




[bookmark: SC3]Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract:

	The Contract expiry date shall be: The date on which the Contractor completes all obligations which entitle it to final payment under the Contract (See Schedule 11 – Milestone Plan)

	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: 

[bookmark: Check1] English Law 	|X|

 Scots Law   	|_|  clause 4.d shall apply		(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

     


	
Condition 8 – Authority’s Representatives:

	The Authority’s Representatives for the Contract are as follows:

Commercial: (as per DEFFORM 111 (Box 1))

Project Manager: (as per DEFFORM 111(Box 2))


	
Condition 19 – Notices:

	Notices served under the Contract shall be sent to the following address:

Authority:  (as per DEFFORM 111 (Box 1))

	Contractor: LeonardoMW Limited, Box 85, Lysander Road   

[bookmark: Check9]	Notices can be sent by electronic mail?	  |X|	(tick as appropriate)


	
Clause 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:

Monthly Progress Meetings (mutually agreed times/date between the Contractor and the Authority)


	
Clause 20.b – Progress Reports:

	The Contractor is required to submit the following Reports:

Formal minutes capturing decisions made and actions raised to be issued within 10 working days of meeting

Reports shall be Delivered to the following address:

To all attendees



[bookmark: SC3A]


	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:

[bookmark: Check3]Is a Deliverable Quality Plan required for this Contract?  	  |X|   (tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within 3 months of contract award Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2110 Edn 3 NATO Quality Assurance Requirements for Design, Development & Production
AQAP 2210 Edn A Version 2 – NATO Supplementary Software Quality Assurance Requirements to
AQAP 2110 or AQAP 2310 shall apply.
AQAP 2105 NATO Requirements for deliverable Quality Plans Edition 2
Def Stan 05-061 Part 1, Issue 6 – Quality Assurance procedural Requirements – Concessions
Def Stan 05-061 Part 4, Issue 3 – Quality Assurance Procedural Requirements – Contractor Working
Parties
AQAP 2009 Edn 3
RA 4150 – Defence Systems Approach to Training Standards
RA 2375 Approval and use of Flight Simulator Training Devices


	
Condition 22 – Marking of Contractor Deliverables:

	Special Marking requirements: 

Where no procedure is stated, the Contractor shall mark each Article clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132


	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date:      


	
Condition 25 – Timber and Wood-Derived Products:
		
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: As part of the Tender Return


	
Condition 26 – Certificate of Conformity:

[bookmark: Check5]Is a Certificate of Conformity required for this Contract?       |X|   (tick as appropriate)

Applicable to Line Items: As agreed within ITEAP (see Schedule 13 appendix 1)	

If required, does the Contractor Deliverables require traceability throughout the supply chain?     |X|   
(tick as appropriate)

Applicable to Line Items: As agreed within ITEAP (see Schedule 13 appendix 1)


	
Clause 28.b – Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:

see : SOR line 1 (in accordance with Schedule 13 appendix 1)
	
Special Delivery Instructions:

N/A

Each consignment is to be accompanied by a DEFFORM 129J.


	
Clause 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

N/A

Special Delivery Instructions:
	
N/A

Each consignment is to be accompanied by a DEFFORM 129J.


Consignor details (in accordance with 28.c.(4)):

Line Items:  N/A  Address:      

Line Items:  N/A  Address:      


Consignee details (in accordance with condition 23):

Line Items:  N/A  Address:      

Line Items:  N/A  Address:      


	
Condition 30 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:

The time limit for rejection shall be        Business Days.


	
Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?     	|_|     (tick as appropriate)

If required, Delivery address applicable:

     








	Pricing and Payment

	
Condition 35 – Contract Price:

All Schedule 3 line items shall be FIRM Price other than those stated below:
             The Firm price has been pegged using pegged labour rates for the calculation of the Contractor
             labour element and pegged CSA rate of FOIA 2000, Section 43, Commercial Interests for the
 calculation of profit.




	Termination

	
Condition 42 – Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be 90  Business Days




	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)





	Schedule 3	DEFFORM 111
Annex A	(Edn 11/17)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: Wildcat- Comrcl1

Address: Wildcat DT, Bldg 100, Centenary House, Lysander Road, BA20 2YB

Email: FOIA 2000, Section 40, Personal Information 
	
	8. Public Accounting Authority

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD	
 44 (0) 161 233 5397

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  
 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
 (from whom technical information is available)
Name: Wildcat-TrgConFigMgr

Address: Wildcat DT Bldg 100, Centenary House, Lysander Rd, Yeovil, BA20 2YB

Email FOIA 2000, Section 40, Personal Information
	
	9.  Consignment Instructions

The items are to be consigned as follows:
Contact Project Team in Box 2
	

	

	
	0.   3. Packaging Design Authority

Organisation & point of contact:
     

(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name: N/A


Tel No:       

   (b) U.I.N.        
	
	B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) JSCS Fax No. 01869 256837
www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

N/A

	
	11. The Invoice Paying Authority 
Ministry of Defence		 0151-242-2000
DBS Finance
Walker House, Exchange Flags	Fax:  0151-242-2809
Liverpool, L2 3YL                    	Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  INTENTIONALLY BLANK
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	1. Quality Assurance Representative:
A Sellings (WDT SftyEnvironment FOIA 2000, Section 40, Personal Information
Bldg 100, Centenary House, Lysander Road, BA20  2YB
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	*NOTE
1.Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Intranet site requests should be submitted through the Commercial Officer named in Section 1.
	

	



[bookmark: SC4][bookmark: _Toc422462858][bookmark: _Toc402273355][bookmark: _Toc375205559][bookmark: _Toc367107580]Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: HELSLW/0004

1.	At any time during the contract period either Party may, by written notice to the other Party, request changes to the Contract.
2.	Only the Commercial Branch of the Authority shall be authorised to vary the Terms and Conditions of the Contract, including Specifications, Standards and Drawings, which form part of the Contract. Such variation shall only have effect if agreed in writing with the Authorised Representative of the Contractor. The Contractor warrants that he will not accept, or purport or claim to have accepted, any Contract Amendment except those which have been authorised in writing or by the Authority’s Commercial Staff.
3.	Any technical or other proposal from either Party requiring an Amendment to the Contract, including Specifications etc, is to be submitted in writing to the other Party for consideration, together with the cost and time scale implications.
4.	Nothing said, done or written by any person nor anything omitted to be said, done or written by any person, including any servant or agent of the Authority shall in any way, modify, reduce, extinguish (or be a waiver of) any obligation and liability or any right or remedy of either Party under the Contract or be deemed to amend, add to, delete or amount to a waiver or any term or condition of the Contract, except as may be expressly stated in writing  and signed by the Authorised Representatives of  the Authority and the Contractor in accordance with  Condition 6a. 
5.	In the event that any of the assumptions contained within the Contract and the Schedules thereto, prove not to be correct and the Firm Prices or the performance levels were based upon such assumptions, then the Contractor shall advise the Authority of any changes required to the Firm Prices or performance levels. Such changes shall be agreed between the Contractor and the Authority and the Contract will be amended accordingly.
6.	Where there are any requests by the Authority for work to be undertaken which is in addition to or outside of the Contract, the Contractor will advise the Authority of any necessary changes to the Contract including any pricing or performance implications. Such changes will be agreed between the Contractor and the Authority and the Contract will be amended  accordingly.  


























Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: HELSLW/0004

	Contract  No: HELSLW/0004 

	Description of Contractor’s Commercially Sensitive Information:
1. DEFFORM 47 – Pricing Information
2. Contractor’s proposal
3. DEFCON 76 – Contractor’sPersonnel at Government Establishment liability cap
4. Schedule 2 – Schedule of Requirements – Price
5. Schedule 11 – Milestone Payments
6. Contrac Pricing Assumptions 

	Cross Reference(s) to location of sensitive information:
See above 

	Explanation of Sensitivity:
Commercially sensitive information, including pricing information.  

	Details of potential harm resulting from disclosure:
Prejudice commercial interests; conflict with SSCR Confidentiality provisions;breach of contractual confidentiality provisions. 

	Period of Confidence (if applicable): Duration of contract plus 2 years

	Contact Details for Transparency / Freedom of Information matters:
Name FOIA 2000, Section 40, Personal Information
Position: Head of Commercial - Wildcat
Address: Leonardo MW Ltd, Lysander Road, Yeovil
Telephone Number: 01935 702659
Email Address: FOIA 2000, Section 40, Personal Information



[bookmark: SC6][bookmark: _Toc367107582][bookmark: _Toc375205561][bookmark: _Toc402273357][bookmark: _Toc422462860]Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: HELSLW/0004

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: HELSLW/0004

Contract Title: Future Anti-surface Guided Weapon (FASGW) Training

Contractor: Leonardo MW Limited 

[bookmark: Text4]Date of Contract:       

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.  |_|

[bookmark: Text5]* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with condition 24.   |_|

  

[bookmark: Text6]Contractor’s Signature:       

[bookmark: Text7]Name:       

[bookmark: Text8]Job Title:       

[bookmark: Text9]Date:       

* check box () as appropriate 



To be completed by the Authority 

[bookmark: Text10]Domestic Management Code (DMC):       

[bookmark: Text11]NATO Stock Number:       

[bookmark: Text12]Contact Name:       

[bookmark: Text13]Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol BS34 8QW
 

[bookmark: SC7][bookmark: _Toc367107583][bookmark: _Toc375205562]Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: HELSLW/0004

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract
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[bookmark: SC9]The Authority shall agree an acceptance procedure in accordance with the Contractor’s Integrated Test Evaluation and Acceptance Plan (ITEAP) to be provided under Schedule 13 serial No 2.

Acceptance of Documentation
1. In each case where a document is to be provided to the Authority for review and comment prior to the document acceptance, unless otherwise expressly stated in the Contract or agreed in writing between the Authority and the Contractor, the following process will apply:
1.1 A copy of the final draft document shall be provided in the form and medium described in the Deliverables Annex, and shall be sent to the Authority's Project Manager, or his Authorised Representative.
1.2 Upon receipt of the final draft document the Authority shall, within the period stated within the Deliverable Annex, or within 20 (twenty) Business Days where no such period is stated, review the document and provide comments to the Contractor.  The comments are to be either supplied as a separate list or in the form of comments or proposed changes identified on the document itself. All comments are to be sufficiently distinctive and readily identifiable from the original text. If the Authority is unable to respond to the Contractor within the time specified within the timescale detailed in the Deliverable Annex or within twenty business days where no such period is stated, the Authority shall advise the Contractor at least five Business Days before the end of the review period, and agree in writing with the Contractor a revised review period. 
1.3 In the event that the Contractor does not receive any comments from the Authority within the review period, or a revised review period if agreed, then the final draft Document will be deemed to be acceptable to the Authority without change. 
2. The Authority shall not comment on any requirement which is not specified in the Contract or on matters of style or presentation unless specific style or form of presentation is specified in the Contract or has been agreed in writing between the Parties. 
3. Any comments from the Authority on a final draft document shall be provided in a single consolidated list and edited by the Project Manager or his Authorised Representative, to ensure that the comments are complete, specific, consistent and sufficiently clear and explicit to enable to the Contractor to act upon them. 
4. Within 20 (twenty) Business Days following receipt of the Authority's comments, the Contractor shall either incorporate them into the final draft document, or refer back to the Authority for further discussion in those cases where the Contractor needs clarification.  All discussions and correspondence shall be completed as expeditiously as is reasonably possible. Following resolution of any comments discussed with the Authority the Contractor shall deliver the document to the Authority who shall review the document solely to confirm that the agreed comments have been satisfactorily incorporated and on that basis shall confirm acceptance of the document within 15 Business Days.
5. Following the delivery of the document incorporating the agreed comments discussed or following expiry of the review period (including any revised  agreed period) referred to in 1.2 above and if no comments are received from the Authority, then the document shall be deemed to be accepted by the Authority without further change.
6. Following the deliveryof the final version of the document and the Authority’s formal acceptance of said document, then any further work undertaken by the Contractor in reviewing and amending its contents shall be subject to prior Contractual Agreement with the Authority.
