

## TENDER CLARIFICATION – 6<sup>th</sup> August 2021

1. Although the tender was published on 'ContractsFinder' website with the tender downloadable from that site, the 'MyTenders' website did not have that link and there have been unavoidable issues with NMRN website. All tender documents are, and will be, available through the 'ContractsFinder' website. To reflect the delay through access in using 'MyTenders' website, and as requested in a clarification. the submission deadline for the Tender is moved to **12:00 on 3<sup>rd</sup> September 2021. Final date for submission of clarifications is extended until 12:00 on 27<sup>th</sup> August**

## TENDER CLARIFICATION – 9<sup>th</sup> August 2021

2	Schedule items 2.06 & 2.07, 3.02 & 3.03, 12.11 & 12.12, 16.07 & 16.08, 18.508, 18.509 and 18.605 & 18.606.  All of the above refer to areas which require Joists, with OSB or Ply Decking over.	
	Whilst the first 3 items are clearly shown on the Drawings, the item of the Stairs/Fire Escape is unclear as to how many floors are to be allowed for.	<b>Full clarification from Architect to be published 11<sup>th</sup> August 2021</b>
	Also, the last two items, (i.e. New Mezz. Floor Mess Room M01 and new Mezz, Floor Locker Room do not appear to be indicated on any Drawings.	The drawings for the option 2 – Mezzanine are detailed in File/Folder 6; specifically drawing <b>605-b-70-000 Proprietary structures scope</b> shows the location.