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SECTION 3.3


DAYWORKS


A
The following provisional sums for the cost of labour, Materials and Plant for Dayworks shall be deemed to have been calculated in accordance with the “DEFINITIONS OF PRIME COST OF DAYWORK CARRIED OUT UNDER A BUILDING CONTRACT” (1 December 1975) published by the Royal Institution of Chartered Surveyors and the National Federation of Building Trades Employers (now Building Employers Confederation)



Provide the following Provisional Sums in connection with Daywork

B
For labour, as defined in Section (3) of the above definitions

5,000
00





C

Add for incidental expenses and overheads as defined in Section (6) of the above definitions, and profit    
%


D
For materials and goods as defined in Section (4) of the above definitions

3,000
00


E

Add for overheads as defined in Section (6) of the above definitions, and profit
%


F
For plant as defined in Section (5) of the above definitions calculated in accordance with the “Schedule of Basic Plant Charges” Fourth Revision, 1st January 1990, for use in connection with Daywork under a Building contract published by the Royal institution of Chartered Surveyors

2,000
00


G

Add in respect of the overall adjustment referred to in the Schedules, for overheads as defined in Section (6) of the above definitions, and profit
%



Provide the following Provisional Sums in connection with Daywork carried out during the course of the Defects Liability Period


A
For labour, as defined in Section (3) of the above definitions

5,000
00


B

Add for incidental expenses and overheads as defined in Section (6) of the above definitions, and profit
%


C
For materials and goods as defined in Section (4) of the above definitions

 3,000
00


D

Add for overheads and defined in Section (6) of the above definitions; and profit
%


E
For plant as defined in Section (5) of the above definitions calculated in accordance with the “Schedule of Basic Plant Charges” Fourth Revision, 1st January 1990, for use in connection with Daywork under a Building Contract published by the Royal Institution of Chartered Surveyors.

 2,000
00


F

Add in respect of the overall adjustment referred to in the Schedules for overheads as defined in Section 96) of the above definitions, and profit.
%
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