
Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the 
Office for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 



Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of 
the Contract may be assigned by the Contractor with the consent 
of the Authority; 

Contractor Commercially means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of 
that person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control 
of the Contractor; 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 2A(6) of 
the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified 
and authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
b.  Pressure Equipment Regulations 2009 (CDG) (as amended 
2011); 
c. European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 
d. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
e. International Maritime Dangerous Goods (IMDG) Code; 
f. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
g. International Air Transport Association (IATA) Dangerous 
Goods Regulations. 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 

DEF STAN means Defence Standards which can be accessed at 

https://www.aof.mod.uk/


https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee. 
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Denomination of Quantity means the quantity or measure by which an item of material is 
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

Independent Verification means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including 

https://www.dstan.mod.uk/


any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

Legal and Sustainable means production and process methods, also referred to as 
timber production standards, as defined by the document titled 
“UK Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement". The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

Military Packager is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs. A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb. The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; Noun. 
The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by agreement. 

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 



Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products; 

b. post-consumer reclaimed wood and wood fibre, and 
driftwood; 
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy. It is exempt from the UK Government timber 
procurement policy. For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html;  

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but 
Products excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

https://www.dstan.mod.uk/faqs.html;


 
                                                  Schedule 2 - Schedule of Requirements for Contract No: HELSS/0073 

For: Provision of Spares and Support for the Wildcat Pre-Flight Message Test Facility 
 

  Contractor Deliverables   
  

Item 
Number 

MOD Stock 
Reference 

No. 

Part No.  
(where  

applicable) 

Specification Consignee 
Address 

Code 
(full address is 

detailed in 
DEFFORM 

96) 

Packaging  
Requirements  
inc. PPQ and  

DofQ (as  
detailed in  

DEFFORM 96) 

Delivery 
Date 

Total  
Qty 

Price (£) Ex VAT 

Per Item Total inc. Packaging  
(and Delivery if specified  
in Schedule 3 (Contract  

Data Sheet) 

1 N/A N/A Survey of the Wildcat Pre-Flight 
Message Test Facility (PFMTF) at 

RAF Waddington in accordance with 
the Statement of Requirement at 

Schedule 9 

N/A N/A TBA N/A   £ 

2 N/A N/A Implementation of a ‘get well’ 
programme to recover the Wildcat 
Pre-Flight Message Test Facility 

system integrity and regain security 
accreditation 

N/A N/A TBA N/A   See Contract Condition 46.1 

3 N/A N/A 
 

 On-going support to the Wildcat 
Pre-Flight Message Test Facility 

following the successful 
implementation of the ‘get well’ 
package in accordance with the 

Statement of Requirement at 
Schedule 9 

N/A N/A TBA N/A   See Contract Condition 46.1 

Total Price 
 

 
Item  

Number 
Consignee Address (XY code only) 

N/A N/A 



Schedule 3 – Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract:  
 

Item 1    The Contract expiry date shall be: 6 Months from Contract Award. 
               Should Item 2 & 3 be contracted, the expiry date shall be 31st March 2022 

2 

 

 

 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with: 

English Law  

Scots Law     clause 4.d shall apply (one must be chosen) 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots 
Law applies) in accordance with clause 4.g (if applicable) are as follows: 

Condition 8 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: XXXXXXXXXXXXXXXXXX (as per DEFFORM 111- Box 1) 

Project Manager: XXXXXXXXXXXXXXXXXXX(as per DEFFORM 111 – Box 2) 

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address: 
 
                Authority: XXXXXXXXXXXXXXXXXX (as per DEFFORM 111 – Box 1)  
          
                Contractor: XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

                 Notices can be sent by electronic mail?   (tick as appropriate) 

Condition 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings:   
 
In accordance with the Statement of Requirement at Schedule 9 

 

 

 

 

As detailed at Condition  

Condition 20.b – Progress Reports: 
 

The Contractor is required to submit the following Reports:  
 
In accordance with the Statement of Requirement at Schedule 9  
 
Reports shall be Delivered to the following address:  
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

 
 

 

 



Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract?   (tick as appropriate) 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within 90 Business Days of Contract Award. Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely responsible for 
the accuracy, suitability and applicability of the Deliverable Quality Plan. 

             Other Quality Assurance Requirements: 

 
AQAP 2310 Edition B Version 1 - NATO Quality management system requirements for aviation, space and 
defence suppliers.  
AQAP 2210 Edition A Version 2 – NATO Supplementary Software Quality Requirements to AQAP2310. 
DEF STAN 05-061 Part 1, Issue 6 - Quality Assurance Procedural Requirements - Concessions. 
DEF STAN 05-061 Part 4, Issue 3 - Quality Assurance Procedural Requirements - Contractor working 
parties. 
DEF STAN 05-135 - Avoidance of counterfeit materiel. 

 

 

Condition 22 – Marking of Contractor Deliverables:  
 

Special Marking requirements: N/A 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

a) The Authority’s Representative (Commercial) 

b) Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk  
 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or 
by the following date: 

 
Condition 25 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

to be Delivered by the following date no later than one (1) month prior to the delivery date of the Contract 
Deliverable (where required).: 

 

Condition 26 – Certificate of Conformity: 
 
  Is a Certificate of Conformity required for this Contract?     (tick as appropriate) 

Applicable to Line Items:  All – Applicable to the purchase of spares only 

 
If required, does the Contractor Deliverables require traceability throughout the supply chain?       
(tick as appropriate) 

Applicable to Line Items: All – Applicable to the purchase of spares only 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


Condition 28.b – Delivery by the Contractor: 

The following Line Items are to be Delivered by the Contractor: 

Line Item 1,2 & 3 

Special Delivery Instructions: 
 
Line Items 1: To be delivered by the Contractor to the Project Manager (See Annex A to Schedule 3, 
DEFFORM 111, Section 2). 

 
 

Line Item 2 & 3: Where applicable, the Contractor shall ensure that the Contractor Deliverables are sent to 
the appropriate logistics focal point at each of the Authority’s designated User Unit Locations. (See Annex A 
to Schedule 3, DEFFORM 111, Section 9)  
 
 

Each consignment is to be accompanied by a DEFFORM 129J. 

        Condition 28.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: 

Special Delivery Instructions:  

Each consignment is to be accompanied by a DEFFORM 129J. 

Consignor details (in accordance with 28.c.(4)): 

Line Items: Address: 

Line Items: Address: 

Consignee details (in accordance with condition 23): 

Line Items: Address: 

Line Items: Address: 

Condition 30 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 

The time limit for rejection shall be Business Days. 

 

Condition 32 – Self-to-Self Delivery: 

Self-to-Self Delivery required?   (tick as appropriate)  

If required, Delivery address applicable: 



Pricing and Payment 

 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items:                                                                             Clause 46.refers  

 

Termination 

 
Condition 42 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be        Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 



 

 

Schedule 3 DEFFORM 111 

Annex A (Edn 12/17) 
Appendix - Addresses and Other Information 

1. Commercial Officer 
Name: XXXXXXXXXXXXXXXXXXXXXXXXXXXX 
 
Address: Defence Equipment & Support (DE&S), Wildcat Delivery Team, 
1st Floor – West Wing, Centenary House, PO Box 146,  
Leonardo Helicopters, Lysander Road, Yeovil BA20 2YB 

Email: XXXXXXXXXXXXXXXXXXXXXXXXXXXX 
 

 

8. Public Accounting Authority 

1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader 

(from whom technical information is available) 

Name: XXXXXXXXXXXXXXXXXXXXXXXXXXX 

 

 

 

 

9. Consignment Instructions 

The items are to be consigned as follows: 
 
RAF Waddington 
As directed by the Authority’s Representative (Project Manager) 
 

Address: 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXX  
Email: XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
 

Email: Beverley.finch679@mod.gov.uk 
 
3. Packaging Design Authority 

Organisation & point of contact: 

(Where no address is shown please contact the Project Team in Box 2) 

10. Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 

IMPORTS  030 679 81113 / 81114 Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114 Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 
8946 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: 

B. JSCS  

Tel No: 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

(b) U.I.N. 

5. Drawings/Specifications are available from 11. The Invoice Paying Authority 

Ministry of Defence  0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax: 0151-242-2809 

Liverpool, L2 3YL Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing  

6. INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 

01869 256824) 

Applications via fax or email:  

DESLCSLS-OpsFormsandPubs@mod.uk 

7. Quality Assurance Representative: 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, 

for access to the documents and details of the helpdesk visit 

http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ 

[extranet, registration needed]. 

*NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the 

MOD Internet Site 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm  2. If 

the required forms or documentation are not available on the MOD 

Internet site requests should be submitted through the  Commercial 

Officer named in Section 1.  

http://www.freightcollection.com/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
HELSS/0073 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4. 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the 
Contractor Deliverables in sufficient detail to enable the Contractor to provide a written 
proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, 
including, where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to 
the Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal 
and withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 

 

 



Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: HELSS/0073 

Contract No: 

 

 

Description of Contractor’s Commercially Sensitive Information: 

Cross Reference(s) to location of sensitive information: 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

Period of Confidence (if applicable): 

Contact Details for Transparency / Freedom of Information matters: 

Name: 

Position: 

Address: 

Telephone Number: 

Email Address: 



 
 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the 
Contract: Data Requirements for Contract No: HELSS/0073 

Hazardous Contractor Deliverables, Materials or Substances  
Statement by the Contractor 

 
Contract No: 

Contract Title:  

Contractor:  

Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances 
to be supplied.  

* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in 
accordance with condition 24.  
 
Contractor’s Signature: 

Name: 

Job Title: 

Date: 

* check box ( ) as appropriate 

 
 
 
 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

  

 

 

 

 



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No:  HELSS/0073 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 

Schedule of  
Requirements  

item and  
timber product  

type 

Volume of  
timber  

Delivered to  
the Authority  

with FSC,  
PEFC or  

equivalent  
evidence 

Volume of  
timber  

Delivered to  
the Authority  

with other  
evidence 

Volume (as Delivered  
to the Authority) of  

timber without  
evidence of compliance  

with Government  
Timber Procurement  

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

          

          

          

          

          

          

     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



Schedule 9 – Statement of Requirement (SoR) for Contract No: HELSS/0073 
 
 

Schedule 2 

Item Number 

Description 

 

1 Survey of the PFMTF at RAF Waddington:  

 

a. Rig Survey: The Contractor and relevant subcontractor(s) shall visit the Joint 

Electronic Warfare Operational Support Centre (JEWOSC) to carry out a survey of the 

PFMTF to determine which parts of the PFMTF are missing, damaged, non-functional, 

or out of calibration. 

Activities include (but not necessarily limited to); Function testing, visual inspection, 

D38999 connector inspection, earth wiring and earth bonding inspection, internal flow 

sensors inspection and verification of the status of the pulse generator calibration. 

 

b. Obsolescence Search: An obsolescence trawl will be carried out against the Bill Of 

Materials (BOM) for the PFMTF with particular attention to the recommended spares 

holdings. 

Activities include (but not necessarily limited to); Review potential resourcing of 

component parts where component origin is unknown; identify all obsolete parts; 

identify and assess potential replacement parts; identify and assess other alternatives 

if necessary; assess the extent of any redesign / modification of electronic assemblies. 

 

c. Recovery review: Following completion of the Rig Survey and Obsolescence search 

detailed above the Contractor shall; 

a) Provide a report detailing areas of risk identified during the PFMTF Survey. 

b) Provide a report detailing all obsolescence identified during the Obsolescence 

Study. 

c) Attend a review meeting shall be held between the Contractor and Wildcat Delivery 

Team to determine the required elements and priority of resolution of the issues 

discovered. 

 

d. Following recovery review: Following the agreement by both Parties of the above 

review detailed at item 1c, In accordance with Condition 46.1, The Contractor shall 

submit a Firm Price proposal to recover the PFMTF system, including recommended 

spares purchases.  

2 Implementation of a 'get well' programme to recover PFMTF system integrity and regain 

security accreditation.  

 

Item 2 will be agreed in accordance with Condition 46.1 

 

3 On-going support of the PFMTF, following successful implementation of the 'get well' 

programme  

 

Item 3 will be agreed in accordance with Contract condition 46.1. On-going support is to 

include the following: 

 

Core Support Activities 

 

(1) Attendance at a yearly Contract Review Meeting. 

(2) Annual PFMTF rig inspection and re-certification. 

(3) Answering technical queries. 

(4) Responses to Ad-hoc tasking 

 

Spares Provisioning 

 

To include spares provisioning and spares replenishment. 

 

 

 



 

Ad-Hoc Tasking – to include the following: 

 

(1) On-Site flexible technical support. 

(2) Repairs to the PFMTF rig. 

(3) Call out support to JEWOSC. 

(4) Fault investigation. 

(5) Operating system and other software changes.  

(6) Security advice. 

(7) Additional engineering tasks. 

(8) Operator and maintainer training. 

             (9) Technical publications review and amendment support. 



Schedule 10 – Security Aspects Letter for Contract No: HELSS/0073 
 
 
 
Refer to Letter Reference LWPT SAL – 02/18 – Dated 6th February 2018 


