

Kitchen and Bathroom Installations – Lot Structure

Lot No: 1

Title: Nottinghamshire

1)Short Description:

This Lot covers the installation of Kitchen and Bathrooms within the Nottinghamshire region (NUTS code UKF14, UKF15 and UKF16) however the successful providers may be called to cover Lots 2 (Derbyshire), Lot 3 (Lincolnshire), Lot 4 (Leicestershire). A full description of the lotting Strategy adopted by EEM is explained in the procurement documents.

2)Common Procurement Vocabulary:

- 45453100 - Refurbishment work.
 - 45421151 - Installation of fitted kitchens.
 - 45211310 - Bathrooms construction work.
 - 45310000 - Electrical installation work.
 - 45311000 - Electrical wiring and fitting work.
 - 45311100 - Electrical wiring work.
 - 45311200 - Electrical fitting work.
 - 45315000 - Electrical installation work of heating and other electrical building-equipment.
- 45431200 - Wall-tiling work.
- 45430000 - Floor and wall covering work.
- 45431100 - Floor-tiling work.
- 45432110 - Floor-laying work.
- 45324000 - Plasterboard works.
- 45410000 - Plastering work.
- 45451000 - Decoration work.
- 44220000 - Builders' joinery.
- 45330000 - Plumbing and sanitary works.

3)Quantity Or Scope:

The range identified in II.1.4 is based upon an estimate of the potential total value of the Framework across all regions. It is not possible at this stage to split the value between regions. It is anticipated that up to 4 Contractors will be appointed to this Lot.

4)Indication About Different Date For Start Of Award Procedures And/Or Duration Of The Contract

Scheduled date for:

Start of works: 03/08/2015

Completion of works: 02/08/2019

5)Additional Information About Lots: Not Provided

Lot No: 2

Title: Derbyshire

1)Short Description:

This Lot covers the installation of Kitchen and Bathrooms within the Derbyshire region (NUTS code UKF11, UKF12 and UKF13) however the successful providers may be called to

cover Lots 1 (Nottinghamshire), Lot 3 (Lincolnshire) and Lot 4 (Leicestershire). A full description of the lotting strategy adopted by EEM is explained in the procurement documents.

2)Common Procurement Vocabulary:

- 45453100 - Refurbishment work.
 - 45421151 - Installation of fitted kitchens.
 - 45211310 - Bathrooms construction work.
 - 45310000 - Electrical installation work.
 - 45311100 - Electrical wiring work.
 - 45311000 - Electrical wiring and fitting work.
 - 45311200 - Electrical fitting work.
 - 45315000 - Electrical installation work of heating and other electrical building-equipment.
- 45431200 - Wall-tiling work.
- 45430000 - Floor and wall covering work.
- 45431100 - Floor-tiling work.
- 45432110 - Floor-laying work.
- 45324000 - Plasterboard works.
- 45410000 - Plastering work.
- 45451000 - Decoration work.
- 44220000 - Builders' joinery.
- 45330000 - Plumbing and sanitary works.

3)Quantity Or Scope:

The range identified in II.1.4 is based upon an estimate of the potential total value of the Framework across all regions. It is not possible at this stage to split the value between regions.

4)Indication About Different Date For Start Of Award Procedures And/Or Duration Of The Contract

Scheduled date for:

Start of works: 07/09/2015

Completion of works: 06/09/2019

5)Additional Information About Lots: Not Provided

Lot No: 3

Title: Lincolnshire

1)Short Description:

This Lot covers the installation of Kitchen and Bathrooms within the Lincolnshire region (NUTS code UKF3) however the successful providers may be called to cover Lots 1 (Nottinghamshire), Lot 2 (Derbyshire), Lot 4 (Leicestershire) and Lot 5 (Northamptonshire). A full description of the lotting strategy adopted by EEM is explained in the procurement documents.

2)Common Procurement Vocabulary:

- 45453100 - Refurbishment work.
 - 45421151 - Installation of fitted kitchens.
 - 45211310 - Bathrooms construction work.

45310000 - Electrical installation work.
45311000 - Electrical wiring and fitting work.
45311100 - Electrical wiring work.
45311200 - Electrical fitting work.
45315000 - Electrical installation work of heating and other electrical building-
equipment.
45431200 - Wall-tiling work.
45430000 - Floor and wall covering work.
45431100 - Floor-tiling work.
45432110 - Floor-laying work.
45324000 - Plasterboard works.
45410000 - Plastering work.
45451000 - Decoration work.
44220000 - Builders' joinery.
45330000 - Plumbing and sanitary works.

3)Quantity Or Scope:

The range identified in II.1.4 is based upon an estimate of the potential total value of the Framework across all regions. It is not possible at this stage to split the value between regions.

4)Indication About Different Date For Start Of Award Procedures And/Or Duration Of The Contract

Scheduled date for:

Start of works: 07/09/2015

Completion of works: 06/09/2019

5)Additional Information About Lots: Not Provided

Lot No: 4

Title: Leicestershire

1)Short Description:

This Lot covers the installation of Kitchen and Bathrooms within the Leicestershire region (NUTS code UKF21 and UKF22) however the successful providers may be called to cover Lots 1 (Nottinghamshire), Lot 2 (Derbyshire) and Lot 5 (Northamptonshire). A full description of the lotting strategy adopted by EEM is explained in the procurement documents.

2)Common Procurement Vocabulary:

45453100 - Refurbishment work.
45421151 - Installation of fitted kitchens.
45211310 - Bathrooms construction work.
45310000 - Electrical installation work.
45311000 - Electrical wiring and fitting work.
45311100 - Electrical wiring work.
45311200 - Electrical fitting work.
45315000 - Electrical installation work of heating and other electrical building-
equipment.
45430000 - Floor and wall covering work.
45431100 - Floor-tiling work.
45431200 - Wall-tiling work.

45432110 - Floor-laying work.
45324000 - Plasterboard works.
45410000 - Plastering work.
45451000 - Decoration work.
44220000 - Builders' joinery.
45330000 - Plumbing and sanitary works.

3)Quantity Or Scope:

The range identified in II.1.4 is based upon an estimate of the potential total value of the Framework across all regions. It is not possible at this stage to split the value between regions.

4)Indication About Different Date For Start Of Award Procedures And/Or Duration Of The Contract

Scheduled date for:

Start of works: 07/09/2015

Completion of works: 06/09/2019

5)Additional Information About Lots: Not Provided

Lot No: 5

Title: Northamptonshire

1)Short Description:

This Lot covers the installation of Kitchen and Bathrooms within the Northamptonshire region (NUTS code UKF24 and UKF25) however the successful providers may be called to cover Lots 3 (Lincolnshire) and Lot 4 (Leicestershire). A full description of the lotting strategy adopted by EEM is explained in the procurement documents.

2)Common Procurement Vocabulary:

45453100 - Refurbishment work.
45421151 - Installation of fitted kitchens.
45211310 - Bathrooms construction work.
45310000 - Electrical installation work.
45311000 - Electrical wiring and fitting work.
45311100 - Electrical wiring work.
45311200 - Electrical fitting work.
45315000 - Electrical installation work of heating and other electrical building-equipment.
45430000 - Floor and wall covering work.
45431100 - Floor-tiling work.
45431200 - Wall-tiling work.
45432110 - Floor-laying work.
45324000 - Plasterboard works.
45410000 - Plastering work.
45451000 - Decoration work.
44220000 - Builders' joinery.
45330000 - Plumbing and sanitary works.

3)Quantity Or Scope:

The range identified in II.1.4 is based upon an estimate of the potential total value of the

Framework across all regions. It is not possible at this stage to split the value between regions.

4) Indication About Different Date For Start Of Award Procedures And/Or Duration Of The Contract

Scheduled date for:

Start of works: 03/08/2015

Completion of works: 02/08/2019

5) Additional Information About Lots: Not Provided