
MOD MOD Purchase Contract (CPA) 702142450      
 

  

 
 

 

Defence Science & Technology Commercial 

Team 

 

Contract No: 702142450 

For: 

The provision of MDC facilities and 

associated office support 

 

Between the Secretary of State for Defence of the 

United Kingdom of Great Britain and Northern 

Ireland 

And 

 

Team Name and address: 

MISSILE DEFENCE CENTRE 

MOD MAIN BUILDING, WHITEHALL, LONDON, 

SW1A 2HB 

Contractor Name and address: 

QINETIQ LIMITED 

CODY TECHNOLOGY PARK, FARNBOROUGH, 

GU14 0LX 

  

 



MOD MOD Purchase Contract (CPA) 702142450      
 

 
Contract Terms and Conditions 

 

Table of Contents 

General Conditions .................................................................................................................................. 3 
Third Party IPR Authorisation ............................................................................................................... 3 

Standardised Contracting Terms ............................................................................................................. 4 
SC2 ...................................................................................................................................................... 4 

45 Project specific DEFCONs and DEFCON SC variants that apply to this contract .............................. 29 
DEFCON 076 (SC2) ........................................................................................................................... 29 
DEFCON 532A................................................................................................................................... 29 
DEFCON 658 (SC2) ........................................................................................................................... 29 
DEFCON 658 - Cyber Risk Profile - High ........................................................................................... 29 

46 Special conditions that apply to this Contract .................................................................................... 30 
Limitation of Contractors Liability ........................................................................................................ 30 
Rights granted to the Authority ........................................................................................................... 33 
Contractor's Services ......................................................................................................................... 34 

Deliverables ........................................................................................................................................... 36 
Supplier Contractual Deliverables ...................................................................................................... 36 
Buyer Contractual Deliverables .......................................................................................................... 37 

SC2 Schedules ...................................................................................................................................... 38 
Schedule 1 - Definitions of Contract ................................................................................................... 38 

Quality Assurance Conditions ................................................................................................................ 45 
No Specific QMS ................................................................................................................................ 45 
Schedule 2 - Schedule of Requirements ............................................................................................ 46 
Schedule 3 - Contract Data Sheet ...................................................................................................... 48 
Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) ................................................. 51 
Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12) .................... 54 

DEFFORM 111 ...................................................................................................................................... 55 
 

 
 
 
 
 
 



MOD MOD Purchase Contract (CPA) 702142450      
 

 
Terms and Conditions 

  

General Conditions 

  

Third Party IPR Authorisation 

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract 

by the Authority and placement of any contract task under it does not constitute an authorisation by the 

Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 

1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory 

powers must be expressly provided in writing, with reference to the acts authorised and the specific 

intellectual property involved. 
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Standardised Contracting Terms 

  

SC2 

SC2 (Edn 12/21) 

General Conditions  

1.      General 

a.      The defined terms in the Contract shall be as set out in Schedule 1. 

b.      The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 
Contract or not. 

c.      The Contractor warrants and represents, that: 

(1)      they have the full capacity and authority to enter into, and to exercise their rights and perform their 
obligations under, the Contract; 

(2)      from the Effective Date of Contract and for so long as the Contract remains in force it shall give 
the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings 
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority 
against themselves or a Subcontractor which would adversely affect the Contractor's ability to perform 
their obligations under the Contract; 

(3)      as at the Effective Date of Contract no proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues; 

(4)      for so long as the Contract remains in force they shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge of 
the Contractor, threatened) for the winding-up of the company or dissolution or for the appointment of a 
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues. 

d.      Unless the context otherwise requires: 

(1)      The singular includes the plural and vice versa, and the masculine includes the feminine and vice 
versa. 

(2)      The words “include”, “includes”, “including” and “included” are to be construed as if they were 
immediately followed by the words “without limitation”, except where explicitly stated otherwise.  

(3)      The expression “person” means any individual, firm, body corporate, unincorporated association 
or partnership, government, state or agency of a state or joint venture. 

(4)      References to any statute, enactment, order, regulation, or other similar instrument shall be 
construed as a reference to the statute, enactment, order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or 
instrument. 

(5)      The heading to any Contract provision shall not affect the interpretation of that provision. 

(6)      Any decision, act or thing which the Authority is required or authorised to take or do under the 
Contract may be taken or done only by the person (or its nominated deputy) authorised in Schedule 3 
(Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(7)      Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 
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2.Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 
provisions of the Contract, or otherwise lawfully terminated. 

 

3.Entire Agreement         

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this Condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 

 

4.Governing Law   

a.      Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to 
English Law.   

b.      Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts 
of England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of 
whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined 
within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, 
order or award given under English jurisdiction.  

d.      If the Parties pursuant to the Contract agree that Scots Law should apply then the following 
amendments shall apply to the Contract:  

(1)      Clause 4.a, 4.b and 4.c shall be amended to read: 

“a.      The Contract shall be considered as a contract made in Scotland and subject to Scots Law.  

b.      Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute resolution 
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or claim 
of whatever nature arising out of or relating to the Contract or breach thereof.  

c.      Any dispute arising out of or in connection with the Contract shall be determined within the Scottish 
jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for 
the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, order or award 
given under Scottish jurisdiction.” 

(2)      Clause 39.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
39.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be 
Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to 
make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 
to the Arbitration (Scotland) Act 2010.” 

e.      Each Party warrants to each other that entry into the Contract does not, and the performance of the 
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, 
writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract does not conflict 
with or result in a breach or termination of any provision of, or constitute a default under, any mortgage, 



MOD MOD Purchase Contract (CPA) 702142450      
 

contract or other liability, charge or encumbrance upon any of its properties or other assets. 

f.      Each Party agrees with each other Party that the provisions of this Condition 4 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the 
Parties notwithstanding such a termination. 

g.      Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties 
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the 
solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the 
Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to 
accept on their behalf service of all process and other documents of whatever description to be served on 
the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply) arising out of or 
relating to the Contract or any issue connected therewith. 

 

5.Precedence 

a.      If there is any inconsistency between the different provisions of the Contract the inconsistency shall be 
resolved according to the following descending order of precedence: 

(1)      Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the Contract shall 
be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data 
Sheet); 

(2)      Schedule 2 (Schedule of Requirements); 

(3)      the remaining Schedules; and 

(4)      any other documents expressly referred to in the Contract. 

b.      If either Party becomes aware of any inconsistency within or between the documents referred to in 
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach 
agreement, and if either Party considers the inconsistency to be material to its rights and obligations under 
the Contract, then the matter will be referred to the dispute resolution procedure in accordance with 
Condition 40 (Dispute Resolution). 

 

6.Formal Amendments to the Contract 

a.      Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be amended by 
the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such 
written agreement shall consist of: 

(1)      the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where 
used); 

(2)      the Authority's offer set out in a serially numbered amendment letter issued by the Authority to the 
Contractor; and 

(3)      the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's duly 
signed DEFFORM 10B. 

b.      Where required by the Authority in connection with any such amendment, the Contractor shall (as so 
required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to cover 
and support all of the Contractor's liabilities and obligations under and in connection with the Contract (as 
amended by such amendment) or provide a revised Parent Company Guarantee with such DEFFORM 10B 
to achieve the same purposes.   

c.      Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time 
of amendment: 
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(1)      if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle with 
the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. Where 
DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all its 
Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 
(SC2); or 

(2)      if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract Regulations 
2014 (each as amended from time to time).    

Changes to the Specification 

d.      The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the Specification. 

e.      The Contractor shall use a configuration control system to control all changes to the Specification. The 
configuration control system shall be compatible with ISO 9001 (latest published version) or as specified in 
the Contract.  

 

7.Authority Representatives 

a.      Any reference to the Authority in respect of: 

(1)      the giving of consent; 

(2)      the delivering of any Notices; or 

(3)      the doing of any other thing that may reasonably be undertaken by an individual acting on behalf 
of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7.  

b.      The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless 
notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the 
Authority’s Representatives which is authorised by the Contract as being expressly authorised by the 
Authority and the Contractor shall not be required to determine whether authority has in fact been given. 

c.      In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide 
written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance 
with Condition 6 (Formal Amendments to the Contract). 

 

8.Severability 

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1)      such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and 
shall be deemed not to be included in the Contract but without invalidating any of the remaining 
provisions of the Contract; and 

(2)      the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as 
possible to the intended effect of the invalid, illegal or unenforceable provision. 

 

9.Waiver 

a.      No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 
expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or remedy 
shall by itself constitute a waiver of that right or remedy. 

b.      No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or 
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remedy. 

 

10.Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of 
the other Party. 

 

11.Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is 
not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract 
declare that they have no intention to grant any such right. 

 

12.Transparency 

a.      Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the Contractor 
understands that the Authority may publish the Transparency Information to the general public.  The 
Contractor shall assist and cooperate with the Authority to enable the Authority to publish the Transparency 
Information.  

b.      Before publishing the Transparency Information to the general public in accordance with clause 12.a, 
the Authority shall redact any Information that would be exempt from disclosure if it was the subject of a 
request for Information under the Freedom of Information Act 2000 or the Environmental Information 
Regulations 2004, and any Information which has been acknowledged by the Authority at Schedule 5 ( 
Contractor’s Commercially Sensitive Information). 

c.      The Authority may consult with the Contractor before redacting any Information from the Transparency 
Information in accordance with clause 12.b.  The Contractor acknowledges and accepts that their 
representations on redactions during consultation may not be determinative and that the decision whether 
to redact Information is a matter in which the Authority shall exercise its own discretion, subject always to 
the provisions of the Freedom of Information Act 2000 or the Environmental Information Regulations 2004. 

d.      For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s rights at law.  

 

13.Disclosure of Information 

a.      Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1)      shall treat in confidence all Information it receives from the other; 

(2)      shall not disclose any of that Information to any third party without the prior written consent of the 
other Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose 
Information in confidence, without prior consent, to such persons and to such extent as may be 
necessary for the performance of the Contract; 

(3)      shall not use any of that Information otherwise than for the purpose of the Contract; and  

(4)      shall not copy any of that Information except to the extent necessary for the purpose of exercising 
its rights of use and disclosure under the Contract. 

b.      The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed 
to the Contractor by or on behalf of the Authority under or in connection with the Contract: 

(1)      is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 

(2)      is treated in confidence by them and not disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of performing work or having work performed for the 
Authority under the Contract or any subcontract. 
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c.      The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for 
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such steps 
as may be reasonably practical to enforce such arrangements. 

d.      A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent that either Party: 

(1)      exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 
Contract; 

(2)      has the right to use or disclose the Information in accordance with other Conditions of the 
Contract; or  

(3)      can show: 

(a)      that the Information was or has become published or publicly available for use otherwise 
than in breach of any provision of the Contract or any other agreement between the Parties; 

(b)      that the Information was already known to it (without restrictions on disclosure or use) prior 
to receiving the Information under or in connection with the Contract; 

(c)      that the Information was received without restriction on further disclosure from a third party 
which lawfully acquired the Information without any restriction on disclosure; or 

(d)      from its records that the same Information was derived independently of that received under 
or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e.      Neither Party shall be in breach of this Condition where it can show that any disclosure of Information 
was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.  
Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the 
Information is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way 
diminish the obligations of the Parties under this Condition. 

f.      The Authority may disclose the Information:  

(1)      to any Central Government Body for any proper purpose of the Authority or of the relevant Central 
Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for the 
purpose of ensuring effective cross-Government procurement processes, including value for money 
and related purposes.  Where such a disclosure is made the Authority shall ensure that the recipient is 
made aware of its confidentiality;  

(2)      to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 
requirement;  

(3)      to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in 
the course of carrying out its public functions;  

(4)      subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or other 
person engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for 
any purpose relating to or connected with the Contract; 

(5)      subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights 
under the Contract; or 

(6)      on a confidential basis to a proposed body in connection with any assignment, novation or 
disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure 
subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed 
on the Authority under this Condition.  

g.      Where the Authority intends to disclose Information to a commercial entity which is not a Central 
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to 
provide the Contractor with 3 Business Days' notice in advance of such disclosure.  In relation to a 
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disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor 
within 2 Business Days of such notice being given, where the Authority has not already done so, it will 
endeavour to procure from the intended recipient of the Information an agreement containing confidentiality 
terms the same as, or substantially similar to, those placed on the Authority under this Condition. 

h.      Before sharing any Information in accordance with clause 13.f, the Authority may redact the 
Information.  Any decision to redact Information made by the Authority shall be final. 

i.      The Authority shall not be in breach of the Contract where disclosure of Information is made solely and 
to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental 
Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for compliance under 
the Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the 
disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification 
to the Contractor of any decision to disclose the Information. The Contractor acknowledges and accepts 
that their representations on disclosure during consultation may not be determinative and that the decision 
whether to disclose Information in order to comply with the Act or the Regulations is a matter in which the 
Authority shall exercise its own discretion, subject always to the provisions of the Act or the Regulations.  

j.      Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 
disclosed orally in confidence. 

 

14.Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 
representatives of the press, television, radio or other media on any matter concerning the Contract unless 
the Authority has given its prior written consent. 

 

15.Change of Control of Contractor 

a.      The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, as 
soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, 
including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful or 
is in breach of either any pre-existing non-disclosure agreement or any regulations governing the conduct of 
the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal sanction arising 
from issuing such a notice.  

b.      Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall 
be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c.      The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not limited 
to potential threats to national security, the ability of the Authority to comply with its statutory obligations or 
matters covered by the declarations made by the Contractor prior to contract award. 

d.      The Authority may terminate the Contract by giving written notice to the Contractor within six months of 
the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in exercising 
its right of termination under this Condition. 

e.      If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be 

mailto:DefComrclSSM-MergersandAcq@mod.gov.uk
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entitled to request the Authority to consider making a payment representing any commitments, liabilities or 
expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such 
commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and 
shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 
Contract. Any payment under this clause 15.e must be fully supported by documentary evidence. The 
decision whether to make such a payment shall be at the Authority’s sole discretion. 

f.      Notification by the Contractor of any intended, planned or actual change of control shall not prejudice 
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of 
either the Contractor or the Authority additional to the Authority’s rights set out in this Condition. 

 

16.Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental 
approach that identifies, considers, and where possible, mitigates the environmental impacts of their supply 
chain.  The Contractor shall provide evidence of so doing to the Authority on demand. 

 

17.Contractor’s Records 

a.      The Contractor and their Subcontractors shall maintain all records specified in and connected with the 
Contract (expressly or otherwise) and make them available to the Authority when requested on reasonable 
notice.  

b.      The Contractor and their Subcontractors shall also permit access to relevant records that relate to the 
contractual obligations to supply goods or services under the Contract, held by or controlled by them and 
reasonably required by the Comptroller and Auditor General, their staff and any appointed representative of 
the National Audit Office, and provide such explanations and information as reasonably necessary for the 
following purposes: 

(1)      to enable the National Audit Office to carry out the Authority’s statutory audits and to examine 
and/or certify the Authority’s annual and interim report and accounts; and 

(2)      to enable the National Audit Office to carry out an examination pursuant to Part II of the National 
Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its 
resources. 

c.      With regard to the records made available to the Authority under clause 17.a of this Condition, and 
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to 
be examined and if necessary copied, by the Authority, or Representative of the Authority, as the Authority 
may require. 

d.      Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a 
period of at least 6 years from: 

(1)      the end of the Contract term; 

(2)      the termination of the Contract; or  

(3)      the final payment, 

whichever occurs latest. 

 

18.Notices 

a.      A Notice served under the Contract shall be: 

(1)      in writing in the English language; 

(2)      authenticated by signature or such other method as may be agreed between the Parties; 

(3)      sent for the attention of the other Party’s Representative, and to the address set out in Schedule 



MOD MOD Purchase Contract (CPA) 702142450      
 

3 (Contract Data Sheet); 

(4)      marked with the number of the Contract; and 

(5)      delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 
(Contract Data Sheet), by electronic mail. 

b.      Notices shall be deemed to have been received: 

(1)      if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise on 
the first Business Day of the recipient immediately following the day of delivery; 

(2)      if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 
airmail) after the day of posting; 

(3)      if sent by facsimile or electronic means:  

(a)      if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of the transmission from the receiving 
instrument; or 

(b)      if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of verification of transmission from the receiving 
instrument. 

 

19.Progress Monitoring, Meetings and Reports 

a.      The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 
3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably qualified to 
attend such meetings. 

b.      The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the 
format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum: 

(1)      performance/Delivery of the Contractor Deliverables; 

(2)      risks and opportunities; 

(3)      any other information specified in Schedule 3 (Contract Data Sheet); and 

(4)      any other information reasonably requested by the Authority. 

 

Supply of Contractor Deliverables  

20.Supply of Contractor Deliverables and Quality Assurance 

a.      The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of 
the Contractor Deliverables to enable it to comply with this obligation. 

b.      The Contractor shall: 

(1)      comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 
Data Sheet) in providing the Contractor Deliverables; and 

(2)      discharge their obligations under the Contract with all due skill, care, diligence and operating 
practice by appropriately experienced, qualified and trained personnel. 

c.      The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to the 
Contract and shall extend to any remedial services provided by the Contractor. 

d.      The Contractor shall: 

(1)      observe, and ensure that the Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply at any of the Authority’s premises; 

(2)      notify the Authority as soon as they become aware of any health and safety hazards or issues 
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which arise in relation to the Contractor Deliverables; and 

(3)      before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, 
all necessary licences and consents in relation to the Contractor Deliverables. 

 

21.Marking of Contractor Deliverables 

a.      Each Contractor Deliverable shall be marked in accordance with the requirements specified in 
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 
05-132 as specified in the contract or specification. In the absence of such requirements, the Contractor 
Deliverables shall be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of Requirements). 

b.      Any marking method used shall not have a detrimental effect on the strength, serviceability or 
corrosion resistance of the Contractor Deliverables. 

c.      The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d.      Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required 
particulars, the required information should be included on the package or carton in which the Contractor 
Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions)). 

 

22.Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

        NOT APPLICABLE 

 

23.Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 

        NOT APPLICABLE 

 

24.Timber and Wood-Derived Products 

 NOT APPLICABLE 

 

25.Certificate of Conformity 

        NOT APPLICABLE 

 

26.Access to Contractor’s Premises 

a.      The Contractor shall provide to the Authority’s Representatives following reasonable Notice, relevant 
accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for 
the purpose of monitoring the Contractor’s progress and quality standards in performing the Contract. 

b.      As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a are 
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the 
Contractor, shall arrange access to such Subcontractors.  

 

27.Delivery / Collection 

NOT APPLICABLE 

 

28.Acceptance  
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a.      Acceptance of the Contractor Deliverables shall occur when either: 

(1)      the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the 
Contractor’s ownership; or 

(2)      the time limit in which to reject the Contractor Deliverables defined in clause 29.b has elapsed.  

 

29.Rejection and Counterfeit Materiel  

Rejection: 

a.      If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or 
any other terms of the Contract, then (without limiting any other right or remedy that the Authority may have) 
the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority shall return these 
Contractor Deliverables to the Contractor at the Contractor’s risk and cost.   

b.      Rejection of any of the Contractor Deliverables under clause 29.a30.a shall take place by the time limit 
for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor 
Deliverables shall be deemed to be accepted within a reasonable period of time. 

Counterfeit Materiel: 

c.      Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall: 

(1)      notify the Contractor of its suspicion and reasons therefore; 

(2)      where reasonably possible, and if requested by the Contractor within 10 Business Days of such 
notification, (at the Contractor’s own risk and expense and subject to any reasonable controls specified 
by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or 
consignment and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3)      give the Contractor a further 20 Business Days or such other reasonable period agreed by the 
Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at 29.c.(2).(ii), to 
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel; and 

(4)      determine, on the balance of probabilities and strictly on the evidence available to it at the time, 
whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor 
Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or 
consignment under 29.a and 29.b (Rejection). 

d.      In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably believes that 
any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall 
be entitled to: 

(1)      retain any Counterfeit Materiel; and/or 

(2)      retain the whole or any part of such Contractor Deliverable or consignment where it is not 
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or 
consignment; 

and such retention shall not constitute acceptance under Condition 28 (Acceptance).  

e.      Where the Authority intends to exercise its rights under clause 29.d, it shall where reasonable permit 
the Contractor, within a period specified by the Authority, to arrange at their own risk and expense and 
subject to any reasonable controls specified by the Authority, for: 

(1)      the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 
Deliverable; and/or 

(2)      the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is 
satisfied does not contain Counterfeit Materiel. 
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f.      In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with 
clause 29.d, including where the Authority permits the Contractor to remove non-Counterfeit Materiel under 
clause 29.e but the Contractor fails to do so within the period specified by the Authority and subject to clause 
29.j, the Authority shall be entitled to exercise any, all, or any combination of, the following rights: 

(1)      to dispose of it responsible, and in a manner that does not permit its reintroduction into the supply 
chain or market; 

(2)      to pass it to a relevant investigatory or regulatory authority; 

(3)      to retain conduct or have conducted further testing including destructive testing, for further 
investigatory, regulatory or risk management purposes. Results from any such tests shall be shared 
with the Contractor; and/or 

(4)      to recover the reasonable costs of testing, storage, access, and/or disposal of it from the 
Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance under 
Condition 28 (Acceptance). 

g.      Any scrap or other disposal payment received by the Authority shall be off set against any amount due 
to the Authority under clause 29.f.(4). If the value of the scrap or other disposal payment exceeds the 
amount due to the Authority under clause 29.f.(4) then the balance shall accrue to the Contractor. 

h.      The Authority shall not use a retained Article or consignment other than as permitted in clauses 29.c – 
29.j. 

i.      The Authority may without restriction report a discovery of Counterfeit Materiel and disclose information 
necessary for the identification of similar materiel and its possible sources.  

j.      The Contractor shall not be entitled to any payment or compensation from the Authority as a result of 
the Authority exercising the rights set out in clauses 29.c – 29.j except where it has been determined in 
accordance with Condition 39 (Dispute Resolution) that the Authority has made an incorrect determination 
in accordance with clause 20.c.(4). In such circumstances the Authority shall reimburse the Contractors 
reasonable costs of complying with clause 29.c. 

 

30.Diversion Orders 

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that 
a Contractor Deliverable is likely to be subject to a Diversion Order. 

b.      The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest 
means available as agreed by the Authority.  

c.      The Authority reserves the right to cancel the Diversion Order.  

d.      If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 
Representative of the Authority who issued it for clarification and/or further instruction.  

e.      If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate 
explanation.  

f.      The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the 
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall 
comply with the requirements of the Diversion Order upon receipt of the Diversion Order.  

 

31.Self-to-Self Delivery 
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Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by 
the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a 
Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the 
Authority. 

Licences and Intellectual Property  

 

32.Import and Export Licences 

a.      If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the 
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is 
required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall 
provide the Contractor with sufficient information, certification, documentation and other reasonable 
assistance in obtaining any necessary UK import or export licence. 

b.      When an export licence or import licence or authorisation either singularly or in combination is required 
from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably 
practicable consult with the Authority on the licence requirements.  Where the Contractor is the applicant for 
the licence or authorisation the Contractor shall: 

(1)      ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 
Deliverable (which for the purposes of this Condition shall also include information, technical data and 
software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application: 

(a)      the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain 
and Northern Ireland (hereinafter “HM Government”); and 

(b)      the end use as: For the Purposes of HM Government; and 

(2)      include in the submission for the licence or authorisation a statement that "information on the 
status of processing this application may be shared with the Ministry of Defence of the United 
Kingdom". 

c.      If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel not 
previously supplied by or on behalf of the Authority for which an export licence or import licence or 
authorisation from a foreign government is required, the responsibility for instituting expeditious action to 
apply for and obtain the licence shall rest with the Contractor or that Subcontractor.  For the purposes of this 
Condition materiel shall mean information, technical data and items, including Contractor Deliverables, 
components of Contractor Deliverables and software. 

d.      Where the Contract performance requires the export of materiel for which a foreign export licence or 
import licence or authorisation is required, the Contractor shall include the dependencies for the export 
licence or import licence or authorisation application, grant and maintenance in the Contract risk register 
and in the risk management plan for the Contract, with appropriate review points.  Where there is no 
requirement under the Contract for a risk management plan the Contractor shall submit this information to 
the Authority’s representative. 

e.      During the term of the Contract and for a period of up to 2 years from completion of the Contract, the 
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign 
export licence or import licence or authorisation to enable the Authority to re-export or re-transfer a licensed 
or authorised item or licensed or authorised information from the UK to a non-licensed or unauthorised third 
party.  If the Authority makes such a request it will consult with the Contractor before making a determination 
of whether the Authority or the Contractor is best placed in all the circumstance to make the request.  
Where, subsequent to such consultation the Authority notifies the Contractor that the Contractor is best 
placed to make such request: 

(1)      the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously consider 
whether or not there is any reason why it should object to making the request and, where it has no 
objection, file an application to seek a variation of the applicable export licence or import licence or 
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authorisation in accordance with the procedures of the licensing authority.  Where the Contractor has 
an objection, the Parties shall meet within five (5) working days to resolve the issue and should they fail 
the matter shall be escalated to an appropriate level within both Parties’ organisations, to include their 
respective export licensing subject matter experts; and 

(2)      the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested variation.  

f.      Where the Authority determines that it is best placed to make such request the Contractor shall provide 
sufficient information, certification, documentation and other reasonable assistance as may be necessary to 
support the Authority to make the application for the requested variation. 

g.      Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it.   

h.      Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in each 
subcontract equivalent obligations to those set out in this Condition.  Where it is not possible to include 
equivalent terms to those set out in this Condition, the Contractor shall report that fact and the 
circumstances to the Authority. 

i.      Without prejudice to HM Government's position on the validity of any claim by a foreign government to 
extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification, 
documentation and other reasonable assistance to facilitate the granting of export licences or import 
licences or authorisations by a foreign Government in respect of the performance of the Contract. 

j.      The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any 
UK export licences necessary for the performance of the Contract. 

k.      The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is 
subject to:  

(1)      a non-UK export licence, authorisation or exemption; or 

(2)      any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on 
disclosure to individuals based upon their nationality.  This does not include the Intellectual 
Property-specific restrictions of the type referred to in Condition 33 (Third Party Intellectual Property – 
Rights and Restrictions). 

l.      If at any time during the term of the Contract the Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall notify the Authority of this as 
soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed 
alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected 
Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to 
delivery of the Contractor Deliverables. 

m.      If the information to be provided under clause 32.l has been provided previously to the Authority by the 
Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming they remain valid and satisfy the provisions of clause 32.l. 

n.      During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clauses 32.l or 32.m of which they 
become or are aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item 
or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

o.      For a period of up to 2 years from completion of the Contract and in response to a specific request by 
the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in 
the information notified previously under clause 32.l or 32.m of which they become aware that would affect 
the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those 
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clauses by issuing an updated DEFFORM 528 to the Authority. 

p.      Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions are 
notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the 
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528.  
Within [X] days of such notification, the Contractor shall propose to the Authority actions to mitigate the 
impact of such restrictions.  Such proposals may include, where appropriate, mutually supported attempts 
to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within [X] days of receipt of a proposal whether 
it is acceptable and where appropriate the Contract shall be modified in accordance with its terms to 
implement the proposal. 

q.      If the restrictions prevent the Contractor from performing their obligations under the Contract and have 
not been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority 
may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as otherwise 
may be provided by the Contract, or to terminate the Contract.  Except as set out in clause 32.r, in the event 
of termination in these circumstances termination shall be on fair and reasonable terms having regard to all 
the circumstances including payments already made and that would otherwise be due under the Contract, 
costs incurred by the Contractor and benefits received by the Authority. The Parties, acting in good faith, will 
use all reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer 
the matter to dispute resolution in accordance with the provisions in the Contract. 

r.      In the event that the restrictions notified to the Authority pursuant to clause 32.l were known or ought 
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions 
notified to the Authority pursuant to clauses 32.n or 32.p were known or ought reasonably to have been 
known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the 
Authority in accordance with clause 32.l, termination under clause 32.t will be in accordance with Condition 
42 (Material Breach) and the provisions of clause 33.v will not apply.  

s.      The Authority shall use reasonable endeavours to identify any export control restrictions applying to 
materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where the Authority is to 
provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the 
Services are to be provided, and that materiel is subject to a non-UK export licence, authorisation, 
exemption or other related transfer or export control as described in the provisions of clause 32.k, the 
Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the 
Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) days 
prior to the delivery of such materiel to the Contractor.     

t.      In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as 
reasonably practicable a new or revised DEFFORM 528.  In the event that the Authority becomes aware 
that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate 
less than thirty (30) days prior to the delivery to the Contractor of any material to which the updated or new 
disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the 
impact of the incomplete or inaccurate disclosure.  

u.      Where: 

(1)      restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 
to clauses 32.s or 32.t or both; or  

(2)      any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or 
inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or 
inaccurate information.  Such mitigation shall include, where appropriate, mutually supported attempts to 
obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government.  If the restrictions or incorrect or inaccurate information adversely affect the ability of 
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the Contractor to perform their obligations under the Contract, the matter shall be handled under the terms 
of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the restrictions 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time the 
Authority may terminate the Contract.  Termination under these circumstances will be under the terms of 
Condition 41 (Termination for Convenience) and as referenced in the Contract. 

v.      Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, provided the 
Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from 
their obligations to perform those elements of the Contract directly affected by the restrictions or provision of 
incorrect or incomplete information.  

 

33.Third Party Intellectual Property – Rights and Restrictions 

a.      The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as 
they become aware of: 

(1)      any invention or design the subject of patent or registered Design Rights (or application thereof) 
owned by a third party which appears to be relevant to the performance of the Contract or to use by the 
Authority of anything required to be done or delivered under the Contract;  

(2)      any restriction as to disclosure or use, or obligation to make payments in respect of any other 
intellectual property (including technical Information) required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the 
notification shall include such Information as is required by Section 2 of the Defence Contracts Act 
1958;  

(3)      any allegation of infringement of intellectual property rights made against the Contractor and 
which pertains to the performance of the Contract or subsequent use by the Authority of anything 
required to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a 
Commercial Off The Shelf (COTS) item or service. 

b.      If the Information required under clause 33.a has been notified previously, the Contractor may meet 
their obligations by giving details of the previous notification. 

c.      For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any 
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the 
manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or 
controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third party 
owning such patent or registered design, be given exclusive conduct of any and all negotiations for the 
settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor shall 
indemnify the Authority, its officers, agents and employees against any liability and cost arising from such 
allegation.  This Condition shall not apply if: 

(1)      the Authority has made or makes an admission of any sort relevant to such question;  

(2)      the Authority has entered or enters into any discussions on such question with any third party 
without the prior written agreement of the Contractor;  

(3)      the Authority has entered or enters into negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949;  

(4)      legal proceedings have been commenced against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use that has been properly authorised.  

d.      The indemnity in clause 33.c does not extend to use by the Authority of anything supplied under the 
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Contract where that use was not reasonably foreseeable at the time of the Contract.  

e.       In the event that the Authority has entered into negotiation in respect of a claim for compensation, or 
legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the 
Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or 
design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949 and to use any model, document or information relating to any such invention or design 
which may be required for that purpose. 

f.      For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or 
design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then 
unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention 
or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the 
purpose of performing the Contract.  

g.      If, under clause 33.a, a relevant invention or design is notified to the Authority by the Contractor after 
the Effective Date of Contract, then:  

(1)      if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 
against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance 
with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, and  

(2)      in any event, unless the Contractor and the Authority can agree an alternative course of action, 
the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the 
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949.  

h.      The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and 
employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor or 
their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in 
the performance of the Contract when such infringement arises from or is incurred by reason of the 
Contractor following any specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 

i.      The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or 
their suppliers of any patent, utility model, registered design or like protection outside the UK in the 
performance of the Contract when such infringement arises from or is incurred otherwise than by reason of 
the Contractor following any specification, statement of work or instruction in the Contract or using, keeping 
or disposing of any item given by the Authority for the purpose of the Contract in accordance with the 
Contract.  

j.      The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense 
incurred in respect of anything to be done under the Contract, where:  

(1)      a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect 
of any intellectual property; or  

(2)      any obligation to make payments for intellectual property has not been promptly notified to the 
Authority under clause 33.a.  

k.      Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent permitted by 
Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988, the Contractor shall also be:  

(1)      released from payment whether by way of royalties, licence fees or similar expenses in respect of 
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the Contractor's use of the relevant invention or design, or the use of any relevant model, document or 
information for the purpose of performing the Contract; and  

(2)      authorised to use any model, document or information relating to any such invention or design 
which may be required for that purpose.  

l.      The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item to be 
supplied under the Contract or otherwise in the performance of the Contract;  

(2)      misuse of any confidential information, trade secret or the like by the Contractor in performing the 
Contract;  

(3)      provision to the Authority of any Information or material which the Contractor does not have the 
right to provide for the purpose of the Contract.  

m.      The Authority shall assume all liability and indemnify the Contractor, their officers, agents and 
employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract but only to the extent that the item is used for 
the purpose of the Contract;  

(2)      alleged misuse of any confidential Information, trade secret or the like by the Contractor as a 
result of use of Information provided by the Authority for the purposes of the Contract, but only to the 
extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by 
the Authority.  

n.      The general authorisation and indemnity is: 

(1)      clauses 33.a – 33.m represents the total liability of each Party to the other under the Contract in 
respect of any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) 
owned by a third party;  

(2)      neither Party shall be liable, one to the other, for any consequential loss or damage arising as a 
result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR 
owned by a third party;  

(3)      a Party against whom a claim is made or action brought, shall promptly notify the other Party in 
writing if such claim or action appears to relate to an infringement which is the subject of an indemnity or 
authorisation given under this Condition by such other Party.  The notification shall include particulars 
of the demands, damages and liabilities claimed or made of which the notifying Party has notice;  

(4)      the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise 
therefrom and shall provide such information as the other Party may reasonably require;  

(5)      following a notification under clause 33.n.(3), the Party notified shall advise the other Party in 
writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or 
litigation.  In that case the Party against whom a claim is made or action brought shall not make any 
statement which might be prejudicial to the settlement or defence of such a claim without the written 
consent of the other Party;  

(6)      the Party conducting negotiations for the settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the conduct and progress of such negotiations.  

o.      If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design 
Right or breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to 
the Authority, the Contractor may at their own expense replace the item with an item of equivalent 
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functionality and performance so as to avoid infringement or breach.  The Parties will co-operate with one 
another to mitigate any claim or damage which may arise from use of third party IPR.  

p.      Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation under Section 
240 of the Copyright, Designs and Patents Act 1988. 

q.      Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an authorisation by 
the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory powers 
must be expressly provided in writing, with reference to the acts authorised and the specific intellectual 
property involved.  

 

Pricing and Payment  

34.Contract Price 

a.      The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The 
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 

b.      Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise or other duty 
payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the 
Contract Deliverables supplied which may be for shipment outside of the UK.  

 

35.Payment and Recovery of Sums Due 

a.      Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any 
claims for payment under clause 35.b the Contractor will be required to register their details (Supplier 
on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

b.      Where the Contractor submits an invoice to the Authority in accordance with clause 35.a, the Authority 
will consider and verify that invoice in a timely fashion. 

c.      The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 
days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d.      Where the Authority fails to comply with clause 35.a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 35.c 
after a reasonable time has passed. 

e.      The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as 
acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights 
and remedies under the Contract. 

f.      Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 
Contractor under the Contract or under any other contract with the Authority, or with any other Government 
Department. 

 

36.Value Added Tax 

a.      The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 

b.      If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) 
in respect of their business activities at the time of any supply, and the circumstances of any supply are such 
that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay 
to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to 
the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
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under the Contract according to the law at the relevant tax point. 

c.      The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their 
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative 
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) of 
the Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days of 
becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about the 
applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to the 
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. 
Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority within three (3) 
Business Days of receiving that ruling unless they propose to challenge the ruling. Where the Contractor 
challenges the ruling they shall supply to the Authority a copy of any final decisions issued by HMRC on 
completion of the challenge within three (3) Business Days of receiving the decision. 

d.      Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not 
required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall 
be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the 
Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any 
changes in VAT law regarding registration. 

e.      Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 
Contractor may be required by the laws of the country where the supply takes place to register there for EU 
(or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to the 
Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax the 
Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor 
Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the 
Contractor. 

f.      In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required 
to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input taxes). 
However, these input taxes will be allowed where it is established that, despite the Contractor having taken 
all reasonable steps to recover them, it has not been possible to do so. Where there is any doubt that the 
Contractor has complied with this requirement the matter shall be resolved in accordance with Condition 39 
(Dispute Resolution). 

g.      Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance 
with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so 
determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly to 
HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the Contract or 
any other contract. The Contractor shall supply the Authority with a copy of all correspondence between 
HMRC and the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 

 

37.Debt Factoring 

a.      Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 
Condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right 
to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract 
(including interest which the Authority incurred through late payment under the Late Payment of 
Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive payment of the 
Contract Price (or any part thereof) under this Condition 37 shall be subject to: 

(1)      reduction of any sums in respect of which the Authority exercises its right of recovery under 
clause 35.f; 

(2)      all related rights of the Authority under the Contract in relation to the recovery of sums due but 
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unpaid; and 

(3)      the Authority receiving notification under both clauses 37.b and 37.c.(2). 

b.      In the event that the Contractor obtains from the Authority the consent to assign the right to receive the 
Contract Price (or any part thereof) under clause 37.a, the Contractor shall notify the Authority in writing of 
the assignment and the date upon which the assignment becomes effective. 

c.      The Contractor shall ensure that the Assignee: 

(1)      is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2); and 

(2)      notifies the Authority of the Assignee’s contact information and bank account details to which the 
Authority shall make payment, subject to any reduction made by the Authority in accordance with 
clauses 37.a.(1) and 37.a.(2).  

d.      The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to apply in all 
other respects after the assignment and shall not be amended without the prior approval of the Authority. 

 

38.Subcontracting and Prompt Payment 

a.      Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 
obligations, duties or liabilities under the Contract. 

b.      Where the Contractor enters into a subcontract, they shall cause a term to be included in such 
subcontract: 

(1)      providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 
consider and verify that invoice in a timely fashion; 

(2)      providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no 
later than a period of thirty (30) days from the date on which the Contractor has determined that the 
invoice is valid and undisputed; 

(3)      providing that where the Contractor fails to comply with clause 38.b.(1) above, and there is an 
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 38.b.(2) after a reasonable time has passed; and 

(4)      requiring the counterparty to that subcontract to include in any subcontract which it awards, 
provisions having the same effect as clauses 38.b.(1) to 38.b.(4).  

Termination  

 

39.Dispute Resolution 

a.      The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 
Contract through negotiations between the respective representatives of the Parties having authority to 
settle the matter, which attempts may include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 

b.      In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 39.b 
shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall have 
the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c.      For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process 
(including any awards) shall be confidential between the Parties, except as may be lawfully required in 
judicial proceedings relating to the arbitration or otherwise. 

 

40.Termination for Insolvency or Corrupt Gifts  

Insolvency: 
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a.      The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 
written Notice of such termination to the Contractor at any time after any of the following events:  

Where the Contractor is an individual or a firm: 

(1)      the application by the individual or, in the case of a firm constituted under English law, any partner 
of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or  

(2)      the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  

(3)      the individual, the firm or, in the case of a firm constituted under English law, any partner of the 
firm making a composition or a scheme of arrangement with them or their creditors; or  

(4)      the presentation of a petition for bankruptcy order against the individual or, in the case of a firm 
constituted under English law, any partner of the firm unless it is withdrawn within three (3) Business 
Days from the date on which the Contractor is notified of the presentation; or  

(5)      the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted 
under English law, any partner of the firm; or  

(6)      where the Contractor is either unable to pay their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not immediately payable. The Authority shall regard the 
Contractor as being unable to pay their debts if: 

(a)      they have failed to comply with or to set aside a Statutory demand under Section 268 of the 
Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on them; or  

(b)      execution or other process to enforce a debt due under a judgement or order of the court 
has been returned unsatisfied in whole or in part.  

(7)      the presentation of a petition for sequestration in relation to the Contractor's estates unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(8)      the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 

(9)      the presentation of a petition for the appointment of an administrator; unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or  

(10)      the court making an administration order in relation to the company; or  

(11)      the presentation of a petition for the winding-up of the company unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or  

(12)      the company passing a resolution that the company shall be wound-up; or 

(13)      the court making an order that the company shall be wound-up; or  

(14)      the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are carried out which, 
within the jurisdiction to which they are subject, are similar in nature or effect to those specified in clauses 
40.a.(9) to 40.a.(14) inclusive above.  

b.      Such termination shall be without prejudice to and shall not affect any right of action or remedy which 
shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c.      The Contractor shall not do, and warrants that in entering the Contract they have not done any of the 
following (hereafter referred to as 'prohibited acts'): 

(1)      offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as 
an inducement or reward; 

(a)      for doing or not doing (or for having done or not having done) any act in relation to the 
obtaining or execution of this or any other Contract with the Crown; or  
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(b)      for showing or not showing favour or disfavour to any person in relation to this or any other 
Contract with the Crown. 

(2)      enter into this or any other Contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless before 
the Contract is made particulars of any such commission and of the terms and conditions of any such 
agreement for the payment thereof have been disclosed in writing to the Authority.  

d.      If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or any 
of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with 
or without the knowledge or authority of the Contractor in relation to this Contract or any other contract with 
the Crown, the Authority shall be entitled: 

(1)      to terminate the Contract and recover from the Contractor the amount of any loss resulting from 
the termination;  

(2)      to recover from the Contractor the amount or value of any such gift, consideration or commission; 
and  

(3)      to recover from the Contractor any other loss sustained in consequence of any breach of this 
Condition, where the Contract has not been terminated.  

e.      In exercising its rights or remedies under this Condition, the Authority shall: 

(1)      act in a reasonable and proportionate manner having regard to such matters as the gravity of, and 
the identity of the person performing, the prohibited act; 

(2)      give all due consideration, where appropriate, to action other than termination of the Contract, 
including (without being limited to):  

(a)      requiring the Contractor to procure the termination of a subcontract where the prohibited act 
is that of a Subcontractor or anyone acting on their behalf;  

(b)      requiring the Contractor to procure the dismissal of an employee (whether their own or that 
of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of such 
employee.  

f.      Recovery action taken against any person in Her Majesty's service shall be without prejudice to any 
recovery action taken against the Contractor pursuant to this Condition. 

 

41.Termination for Convenience  

a.      The Parties shall have the right to terminate the Contract in whole or in part at any time by giving the 
other Party at least one hundred and twenty (120) Business Days written notice (or such other period as 
may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or 
relevant part thereof, shall terminate without prejudice to the rights of the parties already accrued up to the 
date of termination.  Where only part of the Contract is being terminated, the Authority and the Contractor 
shall owe each other no further obligations in respect of the part of the Contract being terminated, but will 
continue to fulfil their respective obligations on all other parts of the Contract not being terminated. 

b.      Following the above notification the Authority shall be entitled to exercise any of the following rights in 
relation to the Contract (or part being terminated) to direct the Contractor to: 

(1)      not start work on any element of the Contractor Deliverables not yet started; 

(2)      complete in accordance with the Contract the provision of any element of the Contractor 
Deliverables; 

(3)      as soon as may be reasonably practicable take such steps to ensure that the production rate of 
the Contractor Deliverables is reduced as quickly as possible; 

(4)      terminate on the best possible terms any subcontracts in support of the Contractor Deliverables 
that have not been completed, taking into account any direction given under clauses 41.b.(2) and 
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41.b.(3) of this Condition. 

c.      Where this Condition applies (and subject always to the Contractor’s compliance with any direction 
given by the Authority under clause 41.b): 

(1)      The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a)      in the possession of the Contractor at the date of termination; and 

(b)      provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, 
with the agreement of the Authority, choose to retain; 

(2)      the Contractor shall deliver to the Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a list of: 

(a)      all such unused and undamaged materiel; and 

(b)      Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3)      in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in accordance with the Contract. 

d.      The Authority shall (subject to clause 41.e below and to the Contractor’s compliance with any direction 
given by the Authority in clause 41.b above) indemnify the Contractor against any commitments, liabilities or 
expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract, subject to: 

(1)      the Contractor taking all reasonable steps to mitigate such loss; and 

(2)      the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 
reasonably and actually incurred by the Contractor as a result of the termination of the Contract or 
relevant part. 

e.      The Authority’s total liability under the provisions of this Condition shall be limited to the total price of 
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or 
becoming due to the Contractor at the date of termination. 

f.      The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose 
of the Contract, the right to terminate the subcontract under the terms of clauses 41.a to 41.e except that: 

(1)      the name of the Contractor shall be substituted for the Authority except in clause 41.c.(1); 

(2)      the notice period for termination shall be as specified in the subcontract, or if no period is 
specified one hundred and twenty (120) Business Days; and 

(3)      the Contractor’s right to terminate the subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of 
this Condition 41.  

g.      Claims for payment under this Condition shall be submitted in accordance with the Authority’s 
direction. 

 

42.Material Breach 

a.      In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract 
(in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is 
in material breach of their obligations under the Contract. 

b.      Where the Authority has terminated the Contract under clause 42.a the Authority shall have the right to 
claim such damages as may have been sustained as a result of the Contractor’s material breach of the 
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Contract, including but not limited to any costs and expenses incurred by the Authority in: 

(1)      carrying out any work that may be required to make the Contractor Deliverables comply with the 
Contract; or 

(2)      obtaining the Contractor Deliverable in substitution from another supplier. 

 

43.Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either 
Party accrued prior to termination.  The Conditions that expressly or by implication have effect after 
termination shall continue to be enforceable even after termination. 
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45 Project specific DEFCONs and DEFCON SC variants that apply to this 

contract 
  

 

DEFCON 076 (SC2) 

DEFCON 076 (SC2) (Edn. 06/21) - Contractor's Personnel at Government Establishments 

 

  

DEFCON 532A 

DEFCON 532A (Edn. 04/20) -Protection Of Personal Data (Where Personal Data is not being processed on 
behalf of the Authority) 

 

  

DEFCON 658 (SC2) 

DEFCON 658 (SC2) (Edn. 09/21) - Cyber 

 

  

DEFCON 658 - Cyber Risk Profile - High 

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is High, as defined in Def Stan 05-138. 

The Cyber Risk Assessment reference number is 896664982 
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46 Special conditions that apply to this Contract 

  

1. Limitation of Contractors Liability 

Definitions 

1.1 In this Condition [1] the following words and expressions shall have the meanings given to them, except where 
the context requires a different meaning: 

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables and the performance of 
any of the Contractor’s other obligations under this Contract, as determined in accordance with this Contract; 

“Data Protection Legislation” means all applicable data protection and privacy legislation in force from time to time in the 
UK, including but not limited to: 

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the EU 
(Withdrawal) Act 2018  and the Data Protection, Privacy and Electronic Communications (Amendments etc) (EU Exit) 
Regulations 2019 (the "UK General Data Protection Regulation" or “UK GDPR”);  

ii) the Data Protection Act 2018;  

iii) the Privacy and Electronic Communications Directive 2002/58/EC (as updated by Directive 
2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (SI 2003/2426) as amended; and  

iv) all applicable legislation and regulatory requirements in force from time to time which apply to a 
party relating to the processing of personal data and privacy [and the guidance and codes of practice issued by the 
Information Commissioner’s Office which apply to a party]; 

“Default” means any breach of the obligations of the relevant Party (including fundamental breach or breach of a 
fundamental term) or any other default, act, omission, negligence or statement of the relevant Party, its employees, 
servants, agents or sub-contractors in connection with or in relation to the subject matter of this Contract and in respect 
of which such Party is liable to the other. In no event shall a failure or delay in the delivery of an Authority responsibility 
or an activity to be carried out by the Authority or its representatives in accordance with the Contract be considered a 
Default; 

“Law” means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance or industry code that has 
the equivalent of legal effect, rule of court or directives or requirements of any regulatory body, delegated or subordinate 
legislation or notice of any regulatory body; 

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in the event of a failure by the 
Contractor to meet the agreed Service Levels as set out/referred to in [cross refer to service credit regime in the 
contract]; 

“Term” means the period commencing on [the commencement date / the date on which this Contract is signed / the date 
on which this Contract takes effect] and ending [on the expiry of x years /on x date] or on earlier termination of this 
Contract. 

 

Unlimited liabilities 
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 1.2 Neither Party limits its liability for: 

1.2.1       death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors (as 
applicable); 

 1.2.2 fraud or fraudulent misrepresentation by it or its employees; 

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of the Supply 
of Goods and Services Act 1982; or 

1.2.4 any liability to the extent it cannot be limited or excluded by law. 

1.3 The financial caps on the Contractor's liability set out in Clause 1.5 below shall not apply to the following:  

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact; and 

1.3.2 the Contractor's indemnity in relation to Condition 33 (Third Party IP – Rights and Restrictions); and 

1.3.3 the Contractor's indemnity in relation to TUPE; and 

1.3.4  breach by the Contractor of DEFCON 532A and Data Protection Legislation. 

1.4 The financial caps on the Authority's liability set out in Clause 1.6 below shall not apply to the following: 

  1.4.1   for any indemnity given by the Authority to the Contractor under this Contract; and  

  1.4.2   the indemnity given by the Authority in relation to TUPE shall be unlimited; and  

Financial limits 

1.5 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

  1.5.1   throughout the Term, the Contractor's total liability in respect of losses that are caused by Defaults of the   
Contractor shall in no event exceed: 

(i)  in respect of DEFCON 76 (SC2) [£ pounds] £250,000 in aggregate;  

(ii)  in respect of condition 42b [£ pounds] £1,000,000 in aggregate; 

  1.5.2  without limiting Clause 1.5.1 and subject always to Clauses 1.2, 1.3, 1.3.5 and 1.5.3, the Contractor's total 
liability  throughout the Term in respect of all other liabilities, whether in contract, in tort (including negligence), arising 
under warranty, under statute or otherwise under or in connection with this Contract shall be [£ pounds] £640,000 in 
aggregate. 

   1.5.3  on the exercise of any and, where more than one, each option period or agreed extension to the Term, the 
limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.5.1 and 1.5.2 above shall be fully 
replenished such that on and from each such exercise or extension of the Term, the Authority shall be able to claim up 
to the full value of the limitation set out in Clauses 1.5.1 and 1.5.2 of this Contract. 

   1.6     Subject to Clauses 1.2, 1.4, 1.4.3 and 1.7, and to the maximum extent permitted by Law the Authority's total 
liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under statute or otherwise 
under or in connection with this Contract shall in respect of all liabilities (taken together) be limited to the Charges paid 
by the Authority in the relevant Contract Year in respect of any and all claims in that Contract Year. 

   1.7     Clause 1.6 shall not exclude or limit the Contractor's right under this Contract to claim for the Charges. 

Consequential loss 

1.8    Subject to Clauses 1.2, 1.3 and 1.9, neither Party shall be liable to the other Party or to any third party, whether in 
contract (including under any warranty), in tort (including negligence), under statute or otherwise for or in respect of: 

1.8.1    indirect loss or damage; 
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1.8.2    special loss or damage; 

1.8.3    consequential loss or damage; 

1.8.4    loss of profits (whether direct or indirect); 

1.8.5    loss of turnover (whether direct or indirect); 

1.8.6    loss of business opportunities (whether direct or indirect); or 

1.8.7    damage to goodwill (whether direct or indirect), even if that Party was aware of the possibility of such loss or 
damage to the other Party. 

1.9    The provisions of Clause 1.8 shall not restrict the Authority's ability to recover any of the following losses incurred 
by the Authority to the extent that they arise as a result of a Default by the Contractor: 

1.9.1    any additional operational and administrative costs and expenses arising from  the Contractor's Default, 
including any costs paid or payable by the Authority: 

(i)   to any third party; 

(ii)  for putting in place workarounds for the Contractor Deliverables and other deliverables that are reliant on the 
Contractor Deliverables; and 

(iii)  relating to time spent by or on behalf of the Authority in dealing with the consequences of the Default; 

1.9.2     any or all wasted expenditure and losses incurred by the Authority arising from    the Contractor's Default, 
including wasted management time; 

1.9.3       the additional cost of procuring and maintaining in place transitional assistance and replacement deliverables 
for the remainder of the Term and any option period or agreed extension to the Term (including legal and other 
consultants' fees, re-procurement project costs, other expenses associated with such exercise and any increase in the 
fees for the replacement services over and above the Contract Price that would have been payable for the relevant 
Contractor Deliverables); 

1.9.4       any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of Authority 
data, or other data or software, including, to the extent the Authority data, other data or software can be recovered or 
reconstituted, the fees, costs and expenses of reconstituting such Authority data, data or software;  

1.9.5       damage to the Authority's physical property and tangible assets, including damage under DEFCONs 76 (SC2) 
and 611 (SC2); 

1.9.6       costs, expenses and charges arising from, or any damages, account of profits or other award made for, 
infringement of any third-party Intellectual Property Rights or breach of any obligations of confidence; 

1.9.7       any additional costs incurred by the Authority in relation to the Authority's contracts with a third party (including 
any compensation or interest paid to a third party by the Authority) as a result of the Default (including the extension or 
replacement of such contracts); 

1.9.8       any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority in 
defending any proceedings which result in such fine or penalty; or 

1.9.9       any savings, discounts or price reductions during the Term and any option period or agreed extension to the 
Term committed to by the Contractor pursuant to this Contract. 
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Invalidity 

1.10   If any limitation or provision contained or expressly referred to in this Condition [1] is held to be invalid under any 
Law, it will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to which that 
limitation or provision applied, that liability will be subject to the remaining limitations and provisions set out in this 
Condition [1]. 

Third party claims or losses 

1.11   Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not 
limited to any indemnity claim under DEFCONs 91 and Condition 33 or at Law), the Authority shall be entitled to make a 
claim under this Contract against the Contractor in respect of any losses incurred by the Authority which arise out of a 
claim made against the Authority by a third party under any contract with that third party provided that such third party 
claim: 

1.11.1     arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor Deliverables or 
failure to perform any of its obligations under this Contract; and 

1.11.2     is a type of claim or loss that would have been recoverable under this Contract if the third party were a party to 
this Contract (whether as the Authority or the Contractor), such claim to be construed as direct losses for the purpose of 
this Contract. 

No double recovery 

1.11   Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover more 
than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and 
remedies available to the Authority so as to recover the full extent of any recoverable losses suffered or incurred, 
including any remedies the Authority may have against any guarantor. 

 

  

2. Rights granted to the Authority 

 

2.1        As long as the Authority meets their obligations under the Contract, the Contractor will give 
exclusive use of the offices and meeting rooms to the Authority for the Duration of the Contract without 
interference by the Contractor or any third party. 

2.2        The right for the Authority to pass to and from the offices and meeting rooms along the roads within 
Cody Technology Park with or without vehicles of any description at any time of day or night for all purposes 
connected with the use of the offices and meeting rooms but not to park or except in any emergency to stop 
on them. 

2.3        The right for the Authority to pass on foot only to and from the offices and meeting rooms along the 
footpaths, yards and concourse areas within Cody Technology Park at any time of day or night for all 
purposes in connection with the use of the offices and meeting rooms. 

2.4        The right for the Authority to use the common areas of Cody Technology Park for all proper 
purposes as may from time to time be designated by the Contractor. 

2.5        The right for the Authority to free and uninterrupted passage and running of utilities (subject to 
temporary interruption for repair alteration replacement diversion or renewal) through the conduits which 
may now or at any time during the Contract serve the offices and meeting rooms.  
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2.6        The right for the Authority to use car parks within Cody Technology Park (other than those 
designated by the Contractor as VIP or otherwise as reserved areas) on a first come first served basis for 
the parking of a maximum of 25 private motor vehicles belonging to the Authority or its employees and 
visitors.  

2.7        The right for the Authority at reasonable times to enter the unlet parts of Cody Technology Park 
immediately adjoining the offices and meeting rooms with workmen and equipment in order to carry out 
works of repair or upgrade to the Authority’s IT infrastructure in coordination with the Contractor provided 
that: 

2.7.1        The Authority shall give reasonable written notice to the Contractor and the occupiers of such 
adjoining premises of its intention to exercise such right; 

2.7.2        The Authority shall only exercise such right insofar as it cannot reasonably carry out such works 
of repair from within the offices and meeting rooms; and 

2.7.3        The Authority shall comply with the Contractor's reasonable requirements as to the carrying out of 
any works and shall cause as little damage and disturbance as reasonably practicable and make good all 
damage caused to the reasonable satisfaction of the Contractor. 

 

  

3. Contractor's Services 

 

3.1        Repairing, maintaining, inspecting, lighting, reinstating and renewing, replacing or rebuilding Cody 
Technology Park. 

3.2        Providing, installing, operating, maintaining, inspecting, testing, repairing and replacing or 
upgrading: 

3.2.1        all plant, machinery and equipment serving the offices and meeting rooms (including for the 
heating and provision of hot water) and the common areas of Cody Technology Park or which the 
Contractor (acting reasonably) considers necessary in order to provide the Contractor's Services; 

3.2.2        such systems in relation to security, traffic control and speed restriction and collection and 
disposal of refuse as the Contractor from time to time considers to be necessary for the benefit of Cody 
Technology Park; 

3.2.3        such signs and signboards as the Contractor from time to time considers to be necessary for the 
benefit of Cody Technology Park; and 

3.2.4        such fire fighting fire prevention and fire escape equipment as the Contractor from time to time 
considers to be necessary for the benefit of Cody Technology Park. 

3.3        Cleaning of the common areas of Cody Technology Park in accordance with the Contractor's 
standard cycle and to the extent and condition the Contractor considers appropriate. 

3.4        Insuring Cody Technology Park (save for Authority's fixtures and fittings and contents) and insuring 
liabilities of the Contractor in respect of property owner's and third party risks in relation to Cody Technology 
Park.  

3.5        Complying with any Legal Obligations in relation to Cody Technology Park.  

3.6        Providing such maintenance and/or security staff for Cody Technology Park and as the Contractor 
considers to be necessary. 

3.7        Landscaping, planting and maintaining the gardens or grassed areas within Cody Technology Park. 

3.8        Handling of receipt and sending of post, collections and goods in and out management (excluding 
postage costs). 
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3.9        Provision of such restaurant, coffee shop, sport and leisure facilities, conferencing theatre and such 
other common amenity areas and facilities as may be provided by the Contractor from time to time for use 
by persons employed at Cody Technology Park whether provided free of charge to the Authority or for 
additional cost. 

3.10        Providing such other amenities and services and carrying out such other works as the Contractor 
acting reasonably from time to time considers to be necessary for the benefit of Cody Technology Park in 
the interest of good estate management. 
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Deliverables 

Deliverables Note 

This matrix is intended to provide an overview of the parties’ contractual obligations to assist with contract 
management.  It does not form part of the contract and should not be relied upon to aid interpretation of the 
contract.  In the event of any conflict, inconsistency or discrepancy between this matrix and the contract, the 
terms of the contract shall take precedence. 

Supplier Contractual Deliverables 

Name Description Due Responsible Party 
Obligation Condition 
1.c.(2) - Notification 
of litigation  

Notification of; Litigation, arbitration, 
administrative, adjudication or 
mediation proceedings against itself 
or a Subcontractor 

 Supplier 
Organization 

Obligation Condition 
16.a - Change of 
Control of Contractor 

Written Notification of any intended, 
planned or actual change in control 
of the Contractor, including any 
Sub-contractors. 

 Supplier 
Organization 

Obligation Condition 
16.b - Notification of 
Concern due to 
Change of Control 

advise the Contractor in writing of 
any concerns due to Change of 
Control 

 Supplier 
Organization 

Obligation Condition 
18.a - Contractors 
Records (reminder) 

maintain all records in connection 
with the Contract  for a period of at 
least six (6) years 

05-JAN-2027 Supplier 
Organization 

Obligation Condition 
5.b - Notice of 
inconsistancy 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or between 
Contractual documents they shall 
notify the other Party forthwith 

 Supplier 
Organization 

Obligation Condition 
20.a - Attendance at 
Progress Meetings 

attend progress meetings at the 
frequency or times specified in the 
contract 

 Supplier 
Organization 

Obligation Condition 
20.b - Progress 
Reports 

submit progress reports at the times 
and in the format specified in the 
contract 

 Supplier 
Organization 

Contract Planning 
and Administration - 
Completion of 
Contract Statistics 
(reminder) 

To update and complete Contract 
Statistics Form paying paticular 
attention to SIC code, Location of 
Work and Subcontractors 
information (discussing with 
Contractor as necessary to 
complete) 

07-APR-2022 Supplier 
Organization 

Obligation Condition 
36.a - Provide 
Registration Details 
for CP&F 

provide details for registration on 
CP&F 

 Supplier 
Organization 

Obligation Clause 
Condition 42.f  - 
Subcontract 
Termination 

inclusion of Termination clause in 
subcontracts over £250,000 

06-APR-2022 Supplier 
Organization 

Obligation Condition 
37.c - Notification of 
applicable VAT 

Notification of VAT liability or 
changes to it 

 Supplier 
Organization 

Obligation Condition 
42.c.(2) - Post 
notification of 

List of Unused and undamaged 
material; contractor deliverables in 
the course of manufacture. 

 Supplier 
Organization 



MOD MOD Purchase Contract (CPA) 702142450      
 

Termination 
Obligation Condition 
1.c.(4) - Notification 
of Winding-up  

Notice of any proceedings or steps 
taken for its winding-up or 
dissolution or for the appointment of 
a receiver, administrator, liquidator, 

 Supplier 
Organization 

 

 

  

Buyer Contractual Deliverables 

Buyer Contractual Deliverables 

 
 

Name Description Due Responsible Party 
Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or between 
Contractual documents they shall 
notify the other Party forthwith 

 Buyer 
Organization 

Obligation Condition 
8.c - Change in 
Authority 
Representatives 

Written confirmation of any change 
to the Authorities Representatives 

 Buyer 
Organization 

Obligation Condition 
14.f.(6) - Use of 
confidentiality 
agreement 

Disclosure of Information on a 
confidential basis shall be subject to 
a confidentiality agreement 
containing terms no less stringent 
than those placed on the Authority 

 Buyer 
Organization 

Obligation Condition 
33.l - Notification of 
restrictions in use 
due to non-UK 
licence  

If all or any part of the Contractor 
Deliverables are subject to Clause 
33.k(1) or 33.k(2), it shall notify the 
Authority of this as soon as 
reasonably practicable 

13-APR-2022 Buyer 
Organization 

Obligation Condition 
36.c - Payment 

Payment of sums due  Buyer 
Organization 

Obligation Condition  
42.a - Termination 

Written notice of Termination of part 
or whole of contract 

 Buyer 
Organization 
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SC2 Schedules 

 Schedule 1 - Definitions of Contract 

 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if specified) 
which the Contractor is required to provide under the Contract in 
accordance with Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports; 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

 
Authority’sRepresentative(s) shall be those person(s) defined in Schedule 3 (Contract Data 

Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by 
a functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories of the Central 

Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the 
Office for National Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 

c.      Non-Ministerial Department; or 

d.      Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the Consignor.  

This shall include loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in 

Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this document; 
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Consignee means that part of the Authority identified in Schedule 3 

(Contract Data Sheet) to whom the Contractor Deliverables are 
to be Delivered or on whose behalf they are to be Collected at 
the address specified in Schedule 3 (Contract Data Sheet) or 
such other part of the Authority as may be instructed by the 
Authority by means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any 

amendments agreed by the Parties in accordance with condition 
6 ( Formal Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive 
of any applicable VAT) by the Authority to the Contractor, for the 
full and proper performance by the Contractor of its obligations 
under the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply 

the Contractor Deliverables, for the Authority as is provided by 
the Contract.  Where the Contractor is an individual or a 
partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be, and the expression shall also include any person to 
whom the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Commercially 
Sensitive Information 

means the Information listed in the completed Schedule 5 
(Contractor’s Commercially Sensitive Information Form), which 
is Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 

a.      by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b.      by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
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Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control 
of the Contractor; 

 
CPET means the UK Government’s Central Point of Expertise on 

Timber, which provides a free telephone helpline and website to 
support implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 

a.      Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 
2011); 

b.      European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 

c.      Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 

d.      International Maritime Dangerous Goods (IMDG) Code; 

e.      International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f.      International Air Transport Association (IATA) Dangerous 
Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address 

stated in Schedule 3 (Contract Data Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific 
arrangements, agreed in accordance with Condition 28 and 
Delivered and Delivery shall be construed accordingly; 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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DeliveryDate means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available 
for Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item of material is 

managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 

 
Diversion Order  

 
EffectiveDate of Contract means the date specified on the Authority’s acceptance letter; 

 

 
Evidence means either: 

a.      an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of 
timber-consuming countries to reduce the extent of illegal 
logging; 

 
Government Furnished Assets 
(GFA) 

is a generic term for any MOD asset such as equipment, 
information or resources issued or made available to the 
Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor 

Deliverable that is itself a hazardous material or substance or 
that may in the course of its use, maintenance, disposal, or in the 
event of an accident, release one or more hazardous materials 
or substances and each material or substance that may be so 
released; 

 
Independent Verification means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
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conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems 
or equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or 
in connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), 

including any materiel issued or otherwise furnished to the 
Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Legal and Sustainable means production and process methods, also referred to as 

timber production standards, as defined by the document titled 
“UK Government Timber Production Policy: Definition of legal 
and sustainable for timber procurement".  The edition current on 
the day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, 

any subordinate legislation within the meaning of section 21 of 
the Interpretation Act 1978, or any exercise of Royal 
Prerogative; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military 
Packagingdesigners and register organisations, as capable of 
producing acceptable Services Packaging Instruction Sheet 
(SPIS) designs in accordance with Defence Standard (Def Stan) 
81-041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more MPAS 

Certificated Designers capable of Military Level designs.  A 
company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements; 
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MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation which is an 

inter-governmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user;  

Noun.  The materials and components used for the preparation 
of the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for the original 

design of the Packaging except where transferred by 
agreement.  The PDA shall be identified in the Contract, see 
Annex A to Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be contained in an 

individual package, which has been selected as being the most 
suitable for issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied to the 

Authority had an end use as a standalone object or as part of a 
structure.  Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  

b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  

c.reclaimed timber abandoned or confiscated at least ten years 
previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) 
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Regulations 2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor Deliverables 
to be provided, the quantities and dates involved and the price or 
pricing terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby the poles of 

trees are cut every one to two years and which is aimed at 
producing biomass for energy.  It is exempt from the UK 
Government timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional coppice, 
which is subject to the timber policy; 

 
Specification means the description of the Contractor Deliverables, including 

any specifications, drawings, samples and / or patterns, and 
shall include any document or item which, individually or 
collectively is referred to in Schedule 2 (Schedule of 
Requirements). The Specification forms part of the Contract and 
all Contractor Deliverables to be supplied by the Contractor 
under the Contract shall conform in all respects with the 
Specification; 

 
STANAG4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of 
subcontracting to provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or contributing to the 
performance of) the whole or any part of this Contract and 
‘Subcontract’ shall be interpreted accordingly; 

 
Timber and Wood-Derived 
Products 

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that 
contain wood or wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that do not include 

Recycled Timber. 

 
 

http://www.dstan.mod.uk/faqs.html
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Quality Assurance Conditions 

  

No Specific QMS 

No Specific Quality Management System requirements are defined. This does not relieve the Supplier of 

providing conforming Products under this Contract. 
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Schedule 2 - Schedule of Requirements 

Statement of Requirement Price (£) Ex 
VAT 

The UK Missile Defence Centre (MDC) has the following requirements: 

1. Secure (up to SECRET(S)) office space to accommodate 12 people through a flexible, 

hot-desking, arrangement with access controlled exclusively by MDC staff, during both 
standard working hours (0900 to 1700) and also outside of these times to enable meetings with 
allies in different time zones.   

2. The 12 desks must all provide hard-wired (ethernet) access to MODNET OS, 5 of the desks 

must have the infrastructure to provide MODNET S thin clients, and 3 different desks must 
provide raw internet via ethernet connection. 

3. Dedicated and MDC-controlled access to 2 meeting rooms (one with a max capacity of ~20, the 

other ~10) to enable workshops and meetings for briefings (up to S) on a regular basis, these 
meeting rooms must have infrastructure to support provision of MODNET OS and MODNET S.  

4. Secure storage within each of the offices and the smaller meeting room to accommodate safe 

custody and management of the MDC Classified Archive in accordance with JSP440.  
5. The larger meeting room must have the ability to host installation of a VTC facility that enables 

classified and unclassified connections. 
6. Both meeting rooms and the smaller office must be able to host a classified voice facility. 
7. Provision of security within the offices and meeting rooms (alarm system), in addition to 

security response to any incidents within or outside of working hours. 
8. Facility maintenance and fixed IT infrastructure (connectivity) support. 
9. Provision of all Health, Safety, and Environmental requirements including Fire Marshalls, First 

Aid responders and PAT Testing. 
10. Provision of an Office Manager whose main responsibilities are: 

• Liaison with site, health and safety, security, facility maintenance and other staff as 
necessary. 

• Operation of the MDC’s classified registry – management, control and handling of 
protectively marked documents including access to secure archived storage for MDC documents 
and files. 

• Operation of diaries, dealing with written correspondence and telephone enquiries to MDC 
staff. 

• General administrative support to MDC staff based at Farnborough, including routine 
handling of post as well as document and presentation preparation. 

• Liaison with QinetiQ in booking services such as conference rooms, photocopying and 
reprographic services. 

• Occasional travel to other MOD locations on an ad-hoc basis as part of wider team meetings 
or MDC activities.   

• Liaison with MOD and industry partner organisations in support of MDC staff members. 
• Redacted 
• Monitoring MDC outputs and ensuring that MDC deliverables are tracked, processed and 

accepted in accordance with the MDC Programme Management Plan (PMP). 
• Provision of IMPEX services across MODNETS OS and S for MDC staff. 
• Management of MOD IT systems within the MDC facilities including raising, logging and 

remedying faults, and support to the installation of new, or the refresh of existing, IT equipment. 
• Conducting security clearance checks for visitors to classified MDC meetings. 
• Arranging for site passes for MDC staff and frequent visitors. 
• Management of the MDC’s Compliance Matrix to ensure compliance with Health and Safety, 

Security, Mandatory Training, Hospitality, and other similar aspects. 

For FY23: 

Redacted  

 

 

For FY24:  

Redacted  

 

 

For FY25: 

Redacted  

 

 

For FY26: 

Redacted  

 

 

For FY27: 

Redacted 
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Total Price  £640,055 

 

The Contractor’s proposal in response to this Statement of Requirement is file reference: ‘MDC Support 
FY23_FY27 v2.pdf’ dated 18th February 2022 and is incorporated into this contract through reference. In 
the case of inconsistency between Schedule 2 or any other part of the Contract and the Contractor’s 
proposal, precedence is as defined in General Conditions, Clause 5. 
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Schedule 3 - Contract Data Sheet 

 

General Conditions 

Condition 2 – Duration of Contract: 

 

        The Contract expiry date shall be: 2027/04/05 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

Not Applicable 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: Redacted (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

Project Manager: Redacted (as per Annex A to Schedule 3) (DEFFORM 111)) 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   DST, MOD Main Building, Whitehall, London, SW1A 2HB   (as per Annex A to 
Schedule 3 (DEFFORM 111)) 

 

Contractor: Cody Technology Park, Farnborough, GU14 0LX 

 

Notices can be sent by electronic mail?  Yes 

Condition 19.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: 

 

As Required 

Condition 19.b – Progress Reports: 
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The Contractor is required to submit the following Reports: 

 

As Required 

 

Reports shall be Delivered to the following address: 

 

DST, MOD Main Building, Whitehall, London, SW1A 2HB 

 

Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? No 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered 
to the Authority (Quality) within 0 Business Days of Contract Award.  Once agreed by the 
Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain 
at all times solely responsible for the accuracy, suitability and applicability of the Deliverable 
Quality Plan. 

 

Other Quality Assurance Requirements: 

 

Not Applicable 

Condition 21 – Marking of Contractor Deliverables: 

 

        Special Marking requirements:  

 

Not Applicable 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

   Not Applicable 

 
Condition 24 – Timber and Wood-Derived Products: 

 

Not Applicable 

 
Condition 25 – Certificate of Conformity: 

 

Not Applicable 
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Condition 27.b – Delivery by the Contractor: 

 

Not Applicable 

 

Condition 27.c - Collection by the Authority: 

 

Not Applicable 

 

Condition 29 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

Condition 31 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 

 

Not Applicable 

 

Pricing and Payment 

Condition 34 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price  

 

 

Termination 

Condition 41 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be 120 Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 
 
Authority Changes 

 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to Clause 2) 
Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change in any single 
proposal, provided that such changes are related to the same or similar matter or matters. 

 

Notice of Change 

 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority Notice of 

Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient detail to enable 
the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clauses 7 to 9 
(inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the Contract in a 
manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in connection with 

their obligations under the Contract to be revoked (or would require a new necessary consent to be obtained to 
implement the Change(s) which, after using reasonable efforts, the Contractor has been unable to obtain or procure 
and reasonably believes it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its risk profile) 

under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall have been 
agreed in writing by the parties) after the date of the Authority Notice of Change that the relevant proposed Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the 
Contractor's reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or (where the 
Authority (acting reasonably) notifies the Contractor that the Authority disputes the Contractor's 
notice under Clause 5.d) it is determined in accordance with Condition 40 (Dispute Resolution), 
that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority fails to make 
sufficient adjustments to the relevant Authority Notice of Change (and issue a revised Authority 
Notice of Change) to remove the Contractor's grounds for refusing to implement the relevant 
Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that the relevant 

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or  



MOD MOD Purchase Contract (CPA) 702142450      
 

ii) the date of such determination.  
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, in respect 

of any such adjustment.  
 

Contractor Change Proposal 

 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are a Change(s) 

falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen (15) Business Days (or such 
other period as the Parties agree (acting reasonably) having regard to the nature of the Change(s)) after the date on 
which the Contract shall have received the Authority Notice of Change; or  
b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a Change(s) falling 
within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under Condition 40 

(Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c and the Authority has made sufficient adjustments to the relevant Authority Notice of Change (and issued a revised 
Authority Notice of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant Change(s) 
under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed 
(both parties acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor 
shall have received such revised Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance with Condition 40 
(Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties acting 
reasonably) having regard to the nature of the Change(s)) after the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of doubt, the 
Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal where the Contractor 
notifies the Authority, and the Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where appropriate, to 

the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the Contract and shall 
include, without double recovery, only such charges that are fairly and properly attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) proposed by 
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the Authority) following such discussions the Authority may modify the Authority Notice of Change) and the Contractor 
shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the 
Parties shall have agreed in writing) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as 

necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance 
with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall promptly issue to the Authority 
the Contractor's DEFFORM 10B indicating their unqualified acceptance of such amendment in accordance with, and 
otherwise discharge their obligations under, such Condition and implement the relevant Change(s) in accordance with 
such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued in 
relation to a Change or Changes proposed by the Authority) the Authority Notice of Change (in which case such notice 
of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for such 

rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred in 
connection with the implementation of any Change(s), unless a Contractor Change Proposal has been accepted 
by the Authority in accordance with Clause11.a and then subject only to the terms of the Contractor Change 
proposal so accepted. 

 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change Proposal on 
the Authority. Such proposal shall be prepared and reviewed in accordance with and otherwise be subject to the 
provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 

12) 

 

Contract  No:        

 

Description of Contractor’s Commercially Sensitive Information: 

Rates and Pricing Information; Any details of the QinetiQ site at Farnborough.  

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

The information requested by MOD is detailed and provision of this information to a third party would 
jeopardise the commercial interests of both QinetiQ and the MOD   

Details of potential harm resulting from disclosure: 

Loss of competitive advantage to QinetiQ and/or loss of benefit of competition to the MOD in 
subsequent competition if some of QinetiQ costs were know by a competitor to be higher than their 
own  

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name: James Field 

Position: Director of Legal Services 

Address: QinetiQ Limited, Cody Technology Park, Ively Road, Farnborough, GU14 0LX 

Telephone Number:       

Email Address: jsfield@qinetiq.com 
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DEFFORM 111 

 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: Redacted 

Address: DST, MOD Main Building, Whitehall, London, SW1A 2HB 

Email:  Redacted      Redacted 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is 
available) 

Name:  Redacted 

Address Cody Technology Park, Farnborough, GU14 0LX 

Email:  Redacted       Redacted 

 

3. Packaging Design Authority Organisation & point of contact: 

Not Applicable 

(Where no address is shown please contact the Project Team in Box 2)  

     Not Applicable 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: Not Applicable 

Not Applicable 

(b) U.I.N.   Not Applicable 

 

5. Drawings/Specifications are available from Not Applicable 

 

6. Intentionally Blank 

 

7. Quality Assurance Representative:  Not Applicable 

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General 
Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and 
details of the helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

http://dstan.gateway.isg-r.r.mil.uk/
/u07/appmprod/log/C:.html¿
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8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In 
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, 
Manchester, M1 2WD 

 44 (0) 161 233 5394 

 

9.  Consignment Instructions The items are to be consigned as follows: Not Applicable 

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact 
UKStratCom-DefSp-RAMP@mod.gov.uk in the first instance. 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: 
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests should be 
submitted through the Commercial Officer named in Section 1.   

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

