Schedule 1 - Definitions of Contract

Articles
means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority
means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8;

Business Day
means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or

d. Executive Agency; 

Collect
means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging
means commercial Packaging for military use as described in Def Stan 81-041 (Part 1)
Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.

Contractor
means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially 
means the Information listed in the completed Schedule 5 
Sensitive Information
(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables
means the goods and/or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;
Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:

a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods
means those substances, preparations and articles that are capable of posing a risk to health, safety or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);

b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous Goods Regulations.
DBS Finance
means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM
means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract
means the date specified on the Authority’s acceptance letter;

Evidence 
means either:

a.
an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b.
other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price
means a price (excluding VAT) which is not subject to variation;

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Government Furnished
is a generic term for any MOD asset such as equipment,
Assets (GFA)
information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Propery
means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;
Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;
Legislation
means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;
Military Level Packaging (MLP)
means Packaging that provides enhanced protection in accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;
Military Packager
is a MOD sponsored scheme to certify military Packaging

Approval Scheme (MPAS)
designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)
shall have the meaning described in Def Stan 81-041 (Part 1);
MPAS Registered Organisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices
shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas
shall mean non UK or foreign;

Packaging
Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;


Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties
means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);
Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. 
pre-consumer reclaimed wood and wood fibre and industrial by-products; 

b.
post-consumer reclaimed wood and wood fibre, and driftwood; 

c.
reclaimed timber abandoned or confiscated at least ten years previously;

it excludes sawmill co-products;

Safety Data Sheet

    has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations

2007 (as amended);
Schedule of Requirements
means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
Specification
means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor 
means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;
Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)


     

Schedule 2 – Schedule of Requirements

1. PURPOSE
1.1 This statement of requirement supports the procurement of a deployable 3D printing capability, which can be fitted to self-contained, and deployable containers.  It will be supported by a longer-term DSTL assured trial to ascertain the feasibility of reducing logistic need across the battlefield, and increasing equipment availability; thus, as a bi-product, increasing combat effectiveness.  The capability should enable a range of materials from which to print and be connected through a network back to the UK, where designs and drawing files can be sent to the printers from.  Furthermore, it will provide soldiers with the relevant training to use the equipment being procured.  
1.2 The MoD may be referred to as “the Authority” hereafter.

2. BACKGROUND TO THE CONTRACTING aUTHORITY

Army Headquarters is responsible for overseeing all non-DII ICS procurements for the Army. 
3. Background to requirement/OVERVIEW of requirement

3.1 Additive Manufacture (AdM) contains several sub-sets of capability, one of which is 3D printing.  It is a potentially disruptive technology which is catching the attention of the Defence sector due to the versatility it offers.  It provides a capability to produce bespoke or specialised products, on demand, close to the point of use.  This innovative technology is therefore a potential game changer, especially in the arena of Logistic, Equipment and Medical Support and Deployed Infrastructure.  It is essential that the Army develops its understanding of the costs, risks, benefits, capabilities and opportunities that AdM presents.
3.2 To exploit this, and using ‘Prototype Warfare’, the Army’s lead officer on AdM will place deployable containers into the hands of the Field Army, to identify, design and engineer spare parts and tooling for use at the point of need.  It will also run a trial, overseen by DSTL, to gather data, analytics, and lessons of said trial.
4. definitions 

	Expression or Acronym
	Definition

	AdM
	Additive Manufacture

	CONEMP
	Concept of Employment

	DSTL
	Defence Science and Technology Laboratory


5. scope of requirement 

5.1 Approval has been given to buy 3D Printers, software, training and ancillary ‘consumables’ to enable the creation of a deployable, containerised 3D Printing facility.

6. The requirement

6.1 Suppliers are asked to provide pricing for the following products:

	Part. No
	Description
	Quantity

	
	Raise 3D Pro 2 Plus 3D Printer
	4

	
	Printing Surface to fit Raise 3D pro2
	48

	
	3D print removing tool (spatula)
	8

	
	3D Printer spare parts:
	

	
	Glass Build Plate
	Raise Pro2/Plus Borosilicate Glass Build Plate
	16

	
	Print Nozzles
	0.4mm brass
	32

	
	Extruder Fan
	Hot end Extruder Fan
	16

	
	Print Nozzles
	0.4mm Hardened Steel
	32

	
	Print Nozzles
	Nozzles Various sizes:

3 x 0.2mm Stainless Steel

5 x 0.4mm Stainless Steel

5 x 0.8mm Stainless Steel

3 x 1.5mm Stainless Steel
	16

	
	Solidworks Professional CAD Software licence
	8

	
	Solidworks Professional Training
	8

	
	Laptops:

I7 chipset @2.6GHz

64GB RAM

16GB Graphics Card

19” screen

Microsoft Office installed
	8

	
	Artec Spider, and operating software 3D Scanner
	4

	
	3D Scanning Inspection Equipment:

Thread gauges, bore gauges, radius gauges, 300mm digital calliper
	4 sets

	
	2 spool filament drier:

Capable of warming filament to Temperature 60 degree minimum

Capable of Humidity monitoring

1kg minimum material storage
	4

	
	Switch: Netgear GSS116E 16 Port Gigabit SMART Managed Plus Click Switch
	4

	
	Computer Monitor:

24” Li y a ma Prolite X2783HSU-B1
	8

	
	Keyboard and mouse
	8

	
	3D Printing Filament: 
	

	
	PLA (10 black 10 dark green 10 red 10 navy blue) – 1kg spool
	40

	
	G-PLA – 0.4kg spool
	20

	
	ABS – 1kg spool
	20

	
	PA (Nylon) – 1kg spool
	20

	
	PC (Polycarbonate) – 1kg spool
	40

	
	Carbon filled PEEK (PEEK-CF) – 0.25kg spool
	40

	
	PEEK – 0.25kg spool
	20

	
	PET-G CF (Carbon fibre filled PET-G) – 0.5kg spool
	20

	
	PA-CF (Carbon fibre filled nylon) – 0.75kg spool
	40

	
	TPU – 0.5kg spool
	20

	
	PVA – 0.5kg spool
	60

	
	Digital scales – capacity 2 kg, resolution 1g
	4

	
	Ultrasonic cleaning bath – 3ltr capacity
	4


6.2 No software renewals are required.
6.3 SUPPORT AND MAINTENANCE

6.4 All printers, software, computer equipment and uninterruptable power supplies should come with a standard 1-year warranty.
6.5 INSTALLATION, CONFIGURATION, COMMISSIONING AND TESTING:

6.6 Army will be responsible for the installation of all equipment.  Therefore, there is no installation requirement.
7. key milestones

7.1 The potential provider should note the following project milestones that the Authority will measure the quality of delivery against:

	Milestone
	Description
	Timeframe

	1
	All items are required to be delivered to: 

WO2 (AQMS) Joseph Frost

Electronics Platoon AQMS

2 Fd Coy REME

MOD Lyneham

SN15 4XX

England
	31 Mar 2020


8. authority’s responsibilities

8.1 N/A

9. reporting

9.1 NA, no reports are required.

10. volumes

10.1 Volumes are described in Section 6.

11. continuous improvement

11.1 The Supplier will be expected to continually improve the way in which the required Services are to be delivered throughout the Contract duration.

11.2 Changes to the way in which the Services are to be delivered must be brought to the Authority’s attention and agreed prior to any changes being implemented.

12. Sustainability

12.1 Not applicable.

13. quality

13.1 Not applicable.

14. PRICE

14.1 Prices are to be submitted via Appendix E – Pricing Schedule, excluding VAT. This should be uploaded to the e-Sourcing Suite as requested and should be supported by a letter headed quotation showing a complete breakdown of each bid.

14.2 In line with the Terms and Conditions of RM3733 Technology Products 2, all prices must remain valid for a period of thirty (30) days following the bid submission deadline

15. STAFF AND CUSTOMER SERVICE

15.1 The Authority requires the Potential Provider to provide a sufficient level of resource throughout the duration of the Contract in order to consistently deliver a quality service to all Parties.

15.2 Potential Providers’ staff assigned to the Contract shall have the relevant qualifications and experience to deliver the Contract. 

15.3 The Potential Provider shall ensure that staff understand the Authority’s vision and objectives and will provide excellent customer service to the Authority throughout the duration of the Contract.  

16. service levels and performance

16.1 The Authority will measure the quality of the Supplier’s delivery by:

	KPI/SLA
	Service Area
	KPI/SLA description
	Target

	1
	Delivery Timescale
	Delivered by 31 Mar
	100%


17. Security requirements

17.1 Delivery couriers will be dealt with as per Unit SOPs for routine deliveries and must carry ID.

18. intellectual property rights (ipr)

18.1 Not applicable.
19. payment

19.1 Payment will be made via CP&F. The winning supplier must have signed up to the terms within DEFFORM 30 (Electronic Transactions Agreement) and be fully set-up on EXOSTAR.

19.2 Payment can only be made following satisfactory delivery of pre-agreed certified products and deliverables.
19.3 Before payment can be considered, each invoice must include a detailed elemental breakdown of work completed and the associated costs. 
20. additional information 

20.1 Not applicable. 

21. Location 

21.1 Items are to be delivered to:

WO2 (AQMS) Joseph Frost

Electronics Platoon AQMS

2 Fd Coy REME

MOD Lyneham

SN15 4XX

England
Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract: 11th March to 17th April 2020

The Contract expiry date shall be: 17th April 2020


	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: 

 English Law 
 FORMCHECKBOX 

 Scots Law   
  clause 4.d shall apply

(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

     


	
Condition 8 – Authority’s Representatives:


The Authority’s Representatives for the Contract are as follows:

Commercial: Katie Whyte (as per DEFFORM 111)
Project Manager: Lt Col Dan Anders-Brown (as per DEFFORM 111)


	
Condition 19 – Notices:


Notices served under the Contract shall be sent to the following address:

Authority:   Army Headquarters Commercial Branch, IDL 437, Zone 8, Floor 2, Ramillies Building, Marlborough Lines, Monxton Road, Andover, Hants, SP11 8HJ (as per DEFFORM 111)
Contractor: Centerprise International Ltd. Hampshire International Business Park; Lime Tree Way; Chineham; Basingstoke; Hampshire; RG24 8GQ

Notices can be sent by electronic mail?
   FORMCHECKBOX 

(tick as appropriate)


	Clause 20.a – Progress Meetings: 
The Contractor shall be required to attend the following meetings:
No Meetings will be required for this contract


	Clause 20.b – Progress Reports: 
The Contractor shall provide the following reports:

No Reports will be required for this contract


	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:
Is a Deliverable Quality Plan required for this Contract?  
   FORMCHECKBOX 
   (tick as appropriate)
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within 15 Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements: 
Concessions shall be managed in accordance with DefStan. 05-061 Part 1, Issue 6- Quality Assurance Procedural Requirements- Concessions
Any Contractor Working parties shall be provided in accordance with Def Stan. 05-061 Part 4, Issue 3, Quality Assurance Procedural Requirements - Contractor Working Parties 

Where GQA is performed against this contract, it will be in accordance with AQAP 2070 Edition B, Version 3



	
Condition 22 – Marking of Contractor Deliverables: 

Special Marking requirements: N/A


	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)


b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date: 23/03/2020


	
Condition 25 – Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: 23/03/2020


	
Condition 26 – Certificate of Conformity: 
Is a Certificate of Conformity required for this Contract?        FORMCHECKBOX 
   (tick as appropriate)
Applicable to Line Items: A Certificate of Conformity will be required providing the following details:

If required, does the Contractor Deliverables require traceability throughout the supply chain?        

(tick as appropriate)
Applicable to Line Items:      


	Clause 28.b – Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
 All Line Items 

	Clause 28.c - Collection by the Authority:
             The following Line Items are to be Collected by the Authority:
N/A

Special Delivery Instructions:

N/A
Each consignment is to be accompanied by a DEFFORM 129J.
Consignor details (in accordance with 28.c.(4)):

Line Items: 
Line Items: 

Consignee details (in accordance with condition 23):

Line Items: 
Line Items: 


	Condition 30 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:
The time limit for rejection shall be 7 days.


	Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?     
     (tick as appropriate)
If required, Delivery address applicable:

     


	Pricing and Payment

Condition 35 – Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:



	Termination

	
Condition 42 – Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be 10 Business days


	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)


	Schedule 3
DEFFORM 111
Annex A
(Edn 11/17)

Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: Katie Whyte
Address: Army Headquarters Commercial Branch, IDL 437, Zone 8, Floor 2, Ramillies Building, Marlborough Lines, Monxton Road, Andover, Hampshire, SP11 8HJ
Email:  katie.whyte103@mod.gov.uk

	
	8. Public Accounting Authority
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD


( 44 (0) 161 233 5397

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

Name:  Lt Col Dan Ander-Brown
Address: Army Headquarters D-Capability, Blenheim Building, Marlborough Lines, Monxton Road, Andover, Hampshire, SP11 8HJ
Email:  Dan.Anders-Brown131@mod.gov.uk

	
	9.  Consignment Instructions

The items are to be consigned as follows:

 In Accordance with the Statement of Requirements
	

	

	
	1.   3. Packaging Design Authority


Organisation & point of contact:

n/a
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name:      
Tel No:  n/a
   (b) U.I.N.        
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

n/a

	
	11. The Invoice Paying Authority 
Ministry of Defence

( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                    
Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  INTENTIONALLY BLANK
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

     
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	*NOTE
1.Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Intranet site requests should be submitted through the Commercial Officer named in Section 1.
	

	

	


Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 700274323
1.
Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.

b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.

b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.
5.
Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
Schedule 5 – DEFFORM 539A (Edn 08/13) – Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: 700274323
	Contract No: 700274323

	Description of Contractor’s Commercially Sensitive Information:



	Cross Reference(s) to location of sensitive information:

 

	Explanation of Sensitivity:



	Details of potential harm resulting from disclosure:



	Period of Confidence (if applicable): 

	Contact Details for Transparency / Freedom of Information matters:

Name:
Position: Address: 

Telephone Number: 

Email Address: 


Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: 700274323
Hazardous Contractor Deliverables, Materials or Substances

Statement by the Contractor

Contract No: 700274323
Contract Title: The Supply of Equipment and Software to support Makerspace 3D Printer Stations 
Contractor: Centerprise International Ltd
Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.   FORMCHECKBOX 

* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with condition 24.   
Contractor’s Signature: 

Name: 

Job Title: 

Date: 

* check box (() as appropriate 



To be completed by the Authority 

Domestic Management Code (DMC):       

NATO Stock Number:       

Contact Name:       

Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Defence Safety Authority (DSA) 

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019
MOD Abbey Wood (North)

Bristol BS34 8QW

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: 700274323
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 700274323
Please refer to Schedule 2 - Schedule of Requirements –  Statement of Requirement
