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Specification Master Specification 

MASTER SPECIFICATION HOUSE HELLESDON COMMUNITY CENTRE 

WORKS  

REFURBISH WC PHASE 2 Rooms 21 & 22 

 

 

Address 

Hellesdon Community Centre 

Woodview Road 

Hellesdon 

Norwich 

Norfolk 

NR6 5QB 

 

 

The Employer. 

Hellesdon Parish Council 

Diamond Jubilee Lodge 

Woodview Road 

Hellesdon 

Norwich 

Norfolk 

NR6 5QB 

 

 

The Employers Agent 

D. J Designs Limited 

1 Ferry Lane 

Postwick 

Norwich 

Norfolk 

NR13 5HL 

 

Tel 01603 437975 

Fax 01603 436335 

 

The Designer  

D. J Designs Limited 

1 Ferry Lane 

Postwick 

Norwich 

Norfolk 

 

 

 

Note…Items in “Bold” are “generic” items used in the tender documents to describe aspects of the works, 

applications and compliances that are to be undertaken in respect of the “entirety” of the work…  and are 

requirements to be carry out in the execution of the works within the specification documents and as such 

apply to the whole work. 

 

All building works are to be carried out in accordance in strict accordance with the relevant British Standards & 

Codes of Practise EU Standards, Manufacturer’s instructions, Industry trade best practice and other legislative 

requirements which will be deemed to apply to all trades associated with the project as applicable at the time 

of tender. 

 

 

 

The preliminaries items within the tender documents are deemed to be in the main contractor's general 

obligations, as are general facilities, and setup and running costs and deemed to be included in the tender 

price. 
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1.00 Demolition 

 

 

 The Main Contractor is to undertake all demolition / preparation / stripping out works required 

to undertake and complete the work 

 

 

 All site operatives and supervisors are to be fully trained and skilled in all aspects of demolition, 

and to have the ability to recognise the associated risks and dangers... 

 

 

 Adequate protection is to be given to the existing structures, not effected by the demolition or 

associated works…. Habitable rooms and areas not effected by works, as directed are to be 

screed off either by means of dust sheets and / or temporary framing partitions constructed of 

timber and plastic sheeting…to prevent dust egress etc. The Main Contractor is to reduce dust 

pollution by regularly damping down the works…. 

 

 

 Exposed habitable rooms / areas and structures are to be kept weatherproof, wind and 

watertight at all times. 

 

 

 The demolition works are to be carried out in such a manner as to reduce and  cause the 

minimum disturbance / damage to the remaining structure; and the adjacent structures… care 

is to be taken to reduce the amount of making good that will be required. The Main Contractor 

is to make good all effected areas… 

 

 

 Demolition; partial demolition, opening up and temporary works etc shall be done in such a 

way as to leave the remaining structure and the adjoining structures in a stable condition… 

steps are to be taken at each stage of the work to prevent uncontrolled collapse… The Main 

Contractor is to supply all necessary temporary supports as required. 

 

 

 Dangerous Structures are to be protected. The Main Contractor will inform the Employer of any 

potential risks and dangers, whilst the works are in progress. The Main Contractor will take all 

necessary steps required to reduce the risks associated with the work to a minimum. 

 

 

 All effected Mechanical & Electrical services / statutory equipment… (Gas Water; Sewage; 

Electricity; Telephone; etc.) are to be fully protected during the course of the works…. Any 

works that are to be carried out affecting a “service” must be done in accordance with the 

relevant Statutory Bodies requirements… The Main Contractor is to arrange with the relevant 

Statutory Bodies to disconnect / alter / adjust the service effected as required by the works…. 

 

 

 The Main Contractor is to allow for and to provide for… any temporary connections to ensure 

continuity of service to the property for the duration of the works… 

 

 

 The effected Mechanical & Electrical services are to be marked on a plan by the Main 

Contractor for retention by the Employer… and notated as to what works have been done…  

 

 

 All services are to be marked on a plan by the Main Contractor for retention by the Employer... 

 

 

 Obsolete drains and associated fittings and fixtures are to be capped with a sand and cement 

mix plug….or grubbed up where specified. 

Drains in use or to be retained, including manholes, gullies, connections SVP etc, are to be 

protected during the course of the works… kept free of damage and free of debris. 

 

 

 The Main Contractor is to make good any damage resulting from the “works” to the existing 

drain runs and to leave the drain run clean and in good order… 

 

 

 The Main Contractor is to undertake all demolition / preparation works required to undertake 

and complete the work including 

 

 

1.01 WC Rms  21/22 

The Main Contractor is to undertake all demolition / preparation / stripping out works required 

to undertake and complete the work including. 

 

i) Strip rooms ahead of refurbishment completely including 

ii) Remove existing floor coverings 

iii) Remove internal walls  

iv) Remove internal timber partitions 

v) Remove all skirting’s  
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vi) All sanitary fittings 

vii) Remove all wall fixtures and obsolete fixtures and fittings and make good / prepare for 

decoration  

viii) Remove all Ceramic Wall Tiles 

ix) Take wall finish back to masonry and prepare to receive new finish 

x) Relocate radiators … 

xi) Remove all redundant plumbing and wastes 

xii) Remove redundant wiring / electrical fixtures and fittings (except lights / alarms/sensors 

etc.) 

xiii) Remove existing ceiling / denial joists and prepare to receive new  

xiv) Works to accommodate new drainage including making good 

 

1.02 Remove Notice Boards 

Remove all notice boards wall/ set aside pending employers salvage / allow to dispose of all if 

not salvaged 

 

 

1.03 Form new opening for new DR33 

Form new opening / Cut opening through wall for new door... including cutting structure , 

providing suitable lintel , making good returns , re-plastering renew skirting and generally 

making good. 

 

Lintels Supply and fit Catnic lintels to openings… All lintels to be installed with a minimum end 

bearing of 150mm; and to bear on “whole” brick/block. Lintels to be fully bedded on 

Bricklayers mortar and laid level... both longitudinally and horizontally 

 

 

 

1.04 Form new opening for new DR34 

Form new opening / Cut opening through wall for new door... including cutting structure , 

providing suitable lintel , making good returns , re-plastering renew skirting and generally 

making good. 

 

Lintels Supply and fit Catnic lintels to openings… All lintels to be installed with a minimum end 

bearing of 150mm; and to bear on “whole” brick/block. Lintels to be fully bedded on 

Bricklayers mortar and laid level... both longitudinally and horizontally 

 

 

 The Main Contractor is to clear away and remove all waste, surplus materials, debris, etc from 

the site to a suitable destination and leave the site in a clean and tidy condition at all times. 

Materials arising from the demolition are to be the property of the Main Contractor, unless 

stated differently, or have been cited as having a value; in line with the notes contained in the 

Preliminaries… 

 

 

 Any unknown hazards as discovered are to be reported to the Employer immediately…  
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2.00 WALLS 

 

 

 Works to comply with BS5492... Code of Practice for Internal Plastering… to BS 8000 Part 10 

1995... Workmanship on Building Sites... Code of Practice for Plastering and Render. 

 

 

 All surfaces to receive sand and cement render / plaster finish; to be reasonably dry and 

sound; and adequately true; to enable the specified coat thickness to meet the required 

tolerances. No finish is to be applied to surfaces showing moisture or green concrete… Treat 

surfaces to receive cement render / plaster finish with PVAC bonding coat… 

Coats to be applied in an even regular thickness to an even finish... Scratch the surface of 

each coat to provide a key to receive subsequent coats… after the undercoat has set, but not 

dried, apply the next coat… 

 

 

 All plastering / rendering is to finish “true”, even and smooth throughout. All corners and returns 

are to run clean and accurate... to the section… 

 

 

 Dampen backgrounds where and when necessary immediately before applying coats to 

obtain uniform suction and reduce excessive suction... 

 

 

 Old walls irregularities shall be dubbed out in the same material as the backing coat… 

Dubbing to be built up in layers… Each coat scratched to receive the next… 

 

 

2.01 Walls Finish Sand & Cement 

New walls apply sand / cement render to internal wall surfaces... Two coats applied to overall 

thickness of 13mm... Apply first layer of 1/2/9 Cement / Lime/Sand… 10mm thickness… Press 

coat well to exclude air at interfaces… rule to flat surface… Apply Finish Coat…. Gypsum Thistle 

Multi-Finish; retarded hemihydrate gypsum plaster… Tolerance should not deviate by more 

than 3mm in any consecutive 1800mm… 

 

 

2.02 Supply and fit Thistle Multi-Finish 

Supply and fit 2mm Thistle to Gypsum-based undercoats scratch key. Apply when set but not 

dry – / Allow sufficient drying time for Cement-based undercoats to dry and shrink before 

application / Apply with firm pressure, built out to the required thickness in two applications 

and trowel to a smooth matt finish as the plaster progressively hardens through setting or by loss 

of water into the background. If background suction is excessive, dampen it down before 

finishing 

 

Allow to re skim all retained wall/ new work 

 

 

2.03 Plater Work Angle 

Supply and fit External angles… shall be formed using Expanded multi coat mild steel angle 

beads and stops… All internal corners shall incorporate Expamet BB Expanded Metal Lath… 

600mm wide strip… Fixed directly to sub-structure as recommended by the manufacturer... 

 

 

 

3.00 CEILINGS 

 

 

3.01 Supply and fit new ceilings  

Prepare timber joists/ members to receive plasterboard… Provide 38mm x 38mm TSSW noggins 

to the edges of all the boards. 

 

Supply and fit ceiling boards… Gyproc Fireline Board… 15mm thick; square edged foil 

backed… Boards to be fixed by means of 32mm 12sg clout nails at a ratio of 8 nails per one 

meter run….. square edged boards to be butted together… no gap to exceed 3mm.. joints to 

be finished using cover strip… (Anaglyptor strip).. Fully sealed… 

 

Boards to be fixed as whole as possible.. The use of off cuts is to be avoided unless totally 

unavoidable.. no damaged boards are to be used… 

 

Supply and apply in single application… to 3mm thickness… Gypsum Thistle Board finish… 

trowel to smooth matt finish.. Angles to be protected / re-inforced with Gyproc Plaster Scrim 
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4.00 JOINARY   

 

 

 All fittings or framed items are to be manufactured as soon as possible after the signing of the 

contract and are to be loosely fitted together and not glued until required on site. All joinery 

shall be to the approval of the Architect and any work deemed to be defective by reason of 

splits warping shrinkage or bad workmanship must be removed and replaced by the Main 

Contractor at his own expense. Should any of the joinery work shrink or warp more than 1.5 mm 

before the end of the Defects Liability Period the defective work shall be taken down and new 

fixed in its place at the Contractors expense 

 

 

 All purpose made joinery where not specifically specified in the Specification shall be to the 

approval of the Designer. The Main Contractor shall at the commencement of the contract 

submit a sample of the intended joinery workmanship relating to all the intended purpose 

made items including doors or windows….. these samples are Designer before the 

manufacturer of purpose made units are manufactured. The submitted samples shall be 

retained on site for the duration of the contract to enable comparisons to be made to maintain 

if and when necessary 

 

 

 Timber used for joinery work to conform to BS1186 Part 1 and comply with the relevant table for 

which it is intended. All workmanship to conform to BS1186 Part 2. All softwood shall be 

selected Douglas Fir / Western Hemlock / Scots Pine (to class CSH) Timber shall be treated by 

preservative, “Pressure treated double vacuum method”  

 

 

 All Timber shall be stored off the ground and adequately protected from ingress of moisture that 

would affect the moisture content of the timber. 

 

 

 The Main Contractor is to form the opening and undertake all preparation work ahead of the 

door / window frame installer….and to undertake all accommodation works ahead of 

door/window installation. 

 

 

4.01 Supply and fix internal door linings… DR 33/DR34  

Linings to be plain Door Linings… constructed to cover all reveals and soffits in an opening….. 

structure wide... (include an allowance for wall finishes... avoid timber grounds to widen door 

linings...). Depth of lining 38mm...Softwood timber linings… Material “Selected High Quality 

Redwood” 

  

 

4.02 Architrave DR 33/DR34 

Supply and fit 25mm x 63mm ogee Architrave... supply in lengths as whole as possible… fully 

fixed……   Material GEN “Selected High Quality Redwood”… 

 

 

4.03 Supply and fit purpose made timber fire door DR 33/DR34  

Supply and fit purpose made timber fire door ( Main Contractor to produce confirmation of 

products fire testing (fire test certificate or label from accredited fire safety scheme such as the 

British Woodworking Federation’s Certifier scheme or similar) 

 

Doors to be Howdens Llandow Oak Foil door  

 

Fire Doors / Fire doors sets to be FD30 standard  

 

Fire Doors to incorporate integral smoke seals - intumescent strips 

 

Provide door furniture.....  

i) Handles and locks to each door / Type and style to match existing door Dr76 (DDA WC 

off Foyer) /allow £100 per door...  

ii) Brush Steel Aluminium kick plates to both sides to match existing door Dr76 

iii) Door Closures … Briton 2003/S overhead closer  

iv) Finger guards 

  

Signage 

i) Metal Sign... “Fire Door keep shut” 

ii) Metal Sign... “DDA / Unisex  signage  ” 

 Gap to fire door gaps at the sides and top of a timber fire door should be between 2 and 

4mm. Measure the gap with a simple gap gauge. Safelists provides gap gauges free-of-charge 

on request. / Underneath the fire door, a gap of 8mm is traditionally acceptable, although for 

fire doors that are required to limit spread of cold smoke only 3 mm is permissible with a 
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threshold seal to be fitted if the gap is bigger. 

Nothing must be cut at the top at all and the certification label must remain intact. At the 

sides, small adjustments of 1 to 3 mm are usually permitted subject to manufactures 

recommendation. 
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5.00 FLOOR FINISHES 

 

 

5.01 Supply Laytex Leveling Compound (Setcrete) allow all  floors 

Floor surfaces must be suitably prepared: sound, dry (less than 75% Relative Humidity), and free 

from contaminants that may prevent adhesion. Concrete and sand/cement screeds must be 

fully cured and any laitance or surface treatments must be removed. The temperature of the 

floor must be maintained above 5°C throughout the application and drying of the levelling 

compound. Underfloor heating must be switched off for at least 48 hours before, during and 

after application. Subfloors must incorporate an effective damp proof membrane and 

conform to the requirements of relevant BS standards for flooring installation. / Pour the mixed 

material onto the prepared subfloor and allow to flow and attain a smooth finish, minimal work 

with a smoothing trowel is required. The mixed material should be applied at a thickness of 2–

10mm in one application. (TBA ahead of installation)  

 

 

5.02 Floor Finish allow all  floors 

Prepare floor to receive Gerflor Tara Safe Ultra Opal - Colour:  TBA  - Adhesive (and primer as 

recommended by manufacturer):  All detailing at threshold / upstands as per Gerflor 

recommendations  

  -  

All bases must be rigid, dry, sound, smooth and free from grease, dirt and other contaminants 

before coverings are applied.  - Finished coverings must be accurately fitted, tightly jointed, 

securely bonded, smooth and free from air bubbles, rippling, adhesive marks and stains.  

  

Main Contractor to agree setting out of seams before ordering roll materials for sheeting 

type(s)    Set out sheet coverings so that seams are kept to a minimum. Cross seams will not be 

permitted. / Agree setting out of pattern before ordering materials for covering 

   

Do not lay materials until building is weathertight, wet trades have finished their work, the 

building is well dried out, all paintwork is finished and dry, conflicting overhead work 

completed, and floor service outlets, duct covers and other fixtures around which the materials 

are to be cut have been fixed. Inform CA not less than 48 hours before commencing laying.  

  

Laying of coverings will be taken as joint acceptance by the Main Contractor and 

Subcontractor of the suitability of the bases and conditions within any given area.  

 Before commencing work the subcontractor must confirm (through the Main Contractor) that 

existing bases will, after the specified preparation, be suitable to receive the specified 

coverings. - Laying of coverings will be taken as further acceptance of the suitability of the 

bases and also of the conditions within any given area.  

  

Where coverings are to be laid on new wet-laid bases:   - Ensure that drying aids have been 

turned off for not less than 4 days, then - Test for moisture content using an accurately 

calibrated hygrometer in accordance with BS 5325, Annexe A or BS 8203, Annexe A.  - Take 

readings in all corners, along edges, and at various points over the area being tested.  - Do not 

lay coverings until all readings show 75% relative humidity or less.  

  

Adhesive: when not specified otherwise, type to be as recommended by covering/underlay 

manufacturer as appropriate or, in the absence of such recommendation, type to be 

approved.  - Use a primer where recommended by adhesive manufacturer. Allow to dry 

thoroughly before applying adhesive.  - Spread adhesive evenly and lay covering, pressing 

down firmly and rolling laterally and transversely (if recommended) to ensure full contact and a 

good bond overall. Reroll (if recommended) within 30 minutes.  - Remove all surplus adhesive 

from exposed faces of coverings as the work proceeds.  - Trowel ridges and high spots caused 

by particles on the substrate will not be accepted.  

  

Door Junctions    Trim back of cove formers in proximity to door openings, and terminate self-

coved skirting’s against side of architraves.  

  

Post installation Cleaning     Remove all scrap, dust and dirt. Carefully remove adhesive and 

other marks from coverings and adjacent surfaces, using approved cleaning agents and 

methods.  

  

Wash floor with water containing alkaline cleaner. Use deck scrubber on small or lightly soiled 

areas and machine with nylon brushes synthetic pads on large or heavily soiled areas.  - 

Thoroughly rinse with clean water to remove detergent, and allow floor to dry.  
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6.00 MECHANICAL HEATING / ELECTRIC 

 

 

6.01 General Works 

The main contractor to supply and install all MEP services including the necessary Ventilation, 

Above ground Foul drainage, Fire detection, Disabled toilet alarm  to meet current building 

regulations and legislative requirements including legionella management”. And to including 

items set out below in this section… 

 

 

 All mechanical heating works / services….  to be installed, inspected and tested by a person 

“Competent to do so”. and who is registered with the relevant trade body,… confirmation of 

which is to be provided prior to commencement of works.  

 

 

6.02 Supply and fit LST radiator 

Adjust existing and reinstate radiators with cool to touch casing and rounded corners as 

standard with thermostatic values... Radiator sized by installer target room temperature 18-20 

deg to accommodate new arrangements … Position TBA 

 

 

6.03 Theromastic mixer valves 

Provide and fit new HORNE thermostatic mixer valves with shut-off valves for testing purposes. 

To be located in appropriate place for ease of servicing, max. 1m from outlets.  To be fitted 

with proprietary HORNE cover if not enclosed in boxing / vanity unit.  

 

 

6.04 Pressure Mixer taps 

Supply and fit modern push release mixer tap (to match Rm11) 

 

 

 All electrical installation work shall conform to current BS7671; and be certified under the 

Kitemark or equivalent scheme as complying with Part P of the Building Regulations (England 

and Wales) where relevant. 

 

 

 All works to comply with current IEE regulations and current BS 7671...  Requirements of 

Electrical Installation... 

 

 

 The Main Contractor is… before commencement to carry out a full IEE test of the existing / 

retained electrical system, and provide a report highlighting any defects exposed…  

 

 

 The Main Contractor is to alter amend the existing Electrical system to accommodate the new 

works... remove all obsolete wiring and simplify the system as required… allow for all 

accommodation works and for all making good.. 

 

 

 All electrical works to be designed, installed, inspected and tested by a person “Competent to 

do so”. And who is registered with one of the Part P self-certification scheme listed in Schedule 

2A and who can provide a certificate to the occupier and the local authority 

 

 

 Wiring shall be carried out using PVC insulated and sheathed cables suitably protected at 

switch and socket drops by oval PVC light gauge conduits finishing 25mm above the ceiling 

line and projecting into metal switch and socket boxes by 7mm. 

 

 

 Cables installed in joist spaces shall run with and at 90 deg to the direction of the joist runs and 

be on a common run from the distribution board as far as possible. 

 

 

 Cables shall be secured at 250mm centres by means of an approved fixing clips where they 

run with the joists and be neatly bound together by PVC tape every 250mm where they run 

across joists. 

 

 

 All conductors shall be coloured to indicate whether they are phased or neutral. 

 

 

 Joints in wiring will not be acceptable under any circumstances and the loop-in principle of 

wiring shall be employed throughout 

 

 

 The minimum size of holes shall be drilled in joists and the Building Inspector shall be notified 

before drilling with regard to any undue weakening of the joists. 

 

 

 Each room shall have the lighting control switch within the room and not ganged with switches 

for other areas. 

 

 

 All materials and alternatives are listed in the attached schedule. Wiring accessories of the  
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same type within one dwelling shall all be of the same manufacture. 

 

 The Main Contractor shall be responsible of all cutting away and making good... The electrical 

Contractor shall be responsible for all necessary marking out … The use of surface mounted 

trunking is not permitted. 

 

 

 The Electrical Contractor shall undertake and be responsible for the final testing and inspection 

of the installation upon completion of the works. 

 

 

 Documentation...  At completion of Electrical Works the Main Contractor shall hand over to the 

Employer... 

 

i) Copies of the test certificate... 

ii) Copies of the manufacturers operating and maintenance instructions for all 

equipment and controls. 

iii) An as installed drawing showing locations of all circuits and operating controls. 

 

 

 NB Lighting Switches / Plugs Crabtree Instinct  Range White 

 

 

6.05 Emergency Lighting Rm21 Rm22 

Supply and fit 5W LED Emergency Bulkhead Lighting Fire Exit Sign Legend / 3hr Maintained / 

Water Resistant / Maximum Impact Resistant 

 

 

6.06 Electric Warm Air Hand Dryer Rm21 Rm22 

Supply and fit wall mounted warm air hand dryer / 8 second hand drying speed / equipped 

with a wide nozzle, noise only 69 dB / low energy / sensor operated (Allow 5 no) 

 

 

6.07 Electric Fans  

Re-insate ceiling fans …  position TBA  

 

 

6.08 Emergency Pull Calls 

Supply and fit 2no compliant accessible toilet call systems, must only be able to be reset from 

the location that they were originally operated. / The reset button should be suitably located, 

so that it can be reached by anyone using a wheelchair./ as well as sounding, the alarm to 

have a light on it, to show the operator that the alarm has been successfully activated. /the 

pull cord for the alarm to located within easy reach and can be immediately identified as a 

disabled toilet call system,./The pull cord should also be red / system to be BS8300 compliant. 
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7.00 SANITARY FITTINGS 

 

 

7.01 Sanitary Fittings 

The Main Contractor is to install all new sanitary fittings and leave in a fully working order….The 

Employer will supply all the sanitary fittings including taps; plugs; seats lids; shower fittings etc.. 

 

 

7.02 The Main Contractor will allow for connecting all domestic HW & CW supplies to the sanitary 

fittings and all waste connections; plus all accommodation works fixtures and fittings required 

to complete the installation. 

 

Consideration to be given to safe hot water delivery and the use of an appropriate temperature 

reduction device to the sink is to be applied  

 

One tap hole fittings require offsetting from the overflow. Check positioning and compatibility 

before specifying.  

 

 

7.03 Supply and fit new DDA WC 

Supply and fit Armitage Shanks “Doc M plus pack complete... Location of fixtures and fittings 

etc. TBA with Employer / to comply with Building Regs Part M Vol 2 Diagram 18... subject to 

manufacturers recommendations… 

Colour of grab rails and seat…   Gray 

 

 

7.04 All works to comply with "Water Supply (Water Fittings) Regulations 1999.(Valves and fittings to 

be WRAS approved) 

 

i) WHB taps with flow rate regulators Max 7 litres/minute flow rate. 

ii) WC 6 / 4  litre dual flush WC 

 

 

 Supply and fit new Hot and Cold water system as required....all works to comply with Current 

Regulations in terms...Design; Installation; Testing and Maintenance of services supplying water 

within school buildings... 

 

 

 All works must comply with current Water Supply (water fittings) regulations . Valves and fittings 

to be WRAS approved. 

 

 

 New pipework to be concealed were possible; either set in floor or located in roof voids… Pipe 

drops between floors are to be located in corners or on either side of windows.. The Main 

Contractor is to agree direction / location of the proposed pipe runs with the employer before 

installation.. Pipework design is to be as simple as practicable 

 

 

 Materials All plumbing tubing etc to be IMI Yorkshire Copper Tube fittings to BS1057.. supplied 

and fitted in accordance with manufacturers recommendations 

 

 

 Adequate allowance is to be made for the expansion and contraction of the pipework. Where 

pipe fittings pass through the structure; sleeves are to be provided; and fitted so as to be flush 

to the surface of the structure… Cut ends of pipes are to be square and free from burrs before 

fixing… 

 

 

 All pipework and valves must be clearly marked…including direction of flow; function and 

purpose.. Lables to be purpose made manufactured signs , labels and arrows.. 

 

 

 The Main Contractor shall be responsible for all draining down and refilling of the 

HW/CW/Central heating system during the works and ensuring on completion;  that all systems  

are fully functional.. 

 

 

 All pipework in exposed / semi exposed location is to be fully insulated with 25mm Armstrong 

Armaflex of an appropriate section; and sealed at joints and junctions… Pipe in solid floors to 

be similarly insulated by means of sectional polystyrene… 

 

 

7.05 Supply And Fit Waste Pipe…(to discharge to existing FW  drain via 2no Durgo SVP) 

Waste pipes to be Marley MUPVC Solvent Weld System... fitted as per manufactures 

recommendations... instructions... The pipework design to be as simple as possible / 

practicable... actual location of pipework TBA with Employer… Horizontal and Vertical pipes to 

be supported by clips at 0.5/1.2 centres respectfully… Waste pipes to be designed to achieve 

maximum fall where possible... “White” 
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WHB 32mm waste pipe Marley Anti –syphonic bottle 

trap. 

 
 

   

7.06 Supply And Fit Pendock Profile 

Supply And Fit Pendock Profile MX pipe / sizes and configurations to suit location and / pre-

formed plywood, / pre-finished in white, 8mm thicknesses / cut to length on site to meet project 

requirements, fixed via  wooden battens, screws and fixing instructions / allow for /internal and 

external corners, / stop ends; butt joints and access panels. (Allow 30m)  

 

 

7.07 Supply and install Altro Whiterock White W103/W104 hygienic wall cladding by Altro Limited, 

(ALTRO 2.5mm UPVC Wall Cladding Sheet  Rm12 / Rm13 

 

Supply and install Altro Whiterock / adhesive to suit substrata 

 

All bases must be rigid, dry, sound, smooth and free from grease, dirt and other contaminants 

before coverings are applied. - Finished coverings must be accurately fitted, jointed as per 

manufacturer’s instructions, securely bonded, smooth and free from air bubbles, rippling, 

adhesive marks and stains.  

 

Samples: - Before placing orders, submit for approval to employer a representative sample of  

covering. Ensure that delivered materials match samples.  

  

Set out sheet coverings so that joints are kept to a minimum. - Internal and external corners to 

be thermoformed onsite, limiting the number of joints required. /- Ensure that materials are 

delivered to site in original packing, clearly marked with batch number. /- Store materials in a 

clean, warm, dry, well-ventilated place. Keep in original packing until conditioning 

commences. / Do not lay materials until building is weather tight, wet trades have finished their 

work, the building is well dried out, all paintwork is finished and dry, conflicting overhead work 

completed, and service outlets, duct covers and other fixtures around which the materials are 

to be cut have been fixed.  

 

Before commencing work the subcontractor must confirm (through the Main Contractor) that 

existing substrates will, after the specified preparation as per Altro recommendations , be 

suitable to receive the specified coverings. -. 

 

Supply and fit White rock panels  / Adhesive should not be stored at temperatures below 5°C. - 

Recommended ambient temperature of 14°C / 57°F for all installation areas. - Back of sheets to 

be cleaned prior to applying adhesive. - Adhesive should be applied with the recommended 

notched trowel applicable to the adhesive selected. - Apply firm even pressure with suitable 

roller to whole surface area of the panel as work proceeds, to ensure adequate adhesive 

transfer and good overall bond. - Use Altro double sided tape Ref A815 or A915 (for welded 

system) as support whilst adhesive cures.  

 

Completion remove all dust and dirt. Carefully remove adhesive and other marks from 

coverings and adjacent surfaces, using approved cleaning agents and methods. –  

 

Main Contractor to allow 4m sq in refurbished WC (exact Location TBA) 

 

 

7.08 Supply and fit Coat hooks - DDA Toilet 

Supply and fit powder coat hooks / 2no at 225mm c/c to Ash backboards / hooks staggered 

Colour TBA  

 

 

7.09 Supply And Fit Mirrors 

Supply And Fit Mirrors allow 7no  / Location TBA / Bevelled Wall Mirror  450mm x 500mm fully 

fixed 

 

 

7.10 Supply and fit Toilet Roll holders 

Toilet roll holder required in each male, female and disabled cubicle. / toilet roll holder should 

be installed on the hinge side of the cubicle. /. (Mini jumbo roll). 

 

 

7.11 Supply and fit Soap Dispensers 

1 No. Soap dispenser required per 1 No. wash hand basins, to be screw fixed.  

 

 

7.12 Supply and hinged baby changing unit  

Supply and fit wall mounted hinged baby changing unit (allow 2no)  
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7.13 Paper Towel Dispensers  

Supply and fix 6 no paper towel dispensers / Stainless steel centre feed hand towel dispenser. 

Satin finish /dispense perforated or non-perforated paper towel rolls. Location TBA 
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8.00 Decoration 

 

 

 The Main Contractor is to undertake all decorations in accordance with the schedule provided. 

The Contractor should allow to strip, prepare and paint all surfaces as indicated in the attached 

schedule.  

 

 

 Repainting The main Contractor is to allow for the amount of preparatory work required on a 

previously coated surface The whole of the painted surfaces shall be finished in accordance 

with BS 6150: 2019 Code of Practice for Painting of Buildings (or as amended) and additional 

requirements quoted. The surfaces coated should exhibit a fair and even surface of constant 

colour, substantially free of brush strokes 

 

Before application, ensure that all materials are from the same batch. If mixed batch tins are 

purchased they should be 'boxed' to avoid potential colour variation. 'Boxing' requires the 

mixing together of the different batches in a larger container to ensure consistency of colour. 

Colour variation can occur when purchasing a colour for a project from a variety of sources 

rather than from one source and/or location. The risk of colour variation, can be reduced by 

taking the following action: (a) Avoid using a mixture of ready mixed colour and in store tinted 

colour (b) Avoid using a variety of batch numbers whether ready mixed or in store tinted. For 

the purpose of in store tinted colour a batch is considered to be materials tinted on one 

machine at the same time. (c) Purchase sufficient material for the project at one time from the 

same source of supply tinted on the same tinting machine. Where this is not appropriate due to 

storage restrictions, the supplying merchant may be able to store sufficient quantities in store 

for call off when required. It is good working practice to hold back sufficient original material to 

'touch up' any areas of damage to the paint film prior to completion. With some paints and / or 

colours, especially products with mid or high sheen and / or deep colours, it may be necessary 

to recoat the whole area to avoid noticeable differences in film appearance for example 

under acute lighting conditions 

 

 

 All materials used must comply with the appropriate British Standard. All paints delivered on site 

must be in sealed containers, as received from the makers with no labels obscured. The paint 

must be used without adulteration, and in strict accordance with the instructions of the maker. 

 

 

 The work quality, materials, applications and finish must comply with BS 6150 1982 

 

 

 The Main Contractor shall undertake all preparation works before the application of emulsions, 

primers and paints. This will include, that all surfaces that are due to be decorated are cleaned 

and free from dirt, dust, grease, oil or other deleterious matter. 

 

Remove all blisted, poorly adhering or otherwise defective coatings, powdery and friable 

surface coatings should be completely removed by scrapping, brushing and washing. Allow 

the surface to fully dry before proceeding. Rub down areas to sound areas to produce the 

necessary key for good adhesion and feather broken edges of existing coatings Dust Off  

 

If the surface remains powdery and friable, then seal with suitable stain block/primer  

 

Make good cracks, holes, and other imperfections with Polycell Trade Easy Sand Filler... Allow 

for making good. Rub down smooth to match surrounding area and dust off  

 

All works shall be in strict accordance with the manufactures instructions and specifications. 

The method and application of paint shall be sufficient to give solid cover in the number of 

coats specified. 

 

 

 Painting is not to take place when other operations are occurring, it is to be done in isolation. 

 

 

 Painting is only to be carried out when the surfaces are completely free of moisture. No 

external painting is to take place when it is damp (foggy); or in temperatures of less than 5 

degC. 

 

 

 The Main Contractor is to organise sample areas of decorating before undertaking the whole 

decorating works, to allow the employer to confirm the decorating specification. 
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8.01 

 

     

Room  Walls Ceiling Joinery Doors Radiators 

      

Rm21 Dulux Easi Care 

Bathroom 

Colour  

Magnolia 

Dulux Easi Care 

Bathroom 

Colour  

White 

Dulux Gloss Finish 

Colour  

White 

 

  

   Architrave 

Dulux Gloss Finish 

Colour  

White 

 

  

Rm22 Dulux Easi Care 

Bathroom 

Colour  

Magnolia 

Dulux Easi Care 

Bathroom 

Colour  

White 

Dulux Gloss Finish 

Colour  

White 

 

  

   Architrave 

Dulux Gloss Finish 

Colour  

White 
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9.00 BELOW GROUND DRAINAGE 

 

 

9.01 Adjust FW drainage 

Adjust below ground FW drainage system to accommodate new works... Exact design TBA 

(provisional design as per drawing) All works to comply with CPDA recommendations 

Provisional Sum 

 

 

 

 

£4000 

 Supply and lay 100mm Hepworth Super Sleeve Vitrified Clay Pipe Drainage system to BS65 

1991…. Clay pipe system with flexible joints to suitable bedding. 

Tolerances; max joint tolerance; 10mm linear; max 3 deg movement per joint… Allow for 

complete installation; including all joints; bends; junctions; connections; fittings etc.…. 

 

 

 Bedding... Clay pipes to be laid on suitable bedding and protected in accordance with CPDA / 

Hepworth recommendations... bedding to suit site conditions and design. The Main 

Contractor… is to provide a site copy of the relevant CPDA / Hepworth recommendations… 

and confirm with the employer the type of bedding to be used and its compliance with CPDA / 

Hepworth recommendations. 
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10.00 GENERAL CONDITIONS 

 

 

 The Main Contractor is to check all details and all measurements on site before 

commencement. All levels / drain invert levels and datum points are to be agreed on site 

before commencement. Accurate on site measurements for overall element sizes must be 

carried out prior to starting construction and prior to the fabrication of any structural element 

by the Main Contractor  

 

All materials are to be used in strict accordance with manufacturer’s instructions. All building 

works are to be carried out in accordance with and incorporating good building practices and 

in strict accordance with the relevant British Standards, Codes of Practice, and current Building 

Regulations, plus any recommendations made by the Building Inspector...This drawing has 

been prepared from information collected by a visual survey of the existing site..... No 

exploratory works have been undertaken. 

         

The design and construction should with the Building Regulations in force at the time of 

construction Any contradictions between  the specification and the Building Regulations 

should be reported to the Designer 

 

The works are all designed using commonly occurring construction methods and materials and 

within the confines of the clients requirements and those of planning and building control and 

are not considered to contain any residual risks either in construction, maintenance or 

demolition which should be beyond the scope and experience of a competent contractor to 

control to acceptable levels using normal good practice and procedures 

 

Accredited Construction Details..... The current edition of Approved Document Part L 

Accredited Construction Details is to be used throughout construction... 

 

    Do not scale off the drawing 

 

The Main Contractor is to allow for all reasonable works required to complete this project….  

 

 

10.01 Contingency… Items of work that are not mentioned in this specification, and that are not 

covered by clause M8 & M10 of the General Preliminaries shall be taken out of the 

Contingency Sum 

 

 

£5000 

 


