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Framework Schedule 6 (Order Form Template and 
Call-Off Schedules) 
 
Order Form  
 
CALL-OFF REFERENCE: SRP survey/deployment work and associated 

goods and services 
 
THE BUYER:   Department for Education 
  
BUYER ADDRESS Sanctuary Buildings, Great Smith Street, 

Westminster, London, SW1P 3BT   
 
THE SUPPLIER:    NS Optimum Limited 

SUPPLIER ADDRESS:  Number 10, T1300, Plato Close, Tachbrook 
Business Park, Warwick, Warwickshire, CV34 6YB  

REGISTRATION NUMBER:  03018839 

DUNS NUMBER:         777572611 

SID4GOV ID:                   N/A 

 

 
APPLICABLE FRAMEWORK CONTRACT 
This Order Form is for the provision of the Call-Off Deliverables and dated 23/07/2025.  
It is issued under the Framework Contract RM6098 for the provision of Technology 
Products & Associated Service 2.  
 
CALL-OFF LOT(S): 
Lot 6 Education Technology  
 
CALL-OFF INCORPORATED TERMS 
The following documents are incorporated into this Call-Off Contract. Where 
numbers are missing we are not using those schedules. If the documents conflict, 
the following order of precedence applies: 

1. This Order Form including the Call-Off Special Terms and Call-Off Special 
Schedules. 

2. Joint Schedule 1 (Definitions) RM6098 
3. Framework Special Terms 
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4. The following Schedules in equal order of precedence: 
 
 
● Joint Schedules for RM6098 

o Joint Schedule 2 (Variation Form)  
o Joint Schedule 3 (Insurance Requirements) 
o Joint Schedule 4 (Commercially Sensitive Information) 
o [Joint Schedule 6 (Key Subcontractors)    ] 
o Joint Schedule 7 (Financial Difficulties) 
o [Joint Schedule 8 (Guarantee)      ] 
o Joint Schedule 10 (Rectification Plan)     
o Joint Schedule 11 (Processing Data)  

 
● Call-Off Schedules for RM6098   

o Call-Off Schedule 1 (Transparency Reports) 
o Call-Off Schedule 3 (Continuous Improvement) 
o Call-Off Schedule 5 (Pricing Details) 
o Call-Off Schedule 7 (Key Supplier Staff) 
o Call-Off Schedule 8 (Business Continuity and Disaster Recovery) 
o Call-Off Schedule 9 (Security) 
o Call-Off Schedule 10 (Exit Management) 
o Call-Off Schedule 11 (Installation Works) 
o Call-Off Schedule 13 (Implementation Plan and Testing) 
o Call-Off Schedule 15 (Call-Off Contract Management) 
o Call-Off Schedule 16 (Benchmarking) 
o Call-Off Schedule 18 (Background Checks) 
o Call-Off Schedule 20 (Call-Off Specification) 

 
5. CCS Core Terms (version 3.0.11) as amended by the Framework Award 

Form 
6. Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off 

Tender that offer a better commercial position for the Buyer (as decided by 
the Buyer) take precedence over the documents above. 
 

No other Supplier terms are part of the Call-Off Contract. That includes any terms 
written on the back of, added to this Order Form, or presented at the time of delivery.  
 
CALL-OFF SPECIAL TERMS 
The following Special Terms are incorporated into this Call-Off Contract: 
See “SRP-2025-Survey-Deploy_Appendix-Z_Special-Terms”  
 
CALL-OFF START DATE:   11 August 2025 
 
CALL-OFF EXPIRY DATE:   10 August 2028 
 
CALL-OFF INITIAL PERIOD:  3 Years  
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CALL-OFF DELIVERABLES  
See details in Call-Off Schedule 20 (Call-Off Specification) and Call-Off Schedule 4 
(Call-Off Tender) 
 
LOCATION FOR DELIVERY 
See details in Joint Schedule 2 (Variation Form) for Project Location(s).  
 
DATES FOR DELIVERY 
See details in Call-Off Schedule 13 (Implementation Plan & Testing) 
 
TESTING OF DELIVERABLES 
See details in Call-Off Schedule 13 (Implementation Plan & Testing) 
 
WARRANTY PERIOD 
See details in Call-Off Schedule 20 (Call-Off Specification) and Call-Off Schedule 4 
(Call-Off Tender) 
MAXIMUM LIABILITY  
The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core 
Terms. 
 
The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 
<redacted> 
(<redacted><redacted><redacted><redacted><redacted><redacted><redacted
><redacted><redacted><redacted>). 
 
CALL-OFF CHARGES 
See details in Call-Off Schedule 5 (Pricing Details) 
 
REIMBURSABLE EXPENSES 
None 
 
PAYMENT METHOD 
BACS 
 
BUYER’S INVOICE ADDRESS:  
Education Buildings Technology, Education Estates Directorate 
<redacted>@<redacted> 
Sanctuary Buildings, Great Smith Street, Westminster, London, SW1P 3BT 
 
BUYER’S AUTHORISED REPRESENTATIVE 
<redacted><redacted> 
<redacted><redacted><redacted><redacted><redacted>, Education Estates 
<redacted>@<redacted> 
Sanctuary Buildings, Great Smith Street, Westminster, London, SW1P 3BT 
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Supplier to cc Buyer’s Representative and <redacted>@<redacted> on all invoiced 
emails. 
 
 
BUYER’S ENVIRONMENTAL POLICY 
Available online at:  
DfE - Corporate information  
 
BUYER’S SECURITY POLICY 
Appended at Call-Off Schedule 9; Supplier to respond with Appendix T 
 
SUPPLIER’S AUTHORISED REPRESENTATIVE 
<redacted><redacted> 
<redacted><redacted> 
<redacted>@<redacted> 
10 T1300, Plato Close, Tachbrook Park, Leamington Spa, Warwickshire, CV34 6YB 
  
SUPPLIER’S CONTRACT MANAGER 
<redacted><redacted> 
<redacted><redacted> 
<redacted>@<redacted> 
10 T1300, Plato Close, Tachbrook Park, Leamington Spa, Warwickshire, CV34 6YB 
Tel – <redacted>    /   Office – <redacted> 
 
PROGRESS REPORT FREQUENCY 
Specific to when surveys/works are commissioned, the Supplier shall report progress 
to the Buyer each week.  
Should no survey/works be required within a calendar month, the Supplier shall 
report progress on the last Working Day of each calendar month. 
 
PROGRESS MEETING FREQUENCY 
Specific to when surveys/works are commissioned, the Supplier shall convene for a 
progress meeting once per month, to discuss survey, deployment and report activity 
forecasts, risks and issues.  
Should no surveys/works be required within a calendar month, the Supplier shall 
convene a progress meeting on the last Working Day of each calendar month, to 
discuss pending survey and deployment forecasts, risks and issues. 
 
KEY STAFF 
 
KEY SUBCONTRACTOR(S) 
See Annex to Joint Schedule 6 
 
COMMERCIALLY SENSITIVE INFORMATION 
See Annex to Joint Schedule 4 
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SERVICE CREDITS 
Not applicable 
 
ADDITIONAL INSURANCES 
Details of Additional Insurances required in accordance with Joint Schedule 3 
(Insurance Requirements)  
 
GUARANTEE 
Not applicable 
 
SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Call-Off Contract, that it will comply with the social value commitments in Call-Off 
Schedule 4 (Call-Off Tender). 
 

For and on behalf of the Supplier: For and on behalf of the Buyer: 

Signature: <redacted> Signature: <redacted> 

Name: <redacted><redacted> Name: <redacted><redacted> 

Role: <redacted><redacted> Role: <redacted><redacted><r
edacted><redacted> 

Date: 23rd July 2025 Date: 29 July 2025 

 

 


