




Contract Data 
 

PART ONE –     L  

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract. 

 
 

1 General 
The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

 
Main Option E Option for resolving and avoiding disputes W2 

 
 

Secondary Options X2, X9, X10, X11, X18, Y(UK)2 

 
 

The service is For Site Supervision, Ecological Clerk of Works 
(ECoW) and Landscape Clerk of Works 
(LCoW) to support the delivery of a number of 
Environment Agency Flood defense projects 
within the Southwest. 

 

 
The Client is 

 
Name Environment Agency 

 

Address for communications Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

 

Address for electronic communications enquiries@environment-agency.gov.uk 

The Service Manager is 
 

Name  
 

Address for communications Horizon House 
Deanery Road 
Bristol 
BS1 5AH 

 

Address for electronic communications  
agency.gov.uk 

 
The Scope is in SW - Supervisor, EnCoW, LCoW & 

EcoCoW - Jacobs Scope v.4 

 
 
 
 

 
Professional Service Contract: Contract Data| 3 This page has been amended in 2019 









 

The deductibles are n/a 
 

(2) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(3) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 
arising under or in connection with the contract, other than 
the excluded matters is limited to £5 million 
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 X18: Limitation of liability  
If Option X18 is used 

 
 
 
 

The Consultant’s liability to the Client for Defects that are 
not found until after the defects date is limited to £5 million 

 
The end of liability date is 6 years after the Completion of the whole of the service 

 
 

 
  X20: Key Performance Indicators (not used with Option X12)  

If Option X20 is used 
 

The incentive schedule for Key Performance Indicators is in 

 
A report of performance against each Key Performance   

Indicator is provided at intervals of  months 

The Consultant’s liability to the Client for indirect or 
consequential loss is limited to £1 million 
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 Y(UK)1: Project Bank Account  
 

N/A 

 
 Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996  

 
If Option Y(UK)2 is used 
and the final date for 
payment is not fourteen 
days after the date on 
which payment becomes 
due 

 
 Y(UK)3: The Contracts (Rights of Third Parties) Act 1999  
If Option Y(UK)3 is used term beneficiary 

 

Not Used  N/A 
 

 

 

 
If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following 
entry is added to the 
table for Y(UK)3 

Named Suppliers The provisions of 
Options Y(UK)1 

The period for payment is 14 days after the date on which payment becomes due 
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Z 121 Previous contracts 

The parties acknowledge and agree that (i) the Consultant's total aggregate liability under this contract and the 
contracts listed in para (iv) below (“Precursor Contracts") shall be subject to the same waivers and limitations set 
out in and/or applicable to this contract; (ii) the Consultant shall have no greater liability under or in connection 
with the Precursor Contracts (collectively), whether in quantum, scope or duration than it does under this contract; 
(iii) the Precursor Contracts shall each be read and construed as varied hereby whilst otherwise remaining in full 
force and effect; and (iv) the Precursor Contracts are: SW Supervision – Wessex Small Works H&T with 
reference 28738E made on 01 August 2020, Supervision WSX Bridge Maintenance Revenue with reference 
28738Di made on 20 July 2020, SW Supervision – DCIS IM Rec Package 21/22 with reference 28738P made on 
02 December 2022, SW Supervision ONLY – The Moors at Arne with reference 28738S made on 22 May 2023, 
SW Site Supervision – Par St Blazey with reference 28738J made on 18 January 2021, SW Supervision – 
Kenwith Dam MIOS with reference 28738T made on 29 May 2023, SW Supervision ONLY – Idless Dam MIOS 
with reference 28738R made on 22 May 2023, SW Supervision – Highway Dam MIOS with reference 28738Q 
made on 28 March 2023, and SW Supervision – Exeter Minor Works with reference 28738A made on 19 
November 2020. 

Z 130 Rate adjustment 
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices. 

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in 
Z130.1. 

 
Z 131 Change to the Schedule of Cost Components 
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165. 

 
In the Schedule of Cost Components delete the section titled People and replace with: 

People 
 

1 The following components of the cost of people. 

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 
work on the contract. 












