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SC2 Schedules 

Schedule 1 - Definitions of Contract 

Article means, in relation to clause 24 and Schedule 6 only, an object which 
during production is given a special shape, surface or design which 
determines its function to a greater degree than does its chemical 
composition; 

Articles means (except in relation to Schedule 10) the Contractor Deliverables 
(goods and/or the services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA requirements if 
specified) which the Contractor is required to provide under the Contract 
in accordance with Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 (Schedule of Requirements) 
such as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s 
Representative(s)

shall be those person(s) defined in Schedule 3 (Contract Data Sheet) 
who will act as the Authority’s Representative(s) in connection with the 
Contract.  Where the term “Authority’s Representative(s)” in the 
Conditions is immediately followed by a functional description in 
brackets, the appropriate Authority’s Representative(s) shall be the 
designated person(s) for the purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory 
holidays; 

Central Government 
Body

a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 

c.      Non-Ministerial Department; or 

d.      Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor.  This 
shall include loading, and any other specific arrangements, agreed in 
accordance with Clause 28.c and Collected and Collection shall be 
construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in Def Stan 
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81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract Data 
Sheet) to whom the Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the address specified in 
Schedule 3 (Contract Data Sheet) or such other part of the Authority as 
may be instructed by the Authority by means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract Data 
Sheet) from whom the Contractor Deliverables will be dispatched or 
Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 ( Formal 
Amendments to the Contract);

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to 
be paid (inclusive of Packaging and exclusive of any applicable VAT) by 
the Authority to the Contractor, for the full and proper performance by 
the Contractor of its obligations under the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a partnership, the expression 
shall include the personal representatives of the individual or of the 
partners, as the case may be, and the expression shall also include any 
person to whom the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract; 

Control means the power of a person to secure that the affairs of the Contractor 
are conducted in accordance with the wishes of that person: 

a.      by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 

b.      by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the Contractor;

and a change of Control occurs if a person who Controls the Contractor 
ceases to do so or if another person acquires Control of the Contractor;

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

Crown Use in relation to a patent means the doing of anything by virtue of Sections 
55 to 57 of the Patents Act 1977 which otherwise would be an 
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infringement of the patent and in relation to a Registered Design has the 
meaning given in paragraph 2A(6) of the First Schedule to the 
Registered Designs Act 1949;  

Dangerous Goods means those substances, preparations and articles that are capable of 
posing a risk to health, safety, property or the environment which are 
prohibited by regulation, or classified and authorised only under the 
conditions prescribed by the: 

a.      Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 

b.      European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 

c.      Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 

d.      International Maritime Dangerous Goods (IMDG) Code; 

e.      International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f.      International Air Transport Association (IATA) Dangerous Goods 
Regulations. 

DBS Finance means Defence Business Services Finance, at the address stated in 
Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.kid.mod.uk; 

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  This 
shall include unloading, and any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and Delivery shall be 
construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) 
on which the Contractor Deliverables or the relevant portion of them are 
to be Delivered or made available for Collection; 

Denomination of 
Quantity (D of Q)

means the quantity or measure by which an item of material is 
managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs 
and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD Form 
199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

https://www.kid.mod.uk/
http://www.dstan.mod.uk/
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Effective Date of 
Contract

means the date upon which both Parties have signed the Contract; 

Evidence means either: 

a.      an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product supplied to 
the Authority is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or FLEGT licensed origin, 
as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade initiative by 
the European Union to use the power of timber-consuming countries to 
reduce the extent of illegal logging; 

Government Furnished 
Assets (GFA)

is a generic term for any MOD asset such as equipment, information or 
resources issued or made available to the Contractor in connection with 
the Contract by or on behalf of the Authority; 

Hazardous Contractor 
Deliverable

means a Contractor Deliverable or a component of a Contractor 
Deliverable that is itself a hazardous material or substance or that may 
in the course of its use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials or substances and 
each material or substance that may be so released; 

Independent Verification means that an evaluation is undertaken and reported by an individual or 
body whose organisation, systems and procedures conform to “ISO 
Guide 65:1996 (EN 45011:1998) General requirements for bodies 
operating product certification systems or equivalent”, and who is 
accredited to audit against forest management standards by a body 
whose organisation, systems and procedures conform to “ISO 17011: 
2004 General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”;

Information means any Information in any written or other tangible form disclosed to 
one Party by or on behalf of the other Party under or in connection with 
the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including any 
materiel issued or otherwise furnished to the Contractor in connection 
with the Contract by or on behalf of the Authority;

Legal and Sustainable means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the day the 
Contract documents are issued by the Authority shall apply; 
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Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

Military Level Packaging 
(MLP)

means Packaging that provides enhanced protection in accordance with 
Def Stan 81-041 (Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain; 

Military Packager

Approval Scheme 
(MPAS) 

is a MOD sponsored scheme to certify military Packaging designers and 
register organisations, as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in accordance with 
Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level 
(MPL)

shall have the meaning described in Def Stan 81-041 (Part 1); 

Mixture means a mixture or solution composed of two or more substances; 

MPAS Registered 
Organisation

is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable of 
both Military Level and commercial Packaging designs including MOD 
labelling requirements; 

MPAS Certificated 
Designer

shall mean an experienced Packaging designer trained and certified to 
MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty which 
was signed on 4 April 1949;

Notices shall mean all Notices, orders, or other forms of communication required 
to be given in writing under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb.  The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user;  

Noun.  The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in accordance 
with the Contract;

Packaging Design 
Authority (PDA)

shall mean the organisation that is responsible for the original design of 
the Packaging except where transferred by agreement.  The PDA shall 
be identified in the Contract, see Annex A to Schedule 3 (Appendix – 
Addresses and Other Information), Box 3;

Parties means the Contractor and the Authority, and Party shall be construed 
accordingly; 

Plastic Packaging shall have the same meaning as set out in Part 2 of the Finance Act 
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Components 2021 together with any associated secondary legislation; 

PPT means a tax called “plastic packaging tax” charged in accordance with 
Part 2 of the Finance Act 2021;  

PPT Legislation means the legislative provisions set out in Part 2 and Schedule 9-15 of 
the Finance Act 2021 together with any secondary legislation made 
under powers contained in Part 2 of the Finance Act 2021. This 
includes, but is not limited to, The Plastic Packaging Tax (Descriptions 
of Products) Regulations 2021 and The Plastic Packaging Tax 
(General) Regulations 2022; 

Primary Packaging 
Quantity (PPQ)

means the quantity of an item of material to be contained in an 
individual package, which has been selected as being the most suitable 
for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 
1); 

Publishable 
Performance 
Information

means any of the Information in Schedule 9 (KPI Data Report) as it 
relates to Key Performance Indicator where it is expressed as 
publishable in the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which shall be determined 
by the Authority; and which shall not constitute Sensitive Information; 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial by-
products;  

b. post-consumer reclaimed wood and wood fibre, and driftwood;  

c. reclaimed timber abandoned or confiscated at least ten years 
previously; 

it excludes sawmill co-products; 

Robust Contractor 
Deliverables

shall mean Robust items as described in Def Stan 81-041 (Part 2)

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Sensitive Information means the Information listed in the completed Schedule 5 
(Contractor’s Sensitive Information), which is Information notified by 
the Contractor to the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and remains sensitive 
information at the time of publication; 
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Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, and shall 
include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

STANAG4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

Substance means a chemical element and its compounds in the natural state or 
obtained by any manufacturing process, including any additive 
necessary to preserve its stability and any impurity deriving from the 
process used, but excluding any solvent which may be separated 
without affecting the stability of the substance or changing its 
composition;

Timber and Wood-Derived 
Products

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that contain 
wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing processes 
obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from time 
to time agreed changes to the Contract, except for (i) any 
Information which is exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR), which shall be 
determined by the Authority, and (ii) any Sensitive Information; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

Where project specific DEFCONs are included under Condition 45 definitions shall be in 
accordance with DEFCON 501.

http://www.dstan.mod.uk/faqs.html


10

OFFICIAL-SENSITIVE COMMERCIAL

OFFICIAL-SENSITIVE COMMERCIAL 

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 – 
47 (Additional Conditions)  

Local Contractors Any Contractor(s) based within the Republic of Cyprus 

Overseas Contractors Any Contractor(s) not based within the Republic of Cyprus
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Schedule 2 - Schedule of Requirements – 708329450.2 

REDACTED 

All payments are to be paid monthly in arrears. 
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Annex A to Schedule 2 - Statement of Requirements 

1. INTRODUCTION 

The Joint Services Health Unit (JSHU) 

1.1 The JSHU is mandated with the integrated control and management of pest and 
disease vectors both insect and mammalian across the whole of the Sovereign Base Area 
(SBA)1. As part of that remit, JSHU also assist with the control of feral cats. There are no 
veterinary services within British Forces Cyprus (BFC) that JSHU can utilise to complete the 
designated control strategy.  

2. PURPOSE

2.1 There is a requirement to provide professional veterinary services (locally procured 
within Western SBA and the Eastern SBA) to support the control of feral cat numbers within 
the military bases. The required services will relate to the physical examination of the animal, 
its neutering/spaying or euthanasia and subsequent disposal of carcase (where required), its 
microchipping if applicable and the holding of the animal post-surgery. 

3. BACKGROUND TO THE AUTHORITY

3.1 Primary contract management remains the responsibility of the Commercial Officer, 
Headquarters BFC. The Officer Commanding the JSHU will be the contract Designated Officer 
(DO) located at HQ JSHU, RAF Akrotiri. The contractor will always liaise directly with JSHU 
personnel regarding the treatment, microchipping, disposal, and containment of the animals. 

3.2 All queries or concerns relating to the delivery of these veterinary services are to be 
directed initially to the DO.  

4. BACKGROUND TO REQUIREMENT/OVERVIEW OF REQUIREMENT

4.1 The contractor shall provide the following range of veterinary services to JSHU in 
relation to Feral cats; physical health examination, sterilisation2, euthanasia if medically 
deemed necessary3 and its holding for recovery post-surgery. Access to Veterinary services 
will be required both in the WSBA and ESBA.   

4.2 All veterinary staff are to be appropriately qualified and registered to practice.  

5. SERVICE LEVELS AND PERFORMANCE

5.1 The DO will monitor and analyse the quality of the Contractors service delivery.  

5.1.1 Details of the key performance indicators can be found in the Requirement Scope 
below. 

1 This includes the WSBA, the ESBA, Troodos Station and all other retained sites (including military ranges).    
2 Neutering or Spaying depending upon gender.     
3 If the animals is suffering from a chronic illness or has shown overt violent behaviour.    
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6. REQUIREMENT SCOPE

6.1 The following is a list of the requirement scope for this contract.  

6.1.1  The contractor is to provide daily access during normal hours of business4 for 
the receipting of no more than 3 cats per day. (KPI 100% if the surgery can 
accommodate the required daily number). JSHU will contact in advance of animal 
transportation to confirm access and numbers.       

6.1.2  The contractor will be responsible for the humane containment and feeding of 
the animals prior to and upon completion of any treatments. 

6.1.3  Conduct an initial health assessment of the animal and advise JSHU on the 
elected treatment for the animal post health assessment (KPI 100% if undertaken 
within 3 hours of assessment). 

6.1.4  Conduct sterilisation of male and female cats in line with current national and 
international animal welfare requirements. 

6.1.5  Conduct euthanasia of animals assessed as physically or mentally unsuitable for 
release. All such treatments to be conducted in compliance with national and 
international welfare requirements.   

6.1.6  Check all animals for pet microchips upon arrival at the surgery5. Record any 
positive microchip scans. If the scan is positive the contractor is not to conduct further 
any treatment until JSHU have been consulted. JSHU will then seek to trace the 
registered owner and return the animal. 

6.1.7 Microchip all animals that do not have an existing microchip6.            

6.1.8  The contractor will be responsible for the disposal, or all clinical waste produced 
during any surgical procedures. 

6.1.9  The contractor will be responsible for disposal of animal carcases post 
euthanasia.  

6.1.10 Advise JSHU of any feline disease, identified during health assessment, that 
could be transmitted to humans (KPI 100% if undertaken with 3 hours of assessment or 
lab results being known).  

6.1.11 The contractor is required to attend quarterly performance review meetings with 
Contract DO.    

4 Taken to be normal daytime hours of business Monday to Friday not including Public Holidays.  
5 JSHU will conduct microchip reading in advance of transportation but it is possible for microchips to be missed on first 
scan.   
6 Ear cutting as a sign of spaying/neutering is not carried out by all veterinary practices in Cyprus. Some consider the 
practice outdated and inhumane. There have also been cases where ear cutting has been undertaken to avoid neutering 
amongst male cats.           
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7. LOCATIONS 

7.1 All trapped cats will be transported to the contractor’s place of work by JSHU during 
normal working hours.  

7.2 After surgical treatment, all related cats will be collected from the contractor’s place of 
work by JSHU employees at a pre-arranged time during normal working hours.    

8. SECURITY REQUIREMENTS 

8.1 The contractor shall agree to comply with any relevant Security Standing orders or 
health and safety guidance pertaining to relevant MOD policies and procedures. 

9. AUTHORISING PROCEDURES 

9.1 Services are paid for in arrears via CP&F; prior to payment being completed all 
services provided must be validated, it is the Contractors responsibility to:  

9.1.1 Provide the DO with a report sheet covering services provided (see Appendix 1). 

9.1.2 The contractor is to maintain a data base of all services provided report sheets. 
They are to be serialised and held in numerical order.       
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Annex A to 
Schedule 2 
Appendix 1 

FERAL CAT VETERINARY SERVICES PROVIDED REPORT 

Contractor Name:      Contract Number:  

Date: 

Time: 

Serial Number 

Services Provided (list and cost below) 

Comment from Contractor 

Comment from Designated Contractor 

Note: This report form is to be reproduced electronically. A copy of each report is to be initially 
sent to the contract DO. All reports are to be retained by initiator for 12 months or until the 
next Annual Contracts report.
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Schedule 3 - Contract Data Sheet 

General Conditions

Condition 2 – Duration of Contract: 

           3 years with 2 x 1 year option periods 

                  Core Contract – 01 Nov 2023 to 30 Oct 2026 

                   Option Period 1 – 01 Nov 2026 to 30 Oct 2027 

                   Option Period 2 – 01 Nov 2027 to 30 Oct 2028 

 Notification for take up of any option period will be in writing no later than three (3) months  
prior to contract expiry date.

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with:  

English Law 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

Condition 7 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: (as per Annex A to Schedule 3 (DEFFORM 111)) 

Project Manager: (as per Annex A to Schedule 3) (DEFFORM 111))

Condition 18 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: (as per Annex A to Schedule 3 (DEFFORM 111))

Contractor: REDACTED 

Notices can be sent by electronic mail

Condition 19.a – Progress Meetings: 

Quarterly Progress Meetings are to be held with the Contract Designated Officer.  
Designated Officer to arrange. 
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Not required – should Authority request the Contractor must attend.  

Condition 19.b – Progress Reports: 

The Contractor is required to submit the following Reports: 

 The Contractor must provide a report (via email) on the last working day of each Month 
detailing work carried out for the Authority during the month.  

 A Feral Cat Veterinary Services Provided Report shall be completed for each cat.  Report 
sheets should be serialised and held in numerical order

 The Contractor shall maintain a data base of all services provided/report sheets.

 The Contractor shall advise JSHI of any feline disease, identified during health assessment, 
that could be transmitted to humans within 3 hours of assessment or lab results being known

Supply of Contractor Deliverables

Condition 20 – Quality Assurance: 

A Deliverable Quality Plan is not required for this Contract.  

Other Quality Requirements: 

No specific Quality Management System requirements are defined. This does not relieve the 
Contractor of providing conforming products under the Contract.  

Certificates of Conformity shall be provided in accordance with DEFCON 627.  

Concessions shall be managed in accordance with Def Stan 05-061 Part 1, Issue 7 – Quality 
Assurance Procedural Requirements – Concessions.  

.

Condition 21 – Marking of Contractor Deliverables: 

Not applicable. 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in 
Contractor Deliverables: 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles 
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 

a)  The Authority’s Representative (Commercial) 

b)  Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Deliverable or by the following date: 11 Sep 23
Condition 25 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority’s Representative (Commercial) to be Delivered by the 
following date: 11 Sep 23

Condition 26 – Certificate of Conformity: 

Certificates of Conformity are not required for this Contract.  

Condition 28.b – Delivery by the Contractor: 

All trapped cats will be transported to the Contractor’s place of work by JSHU during normal 
working hours.

Condition 28.c - Collection by the Authority: 

Collection from the Contractor’s place of work will be at pre-arranged times during normal 
working hours.

Condition 30 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

The time limit for rejection shall be 15 Business Days from the point of delivery.

Condition 32 – Self-to-Self Delivery: 

Not applicable. 

Pricing and Payment

Condition 35 – Contract Price: 

All Schedule 2 (Schedule of Requirements) line items shall be FIRM Price.

Termination

Condition 42 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days.

Other Addresses and Other Information (forms and publications addresses and official 
use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Annex A to Schedule 3 - DEFFORM 111 
Appendix - Addresses and Other Information

1. Commercial Officer

REDACTED 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available)

REDACTED 

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2) 



4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name: see details at 2.

:

(b) U.I.N. REDACTED 

5. Drawings/Specifications are available from

6. Intentionally Blank

7. Quality Assurance Representative:  

Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions. 

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to 
the documents and details of the helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html
[intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 

9.  Consignment Instructions The items are to be consigned as follows: 

10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

http://dstan.gateway.isg-r.r.mil.uk/index.html
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JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact 
UKStratCom-DefSp-RAMP@mod.gov.uk in the first instance 

11. The Invoice Paying Authority

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                    

 0151-242-2000 Fax:  0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement

12.  Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

* NOTE

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 

https://www.kid.mod.uk/maincontent/business/commercial/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1.  

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://modgovuk-my.sharepoint.com/u07/appmprod/log/Leidos-FormsPublications@teamleidos.mod.uk
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 
Contract No: 708329450

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to 
Clause 2) Changes in accordance with this Schedule 4.  

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar matter or 
matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient 
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clauses 7 to 9 (inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if 
such change(s): 

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 
connection with their obligations under the Contract to be revoked (or would require a new necessary 
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the Contractor 
has been unable to obtain or procure and reasonably believes it will be unable to obtain or procure using 
reasonable efforts); and/or

c. would, if implemented, materially change the nature and scope of the requirement (including its 
risk profile) under the Contract;   

and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after the date of the Authority Notice of Change that the 
relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and 

e. further to such notification: 

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or (where the 
Authority (acting reasonably) notifies the Contractor that the Authority disputes the Contractor's notice 
under Clause 5.d) it is determined in accordance with Condition 40 (Dispute Resolution), that the 
relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority fails to make sufficient 
adjustments to the relevant Authority Notice of Change (and issue a revised Authority Notice of Change) 
to remove the Contractor's grounds for refusing to implement the relevant Change under Clauses 5.a, 
5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall have been agreed in writing 
by the parties) after: 

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that 
the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or 

ii) the date of such determination. 
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6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment. 

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen 
(15) Business Days (or such other period as the Parties agree (acting reasonably) having regard to the 
nature of the Change(s)) after the date on which the Contract shall have received the Authority Notice of 
Change; or 

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the scope 
of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant 
Authority Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the 
Contractor's grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 
5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties 
acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor 
shall have received such revised Authority Notice of Change; or  

(2) the Authority has disputed such conclusion and it has been determined in accordance with 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties 
shall have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after 
the date of such determination, the Contractor shall deliver to the Authority a Contractor Change 
Proposal. For the avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the Authority agrees or it is 
determined further to such notification in accordance with Clause 5, that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;

b. a detailed breakdown of any costs which result from the Change(s);

c. the programme for implementing the Change(s);

d. any amendment required to this Contract as a result of the Change(s), including, where 
appropriate, to the Contract Price; and 

e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s).

Contractor Change Proposal – Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall: 

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such 
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modification, submit an amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall 
promptly sign and return to the Authority the Contractor's DEFFORM 10B indicating their unqualified 
acceptance of such amendment in accordance with, and otherwise discharge their obligations under, 
such Condition and implement the relevant Change(s) in accordance with such proposal; or

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 
(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of 
Change (in which case such notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons 
for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change Proposal 
has been accepted by the Authority in accordance with Clause 11a. and then subject only to the terms of 
the Contractor Change proposal so accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12) 

REDACTED 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract 

Hazardous and Non-Hazardous Substances, Mixtures or

Articles Statement by the Contractor

Contract No: 708329450.2

Contract Title: Feral Cat Veterinary Services Support for BFC 

Contractor: REDACTED 

Date of Contract: 01 November 2023

* check box as appropriate 

☒ To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the 
Contractor Deliverables to be supplied.   

☐ To the best of our knowledge the hazards associated with Substances, Mixtures or Articles 
in the Contractor Deliverables to be supplied under the Contract are identified in the Safety 
Data Sheets or UK REACH Communication attached in accordance with Condition 24.   

Contractor’s Signature:   REDACTED

Name:   REDACTED 

Job Title:      REDACTED 

Date:   REDACTED 

 ........................................................................................  

To be completed by the Authority 

Domestic Management Code (DMC):       NATO Stock Number:       

Contact Name:       Contact Phone Number:      

Contact Address:       

Copy to be forwarded to: Hazardous Stores Information System (HSIS)

Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

Data Requirements for Contract No: 708329450.2

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 

Schedule of 
Requirements 

item and timber 
product type

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence

Volume of 
timber Delivered 
to the Authority 

with other 
evidence

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract

N/A N/A N/A N/A N/A 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 708329450.2

In line with the Statement of Requirement.
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Schedule 9 – Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12)  

Contract No:  708329450.2 

KPI Description* Rating Thresholds Threshold Quarter and 
Year* 

Average for Reporting 
Period 

Rating* Comment* 

Daily access during normal 
business hours to receive up 
to 3 cats without any issues 

Good* 3 cats per day (if presented)  

Approaching Target Below 3 cats per day (if 
presented) 

Inadequate Unable to receive cats 

Initial Assessment completed 
and JSHU advised of 
treatment 

Good* Within 3 hours 

Approaching Target Under 3 hours 

Inadequate No report 

Humane containment and 
feeding of the animals prior to 
and upon completion of any 
treatments, until collected by 
JSHU 

Good* All animals presented 

Approaching Target 

Inadequate Containment occurred for 
over 3 hours with no 
feeding 

Advise JSHU within 3 hours of 
assessment of or confirmed 
lab results of any feline 
diseases identified during the 
health assessment that come 
be transmitted to humans. 

Good* Notification within 3 hours 
or less 

Approaching Target Notification given over 3 
hours 

Inadequate No notification provided 

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.  

Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report
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