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MOD Conditions for the Supply of Goods and Associated Services:
Contract No: SHIPACQ113

A

Al

A2.

A3.

General Contract Provisions

Interpretation

a. The defined terms in the Contract shall be as set out in Schedule 1.
b. Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

(2)  The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or instrument
as amended, supplemented, replaced or consolidated by any subsequent statute,
enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that
provision.

(6)  Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or their nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on
behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references
to submission of documents in writing shall include electronic submission.

Amendments to Contract

a. Except as provided in condition F4 all amendments to this Contract shall be serially
numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed by
both Parties.

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change
Process) shall apply. The Contractor shall not carry out any work until any necessary change to
the Contract Price has been agreed and a written amendment in accordance with clause A2.a
above has been issued.

Variations to Specification

a. The Authority’s Representative may, by Notice (following consultation with the Contractor
as necessary), alter the Specification as from a date agreed by both Parties and to the extent
specified by the Authority, provided that any such variations shall be limited to the extent that they
do not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied
under the Contract. The Contractor shall ensure that the Contractor Deliverables take account of
any such variations. Such variations shall not require formal amendment of the Contract in
accordance with the process set out in condition A2 (Amendments to Contract) and shall be
implemented upon receipt, or at the date specified in the Authority’s Notice, unless otherwise
specified.

b. Any variations that cause a change to:
(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;

(4) the period required for the production or completion; or
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(5) other work caused by the alteration,

shall be the subject to condition A2 (Amendments to Contract). Each amendment under
condition A2 shall be classed as a formal change.

Precedence

a. If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Sections A - K (and J - L, if section J - L are included) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and ,
Schedule 3 (Contract Data Sheet);

(2)  Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency, within or between the documents
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will seek
to resolve that inconsistency on the basis of the order of precedence set out in clause Ada.

above. Where the Parties fail to reach agreement, and if either Party considers the
inconsistency to be material to its rights and obligations under the Contract, then the matter will
be referred to the dispute resolution procedure in accordance with condition A21 (Dispute
Resolution).

Severability
If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which
is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.

Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written
consent of the other Party.

Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising
any right or remedy shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.

Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in their own right
and the Parties to the Contract declare that they have no intention to grant any such right.

Governing Law

a. Subject to clause A9.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of
the Courts of England to resolve, and the laws of England to govern, any actions proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach
thereof.

c. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall
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be determined within the English jurisdiction and to the exclusion of all other jurisdictions save
that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for
the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the following
amendments shall apply to the Contract:

(1) Clause A9.a, A9.b and A9.c shall be amended to read:

“a. The Contract shall be considered as a contract made in Scotland and subject to
Scots Law.

b. Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern,
any actions, proceedings, controversy or claim of whatever nature arising out of or
relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this clause A9
and for the enforcement of any judgment, order or award given under Scottish
jurisdiction.”

(2) Clause A21.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to
make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set
out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party
also warrants that the Contract does not conflict with or result in a breach or termination of any
provision of, or constitute a default under, any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this clause A9 shall survive
any termination of the Contract for any reason whatsoever and shall remain fully enforceable as
between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where the
Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other
documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the
Contract or any issue connected therewith.

Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter
of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this condition
shall not exclude liability in respect of any fraudulent misrepresentation.

Disclosure of Information
a. Subject to clauses A11.d, All.e and All.h each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
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consent of the other Party, which consent shall not unreasonably be withheld, except that
the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract;
and

(4) shall not copy any of that Information except to the extent necessary for the purpose
of exercising its rights of use and disclosure under the Contract.

The Contractor shall take all reasonable precautions necessary to ensure that all

Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

C.

(1) isdisclosed to its employees and Subcontractors, only to the extent necessary for
the performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed for the Authority under the Contract or any subcontract.

The Contractor shall ensure that its employees are aware of the Contractor’'s arrangements

for discharging the obligations at clauses All.a and All.b before receiving Information and shall
take such steps as may be reasonably practical to enforce such arrangements.

d.

e.

Clauses All.a and All.b shall not apply to any Information to the extent that either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions
of the Contract; or

(8) canshow:

(@) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement
between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure
or use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from
a third party which lawfully acquired the Information without any restriction on
disclosure; or

(d) from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this condition where it can show that any disclosure of

Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall
ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
condition.

f.

The Authority may disclose the Information:

(1) onaconfidential basis to any central government body for any proper purpose of the
Authority or of the relevant central government body, which shall include: disclosure to the
Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) onaconfidential basis to a professional adviser, consultant or other person engaged
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by any of the entities defined in Schedule 1 (including benchmarking organisations) for any
purpose relating to or connected with this Contract;

(5) on aconfidential basis for the purpose of the exercise of its rights under the
Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this condition.

g. Before sharing any Information in accordance with sub-clause A11.f above, the Authority
may redact the Information. Any decision to redact information made by the Authority shall be
final.

h. The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the
“Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the extent
permitted by the time for compliance under the Act or the Regulations, the Authority shall consult
the Contractor where the Authority is considering the disclosure of Information under the Act or
the Regulations and, in any event, shall provide prior notification to the Contractor of any decision
to disclose the Information. The Contractor acknowledges and accepts that its representations
on disclosure during consultation may not be determinative and that the decision whether to
disclose Information in order to comply with the Act or the Regulations is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the Act or the
Regulations.

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent or as otherwise
required to comply with Legislation.

Protection of Personal Data

In the performance of the Contract, both Parties shall comply with their obligations as a data
controller, as defined in the Data Protection Act 1998.

Transparency

a. Subject to clause A14.b but notwithstanding condition A1l (Disclosure of Information), the
Contractor understands that the Authority may publish the Transparency Information to the
general public. The Contractor shall assist and cooperate with the Authority to enable the
Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with
clause Al4.a, the Authority shall redact any Information that would be exempt from disclosure if it
was the subject of a request for Information under the Freedom of Information Act 2000 or the
Environmental Information Regulations 2004, and any Information which has been acknowledged
by the Authority at Schedule 9 — Contractor Commercially Sensitive Information.

C. The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause Al14.b. The Contractor acknowledges and
accepts that its representations on redactions during consultation may not be determinative and
that the decision whether to redact Information is a matter in which the Authority shall exercise its
own discretion, subject always to the provisions of the Freedom of Information Act 2000 or the
Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s rights
at law.

Equality

a. The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds

8
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of age, disability, gender (including re-assignment), sex or sexual orientation, marital status
(including civil partnerships), pregnancy and maternity, race, or religion or belief.

b. Without prejudice to the generality of the obligation in clause Al5.a, the Contractor shall
not unlawfully discriminate within the meaning and scope of the Equality Act 2010 or other
relevant or equivalent legislation in the country where the Contract is being performed.

C. The Contractor agrees to take reasonable efforts to secure the observance of the
provisions of this condition A15 by any of its employees, agents, or other persons acting under its
direction or Control who are engaged in the performance of the Contract.

d. The Contractor agrees to take reasonable efforts to reflect this condition A15 in any
subcontract that it enters into to satisfy the requirements of the Contract and to require its
Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy the
requirements of the Contract.

Child Labour and Employment Law

a. In performing the Contract, the Contractor shall comply in all material respects with Child
Labour Legislation and applicable employment legislation of those jurisdiction(s) where the
Contract is being performed.

b. The Contractor agrees to use reasonable efforts to reflect this Condition in any subcontract
that it enters into to satisfy the requirements of the Contract and to require its Subcontractors to
reflect this Condition in their subcontracts that they enter into to satisfy the requirements of the
Contract.

Subcontracting

a. Subcontracting any part of the Contract shall not relieve the Contractor of any obligation,
duty or liability attributable to the Contractor under the Contract.

b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions of
the Contract are reflected in any subcontracts for any part of the Contractor Deliverables.

C. In all circumstances the Contractor shall ensure that all subcontracts in relation to this
Contract include:

(1) arequirement that either party to the subcontract may release to the Authority any of
those parts of the subcontract documentation as are necessary to demonstrate the
Contractor’s compliance with the provisions of the Contract and that any such release shall
not amount to a breach of any provision of confidentiality contained within the subcontract;
and

(2) aterm which requires payment to be made to the Subcontractor within a specified
period not exceeding thirty (30) calendar days from receipt of a valid invoice as defined by
the subcontract requirements; and

(3) Condition A16 (Child Labour and Employment Law) of the Contract; and
(4)  Condition B9 (Timber and Wood-Derived Products) of the Contract.

d. Where the Contractor places any subcontract with a value of more than £50,000 in
connection with this Contract, it shall ensure that it has the right to terminate that subcontract for
convenience, in the event that the Authority exercises its right to terminate this Contract under
Condition A22 (Termination for Convenience), with twenty (20) Business Days notice (or such
other notice period as the Authority shall give under this Contract).

e. When placing subcontracts, the Contractor is asked to give consideration, as far as
possible, to placing work on a competitive basis with Subcontractors that are Supported
Businesses. The Contractor can find details of Supported Businesses in the United Kingdom on
the Supported Business Directory that is British Association for Supported Employment at Unit 4,
200 Bury Road, ‘Tottington, Lancashire BL8 3DX (Telephone: 01204 880733) or
http://business.base-uk.org/procurement.
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f. The Contractor shall secure from any Subcontractor, the prompt notification to the Authority
of the Information required by clause D1.a of condition D1 (Third Party Intellectual Property —
Rights and Restrictions). On receipt of any such notification the Authority shall issue a written
authorisation to the Subcontractor in accordance with clause D1.g. Any such authorisation shall
always be subject to clauses D1.j, D1.k and D1.n as though the Subcontractor was the
Contractor. If any claim or action relevant to such authorisation arises, it shall be promptly
notified to the Authority. The Contractor is not authorised to enter into any substantive
correspondence in such matter nor in any way to act on behalf of the Authority in such claim or
action. Any arrangement between the Contractor and Subcontractor to enable the Contractor to
underwrite their indemnities to the Authority under this Condition is a matter between the
Contractor and the Subcontractor.

g. Where the Contractor subcontracts work under the Contract, which is likely to be subject to
foreign export control, the Contractor shall use reasonable endeavours to incorporate in each
subcontract the terms set out in Schedule 5 to this Contract. Where it is not practicable to include
the terms set out in Schedule 5, the Contractor shall report that fact and the circumstances to the
Authority.

Change of Control of Contractor

a. The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations Team,
Poplar Level 1 #2119, MOD Abbey Wood, South Bristol BS34 8JH, as soon as practicable if the
Contractor will potentially undergo a material change of Control. The Contractor shall not be
required to submit any advice which is unlawful or is in breach of either any pre-existing non-
disclosure agreement or any regulations governing the change of Control of the Contractor in the
UK or other jurisdictions. The Authority’s Representative shall consider the potential change of
Control and advise the Contractor in writing of any concerns that the Authority may have. Such
concerns may include but are not limited to potential threats to national security, the ability of the
Authority to comply with its statutory obligations or matters covered by the declarations made by
the Contractor prior to Contract Award.

b. Each notice of change of Control shall be taken to apply to all contracts with the Authority.

C. The Authority may, acting reasonably, terminate the Contract by giving written notice to the
Contractor within six (6) months of the Authority being notified or becoming aware that the
Contractor has undergone a change of Control where the Contractor has failed to address the
Authority’s Concerns to the Authority’s satisfaction in accordance with clause Al18.a or has failed
to supply or withheld the Information required under clause Al8.a.

d. If the Authority exercises its right to terminate in accordance with clause F6.a.(4) the
Contractor shall be entitled to request the Authority to consider making a payment to represent
any commitments, liabilities or expenditure which are reasonable and properly chargeable by the
Contractor in connection with the Contract and which would otherwise represent an unavoidable
loss by the Contractor by reason of the termination of the Contract. Any request for payment
under this clause A18.d must be fully supported by documentary evidence. The decision whether
to make such a payment shall be at the Authority’s sole discretion.

Termination for Insolvency or Corrupt Gifts

The Authority may terminate the Contract with immediate effect, without compensation, by giving
written Notice to the Contractor at any time after any of the following events:

Insolvency:
a. where the Contractor is an individual:

(1) the application by the Contractor for an interim order pursuant to Section 252 of the
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section
253 of the 1A 86;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’'s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(3) adebt payment programme under the Debt Arrangement and Attachment (Scotland)
Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an application is made
by a Contractor to the Debt Arrangement Scheme (DAS) Administrator under the DAAS
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Act for approval of a debt payment programme or a Contractor gives written intimation to
the DAS Administrator of their intention to make such an application;

(4) the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or
other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of it;

(5) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if:

(a) it has failed to comply with or to set aside a statutory demand under section
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985
within twenty one (21) Business Days of service of the statutory demand on it;

(b)  execution or other process to enforce a debt due under a judgment or order of
the court has been returned unsatisfied in whole or in part;

(c) acharge for payment of a debt has been served on the Contractor and has
not been satisfied, returned or avoided within fourteen (14) Business Days of
service; or

(d) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985;

(7)  or any analogous procedure or step is taken in any jurisdiction;
where the Contractor is a firm:

(1) the Contractor preparing and submitting documents to a nominee or filing or lodging
documents in court, in each case in respect of a moratorium on creditor action under
schedule Al of IA 86 in respect of the Contractor;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(83) any event listed in clause A19.a occurs in respect of any partner of the Contractor
who is an individual in connection with a liability or debt of the Contractor; or

(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor
which is a company or limited liability partnership registered in England and Wales or
Scotland in connection with a liability or debt of the Contractor;

(5) aneventlisted in clause Al19.e in respect of any partner of the Contractor which is a
company or similar entity (including any incorporated entity) registered other than in
England and Wales or Scotland in connection with a liability or debt of the Contractor;

(6) any event listed in this clause A19.b occurs in respect of any partner of the
Contractor which is itself a firm in connection with a liability or debt of the Contractor;

(7)  the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or
other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of it;

(8) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;
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(9) any resolution is passed or order made for the winding up, dissolution, administration
or reorganisation of (or the institution of any other insolvency proceedings or procedure in
relation to) the Contractor;

(10) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if:

(a) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985; or

(b) itis unable to pay its debts in terms of section 221 of 1A 86;
(11) or any analogous procedure or step is taken in any jurisdiction;

c. where the Contractor is a company or limited liability partnership registered in England and
Wales or Scotland:

(1) the Contractor preparing and submitting documents to a nominee or filing or lodging
documents in court in each case in respect of a moratorium on creditor action under
schedule Al of IA 86;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of its creditors (including, without limitation, a company voluntary arrangement under
IA 86) or a moratorium on any of the Contractors indebtedness comes into force;

(3) the presentation of a petition or other application for the appointment of any
liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or
other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of it;

(4) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(5) any resolution is passed or order made for the winding up, dissolution, administration
or reorganisation of (or the institution of any other insolvency proceedings or procedure in
relation to) the Contractor;

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is
unable to pay its debts in terms of section 123 of 1A 86; or

(7) any analogous procedure or step is taken in any jurisdiction;

d. where the Contractor is unable or admits inability to pay its debts as they fall due or is
deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend
making payments or any of its debts or, by reason of actual or anticipated financial difficulties, or
commences negotiations with one or more of its creditors with a view to rescheduling any of its
indebtedness;

e. where the Contractor is a company or similar entity (including any incorporated entity)
registered other than in England and Wales or Scotland, events occur or are carried out which,
within the jurisdiction to which it is subject, are similar in nature or effect to those specified above;

Corrupt Gifts:

f. where the Authority becomes aware that the Contractor, its employees, agents or any
Subcontractor (or anyone acting on its behalf or any of its or their employees):

(1) has offered, promised or given to any Crown servant any gift or financial or other
advantage of any kind as an inducement or reward:

(a) for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this Contract or any other contract with the
Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this
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Contract or any other contract with the Crown;

(2) commits or has committed any prohibited act or any offence under the Prevention of
Corruption Acts 1889 — 1916, under sub sections 108 — 109 of the Anti-Terrorism or Crime
and Security Act 2001 before these Acts or sub sections are revoked or an offence under
the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation
to this Contract or any other contract with the Crown;

(3) has entered into this Contract or any other contract with the Crown in connection
with which commission has been paid or has been agreed to be paid by it or on its behalf,
or to its knowledge, unless before the Contract is made particulars of any such commission
and of the conditions of any such agreement for the payment thereof have been disclosed
in writing to the Authority.

g. In exercising its rights or remedies to terminate the Contract under clause A19 f. the
Authority shall:

(1) actin areasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(&) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on its or their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether its
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited
act is that of such employee.

h. Where the Contract has been terminated under clause A19.f, the Authority shall be entitled
to purchase substitute Contractor Deliverables from elsewhere and recover from the Contractor
any costs and expenses incurred by the Authority in obtaining the Contractor Deliverables in
substitution from another supplier.

Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by implication
have effect after termination shall continue to be enforceable even after termination.

Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration
and this clause A21.b shall be governed by the Arbitration Act 1996. For the purposes of the
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39
of the Arbitration Act 1996.

C. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

Termination for Convenience

a. The Authority shall have the right at any time to terminate the Contract in whole or in part
by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3
(Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days.

b. In the event that the Authority exercises its rights in accordance with clause A22.a, the
Authority shall indemnify the Contractor against any commitments, liabilities or expenditure which
are reasonably and properly chargeable by the Contractor in connection with the Contract and
which would otherwise represent an unavoidable loss by the Contractor by reason of termination
of the Contract or the relevant part thereof.

13



A23.

A24.

A25.

B2.

Official Sensitive - Commercial

c. The Authority’s total liability under clause A22.b shall be limited to the total price of the
Contractor Deliverables payable under the Contract or the relevant part thereof, including any
sums paid, due or becoming due to the Contractor at the date of termination.

Contractor’s Records

The Contractor shall maintain all records in connection with the Contract (expressly or otherwise),
and without prejudice to condition A11 (Disclosure of Information), make them available to be
examined or copied, by or on behalf of the Authority, as the Authority may require. These records
shall be retained for a period of at least six (6) years after the expiry or earlier termination of the
Contract.

Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on
the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

Contractor’s Warranties
a. The Contractor warrants and represents, that:

(1) it has the full capacity and authority to enter into, and to exercise its rights and
perform its obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from
doing so in accordance with the terms of the arbitration), administrative or adjudication or
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against itself or a Subcontractor which would adversely affect
the Contractor's ability to perform its obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its
winding-up or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4) for solong as the Contract remains in force it shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues.

The Contractor Deliverables
Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall:
(1) supply the Contractor Deliverables in accordance with the Specification; and

(2) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet);

in providing the Contractor Deliverables.
b. The Contractor shall comply with all applicable Legislation.

c. The Contractor shall discharge its obligations under the Contract with all due skill, care,
diligence and operating practice by appropriately experienced, qualified and trained personnel.

Overseas Expenditure

a. The Contractor shall report, in writing, to the Authority details of any direct Overseas
expenditure valued over £1 million likely to be incurred in the execution of the Contract
immediately the possibility is known if such details were not furnished at the time of tendering.
The details to be provided are as follows:

(1) Contract No;

(2)  country in which subcontract placed/to be placed,;
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(3) name, Division and full postal address of Subcontractor;
(4) value of subcontract as applicable to main Contract;
(5) date placed / to be placed.

b. If no Overseas orders valued over £1 million are to be placed, or are placed, the Contractor
shall advise the Authority to this effect.

C. For the purpose of clauses B2.a and B2.b Overseas expenditure comprises only those
direct payments made by the Contractor to:

(1) Overseas firms; and
(2) UKfirms, including UK branches or subsidiaries of Overseas firms,

for the supply of finished or semi-finished manufactured products imported directly into the
UK by the Contractor or by such UK firms.

d. The Contractor shall submit any Information required by clause B2.a to the Authority’s
Representative (Commercial).

Import Licence

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for
which an import licence is required, the responsibility for applying for the licence shall rest with
the Contractor. The Authority shall provide the Contractor with all reasonable assistance in
obtaining any necessary import licence with regard to any defence or security issue that may
arise.

Export Licence

a. The Contractor shall notify the Authority promptly if the Contractor becomes aware that all
or part of any Contractor Deliverable (including Information and software) to be Delivered under
the Contract is or will be subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer control,

that imposes or will impose end use, end user, re-transfer, re-export restrictions, or restrictions on
disclosure to individuals based upon their nationality. This does not include the Intellectual
Property-specific restrictions of the type referred to in condition D1.

b. If requested by the Authority, the Contractor shall give the Authority a summary of every
existing or expected licence and restriction referred to in clause B4.a and any related obligation or
restriction to the extent that they place an obligation or restriction on the Authority with which the
Authority must comply, including, to the extent applicable to such obligations or restrictions:

(1) the exporting nation, including the export licence number (where known);
(2) the Contractor Deliverables (including Information and software) affected;
(3) the nature of the restriction and obligation;

(4) the authorised end use and end users;

(5) any specific restrictions on access by third parties, or by individuals based upon their
nationality, to the Contractor Deliverables or to anything Delivered or used in the
performance or fulfilment of the Contractor Deliverables; and

(6) any specific restrictions on the end user or on re-transfer or re-export to third parties
of the Contractor Deliverables or of anything delivered or used in the performance or
fulfilment of the Contractor Deliverable.

The Contractor shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which
the Authority must comply.

c. When an export licence is required from a foreign government for the performance of the
Contract, the Contractor shall promptly consult with the Authority on the licence requirements
and, where the Contractor is the applicant for the licence:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
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Contractor Deliverable to be Delivered under the Contract, the Contractor, unless
otherwise agreed with the Authority, identifies in the licence application:

(@) the end user as: Her Britannic Majesty’s Government of the United Kingdom
of Great Britain and Northern Ireland (hereinafter “HM Government”), and

(b)  the end use as: For the Purposes of HM Government;

(2) include in the submission for the licence a statement that "information on the status
of processing this license application may be shared with the Ministry of Defence of the
United Kingdom";

d. If the Information required under clauses B4.a and B4.b has been provided previously to
the Authority by the Contractor, the Contractor may satisfy these requirements by giving details of
the previous notification and confirming they remain valid and satisfy the provisions of clauses
B4.a and B4.b.

e. If the Contractor becomes aware of any changes in the Information notified previously
under clause B4.a, B4.b or B4.d that would affect the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses, the Contractor shall
notify the Authority promptly of the change.

f. If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that Subcontractor. The Authority shall provide all reasonable assistance in obtaining and
maintaining any export licence from the foreign government with regard to any defence or
security issue that may arise.

g. Where the Contract performance requires the export of items for which a foreign export
licence is required, the Contractor shall include the dependencies for the export licence
application, grant and maintenance in the Contract risk register and in the risk management plan
for the Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit an Export Licence Plan for
agreement with the Authority.

h. The Authority may make a written request to the Contractor to seek a variation to the
licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a
licensed item or licensed information from the UK to a non-licensed third party. If the Authority
makes such a request:

(1) the Contractor shall, or procure that the Contractor’'s Subcontractor will,
expeditiously consider whether or not there is any reason why it should object to making
the request and, where it has no objection, file an application to seek a variation of the
applicable export licence in accordance with the procedures of the licensing authority;

(2) the Authority shall provide sufficient Information, certification and other
documentation necessary to support the application for the requested variation; and

(3) the Authority will pay the Contractor a fair and reasonable charge for this service
based on the cost of providing it.

i. Where the Authority provides materiel (Information and items, including software) to enable
the Contractor to perform the Contract, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in the provisions of clause B4.a:

(1) the Authority may, or at the request of the Contractor, undertake to give the
Contractor a summary of every non-UK export licence or other related technology transfer
control of which it is aware that would affect the Contractor’s ability to perform the Contract,
including, to the extent applicable, to the Contractor’s performance of the Contract:

(8) the exporting nation, including the export licence number (where known);
(b) the items or Information affected;

(c) the nature of the restriction and obligation;

(d) the authorised end use and end users;

(e) any specific restrictions on access or use by third parties, or by individuals
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based upon their nationality, to the items or Information affected; and

) any specific restrictions on re-transfer or re-export to third parties of the items
or Information affected.

(2)  this will not include Intellectual Property specific restrictions of the type mentioned in
condition D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to the
Authority instead of the Contractor.

(3) the Contractor and its Subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the Authority.

(4) the Contractor shall notify the Authority immediately if it is unable for whatever
reason to abide by any restriction advised by the Authority to the Contractor under clause
B4.j.

j- Where restrictions are advised by the Authority to the Contractor under clause B4.j., the
Authority and the Contractor shall act promptly to mitigate their impact. If these restrictions
adversely affect performance of the Contract, the restrictions shall be regarded as a change to
the Specification and handled under the terms of condition A3 (Variations to Specification) and
the Contract Price or Delivery schedule or both shall be adjusted as appropriate. If the Contractor
is unable to perform the Contract as a result of these restrictions then the Authority shall consult
with the Contractor on alternative solutions requiring amendment of the Contract under condition
A2 (Amendments to Contract) and A3 (Variations to Specification) and may terminate the
Contract if no alternative solution satisfies the essential terms of the Contract. Termination under
these circumstances will be under the terms of condition A22 (Termination for Convenience).

k. Without prejudice to United Kingdom Government's position on the validity of any claim by
a foreign government to extra-territoriality, the Authority undertakes to provide the Contractor with
all reasonable assistance to facilitate the granting an export licence by a foreign Government in
respect of performance of the Contract.

Environmental Requirements

The Contractor shall in all its operations in performing the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of its supply chain. The Contractor shall provide evidence of so doing to
the Authority on demand.

Marking of Contractor Deliverables
a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and
indelibly:

(1) in accordance with the requirements specified in Schedule 3 (Contract Data Sheet),
or if no such requirement is specified, with the MOD stock reference number, Nato Stock
Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of
Requirements);

(2)  where the Contractor Deliverable has a limited shelf life, the marking shall include:
the expiry date / date of manufacture, expressed as specified in Schedule 3 (Contract Data
Sheet), or in the absence of such requirement they shall be marked as month (letters) and
year (last two figures); and

(3) ensure that any marking method used does not have a detrimental effect on the
strength, serviceability or corrosion resistance of the Contractor Deliverables.

b. Where it is not possible to mark a Contractor Deliverable with the required particulars,
these should be included on the package in which the Contractor Deliverable is packed, in
accordance with DEFCON 129.

Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. The Contractor shall pack or have packed the Contractor Deliverables:

(1) in accordance with any requirements specified in Schedule 2 (Schedule of
Requirements) (which if represented by packing codes shall be interpreted by reference to
DEFFORM 96 and DEF STAN 81-41 (Part 1));

(2) to ensure that each Contractor Deliverable may be transported in an undamaged
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and serviceable condition.

b. The Contractor shall ensure that each package containing the Contractor Deliverables is
labelled to include:

(1) the name and address of the Consignor and Consignee as specified in Schedule 3
(Contract Data Sheet) including:

(a) the Delivery destination / address if not of the Consignee;

(b)  the transit destination/address (for aggregation/disaggregation, onward
shipment etc.);

(2) the DEFFORM 129J in accordance with the instructions shown therein and in the
explanatory notes, or the serial number of the MOD Form 640;

(3) the description and quantity of the Contractor Deliverables enclosed;

(4)  the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of
it, or, where the requirement does not have a NSN, with the alternative reference number
specified in Schedule 2 (Schedule of requirements);

(5) the makers part, catalogue, serial or batch number as appropriate;
(6) the Contract number (call off order numbers if Framework or as appropriate);

(7)  any statutory Hazard markings and any handling markings, including the mass of
any package which exceeds 3kg;

(8) the Packaging level (military J, N or P, special H, Commercial A etc) as specified in
Schedule 2 (Schedule of Requirements);

(9) where applicable, any particulars which cannot be marked on each Contractor
Deliverable in accordance with clause B6.b.;

(10) any additional markings specified in Schedule 2 (Schedule of Requirements);
(11) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and

(12) if Trade Packaging to be marked in blue “TRADE PACKAGE?” or if Export Trade
Packaging to be marked in black "EXPORT TRADE PACKAGING".

Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall
be in accordance with DEF STAN 81-41 (Part 6) and clause B7b.

C. Bar code markings shall be applied to the external surface of each package and to each
PPQ package within. The minimum information shall include; the full 13 digit NSN, Denomination
of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial Number and / or batch
number, if applicable. The bar code symbology used shall meet the requirements of STANAG
4329. Code 39 shall be the default symbology for the Packaging marking application.
Requirements for positioning bar codes are defined in DEF STAN 81-41 (Part 6).

d. Where the Contractor Deliverables are, or contain Dangerous Goods within the meaning of
the Regulations set out in B8.a and B8.b, the Packaging level is always Trade or Export Trade
Packaging not Military Level as noted in DEF STAN 81-41 (All Parts).

e. Where UK military or NATO Packaging is required, the Contractor shall meet the
requirements as specified in Schedule 2 (Schedule of Requirements). The Contractor
Deliverables shall be contained in packages which comply with the requirements of DEF STAN
81-41 (parts 1, 2 and 5) and be capable of meeting the appropriate test requirements of DEF
STAN 81-41 (part 3).

f. Where there is requirement to design UK military or NATO level Packaging, the work shall
be undertaken by a company which is registered and certified to Military Packaging Accreditation
Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its quality systems and
military package design expertise are of an equivalent standard. Military Level packages shall be
designed to comply with the relevant requirements of DEF STAN 81-41; testing to DEF STAN 81-
41 (Part 3) or DEF STAN 00-35. Packaging designs shall be prepared on a Services Packaging
Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4).
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g. New designs shall not be made where there is an existing SPIS or one that may be easily
modified to be in accordance with the contract requirements, (see clause B7.f.). Application
should be made to the Project Team (PT) or other access point for a search to establish the SPIS
status using DEFFORM 129a (Application for Packaging Designs and Authorisation for Package
Design Work); media format as per clause B7.].

h. Where there is a usable Standard Family Specification (SFS), it shall be used in place of a
SPIS design.

i. SPIS designs are maintained on a central Master Packaging Database (MPD), the SPIS
Index (SPIN), held on the MOD design repository or other authorised secure servers, for
monitoring by the MOD and review by MPAS certified contractors and the MOD.

j- All SPIS, new or modified (and associated documentation) shall on completion be provided
for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF" compatible
with Adobe Acrobat version 5. Any other format shall be agreed between the Packaging Design
Authority (PDA) and the MOD and must be compatible with access to SPIN.

k. Production of Military Level Packaging; where it is necessary to use a SPIS design the
packaging manufacturer should also be a registered Contractor as stated in clause B7.g. The
manufacturer is responsible for confirming that the design is suitable.

l. Minor alterations / updates and similar to existing designs may be carried out by MPAS
Certificated designers, all major / significant changes and new designs need to be authorised by
the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or
MPAS Registered company).

m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs or to
copy or use any information relating to them, if otherwise specified.

n. Where applicable one of the following procedures for the production of new or modified
SPIS designs shall be applied:

(1) If the Contractor is the PDA, they shall:

(&) on receipt of instructions received from the Authority’s Representative,
(Project Manager), prepare the required package design in accordance with DEF
STAN 81- 41.

(b) where the Contractor is certified they shall, on completion of any design work,
provide the Authority’s Representative (Project Manager) with the following
documents electronically:

0] a list of all SPIS which have been prepared or revised against the
Contract; and

(i) a copy of all new / revised SPIS, complete with all continuation sheets
and associated drawings, where applicable, to be uploaded onto SPIN.

(c) where the PDA is not a certified organisation, they shall obtain approval for
their design from a certified organisation before proceeding, then continue with
clause B7.n.(1)(b).

(2)  Where the Packaging contractor is not the PDA and is un-certified, they shall not
produce, modify, or update etc. SPIS Designs. They shall obtain current SPIS design(s)
from SPIN or a certified organisation before proceeding with manufacture of Packaging.
To allow designs to be provided in ample time, they shall apply for SPIS information as
soon as practicable after receipt of Contract or Order.

(3) Where the Contractor is un-certified and has been given authority to produce,
modify, and update SPIS Designs by contract, they shall obtain approval for their design
from a certified organisation before proceeding, then continue with clause B7.n.(1)(b).

(4) Where the Contractor is not a PDA but is certified; follow clauses B7.n.(1)(a) and (b).

The Contractor shall note that all documents supplied as SPIS designs shall be considered as
Contract Data Requirement.
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0. The Contractor shall comply with the requirements for the design of Military Packaging as
follows:

(1) Where there is a requirement to design UK Military or NATO Level Packaging, the
work shall be undertaken by a certified organisation, or one that although non-certified is
able to demonstrate that its Quality Systems and Military Package Design expertise are of
an equivalent standard.

The certification scheme (MPAS) detail is available from:

DES IMOC SCP TLS Packaging
MOD Abbey Wood,
Bristol, BS34 8JH

Tel: +44(0)30 679 35353
DESIMOCSCP-TLS-Pkg@mod.uk

(2) Military Level packages shall be designed to comply with the relevant requirements
of DEF STAN 81-41; testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35. Packaging
designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), in
accordance with DEF STAN 81-41 (Part 4);

(3) all Packaging contractors on receipt of a requirement shall search SPIN; or apply for
a search of SPIN to establish the SPIS status (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’, media format as per clause B7.9);

(4) new designs shall not be made where there is an existing usable SPIS, or one that
may be easily modified;

(5) where there is a usable Standard Family Specification (SFS), it shall be used in
place of a SPIS design unless otherwise stated in this Contract. When an SFS is used or
replaces a SPIS design, the Contractor shall upload this information as with SPIS, see
clause B7.f);

(6) all SPIS, new or modified (and associated documentation) shall on completion be
provided for uploading on to SPIN in the agreed electronic format;

(7)  the default electronic media format of a SPIS shall be Adobe "PDF" compatible with
SPIN requirements;

(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS design
then the packaging manufacturer should also be a certified contractor as per clause B7.a
above. The Packaging manufacturer is responsible for confirming that the design is
suitable.

p. The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs
unless otherwise agreed in writing.

qg. If special jigs, tooling etc., are required for the production of military Packaging, the
Contractor shall obtain written approval from the Authority’s Representative (Commercial) before
providing them.

Supply of Hazardous Material or Substance in Contractor Deliverables

a. The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous
Goods as defined in the Regulations set out in this condition. Any that do shall be packaged for
UK or worldwide shipment by all modes of transport in accordance with the following unless
otherwise specified in Schedule 2 (Schedule of Requirements):

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO),
IATA Dangerous Goods Regulations;

(2) the International Maritime Dangerous Goods (IMDG) Code;

(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail
(RID); and

(4) the European Agreement Concerning the International Carriage of Dangerous
Goods by Road (ADR).
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b. Certification markings, incorporating the UN logo, the package code and other prescribed
Information indicating that the package corresponds to the successfully designed type shall be
marked on the Packaging in accordance with the relevant regulation.

C. As soon as possible and in any event within the period specified in Schedule 3 (Contract
Data Sheet) (or if no such period is specified no later than one (1) month prior to the Delivery
Date), the Contractor shall provide to the Authority’s Representatives in the manner and format
prescribed in Schedule 3 (Contract Data Sheet) and Schedule 6:

(1) acompleted Schedule 6 (Hazardous Articles, Materials or Substances Supplied
under the Contract: Data Requirements), confirming whether or not to the best of its
knowledge any of the Contractor Deliverables are Hazardous Contractor Deliverables; and

(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the data
set out at clause B8.d, which shall be updated by the Contractor during the period of the
Contract if it becomes aware of any new relevant data.

d. Safety Data Sheets if required under clause B8.c shall be provided in accordance with the
REACH Regulations (EC) No 1907/2006 and any additional Information required by the Health
and Safety at Work etc Act 1974 and shall contain:

(1) Information required by the Chemicals (Hazardous Information and Packaging for
Supply) (CHIP) Regulations 2009 and / or the Classification, Labelling and Packaging
(CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof; and

(2) where the Hazardous Contractor Deliverable is, contains or embodies a Radioactive
substance as defined in the lonising Radiation Regulations SI 1999/3232, details of the
activity, substance and form (including any isotope); and

(83) where the Hazardous Contractor Deliverable has magnetic properties, details of the
magnetic flux density at a defined distance, for the condition in which it is packed;

(4)  where the Hazardous Contractor Deliverables are ordnance, munitions or
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272 /
2008 and REACH the Contractor shall comply with hazard reporting requirements of DEF
STAN 07-85 Desigh Requirements for Weapons and Associated Systems.

e. The Contractor shall retain its own copies of the Safety Data Sheets provided to the
Authority in accordance with clause B8.d for four (4) years after the end of the Contract and shall
make them available to the Authority’s Representatives on request.

f. Nothing in this condition B8 reduces or limits any statutory or legal obligation of the
Authority or the Contractor.

Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2)  must originate either:
(@) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause B9.a above, all Timber and Wood-Derived
Products supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure
and use rights, to forest management practices and to work conditions; and safeguarding
the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the
Timber and Wood-Derived Products supplied to the Authority under the Contract complies with
the requirements of clause B9.a or B9.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
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period of five (5) years from final Delivery under the Contract to require the Contractor to produce
the Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s
request.

e. If the Contractor has already provided the Authority with the Evidence required under
clause B9.c, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfy the provisions of clauses B9.a
and B9.b.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered
to and accepted by the Authority, in accordance with condition A23.

g. Notwithstanding clause B9.c, if exceptional circumstances render it strictly impractical for
the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber,
the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object
or as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence
of proof of timber origin.

h. The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the Evidence
submitted to it demonstrates compliance with clause B9.a and B9.b, or both. In the event that the
Authority is not satisfied, the Contractor shall commission and meet the costs of an "Independent
Verification" and resulting report that will:

(1)  verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause B9.b.

i. The statistical reporting requirement at clause B9.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with condition
A2.

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority
under the Contract, or in respect of each Order in the case of an Framework Agreement, or at
such other frequency as stated in the Contract. The Contractor shall send all completed
Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements), including Nil Returns where appropriate, to the Authority’s Commercial Branch
identified in the Appendix to Contract.

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with condition
A2.

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission and
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex
Il of the International Standard for Phytosanitary Measures, “Guidelines for Regulating
Wood Packaging Material in International Trade”, Publication No 15 published by the Food
and Agricultural Organisation of the United Nations (ISPM15) (more detailed information
can be accessed at www.fao.org).
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B10. Certificate of Conformity

C1.

D1.

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and
any applicable Quality Plan. One copy of the CofC shall be sent to the Authority’s Representative
(Commercial) upon Delivery, and one copy shall be provided to the Consignee upon Delivery.

b. The Contractor shall consider the CofC to be a record in accordance with condition A23
(Contractor’s Records).

C. The Information provided on the CofC shall include:
(1) Contractor's name and address;
(2)  Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address;
(7)  Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, Specification and
configuration status;

(9) identification marks, batch and serial numbers in accordance with the Specification;
(10) quantities;

(11) asigned and dated statement by the Contractor that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor
shall include in any relevant subcontract the requirement for the Information called for at clause
B10.c. The Contractor shall ensure that this Information is available to the Authority through the
supply chain, upon request in accordance with condition A23 (Contractor Records).

Price
Contract Price

a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract
Data Sheet).

b. Subject to condition G2 the Contract Price shall be inclusive of any UK custom and excise
or other duty payable. The Contractor shall not make any claim for drawback of UK import duty
on any part of the Contract Deliverables supplied which may be for shipment outside of the UK.

Intellectual Property
Third Party Intellectual Property — Rights and Restrictions
a. The Contractor shall promptly notify the Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the performance
of the Contract or to use by the Authority of anything required to be done or delivered
under the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical information) required for the purposes of
the Contract or subsequent use by the Authority of anything delivered under the Contract
and, where appropriate, the notification shall include such Information as is required by
Section 2 of the Defence Contracts Act 1958;
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(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by the
Authority of anything required to be done or delivered under the Contract;

clause D1.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a commercial off the shelf (COTS) item or service.

b. If the Information required under clause D1.a has been notified previously, the Contractor
may meet its obligations by giving details of the previous notification.

C. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of
any question arising (by way of an allegation made to the Authority or Contractor, or otherwise)
that the manufacture or supply under the Contract of Contractor Deliverables normally available
from the Contractor as a COTS item or service is an infringement of a UK patent or registered
design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to
the agreement of the third party owning such patent or registered design, be given exclusive
conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation
arising out of such question. The Contractor shall indemnify the Authority, its officers, agents and
employees against any liability and cost arising from such allegation. This condition shall not

apply if:
(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any
third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim
for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1977,

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause D1.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority
shall forthwith authorise the Contractor for the purposes of performing the Contract (but not
otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model,
document or information relating to any such invention or design which may be required for that
purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the date of the
Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of
the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby
authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK
Patent or U K Registered Design, for the purpose of performing the Contract.

g. If, under clause D1.a, a relevant invention or design is notified to the Authority by the
Contractor after the date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any
relevant action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949.
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h. The Authority shall assume all liability and shall indemnify the Contractor, its officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design or
like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of infringement
by the Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the UK in the performance of the Contract when such infringement arises from or is
incurred otherwise than by reason of the Contractor following any specification, statement of work
or instruction in the Contract or using, keeping or disposing of any item given by the Authority for
the purpose of the Contract in accordance with the Contract.

J- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause D1.a.

k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949
or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses
in respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention
or design which may be required for that purpose.

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does
not have the right to provide for the purpose of the Contract.

m.  The Authority shall assume all liability and indemnify the Contractor, its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to the
extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of information provided by the Authority for the purposes of
the Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:
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(1) clauses D1.a— D1.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement
of any patent or other IPR owned by a third party;

(3) aParty against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities claimed or
made of which the notifying party has notice;

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at
its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise there from and shall provide such information as the other Party
may reasonably require;

(5) following a notification under clause D1.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or
defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct and progress
of such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace the
item with an item of equivalent functionality and performance so as to avoid infringement or
breach. The Parties will co-operate with one another to mitigate any claim or damage which may
arise from use of third party IPR.

p. Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

Facilities and Assets
Access to Contractor’ Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable
notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable
access to its premises for the purpose of monitoring the Contractor’s progress and quality
standards in performing the Contract.

Delivery and Breach Of Contract
Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to
be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority.

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions shown therein and in the explanatory notes, the appropriate coloured copy of
MOD Form 640, or a Delivery note;
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(4)  be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by
the Parties.

C. Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery
Date in order to agree specific arrangements for Collection and provide any Information
pertinent to the Collection requested,;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions shown therein and in the explanatory notes, the appropriate coloured copy of
MOD Form 640, or a Delivery note;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause F1.b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause Fl.c.

Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is
inconsistent with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause F3.b

has elapsed.
Rejection
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the

Specification or any other terms of this Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause F3.a shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified within twenty (20) Business Days.

Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.
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Where necessary the Authority may issue (or having issued cancel) a Diversion Order for

urgent Delivery of the Contractor Deliverables identified in it:

(1) where a Diversion Order is issued the Contractor Deliverables are to be Delivered by
the quickest means available, unless otherwise directed;

(2) any Diversion Order which is beyond the scope of the Contract is to be returned
immediately to the Authority’s Representative (Commercial) with an appropriate
explanation;

(3) if the terms of the Diversion Order are unclear, the Contractor shall contact the
Authority’s Representative who issued it immediately for clarification or further instruction,
copying the Authority’s Representative (Commercial) in on all correspondence;

(4) the Contractor shall be entitled to any additional Delivery and Packaging costs
generated in complying with the Diversion Order or cancellation thereof, claims for which
are to be submitted by the Contractor to the Authority’s Representative (Commercial)
together with appropriate receipts and shall be priced and agreed in writing as a
amendment to the Contract in accordance with condition A2. The Contractor shall not
delay complying with the Diversion Order whilst awaiting agreement of any additional
Delivery and Packaging costs.

Self to Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until
such time as it is handed over to the Authority.

Authority’s Remedies for Breach of Contract

a.

If the Contractor:

(1) fails to Deliver the Contractor Deliverables (or any part thereof) by the Delivery Date
in accordance with clause F1.b;

(2) fails to ensure that the Contractor Deliverables (or any part thereof) are available for
Collection by the Delivery Date in accordance with clause F1.c;

(3) subject to clause F6.b, fails to supply Contractor Deliverables that comply with the
Specification; or

(4) fails to address the Authority’s concerns to the Authority’s satisfaction in accordance
with condition A18, or fails to supply or withholds the Information, required under clauses
Al8.a or B8.c and / or B8.d;

(5) commits a persistent failure by failing to meet either:

(8) asingle Key Performance Indicator (KPI) on Not Applicable [INSERT
NUMBER] or more occasions in a rolling [INSERT NUMBER] month period; or

(b)  Not Applicable [INSERT NUMBER] or more KPIs on a rolling Not Applicable
[INSERT NUMBER] month period,

where this Contract includes a KPI regime under Section L; or

(6) otherwise commits a material breach of its obligations under the Contract,

the Authority shall have the right to exercise one or more of the following remedies:

(7)  where the Contractor commits a persistent failure in accordance with clause F6.a.(5)
or where the breach is material, in accordance with clause F6.a.(6), to terminate the
Contract or the relevant part thereof with immediate effect by giving written notice to the
Contractor;

(8) reject those Contractor Deliverables that it has not accepted in accordance with
condition F2 and return them to the Contractor in accordance with condition F3 and the
Contractor shall refund to the Authority any sums paid in respect of the rejected Contractor
Deliverables;

(9) give the Contractor the opportunity at the Contractor’s expense to remedy any defect
in the Contractor Deliverables, to supply replacement Contractor Deliverables or otherwise
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to rectify the failure or breach within the Authority-specified time limits;

(10) to claim such damages as may have been sustained as a result of the Contractor’s
breach or breaches of the Contract, including but not limited to any costs and expenses
incurred by the Authority in:

(a) carrying out any work that may be required to make the Contractor
Deliverables comply with the Contract; or

(b)  obtaining the Contractor Deliverables in substitution from another supplier.

b. The Contractor shall not be liable for the Contractor Deliverables’ failure to comply with the
Specification to the extent that any such non-compliance is attributable to one or more of the
following circumstances:

(1) failure by the Authority to install, operate, maintain or store Contractor Deliverables
in accordance with any documentation provided by the Contractor;

(2) fair wear and tear, misuse, neglect, accident or negligence, repair or modification by
the Authority;

(3) damage caused by the Authority during transportation of the Contractor Deliverables
in accordance with clause F1.c.

C. This condition F6 shall apply to any repaired or replacement Contractor Deliverables
supplied by the Contractor in accordance with clause F6.a.(9).

d. In the event that the Authority terminates the Contract in whole or in part pursuant to this
clause F6.a.(7) or for any other lawful reason, the Authority shall also have the right to require the
Contractor to transfer any or all of the Assets to the Authority, wherever they are located, upon
the payment of a sum representing the market value of those Assets which the Contractor has
purchased but not recovered the cost of from the Authority.

e. The Authority’s rights and remedies under these Conditions are in addition to its rights and
remedies implied by statute and common law.

Payment And Receipts
Payment

a. Schedule 3 (Contract Data Sheet) specifies whether payment is to be enabled by P2P, by
MOD Form 640, or by AG173. Payment may only be made using P2P where the Contractor has
agreed a DEFFORM 30 with the Authority prior to the Effective Date of Contract and the
DEFFORM 30 agreement is referenced in Schedule 3 (Contract Data Sheet).

b. Payment will be made by electronic transfer and prior to submitting any claims for payment
under clause G1l.e the Contractor shall provide to DBS Finance the name and address of the
bank, the sort code and account number to which payment should be made and, if requested by
DBS Finance, any further Information where payment is to be made outside of the UK.

C. In order to obtain approval for payment, the Contractor shall, upon completion of the
Contract (or any part of the Contract for which the Contractor is entitled to payment):

(1) where payment is to be made using P2P, submit a properly completed DEFFORM
129J in accordance with the instructions shown therein and in the explanatory notes;

(2)  submit the appropriate coloured copy of MOD Form 640 to the Consignee or as
otherwise directed in Schedule 3 (Contract Data Sheet) and complete and dispatch the
other appropriate coloured copies of the MOD Form 640 in accordance with the
instructions shown therein; or

(3) submit a properly completed AG173 to the Consignee or as otherwise directed in
Schedule 3 (Contract Data Sheet).

d. Upon receipt of DEFFORM 129J, the appropriate coloured copy of MOD Form 640 or
AG173, the Authority shall without delay:

(1) approve payment by entering the relevant details into P2P to indicate receipt of the
applicable Contractor Deliverables, or completing and signing the brown copy of the MOD
Form 640 acknowledging receipt of the Contractor Deliverables, or AG173, and returning it
to the Contractor; or
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(2) notify the Contractor in writing, giving reasons why it considers approval of payment
may be withheld.

e. The Contractor shall submit a claim for payment to DBS Finance by either:

(1) using a properly prepared message structure and format for invoice payment using
P2P in accordance with the arrangements set out, or referenced in DEFFORM 30; or

(2) forwarding the completed MOD Form 640 or AG173 signed by the Authority,
together with a properly completed DAB Form 10.

f. The Authority shall pay all valid, properly completed claims for payment submitted by the
Contractor to DBS Finance in accordance with clause G1.e on or before the day which is thirty
(30) days after the later of:

(1) the day upon which a valid request for approval of payment is received by the
Authority in accordance with clause G1.c; and

(2) the date of completion of the part of the Contract to which the request for approval of
payment relates.

g. Where using the MOD Form 640 or AG173, the period of thirty (30) days referred to in
clause G1.f shall be exclusive of the number of days that elapse between the date the Contractor
receives a MOD Form 640 or AG173 from the Authority showing payment approval in accordance
with clause G1.d and the date DBS Finance receives a valid, properly completed claim for
payment in accordance with clause Gl.e.

h. Where the Authority is responsible for Collecting the Contractor Deliverables the Authority
shall be deemed not to have received the DEFFORM 129J, MOD Form 640, AG173 or for the
purposes of clause G1.c until the earlier of:

(1) the Contractor Deliverables being received by the Consignee; or

(2) five (5) days after the Contractor Deliverables are available for Collection by the
Authority as confirmed by the Contractor to the Authority’s Representative (Transport) in
accordance with clause F1c.(4).

i. The approval of payment by the Authority under clause G1.d shall not be construed as
acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of
its rights and remedies under condition F6 or otherwise.

J- Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount payable
by the Authority to the Contractor under the Contract or under any other contract with the
Authority, or with any Government Department.

Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or
non-EU) taxes chargeable on the supply of any Contractor Deliverables by the Contractor to the
Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of its business activities at the time of any supply, the Contractor shall
include separately in any claim for payment a sum equal to any VAT chargeable at the prevailing
rate on the contract price claimed and the Authority shall pay it. In the event of any doubt about
the applicability of the tax in such cases, the Authority may require the Contractor to obtain and
pass to the Authority a formal ruling from HM Revenue and Customs (HMRC).

C. The Contractor is responsible for the determination of VAT liability. In cases of doubt, the
Contractor shall consult HMRC and not the Authority’s Representative. The Contractor shall
notify the Authority’s Representative of the Authority’s VAT liability under this Contract, when the
liability is other than at the standard rate of VAT, and any changes to it.

d. Where the supply of any Contractor Deliverables comes within the scope of UK VAT, but
the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC
any UK output VAT due in respect of the Contractor Deliverables.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK,
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the Contractor may be required by the laws of the country where the supply takes place to
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the
country in question in relation to the Contractor Deliverables.

Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance
with condition A6 (Assignment of Contract), the Contractor may assign to a third Party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof due to the
Contractor under the Contract (including interest which the Authority incurred through late
payment under the Late Payment of Commercial Debts (Interest) Act 1998). Any assignment of
the right to receive payment of the Contract Price (or any part thereof) under this condition G3
shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause G1.j;

(2) all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(3) the Authority receiving notification under both clauses G3.b and G3.c.(2).

b. In the event that the Contractor obtains from the Authority the consent to assign the right to
receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify the
Authority in writing of the assignment and the date upon which the assignment becomes effective.

C. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses G3.a.(1) and
G3.a.(2); and

(2) notifies the Authority of the Assignee’s contact Information and bank account details
to which the Authority shall make payment, subject to any reduction made by the Authority
in accordance with sub-clauses G3.a.(1) and G3.a.(2).

d. The provisions of condition G1 (Payment) shall continue to apply in all other respects after
the assignment and shall not be amended without the prior approval of the Authority.

Contract Administration
Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s representatives are
suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).

Authority Representatives

a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
condition H2.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the
Contract. Unless notified in writing before such act or instruction, the Contractor shall be entitled
to treat any act of the Authority’s Representatives which is authorised by the Contract as being
expressly authorised by the Authority and the Contractor shall not be required to determine
whether authority has in fact been given.
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C. In the event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with condition A2 (Amendments to Contract).

Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English Language;

(2) authenticated by signature or such other method as may be agreed between the
Parties;

(3) sent for the attention of the other Party’s representative, and to the address set out
in Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of
receipt, and otherwise on the first Business Day in the place of receipt following the day of
delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(8) if sent by facsimile or electronic means:

(&) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from
the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s
time) following the completion of receipt by the sender of verification of transmission
from the receiving instrument.

The project specific DEFCONS and DEFCON SC variants that apply to this
Contract are:

DEFCON'’s applicable to this Contract
DEFCON 127 (Edn 12/14) Price Fixing Condition for Contracts of Lesser Value

DEFCON 812 (Edn 04/15) Single Source Open Book
DEFCON 815 (Edn 04/15) Contract Pricing Statement

DEFFORM applicable to this Contract

a. None Applicable
Quality Assurance related DEFSTANS and relevant AQAP Standard:

a. A Deliverable Quality Plan is not required for the purposes of this Contract.

b. The Contractor shall ensure that the Contract is carried out in accordance with the quality
requirements specified in Schedule 2 of the Contract.

C. For the purposes of this contract the requirements of paragraph 5.4 of AQAP 2120 are
waived. However the Contractor needs to be able to demonstrate to the Acquirer's
representative that there is a system in place that provides objective evidence that product
realisation in accordance with the contract requirements can be achieved.

— AQAP 2120 edition 3 (NATO Quality Assurance Requirements for Production)
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— DEFSTAN 05-57 issue 6 (Configuration Management of Defence Material)
— DEFSTAN 05-61 part 1 issue 6 (Concessions)
— DEFSTAN 05-135 Issue 1 Avoidance of Counterfeit Material.

Authority’s QA Authority

a. When called up in standards invoked by the Contract, Quality Assurance Representative
(QAR) is to be read as Government Quality Assurance Representative (GQAR and/or
Acquirer). The delegated Quality Assurance Focal Point (QAFP) for the Contract is as
stated in Box 7 of DEFFORM 111 — Appendix to Contract — at Annex A to Schedule 3

The special conditions that apply to this Contract are:

a. None applicable

Copyright

a. This Condition shall apply to all copyright works generated under the Contract, or delivered
to the Authority under the provisions of the Contract, except that it shall not apply to copyright
works consisting of technical data and software where such rights are granted elsewhere in the
Contract.

b. The Contractor shall use all reasonable endeavours to ensure that copyright in any work
generated under the Contract shall be the property of and vest in the Contractor, subject to the
rights of third parties in pre-existing works.

C. The Contractor agrees not to publish any copyright work generated under the Contract
without the consent in writing of the Authority. The Authority will not normally raise objection to
publication unless delay or limited publication only is considered necessary in the national
interest. The Authority will review, upon request by the Contractor, any such restriction on
publication.

d. The Authority shall have, in respect of any copyright work to which this Condition applies, a
free licence:

(1) to copy the work and to circulate and use the work or any copy thereof within any
United Kingdom Government Department (which term includes the United Kingdom Armed
Forces) provided that no part of the work nor any copy thereof shall, except with the prior
written permission of the Contractor or pursuant to clauses b., c. or d. of this condition, be
made available to any third party;

(2) to issue the work or any part of the work or any copy of the work or any part thereof to
any contractor or agent for the purpose of use only in connection with a contract for the
United Kingdom Government for the study, management, evaluation, and/or assessment of
the work, provided that any such contractor or agent shall be placed under an obligation
which restricts disclosure and use of such work to the said purpose;

(3) to issue the work or any part of the work or any copy of the work or any part thereof to
the government of a nation who is a member of the EU or NATO or bodies forming part of
said groupings, to the Governments of Australia, New Zealand and Japan or such other
government(s) of nation(s) prescribed in the Contract, for information only, in pursuance of
information exchange arrangements for defence purposes, provided that the recipient
government is placed under an obligation not to use such work for other than information
purposes or disclose it to a third party;

(4) to issue the work or any part of the work or any copy of the work or any part thereof to
another supplier or potential supplier to the United Kingdom Government for the purpose of
use only under a contract, or tendering for a proposed contract, for a United Kingdom
Government purpose, provided that the supplier or potential supplier is placed under an
obligation which restricts disclosure and use of such work to the said purposes.

Provided that, subject to any pre-existing rights of the Authority, clauses c. and d. shall only apply
to the work or any part of the work or any copy of the work or any part thereof if such work or part
thereof is generated under the Contract. Clauses c. and d. shall apply to all works or part thereof
unless otherwise marked by the Contractor in accordance with clause f. below.
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e. As soon as it becomes aware that any copyright work or part thereof Delivered or proposed
to be Delivered is a work subject to special conditions or any third party rights known to the
Contractor, or is a work or part thereof not generated under the Contract, the Contractor shall
inform the Authority and upon Delivery shall appropriately mark such work or part thereof to
identify the same and indicate the relevant conditions or rights.

f. The Contractor may mark or include in any copyright work to which this Condition applies a
copyright notice provided that such copyright notice acknowledges the Authority's rights under
this Condition. Any such notice shall be perpetuated in any copies of such work made by the
Authority or any other United Kingdom Government Department or its agents or contractors.

g. This Condition shall constitute an "agreement to the contrary” for the purposes of Section
48 of the Copyright, Design and Patents Act 1988.
h. In this Condition "copyright work" shall be understood to include any works, data or other

materials in which a database right subsists.

The processes that apply to this Contract are:

Not Applicable
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Schedule 1 - Definitions of Contract

AG173 means the MOD invoice form AG173 that suppliers submit as an
invoice to enable payment to be processed,;

Articles means the Contractor Deliverables (goods and / or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCONs/DEFFORMSs are added to these Conditions);

Assets means items / materials which the Contractor has acquired for the
purposes of performing their obligations under the Contract;

Authority means the Secretary of State for Defence acting on behalf of the
Crown;

Authority’s Representative(s)  shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of clause H2.b;

Business Day means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the
jurisdiction of either Party;

b. privilege days notified in writing by the Authority to the
Contractor at least ten (10) Business Days in advance; and

C. such periods of holiday closure of the Contractor’s premises
of which the Authority is given written notice by the Contractor at
least ten (10) Business Days in advance;

Central Government Body a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);
C. Non-Ministerial Department; or
d. Executive Agency;
Child Labour Legislation means those International Labour Law Conventions concerning

economic exploitation of children through the performance of work
which is likely to be hazardous or to interfere with a child's health
or development, including but not limited to slavery, trafficking,
debt bondage or forced labour, which are ratified and enacted into
domestic law and directly applicable to the Contractor in the
jurisdiction(s) in which it performs the Contract.

Collect means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause F1.c and Collected and
Collection shall be construed accordingly;

Conditions means the terms and conditions set out in this document;

Consignee means that part of the Authority identified in Schedule 3 (Contract
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Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

Consignor means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected,;

Contract means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition A2
(Amendments);

Contract Price means the amount set out in Schedule 2 (Schedule of

Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full

and proper performance by the Contractor of its obligations under

the Contract.

Contractor means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of

the Authority;
Contractor Commercially means the Information listed in the completed Schedule 9
Sensitive Information (Contractor's Commercially Sensitive Information Form), which is

Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables means the goods and / or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports;

Control means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

CPET means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

Crown Use in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

DAB Form 10 means the MOD invoice summary form;

Sch.1-2



DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity

(DofQ)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price
FLEGT

Hazardous Contractor
Deliverable

Independent Verification

Official Sensitive - Commercial

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition F1 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed,;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
the relevant Notice of Entry into Contract letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;
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Information

Key Performance Indicators

Legal and Sustainable

Legislation

Military Level Packaging

Military Packaging
Accreditation Scheme
(MPAS)

Minor Change

MPAS Registered Organisation

MPAS Certificated Designer

MOD Form 640

NATO

Notices

Overseas
P2P

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

means the agreed method of monitoring and measuring the
Contractor’s performance against the Contract as set out in
Section L (Processes) where this Contract includes Core Plus
condition “Key Performance Indicators and Performance
Management”;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall
apply;

means in relation to the United Kingdom:

a. any Act of Parliament;

b. any subordinate Legislation within the meaning of Section 21
of the Interpretation Act 1978;

C. any exercise of the Royal Prerogative; or

d. any enforceable community right within the meaning of

Section 2 of the European Communities Act 1972;

Packaging that by the nature of the packaged item, or envisaged
transport / movement or handling within the military supply chain
and requires enhanced protection beyond that which commercial
packaging normally provides;

is a MOD sponsored scheme to accredit military packaging
designers capable of producing SPIS designs acceptable

to the MOD by meeting its requirements and thereby assure good
Military Level Packaging. MPAS supersedes MPCAS / DR14.
MPAS detail is available from: DESJSCSCM-EngTLS-

Pkg@mod.uk;

means any change that does not significantly / materially affect the
nature of the Contractor Deliverables;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the MOD Form in 5 separate parts, each with a different
role in the Delivery / Collection and payment process, which may
be obtained from the address specified for obtaining MOD forms
and documentation in Schedule 3 (Contract Data Sheet);

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

means the MOD electronic ordering, receipting and payment
system;
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Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3.
The PDA should be MPAS registered or accepted as having an
equivalent certification;

means the Contractor and the Authority, and Party shall be
construed accordingly;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user;

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;
c. reclaimed timber abandoned or confiscated at least ten

years previously;
it excludes sawmill co-products;

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables, to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber
policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

means establishments or services where more than 50% of the
workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
labour market;
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Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but

Products excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

Transparency Information means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

Virgin Timber means Timber and Wood-Derived Products that do not include
Recycled Timber.
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Schedule 2 - Schedule of Requirements for Contract No: SHIPACQ113

WHOLESHIP VALVES

. Procurement Lead
Line Iltem Description A,\Ii'?né%'\rn Supplier Reference Q(J;?\?irty Usr;lntg(lié)istteﬁ) Total Cost (£) Time From Contract
Placement (weeks)
1 Non-Return Valve 40011139 3 REDATCTED 2.01 REDATCTED 11
2 Flame Arrester 40061124 1 REDATCTED REDATCTED 33
3 Hard Goods Kit SM-0495-HGK 1 REDATCTED REDATCTED 8
4 Soft Goods Kit SM-0495-SGK 4 REDATCTED REDATCTED 8
5 Soft Goods Kit SM-0278-SGK 10 REDATCTED REDATCTED 12
6 Dynamic Balancing Valve 40026330 5 REDATCTED REDATCTED 33
7 Hard Goods Kit SM-0327-HGK 26 REDATCTED REDATCTED 28
8 Dynamic Balancing Valve 40026331 1 REDATCTED REDATCTED 33
9 Hard Goods Kit SM-0328-HGK 5 REDATCTED REDATCTED 28
10 Dynamic Balancing Valve 40026332 1 REDATCTED REDATCTED 33
11 Hard Goods Kit SM-0329-HGK 5 REDATCTED REDATCTED 28
12 Dynamic Balancing Valve 40026333 1 REDATCTED REDATCTED 33
13 Hard Goods Kit SM-0330-HGK 5 REDATCTED REDATCTED 28
14 Dynamic Balancing Valve 40029271 1 REDATCTED REDATCTED 33
15 Hard Goods Kit SM-0344-HGK 10 REDATCTED REDATCTED 28
16 Dynamic Balancing Valve 40029313 1 REDATCTED REDATCTED 33
17 Hard Goods Kit SM-0346-HGK 5 REDATCTED REDATCTED 28
18 Non-Return Valve 40013732 1 REDATCTED REDATCTED 17
19 Hard Goods Kit SM-0244-HGK 10 REDATCTED REDATCTED 12
20 Non-Return Valve 40017189 1 REDATCTED REDATCTED 17
21 Hard Goods Kit SM-0271-HGK 10 REDATCTED REDATCTED 12
22 Non-Return Valve 40017190 1 REDATCTED REDATCTED 17
23 Hard Goods Kit SM-0272-HGK 10 REDATCTED REDATCTED 12
24 Non-Return Valve 40017191 1 REDATCTED REDATCTED 17
25 Hard Goods Kit SM-0273-HGK 5 REDATCTED REDATCTED 12
26 Hard Goods Kit SM-0274-HGK 10 REDATCTED REDATCTED 12
27 Non-Return Valve 40017977 1 REDATCTED REDATCTED 17
28 Hard Goods Kit SM-0281-HGK 5 REDATCTED REDATCTED 2.55 12
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29 Non-Return Valve 40019429 1 REDATCTED REDATCTED 17
30 Hard Goods Kit SM-0299-HGK 5 REDATCTED REDATCTED 12
31 Electrically Actuated Butterfly Valve 40009117 1 REDATCTED REDATCTED 32
32 Soft Goods Kit SM-0010-SGK 4 REDATCTED REDATCTED 22
33 Hard Goods Kit SM-0010-HGK 1 REDATCTED REDATCTED 22
34 Butterfly Valve 40009129 1 REDATCTED REDATCTED 32
35 Soft Goods Kit SM-0016-SGK 4 REDATCTED REDATCTED 22
36 Hard Goods Kit SM-0016-HGK 1 REDATCTED REDATCTED 22
37 Electrically Actuated Butterfly Valve 40010989 2 REDATCTED REDATCTED 32
38 Soft Goods Kit SM-0018-SGK 12 REDATCTED REDATCTED 22
39 Hard Goods Kit SM-0018-HGK 3 REDATCTED REDATCTED 22
40 Butterfly Valve 40011286 1 REDATCTED REDATCTED 32
41 Soft Goods Kit SM-0067-SGK 4 REDATCTED REDATCTED 22
42 Hard Goods Kit SM-0067-HGK 1 REDATCTED REDATCTED 22
43 Electrically Actuated Butterfly Valve 40011343 2 REDATCTED REDATCTED 32
44 Soft Goods Kit SM-0070-SGK 12 REDATCTED REDATCTED 22
45 Hard Goods Kit SM-0070-HGK 3 REDATCTED REDATCTED 22
46 Electrically Actuated Butterfly Valve 40011346 1 REDATCTED REDATCTED 32
47 Soft Goods Kit SM-0071-SGK 4 REDATCTED REDATCTED 22
48 Hard Goods Kit SM-0071-HGK 1 REDATCTED REDATCTED 22
49 Butterfly Valve 40011590 1 REDATCTED REDATCTED 29
50 Soft Goods Kit SM-0174-SGK 4 REDATCTED REDATCTED 22
51 Hard Goods Kit SM-0174-HGK 1 REDATCTED REDATCTED 22
52 Electrically Actuated Butterfly Valve 40023255 1 REDATCTED REDATCTED 32
53 Soft Goods Kit SM-0315-SGK 4 REDATCTED REDATCTED 22
54 Hard Goods Kit SM-0315-HGK 1 REDATCTED REDATCTED 22
55 Electrically Actuated Ball Valve 40034920 2 REDATCTED REDATCTED 22
56 Soft Goods Kit SM-0362-SGK 12 REDATCTED REDATCTED 12
57 Hard Goods Kit SM-0362-HGK 3 REDATCTED REDATCTED 14
58 Non-Return Valve 40011478 1 REDATCTED REDATCTED 10
59 Hard Goods Kit SM-0135-HGK 10 REDATCTED REDATCTED 8
60 Non-Return Valve 40011479 1 REDATCTED REDATCTED 10
61 Hard Goods Kit SM-0136-HGK 5 REDATCTED REDATCTED 8
62 Dynamic Balancing Valve 40026329 5 REDATCTED REDATCTED 33
63 Hard Goods Kit SM-0326-HGK 26 REDATCTED REDATCTED 28
64 Butterfly Valve 40046162 1 REDATCTED REDATCTED 27
65 Soft Goods Kit SM-0432-SGK 8 REDATCTED REDATCTED 2.129 22
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66 Hard Goods Kit SM-0432-HGK 2 REDATCTED REDATCTED 28
67 Butterfly Valve 40046163 1 REDATCTED REDATCTED 27
68 Soft Goods Kit SM-0433-SGK 8 REDATCTED REDATCTED 22
69 Hard Goods Kit SM-0433-HGK 2 REDATCTED REDATCTED 28
70 Butterfly Valve 40046165 2 REDATCTED REDATCTED 27
71 Soft Goods Kit SM-0434-SGK 12 REDATCTED REDATCTED 22
72 Hard Goods Kit SM-0434-HGK 3 REDATCTED REDATCTED 28
73 Butterfly Valve 40046167 1 REDATCTED REDATCTED 27
74 Soft Goods Kit SM-0435-SGK 8 REDATCTED REDATCTED 22
75 Hard Goods Kit SM-0435-HGK 2 REDATCTED REDATCTED 28
76 Butterfly Valve 40046168 1 REDATCTED REDATCTED 27
77 Soft Goods Kit SM-0436-SGK 4 REDATCTED REDATCTED 22
78 Hard Goods Kit SM-0436-HGK 1 REDATCTED REDATCTED 28
79 Butterfly Valve 40046169 1 REDATCTED REDATCTED 27
80 Soft Goods Kit SM-0437-SGK 4 REDATCTED REDATCTED 22
81 Hard Goods Kit SM-0437-HGK 1 REDATCTED REDATCTED 28
82 Butterfly Valve 40046170 1 REDATCTED REDATCTED 27
83 Soft Goods Kit SM-0438-SGK 4 REDATCTED REDATCTED 22
84 Hard Goods Kit SM-0438-HGK 1 REDATCTED REDATCTED 28
85 Butterfly Valve 40046171 1 REDATCTED REDATCTED 27
86 Soft Goods Kit SM-0439-SGK 4 REDATCTED REDATCTED 22
87 Hard Goods Kit SM-0439-HGK 1 REDATCTED REDATCTED 28
88 Butterfly Valve 40046174 1 REDATCTED REDATCTED 27
89 Soft Goods Kit SM-0440-SGK 4 REDATCTED REDATCTED 22
90 Hard Goods Kit SM-0440-HGK 1 REDATCTED REDATCTED 28
91 Butterfly Valve 40054485 1 REDATCTED REDATCTED 27
92 Soft Goods Kit SM-0461-SGK 4 REDATCTED REDATCTED 22
93 Hard Goods Kit SM-0461-HGK 1 REDATCTED REDATCTED 28
94 Butterfly Valve 40054486 1 REDATCTED REDATCTED 27
95 Soft Goods Kit SM-0462-SGK 4 REDATCTED REDATCTED 22
96 Hard Goods Kit SM-0462-HGK 1 REDATCTED REDATCTED 28
97 Non-Return Valve 40011384 1 REDATCTED REDATCTED 19
98 Soft Goods Kit SM-0097-SGK 8 REDATCTED REDATCTED 12
99 Hard Goods Kit SM-0097-HGK 2 REDATCTED REDATCTED 14
100 Non-Return Stop Valve 40011507 8 REDATCTED REDATCTED 19
101 Soft Goods Kit SM-0157-SGK 30 REDATCTED REDATCTED 12
102 Hard Goods Kit SM-0157-HGK 10 REDATCTED REDATCTED 2.202 14
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103 Diaphragm Valve 40011483 1 REDATCTED REDATCTED 36
104 Soft Goods Kit SM-0140-SGK 4 REDATCTED REDATCTED 22
105 Hard Goods Kit SM-0140-HGK 1 REDATCTED REDATCTED 28
106 Diaphragm Valve 40011484 1 REDATCTED REDATCTED 36
107 Soft Goods Kit SM-0141-SGK 4 REDATCTED REDATCTED 22
108 Hard Goods Kit SM-0141-HGK 1 REDATCTED REDATCTED 28
109 Diaphragm Valve 40011485 1 REDATCTED REDATCTED 36
110 Soft Goods Kit SM-0142-SGK 8 REDATCTED REDATCTED 22
111 Hard Goods Kit SM-0142-HGK 2 REDATCTED REDATCTED 28
112 Diaphragm Valve 40011486 1 REDATCTED REDATCTED 25
113 Soft Goods Kit SM-0143-SGK 4 REDATCTED REDATCTED 24
114 Hard Goods Kit SM-0143-HGK 1 REDATCTED REDATCTED 24
115 Diaphragm Valve 40011487 1 REDATCTED REDATCTED 36
116 Soft Goods Kit SM-0144-SGK 8 REDATCTED REDATCTED 22
117 Hard Goods Kit SM-0144-HGK 2 REDATCTED REDATCTED 28
118 Diaphragm Valve 40011488 1 REDATCTED REDATCTED 25
119 Soft Goods Kit SM-0145-SGK 8 REDATCTED REDATCTED 24
120 Hard Goods Kit SM-0145-HGK 2 REDATCTED REDATCTED 24
121 Diaphragm Valve 40019426 1 REDATCTED REDATCTED 25
122 Soft Goods Kit SM-0296-SGK 4 REDATCTED REDATCTED 24
123 Hard Goods Kit SM-0296-HGK 1 REDATCTED REDATCTED 24
124 Diaphragm Valve 40019427 1 REDATCTED REDATCTED 33
125 Soft Goods Kit SM-0297-SGK 4 REDATCTED REDATCTED 22
126 Hard Goods Kit SM-0297-HGK 1 REDATCTED REDATCTED 28
127 Diaphragm Valve 40019428 1 REDATCTED REDATCTED 25
128 Soft Goods Kit SM-0298-SGK 4 REDATCTED REDATCTED 24
129 Hard Goods Kit SM-0298-HGK 1 REDATCTED REDATCTED 24
130 Diaphragm Valve 40022688 1 REDATCTED REDATCTED 36
131 Soft Goods Kit SM-0307-SGK 8 REDATCTED REDATCTED 22
132 Hard Goods Kit SM-0307-HGK 2 REDATCTED REDATCTED 28
133 Non-Return Valve 40044583 1 REDATCTED REDATCTED 10
134 Soft Goods Kit SM-0420-SGK 4 REDATCTED REDATCTED 8
135 Hard Goods Kit SM-0420-HGK 1 REDATCTED REDATCTED 8
136 Soft Goods Kit SM-0338-SGK 4 REDATCTED REDATCTED 12
137 Hard Goods Kit SM-0338-HGK 1 REDATCTED REDATCTED 14
138 Soft Goods Kit SM-0339-SGK 8 REDATCTED REDATCTED 12
139 Hard Goods Kit SM-0339-HGK 2 REDATCTED REDATCTED 2.279 14
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140 Soft Goods Kit SM-0340-SGK 4 REDATCTED REDATCTED 12
141 Hard Goods Kit SM-0340-HGK 1 REDATCTED REDATCTED 14
142 Soft Goods Kit SM-0341-SGK 4 REDATCTED REDATCTED 12
143 Hard Goods Kit SM-0341-HGK 1 REDATCTED REDATCTED 14
144 Soft Goods Kit SM-0342-SGK 12 REDATCTED REDATCTED 12
145 Hard Goods Kit SM-0342-HGK 3 REDATCTED REDATCTED 14
146 Non-Return Foot Valve 40011500 1 REDATCTED REDATCTED 25
147 Soft Goods Kit SM-0154-SGK 8 REDATCTED REDATCTED 24
148 Hard Goods Kit SM-0154-HGK 2 REDATCTED REDATCTED 24
149 Non-Return Foot Valve 40011504 1 REDATCTED REDATCTED 25
150 Soft Goods Kit SM-0155-SGK 4 REDATCTED REDATCTED 24
151 Hard Goods Kit SM-0155-HGK 1 REDATCTED REDATCTED 24
152 Non-Return Foot Valve 40011505 1 REDATCTED REDATCTED 25
153 Soft Goods Kit SM-0156-SGK 4 REDATCTED REDATCTED 24
154 Hard Goods Kit SM-0156-HGK 1 REDATCTED REDATCTED 24
155 Non-Return Foot Valve 40022685 1 REDATCTED REDATCTED 25
156 Soft Goods Kit SM-0305-SGK 8 REDATCTED REDATCTED 24
157 Hard Goods Kit SM-0305-HGK 2 REDATCTED REDATCTED 24
158 Non-Return Valve 40011147 1 REDATCTED REDATCTED 32
159 Soft Goods Kit SM-0029-SGK 8 REDATCTED REDATCTED 28
160 Hard Goods Kit SM-0029-HGK 2 REDATCTED REDATCTED 28
161 Gate Valve 40020488 1 REDATCTED REDATCTED 13
162 Soft Goods Kit SM-0304-SGK 5 REDATCTED REDATCTED 6
163 Non-Return Valve 40009108 1 REDATCTED REDATCTED 30
164 Hard Goods Kit SM-0004-HGK 5 REDATCTED REDATCTED 26
165 Non-Return Valve 40010990 1 REDATCTED REDATCTED 30
166 Hard Goods Kit SM-0019-HGK 5 REDATCTED REDATCTED 26
167 Non-Return Valve 40011227 1 REDATCTED REDATCTED 30
168 Hard Goods Kit SM-0045-HGK 5 REDATCTED REDATCTED 26
169 Non-Return Valve 40011228 1 REDATCTED REDATCTED 30
170 Hard Goods Kit SM-0046-HGK 5 REDATCTED REDATCTED 26
171 Non-Return Valve 40011278 1 REDATCTED REDATCTED 30
172 Hard Goods Kit SM-0064-HGK 5 REDATCTED REDATCTED 26
173 Non-Return Valve 40011225 1 REDATCTED REDATCTED 30
174 Hard Goods Kit SM-0044-HGK 10 REDATCTED REDATCTED 26
175 Spring Loaded Swing Check Non-Return Valve 40035557 1 REDATCTED REDATCTED 27
176 Hard Goods Kit SM-0369-HGK 10 REDATCTED REDATCTED 2.334 26
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177 Non-Return Valve 40043302 1 REDATCTED REDATCTED 30
178 Hard Goods Kit SM-0402-HGK 5 REDATCTED REDATCTED 26
179 Non-Return Valve 40043304 1 REDATCTED REDATCTED 27
180 Hard Goods Kit SM-0404-HGK 5 REDATCTED REDATCTED 26
181 Non-Return Valve 40011351 1 REDATCTED REDATCTED 28
182 Soft Goods Kit SM-0074-SGK 5 REDATCTED REDATCTED 22
183 Non-Return Valve 40011146 2 REDATCTED REDATCTED 19
184 Soft Goods Kit SM-0028-SGK 12 REDATCTED REDATCTED 12
185 Hard Goods Kit SM-0028-HGK 3 REDATCTED REDATCTED 14
186 Non-Return Valve 40011148 1 REDATCTED REDATCTED 19
187 Soft Goods Kit SM-0030-SGK 8 REDATCTED REDATCTED 12
188 Hard Goods Kit SM-0030-HGK 2 REDATCTED REDATCTED 14
189 Pressure Relief Valve 40013336 1 REDATCTED REDATCTED 12
190 Soft Goods Kit SM-0239-SGK 4 REDATCTED REDATCTED 8
191 Hard Goods Kit SM-0239-HGK 1 REDATCTED REDATCTED 8
192 Screw Down Non-Return Valve 40011410 1 REDATCTED REDATCTED 27
193 Hard Goods Kit SM-0121-HGK 5 REDATCTED REDATCTED 26
194 Screw Down Non-Return Valve 40033039 1 REDATCTED REDATCTED 30
195 Hard Goods Kit SM-0357-HGK 5 REDATCTED REDATCTED 26
196 Butterfly Valve 40042481 1 REDATCTED REDATCTED 29
197 Soft Goods Kit SM-0388-SGK 4 REDATCTED REDATCTED 22
198 Hard Goods Kit SM-0388-HGK 1 REDATCTED REDATCTED 22
199 Electrically Actuated Butterfly Valve 40043714 1 REDATCTED REDATCTED 32
200 Soft Goods Kit SM-0416-SGK 4 REDATCTED REDATCTED 22
201 Hard Goods Kit SM-0416-HGK 1 REDATCTED REDATCTED 22
202 Globe Valve 40032962 1 REDATCTED REDATCTED 19
203 Soft Goods Kit SM-0353-SGK 8 REDATCTED REDATCTED 12
204 Hard Goods Kit SM-0353-HGK 2 REDATCTED REDATCTED 14
205 Soft Goods Kit SM-0195-SGK 4 REDATCTED REDATCTED 12
206 Hard Goods Kit SM-0195-HGK 1 REDATCTED REDATCTED 14
207 Soft Goods Kit SM-0196-SGK 8 REDATCTED REDATCTED 12
208 Hard Goods Kit SM-0196-HGK 2 REDATCTED REDATCTED 14
209 Soft Goods Kit SM-0197-SGK 4 REDATCTED REDATCTED 12
210 Hard Goods Kit SM-0197-HGK 1 REDATCTED REDATCTED 14
211 Electrically Actuated Flow Control Valve 40014833 2 REDATCTED REDATCTED 22
212 Soft Goods Kit SM-0250-SGK 8 REDATCTED REDATCTED 18
213 Hard Goods Kit SM-0250-HGK 5 REDATCTED REDATCTED 2.408 18
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214 Electrically Actuated Gate Valve 40020367 1 REDATCTED REDATCTED 16
215 Soft Goods Kit SM-0303-SGK 5 REDATCTED REDATCTED 6
216 Vent Check Valve 40012063 5 REDATCTED REDATCTED 10
217 Soft Goods Kit SM-0189-SGK 18 REDATCTED REDATCTED 7
218 Hard Goods Kit SM-0189-HGK 8 REDATCTED REDATCTED 8
219 Vent Check Valve 40035731 10 REDATCTED REDATCTED 11
220 Hard Goods Kit SM-0373-HGK 70 REDATCTED REDATCTED 8
221 Vent check with Flame Arrester 40013033 1 REDATCTED REDATCTED 10
222 Soft Goods Kit SM-0207-SGK 8 REDATCTED REDATCTED 7
223 Hard Goods Kit SM-0207-HGK 2 REDATCTED REDATCTED 8
224 Vent Check Valve with Flame Arrester 40013034 1 REDATCTED REDATCTED 10
225 Soft Goods Kit SM-0208-SGK 8 REDATCTED REDATCTED 7
226 Hard Goods Kit SM-0208-HGK 2 REDATCTED REDATCTED 8
227 Vent Check Valve with Flame Arrester 40013035 1 REDATCTED REDATCTED 10
228 Soft Goods Kit SM-0209-SGK 4 REDATCTED REDATCTED 7
229 Hard Goods Kit SM-0209-HGK 1 REDATCTED REDATCTED 8
230 Vent Check Valve with Flame Arrester 40013036 1 REDATCTED REDATCTED 10
231 Soft Goods Kit SM-0210-SGK 4 REDATCTED REDATCTED 7
232 Hard Goods Kit SM-0210-HGK 1 REDATCTED REDATCTED 8
233 Vent Check Valve with Flame Arrester 40013037 1 REDATCTED REDATCTED 10
234 Soft Goods Kit SM-0211-SGK 8 REDATCTED REDATCTED 7
235 Hard Goods Kit SM-0211-HGK 2 REDATCTED REDATCTED 8
236 Vent Check Valve with Flame Arrester 40013039 1 REDATCTED REDATCTED 10
237 Soft Goods Kit SM-0212-SGK 8 REDATCTED REDATCTED 7
238 Hard Goods Kit SM-0212-HGK 2 REDATCTED REDATCTED 8
239 Vent check with Flame Arrester 40013040 1 REDATCTED REDATCTED 10
240 Soft Goods Kit SM-0213-SGK 4 REDATCTED REDATCTED 7
241 Hard Goods Kit SM-0213-HGK 1 REDATCTED REDATCTED 8
242 Vent Check Valve with Flame Arrester 40013042 1 REDATCTED REDATCTED 10
243 Soft Goods Kit SM-0214-SGK 4 REDATCTED REDATCTED 7
244 Hard Goods Kit SM-0214-HGK 1 REDATCTED REDATCTED 8
245 Vent Check Valve with Flame Arrester 40013043 1 REDATCTED REDATCTED 10
246 Soft Goods Kit SM-0215-SGK 4 REDATCTED REDATCTED 7
247 Hard Goods Kit SM-0215-HGK 1 REDATCTED REDATCTED 8
248 Vent Check Valve with Flame Arrester 40030864 1 REDATCTED REDATCTED 10
249 Soft Goods Kit SM-0348-SGK 4 REDATCTED REDATCTED 7
250 Hard Goods Kit SM-0348-HGK 1 REDATCTED REDATCTED 2.481 8
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251 Vent Check Valve with Flame Arrester 40030866 1 REDATCTED REDATCTED 10
252 Soft Goods Kit SM-0349-SGK 4 REDATCTED REDATCTED 7
253 Hard Goods Kit SM-0349-HGK 1 REDATCTED REDATCTED 8
254 Vent Check Valve with Flame Arrester 40035538 1 REDATCTED REDATCTED 10
255 Soft Goods Kit SM-0367-SGK 4 REDATCTED REDATCTED 7
256 Hard Goods Kit SM-0367-HGK 1 REDATCTED REDATCTED 8
257 Vent Check Valve with Flame Arrester 40035539 1 REDATCTED REDATCTED 10
258 Soft Goods Kit SM-0368-SGK 4 REDATCTED REDATCTED 7
259 Hard Goods Kit SM-0368-HGK 1 REDATCTED REDATCTED 8
260 Vent Check Valve with Flame Arrester 40052849 1 REDATCTED REDATCTED 10
261 Soft Goods Kit SM-0459-SGK 4 REDATCTED REDATCTED 7
262 Hard Goods Kit SM-0459-HGK 1 REDATCTED REDATCTED 8
263 Vent Check Valve 40012069 1 REDATCTED REDATCTED 10
264 Soft Goods Kit SM-0191-SGK 4 REDATCTED REDATCTED 7
265 Hard Goods Kit SM-0191-HGK 1 REDATCTED REDATCTED 8
266 Vent Check Valve 40012070 1 REDATCTED REDATCTED 10
267 Soft Goods Kit SM-0192-SGK 4 REDATCTED REDATCTED 7
268 Hard Goods Kit SM-0192-HGK 1 REDATCTED REDATCTED 8
269 Hydrant Valve 40014831 5 REDATCTED REDATCTED 25
270 Vent Check Valve 40025526 1 REDATCTED REDATCTED 10
271 Soft Goods Kit SM-0320-SGK 4 REDATCTED REDATCTED 7
272 Hard Goods Kit SM-0320-HGK 1 REDATCTED REDATCTED 8
273 Vent Check Valve 40025527 1 REDATCTED REDATCTED 10
274 Soft Goods Kit SM-0321-SGK 4 REDATCTED REDATCTED 7
275 Hard Goods Kit SM-0321-HGK 1 REDATCTED REDATCTED 8
276 Screw Down Non-Return Valve 40043301 1 REDATCTED REDATCTED 30
277 Hard Goods Kit SM-0401-HGK 5 REDATCTED REDATCTED 26
278 Screw Down Non-Return Valve 40043612 1 REDATCTED REDATCTED 19
279 Soft Goods Kit SM-0413-SGK 4 REDATCTED REDATCTED 12
280 Hard Goods Kit SM-0413-HGK 1 REDATCTED REDATCTED 14
281 Pressure Relief Valve 40060922 1 REDATCTED REDATCTED 11
282 Soft Goods Kit SM-0493-SGK 5 REDATCTED REDATCTED 6
283 AVTUR Tank Bursting Disc Holder Assembly 40061156 1 REDATCTED REDATCTED 33
284 Soft Goods Kit SM-0497-SGK 4 REDATCTED REDATCTED 8
285 Hard Goods Kit SM-0497-HGK 1 REDATCTED REDATCTED 8
286 Electrically Actuated Butterfly Valve 40046152 5 REDATCTED REDATCTED 32
287 Soft Goods Kit SM-0428-SGK 18 REDATCTED REDATCTED 2.555 22
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288 Hard Goods Kit SM-0428-HGK 8 REDATCTED REDATCTED 22
289 Electrically Actuated Butterfly Valve 40046155 1 REDATCTED REDATCTED 32
290 Soft Goods Kit SM-0429-SGK 8 REDATCTED REDATCTED 22
291 Hard Goods Kit SM-0429-HGK 2 REDATCTED REDATCTED 22
292 Electrically Actuated Butterfly Valve 40046156 1 REDATCTED REDATCTED 32
293 Soft Goods Kit SM-0430-SGK 8 REDATCTED REDATCTED 22
294 Hard Goods Kit SM-0430-HGK 2 REDATCTED REDATCTED 22
295 Balanced Piston Valve 40011398 5 REDATCTED REDATCTED 33
296 Soft Goods Kit SM-0111-SGK 18 REDATCTED REDATCTED 22
297 Hard Goods Kit SM-0111-HGK 8 REDATCTED REDATCTED 28
298 Balanced Piston Valve 40011519 2 REDATCTED REDATCTED 33
299 Soft Goods Kit SM-0160-SGK 8 REDATCTED REDATCTED 22
300 Hard Goods Kit SM-0160-HGK 5 REDATCTED REDATCTED 28
301 Non-Return Valve 40011230 13 REDATCTED REDATCTED 11
302 Non-Return Valve 40011232 5 REDATCTED REDATCTED 11
303 Ball Valve 40011274 1 REDATCTED REDATCTED 32
304 Soft Goods Kit SM-0062-SGK 4 REDATCTED REDATCTED 28
305 Hard Goods Kit SM-0062-HGK 1 REDATCTED REDATCTED 28
306 Butterfly Valve 40047327 1 REDATCTED REDATCTED 29
307 Soft Goods Kit SM-0451-SGK 4 REDATCTED REDATCTED 22
308 Hard Goods Kit SM-0451-HGK 1 REDATCTED REDATCTED 22
309 Electrically Actuated Butterfly Valve 40055641 2 REDATCTED REDATCTED 32
310 Soft Goods Kit SM-0466-SGK 12 REDATCTED REDATCTED 22
311 Hard Goods Kit SM-0466-HGK 3 REDATCTED REDATCTED 22
312 Electrically Actuated Butterfly Valve 40055646 1 REDATCTED REDATCTED 32
313 Soft Goods Kit SM-0467-SGK 8 REDATCTED REDATCTED 22
314 Hard Goods Kit SM-0467-HGK 2 REDATCTED REDATCTED 22
315 Electrically Actuated Butterfly Valve 40055647 5 REDATCTED REDATCTED 32
316 Soft Goods Kit SM-0468-SGK 18 REDATCTED REDATCTED 22
317 Hard Goods Kit SM-0468-HGK 8 REDATCTED REDATCTED 22
318 Electrically Actuated Butterfly Valve 40055648 8 REDATCTED REDATCTED 32
319 Soft Goods Kit SM-0469-SGK 30 REDATCTED REDATCTED 22
320 Hard Goods Kit SM-0469-HGK 10 REDATCTED REDATCTED 22
321 Electrically Actuated Butterfly Valve 40055649 5 REDATCTED REDATCTED 32
322 Soft Goods Kit SM-0470-SGK 18 REDATCTED REDATCTED 22
323 Hard Goods Kit SM-0470-HGK 8 REDATCTED REDATCTED 22
324 Electrically Actuated Butterfly Valve 40055650 5 REDATCTED REDATCTED 2.629 32
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325 Soft Goods Kit SM-0471-SGK 18 REDATCTED REDATCTED 22
326 Hard Goods Kit SM-0471-HGK 8 REDATCTED REDATCTED 22
327 Butterfly Valve 40062793 1 REDATCTED REDATCTED 29
328 Soft Goods Kit SM-0498-SGK 4 REDATCTED REDATCTED 22
329 Hard Goods Kit SM-0498-HGK 1 REDATCTED REDATCTED 22
330 Electrically Actuated Butterfly Valve 40065858 1 REDATCTED REDATCTED 32
331 Soft Goods Kit SM-0501-SGK 4 REDATCTED REDATCTED 22
332 Hard Goods Kit SM-0501-HGK 1 REDATCTED REDATCTED 22
333 Electrically Actuated Butterfly Valve 40068132 1 REDATCTED REDATCTED 32
334 Soft Goods Kit SM-0503-SGK 4 REDATCTED REDATCTED 22
335 Hard Goods Kit SM-0503-HGK 1 REDATCTED REDATCTED 22
336 Electrically Actuated Butterfly Valve 40068143 1 REDATCTED REDATCTED 32
337 Soft Goods Kit SM-0504-SGK 4 REDATCTED REDATCTED 22
338 Hard Goods Kit SM-0504-HGK 1 REDATCTED REDATCTED 22
339 Butterfly Valve 40011356 8 REDATCTED REDATCTED 29
340 Soft Goods Kit SM-0078-SGK 30 REDATCTED REDATCTED 22
341 Hard Goods Kit SM-0078-HGK 10 REDATCTED REDATCTED 22
342 Butterfly Valve 40011357 5 REDATCTED REDATCTED 29
343 Soft Goods Kit SM-0079-SGK 18 REDATCTED REDATCTED 22
344 Hard Goods Kit SM-0079-HGK 8 REDATCTED REDATCTED 22
345 Butterfly Valve 40011358 5 REDATCTED REDATCTED 29
346 Soft Goods Kit SM-0080-SGK 24 REDATCTED REDATCTED 22
347 Hard Goods Kit SM-0080-HGK 11 REDATCTED REDATCTED 22
348 Butterfly Valve 40011365 1 REDATCTED REDATCTED 29
349 Soft Goods Kit SM-0085-SGK 4 REDATCTED REDATCTED 22
350 Hard Goods Kit SM-0085-HGK 1 REDATCTED REDATCTED 22
351 Butterfly Valve 40011463 1 REDATCTED REDATCTED 29
352 Soft Goods Kit SM-0128-SGK 8 REDATCTED REDATCTED 22
353 Hard Goods Kit SM-0128-HGK 2 REDATCTED REDATCTED 22
354 Butterfly Valve 40011464 1 REDATCTED REDATCTED 29
355 Soft Goods Kit SM-0129-SGK 4 REDATCTED REDATCTED 22
356 Hard Goods Kit SM-0129-HGK 1 REDATCTED REDATCTED 22
357 Butterfly Valve 40011465 2 REDATCTED REDATCTED 29
358 Soft Goods Kit SM-0130-SGK 12 REDATCTED REDATCTED 22
359 Hard Goods Kit SM-0130-HGK 3 REDATCTED REDATCTED 22
360 Butterfly Valve 40011466 1 REDATCTED REDATCTED 29
361 Soft Goods Kit SM-0131-SGK 8 REDATCTED REDATCTED 2.703 22
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362 Hard Goods Kit SM-0131-HGK 2 REDATCTED REDATCTED 22
363 Butterfly Valve 40011499 8 REDATCTED REDATCTED 29
364 Soft Goods Kit SM-0153-SGK 30 REDATCTED REDATCTED 22
365 Hard Goods Kit SM-0153-HGK 10 REDATCTED REDATCTED 22
366 Electrically Actuated Butterfly Valve 40011580 2 REDATCTED REDATCTED 32
367 Soft Goods Kit SM-0170-SGK 12 REDATCTED REDATCTED 22
368 Hard Goods Kit SM-0170-HGK 3 REDATCTED REDATCTED 22
369 Electrically Actuated Butterfly Valve 40011581 1 REDATCTED REDATCTED 32
370 Soft Goods Kit SM-0171-SGK 8 REDATCTED REDATCTED 22
371 Hard Goods Kit SM-0171-HGK 2 REDATCTED REDATCTED 22
372 Electrically Actuated Butterfly Valve 40011582 1 REDATCTED REDATCTED 32
373 Soft Goods Kit SM-0172-SGK 4 REDATCTED REDATCTED 22
374 Hard Goods Kit SM-0172-HGK 1 REDATCTED REDATCTED 22
375 Butterfly Valve 40011584 8 REDATCTED REDATCTED 29
376 Soft Goods Kit SM-0173-SGK 30 REDATCTED REDATCTED 22
377 Hard Goods Kit SM-0173-HGK 10 REDATCTED REDATCTED 22
378 Butterfly Valve 40011723 8 REDATCTED REDATCTED 29
379 Soft Goods Kit SM-0181-SGK 30 REDATCTED REDATCTED 22
380 Hard Goods Kit SM-0181-HGK 10 REDATCTED REDATCTED 22
381 Butterfly Valve 40011725 2 REDATCTED REDATCTED 29
382 Soft Goods Kit SM-0182-SGK 8 REDATCTED REDATCTED 22
383 Hard Goods Kit SM-0182-HGK 3 REDATCTED REDATCTED 22
384 Electrically Actuated Butterfly Valve 40011729 2 REDATCTED REDATCTED 32
385 Soft Goods Kit SM-0183-SGK 12 REDATCTED REDATCTED 22
386 Hard Goods Kit SM-0183-HGK 3 REDATCTED REDATCTED 22
387 Butterfly Valve 40011811 1 REDATCTED REDATCTED 29
388 Soft Goods Kit SM-0185-SGK 8 REDATCTED REDATCTED 22
389 Hard Goods Kit SM-0185-HGK 2 REDATCTED REDATCTED 22
390 Electrically Actuated Butterfly Valve 40013026 2 REDATCTED REDATCTED 32
391 Soft Goods Kit SM-0203-SGK 12 REDATCTED REDATCTED 22
392 Hard Goods Kit SM-0203-HGK 3 REDATCTED REDATCTED 22
393 Electrically Actuated Butterfly Valve 40013027 5 REDATCTED REDATCTED 32
394 Soft Goods Kit SM-0204-SGK 18 REDATCTED REDATCTED 22
395 Hard Goods Kit SM-0204-HGK 8 REDATCTED REDATCTED 22
396 Butterfly Valve 40013028 2 REDATCTED REDATCTED 29
397 Soft Goods Kit SM-0205-SGK 12 REDATCTED REDATCTED 22
398 Hard Goods Kit SM-0205-HGK 3 REDATCTED REDATCTED 2.778 22
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399 Electrically Actuated Butterfly Valve 40013031 1 REDATCTED REDATCTED 32
400 Soft Goods Kit SM-0206-SGK 4 REDATCTED REDATCTED 22
401 Hard Goods Kit SM-0206-HGK 1 REDATCTED REDATCTED 22
402 Butterfly Valve 40013311 10 REDATCTED REDATCTED 29
403 Soft Goods Kit SM-0218-SGK 38 REDATCTED REDATCTED 22
404 Hard Goods Kit SM-0218-HGK 15 REDATCTED REDATCTED 22
405 Butterfly Valve 40013312 7 REDATCTED REDATCTED 29
406 Soft Goods Kit SM-0219-SGK 26 REDATCTED REDATCTED 22
407 Hard Goods Kit SM-0219-HGK 13 REDATCTED REDATCTED 22
408 Butterfly Valve 40013313 3 REDATCTED REDATCTED 29
409 Soft Goods Kit SM-0220-SGK 16 REDATCTED REDATCTED 22
410 Hard Goods Kit SM-0220-HGK 7 REDATCTED REDATCTED 22
411 Butterfly Valve 40013845 1 REDATCTED REDATCTED 29
412 Soft Goods Kit SM-0245-SGK 4 REDATCTED REDATCTED 22
413 Hard Goods Kit SM-0245-HGK 1 REDATCTED REDATCTED 22
414 Butterfly Valve 40019420 1 REDATCTED REDATCTED 29
415 Soft Goods Kit SM-0292-SGK 8 REDATCTED REDATCTED 22
416 Hard Goods Kit SM-0292-HGK 2 REDATCTED REDATCTED 22
417 Butterfly Valve 40030984 1 REDATCTED REDATCTED 29
418 Soft Goods Kit SM-0350-SGK 4 REDATCTED REDATCTED 22
419 Hard Goods Kit SM-0350-HGK 1 REDATCTED REDATCTED 22
420 Butterfly Valve 40011354 1 REDATCTED REDATCTED 29
421 Soft Goods Kit SM-0077-SGK 8 REDATCTED REDATCTED 22
422 Hard Goods Kit SM-0077-HGK 2 REDATCTED REDATCTED 22
423 Electrically Actuated Butterfly Valve 40011376 1 REDATCTED REDATCTED 32
424 Soft Goods Kit SM-0091-SGK 4 REDATCTED REDATCTED 22
425 Hard Goods Kit SM-0091-HGK 1 REDATCTED REDATCTED 22
426 Butterfly Valve 40011405 5 REDATCTED REDATCTED 29
427 Soft Goods Kit SM-0116-SGK 18 REDATCTED REDATCTED 22
428 Hard Goods Kit SM-0116-HGK 8 REDATCTED REDATCTED 22
429 Butterfly Valve 40013024 5 REDATCTED REDATCTED 29
430 Soft Goods Kit SM-0201-SGK 18 REDATCTED REDATCTED 22
431 Hard Goods Kit SM-0201-HGK 8 REDATCTED REDATCTED 22
432 Butterfly Valve 40043119 1 REDATCTED REDATCTED 29
433 Soft Goods Kit SM-0395-SGK 4 REDATCTED REDATCTED 22
434 Hard Goods Kit SM-0395-HGK 1 REDATCTED REDATCTED 22
435 Butterfly Valve 40043120 1 REDATCTED REDATCTED 2.852 29
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436 Soft Goods Kit SM-0396-SGK 4 REDATCTED REDATCTED 22
437 Hard Goods Kit SM-0396-HGK 1 REDATCTED REDATCTED 22
438 Non-Return Valve 40011279 13 REDATCTED REDATCTED 11
439 Butterfly Valve 40011214 5 REDATCTED REDATCTED 29
440 Soft Goods Kit SM-0039-SGK 18 REDATCTED REDATCTED 22
441 Hard Goods Kit SM-0039-HGK 8 REDATCTED REDATCTED 22
442 Electrically Actuated Butterfly Valve 40011221 1 REDATCTED REDATCTED 32
443 Soft Goods Kit SM-0041-SGK 8 REDATCTED REDATCTED 22
444 Hard Goods Kit SM-0041-HGK 2 REDATCTED REDATCTED 22
445 Electrically Actuated Butterfly Valve 40011223 1 REDATCTED REDATCTED 32
446 Soft Goods Kit SM-0042-SGK 4 REDATCTED REDATCTED 22
447 Hard Goods Kit SM-0042-HGK 1 REDATCTED REDATCTED 22
448 Electrically Actuated Ball Valve 40043623 1 REDATCTED REDATCTED 32
449 Soft Goods Kit SM-0414-SGK 4 REDATCTED REDATCTED 28
450 Hard Goods Kit SM-0414-HGK 1 REDATCTED REDATCTED 28
451 Static Balancing Valve 40013317 1 REDATCTED REDATCTED 33
452 Soft Goods Kit SM-0224-SGK 10 REDATCTED REDATCTED 22
453 Static Balancing Valve 40013318 1 REDATCTED REDATCTED 33
454 Soft Goods Kit SM-0225-SGK 4 REDATCTED REDATCTED 22
455 Hard Goods Kit SM-0225-HGK 1 REDATCTED REDATCTED 28
456 Static Balancing Valve 40013320 1 REDATCTED REDATCTED 33
457 Soft Goods Kit SM-0227-SGK 4 REDATCTED REDATCTED 22
458 Hard Goods Kit SM-0227-HGK 1 REDATCTED REDATCTED 28
459 Static Balancing Valve 40013321 1 REDATCTED REDATCTED 33
460 Soft Goods Kit SM-0228-SGK 4 REDATCTED REDATCTED 22
461 Hard Goods Kit SM-0228-HGK 1 REDATCTED REDATCTED 28
462 Static Balancing Valve 40013322 1 REDATCTED REDATCTED 33
463 Soft Goods Kit SM-0229-SGK 4 REDATCTED REDATCTED 22
464 Hard Goods Kit SM-0229-HGK 1 REDATCTED REDATCTED 28
465 Static Balancing Valve 40013335 5 REDATCTED REDATCTED 33
466 Soft Goods Kit SM-0238-SGK 26 REDATCTED REDATCTED 22
467 Quick Closing Gate Valve 40013591 1 REDATCTED REDATCTED 32
468 Soft Goods Kit SM-0242-SGK 4 REDATCTED REDATCTED 10
469 Hard Goods Kit SM-0242-HGK 2 REDATCTED REDATCTED 22
470 Soft Goods Kit SM-0072-SGK 4 REDATCTED REDATCTED 22
471 Hard Goods Kit SM-0072-HGK 2 REDATCTED REDATCTED 28
472 Soft Goods Kit SM-0083-SGK 8 REDATCTED REDATCTED 2.925 22
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473 Hard Goods Kit SM-0083-HGK 2 REDATCTED REDATCTED 28
474 Soft Goods Kit SM-0087-SGK 4 REDATCTED REDATCTED 22
475 Hard Goods Kit SM-0087-HGK 2 REDATCTED REDATCTED 28
476 Soft Goods Kit SM-0088-SGK 8 REDATCTED REDATCTED 22
477 Hard Goods Kit SM-0088-HGK 5 REDATCTED REDATCTED 28
478 Soft Goods Kit SM-0089-SGK 4 REDATCTED REDATCTED 22
479 Hard Goods Kit SM-0089-HGK 2 REDATCTED REDATCTED 28
480 Electrically Actuated Butterfly Valve 40011493 1 REDATCTED REDATCTED 30
481 Soft Goods Kit SM-0147-SGK 4 REDATCTED REDATCTED 22
482 Hard Goods Kit SM-0147-HGK 2 REDATCTED REDATCTED 28
483 Soft Goods Kit SM-0148-SGK 4 REDATCTED REDATCTED 22
484 Hard Goods Kit SM-0148-HGK 2 REDATCTED REDATCTED 28
485 Soft Goods Kit SM-0149-SGK 4 REDATCTED REDATCTED 22
486 Hard Goods Kit SM-0149-HGK 2 REDATCTED REDATCTED 28
487 Soft Goods Kit SM-0150-SGK 4 REDATCTED REDATCTED 22
488 Hard Goods Kit SM-0150-HGK 2 REDATCTED REDATCTED 28
489 Electrically Actuated Butterfly Valve 40011706 2 REDATCTED REDATCTED 30
490 Soft Goods Kit SM-0180-SGK 8 REDATCTED REDATCTED 22
491 Hard Goods Kit SM-0180-HGK 5 REDATCTED REDATCTED 28
492 Soft Goods Kit SM-0246-SGK 4 REDATCTED REDATCTED 22
493 Hard Goods Kit SM-0246-HGK 2 REDATCTED REDATCTED 28
494 Soft Goods Kit SM-0276-SGK 4 REDATCTED REDATCTED 22
495 Hard Goods Kit SM-0276-HGK 1 REDATCTED REDATCTED 28
496 Electrically Actuated Butterfly Valve 40017976 1 REDATCTED REDATCTED 30
497 Soft Goods Kit SM-0280-SGK 4 REDATCTED REDATCTED 22
498 Hard Goods Kit SM-0280-HGK 2 REDATCTED REDATCTED 28
499 Soft Goods Kit SM-0289-SGK 4 REDATCTED REDATCTED 22
500 Hard Goods Kit SM-0289-HGK 1 REDATCTED REDATCTED 28
501 Butterfly Valve 40045736 2 REDATCTED REDATCTED 27
502 Soft Goods Kit SM-0421-SGK 8 REDATCTED REDATCTED 22
503 Hard Goods Kit SM-0421-HGK 5 REDATCTED REDATCTED 28
504 Soft Goods Kit SM-0456-SGK 4 REDATCTED REDATCTED 22
505 Hard Goods Kit SM-0456-HGK 1 REDATCTED REDATCTED 28
506 Soft Goods Kit SM-0378-SGK 4 REDATCTED REDATCTED 22
507 Hard Goods Kit SM-0378-HGK 1 REDATCTED REDATCTED 28
508 Soft Goods Kit SM-0379-SGK 4 REDATCTED REDATCTED 22
509 Hard Goods Kit SM-0379-HGK 1 REDATCTED REDATCTED 2.999 28
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510 Soft Goods Kit SM-0380-SGK 12 REDATCTED REDATCTED 22
511 Hard Goods Kit SM-0380-HGK 3 REDATCTED REDATCTED 28
512 Soft Goods Kit SM-0381-SGK 4 REDATCTED REDATCTED 22
513 Hard Goods Kit SM-0381-HGK 1 REDATCTED REDATCTED 28
514 Quick Closing Gate Valve 40011240 1 REDATCTED REDATCTED 32
515 Soft Goods Kit SM-0052-SGK 4 REDATCTED REDATCTED 10
516 Hard Goods Kit SM-0052-HGK 2 REDATCTED REDATCTED 22
517 Quick Closing Gate Valve 40011241 1 REDATCTED REDATCTED 32
518 Soft Goods Kit SM-0053-SGK 4 REDATCTED REDATCTED 10
519 Hard Goods Kit SM-0053-HGK 2 REDATCTED REDATCTED 22
520 Quick Closing Gate Valve 40022815 1 REDATCTED REDATCTED 32
521 Soft Goods Kit SM-0312-SGK 4 REDATCTED REDATCTED 10
522 Hard Goods Kit SM-0312-HGK 2 REDATCTED REDATCTED 22
523 Quick Closing Gate Valve 40022817 1 REDATCTED REDATCTED 32
524 Soft Goods Kit SM-0313-SGK 4 REDATCTED REDATCTED 10
525 Hard Goods Kit SM-0313-HGK 2 REDATCTED REDATCTED 22
526 3-Way "L" Port Valve 40017980 1 REDATCTED REDATCTED 19
527 Soft Goods Kit SM-0284-SGK 4 REDATCTED REDATCTED 12
528 Hard Goods Kit SM-0284-HGK 1 REDATCTED REDATCTED 12
529 3-Way "L" Port Valve 40013025 1 REDATCTED REDATCTED 19
530 Soft Goods Kit SM-0202-SGK 4 REDATCTED REDATCTED 12
531 Hard Goods Kit SM-0202-HGK 1 REDATCTED REDATCTED 14
532 3-Way "L" Port Valve 40033037 1 REDATCTED REDATCTED 19
533 Soft Goods Kit SM-0355-SGK 4 REDATCTED REDATCTED 12
534 Hard Goods Kit SM-0355-HGK 1 REDATCTED REDATCTED 14
535 3-Way "L" Port Valve 40045737 1 REDATCTED REDATCTED 19
536 Soft Goods Kit SM-0422-SGK 4 REDATCTED REDATCTED 12
537 Hard Goods Kit SM-0422-HGK 1 REDATCTED REDATCTED 14
538 3-way T-port Valve 40055886 1 REDATCTED REDATCTED 19
539 Soft Goods Kit SM-0477-SGK 4 REDATCTED REDATCTED 12
540 Hard Goods Kit SM-0477-HGK 1 REDATCTED REDATCTED 14
541 Pressure Relief Valve 40044518 2 REDATCTED REDATCTED 12
542 Non-Return Stop Valve 40011498 1 REDATCTED REDATCTED 19
543 Soft Goods Kit SM-0152-SGK 4 REDATCTED REDATCTED 12
544 Hard Goods Kit SM-0152-HGK 1 REDATCTED REDATCTED 14
545 Electrically Actuated Flow Control Valve 40014834 3 REDATCTED REDATCTED 22
546 Soft Goods Kit SM-0251-SGK 16 REDATCTED REDATCTED 2.1067 18
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547 Hard Goods Kit SM-0251-HGK 7 REDATCTED REDATCTED 18
548 Electrically Actuated Ball Valve 40027490 5 REDATCTED REDATCTED 36
549 Soft Goods Kit SM-0333-SGK 18 REDATCTED REDATCTED 22
550 Hard Goods Kit SM-0333-HGK 15 REDATCTED REDATCTED 28
551 3-way T-port Valve 40022715 1 REDATCTED REDATCTED 20
552 Soft Goods Kit SM-0311-SGK 4 REDATCTED REDATCTED 10
553 Hard Goods Kit SM-0311-HGK 1 REDATCTED REDATCTED 12
554 Electrically Actuated Ball Valve 40011591 2 REDATCTED REDATCTED 34
555 Soft Goods Kit SM-0175-SGK 8 REDATCTED REDATCTED 30
556 Hard Goods Kit SM-0175-HGK 5 REDATCTED REDATCTED 30
557 Electrically Actuated Ball Valve 40011050 1 REDATCTED REDATCTED 34
558 Soft Goods Kit SM-0020-SGK 4 REDATCTED REDATCTED 30
559 Hard Goods Kit SM-0020-HGK 1 REDATCTED REDATCTED 30
560 Electrically Actuated Ball Valve 40013592 1 REDATCTED REDATCTED 34
561 Soft Goods Kit SM-0243-SGK 4 REDATCTED REDATCTED 30
562 Hard Goods Kit SM-0243-HGK 1 REDATCTED REDATCTED 30
563 Electrically Actuated Ball Valve 40015199 2 REDATCTED REDATCTED 34
564 Soft Goods Kit SM-0263-SGK 8 REDATCTED REDATCTED 30
565 Hard Goods Kit SM-0263-HGK 5 REDATCTED REDATCTED 30
566 Ball Valve 40015263 2 REDATCTED REDATCTED 31
567 Soft Goods Kit SM-0265-SGK 12 REDATCTED REDATCTED 30
568 Hard Goods Kit SM-0265-HGK 3 REDATCTED REDATCTED 30
569 Electrically Actuated Ball Valve 40015264 1 REDATCTED REDATCTED 34
570 Soft Goods Kit SM-0266-SGK 4 REDATCTED REDATCTED 30
571 Hard Goods Kit SM-0266-HGK 1 REDATCTED REDATCTED 30
572 Ball Valve 40015265 1 REDATCTED REDATCTED 31
573 Soft Goods Kit SM-0267-SGK 4 REDATCTED REDATCTED 30
574 Hard Goods Kit SM-0267-HGK 1 REDATCTED REDATCTED 30
575 Ball Valve 40011471 7 REDATCTED REDATCTED 34
576 Soft Goods Kit SM-0134-SGK 26 REDATCTED REDATCTED 30
577 Hard Goods Kit SM-0134-HGK 13 REDATCTED REDATCTED 30
578 Electrically Actuated Ball Valve 40035107 1 REDATCTED REDATCTED 34
579 Soft Goods Kit SM-0364-SGK 4 REDATCTED REDATCTED 30
580 Hard Goods Kit SM-0364-HGK 1 REDATCTED REDATCTED 30
581 Ball Valve 40043297 1 REDATCTED REDATCTED 22
582 Soft Goods Kit SM-0399-SGK 4 REDATCTED REDATCTED 12
583 Hard Goods Kit SM-0399-HGK 1 REDATCTED REDATCTED 2.1140 14
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584 Ball Valve 40011267 2 REDATCTED REDATCTED 19
585 Soft Goods Kit SM-0061-SGK 12 REDATCTED REDATCTED 12
586 Hard Goods Kit SM-0061-HGK 4 REDATCTED REDATCTED 14
587 Ball Valve 40011212 3 REDATCTED REDATCTED 34
588 Soft Goods Kit SM-0037-SGK 16 REDATCTED REDATCTED 30
589 Hard Goods Kit SM-0037-HGK 5 REDATCTED REDATCTED 30
590 Electrically Actuated Ball Valve 40011213 1 REDATCTED REDATCTED 34
591 Soft Goods Kit SM-0038-SGK 4 REDATCTED REDATCTED 30
592 Hard Goods Kit SM-0038-HGK 2 REDATCTED REDATCTED 30
593 Ball Valve 40015266 1 REDATCTED REDATCTED 31
594 Soft Goods Kit SM-0268-SGK 8 REDATCTED REDATCTED 30
595 Hard Goods Kit SM-0268-HGK 2 REDATCTED REDATCTED 30
596 Ball Valve 40023256 1 REDATCTED REDATCTED 31
597 Soft Goods Kit SM-0316-SGK 4 REDATCTED REDATCTED 30
598 Hard Goods Kit SM-0316-HGK 1 REDATCTED REDATCTED 30
599 Ball Valve 40011402 1 REDATCTED REDATCTED 29
600 Soft Goods Kit SM-0113-SGK 8 REDATCTED REDATCTED 28
601 Hard Goods Kit SM-0113-HGK 2 REDATCTED REDATCTED 28
602 Electrically Actuated Ball Valve 40011393 1 REDATCTED REDATCTED 14
603 Hard Goods Kit SM-0106-HGK 10 REDATCTED REDATCTED 10
604 Electrically Actuated Ball Valve 40011394 1 REDATCTED REDATCTED 14
605 Hard Goods Kit SM-0107-HGK 10 REDATCTED REDATCTED 10
606 Electrically Actuated Ball Valve 40011395 1 REDATCTED REDATCTED 14
607 Hard Goods Kit SM-0108-HGK 10 REDATCTED REDATCTED 10
608 Ball Valve 40011396 1 REDATCTED REDATCTED 11
609 Hard Goods Kit SM-0109-HGK 10 REDATCTED REDATCTED 10
610 Ball Valve 40011397 1 REDATCTED REDATCTED 11
611 Hard Goods Kit SM-0110-HGK 10 REDATCTED REDATCTED 10
612 Ball Valve 40011403 1 REDATCTED REDATCTED 11
613 Hard Goods Kit SM-0114-HGK 5 REDATCTED REDATCTED 10
614 Electrically Actuated Flow Control Valve 40014835 3 REDATCTED REDATCTED 22
615 Soft Goods Kit SM-0252-SGK 16 REDATCTED REDATCTED 18
616 Hard Goods Kit SM-0252-HGK 7 REDATCTED REDATCTED 18
617 Soft Goods Kit SM-0372-SGK 8 REDATCTED REDATCTED 28
618 Hard Goods Kit SM-0372-HGK 5 REDATCTED REDATCTED 28
619 Ball Valve 40047328 1 REDATCTED REDATCTED 29
620 Soft Goods Kit SM-0452-SGK 4 REDATCTED REDATCTED 2.1151 28
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621 Hard Goods Kit SM-0452-HGK 1 REDATCTED REDATCTED 28
622 Electrically Actuated Ball Valve 40011130 1 REDATCTED REDATCTED 32
623 Soft Goods Kit SM-0023-SGK 8 REDATCTED REDATCTED 28
624 Hard Goods Kit SM-0023-HGK 2 REDATCTED REDATCTED 28
625 Soft Goods Kit SM-0025-SGK 18 REDATCTED REDATCTED 28
626 Hard Goods Kit SM-0025-HGK 8 REDATCTED REDATCTED 28
627 Ball Valve 40011360 15 REDATCTED REDATCTED 29
628 Soft Goods Kit SM-0082-SGK 68 REDATCTED REDATCTED 28
629 Hard Goods Kit SM-0082-HGK 35 REDATCTED REDATCTED 28
630 Electrically Actuated Ball Valve 40011515 6 REDATCTED REDATCTED 32
631 Soft Goods Kit SM-0159-SGK 22 REDATCTED REDATCTED 28
632 Hard Goods Kit SM-0159-HGK 10 REDATCTED REDATCTED 28
633 Soft Goods Kit SM-0036-SGK 8 REDATCTED REDATCTED 28
634 Hard Goods Kit SM-0036-HGK 5 REDATCTED REDATCTED 28
635 Electrically Actuated Ball Valve 40011131 3 REDATCTED REDATCTED 32
636 Soft Goods Kit SM-0024-SGK 16 REDATCTED REDATCTED 28
637 Hard Goods Kit SM-0024-HGK 5 REDATCTED REDATCTED 28
638 Ball Valve 40043116 1 REDATCTED REDATCTED 29
639 Soft Goods Kit SM-0392-SGK 4 REDATCTED REDATCTED 28
640 Hard Goods Kit SM-0392-HGK 1 REDATCTED REDATCTED 28
641 Ball Valve 40023257 1 REDATCTED REDATCTED 31
642 Soft Goods Kit SM-0317-SGK 8 REDATCTED REDATCTED 30
643 Hard Goods Kit SM-0317-HGK 2 REDATCTED REDATCTED 30
644 Ball Valve 40034975 1 REDATCTED REDATCTED 19
645 Soft Goods Kit SM-0363-SGK 4 REDATCTED REDATCTED 12
646 Hard Goods Kit SM-0363-HGK 2 REDATCTED REDATCTED 14
647 Electrically Actuated Ball Valve 40011390 2 REDATCTED REDATCTED 14
648 Electrically Actuated Ball Valve 40011391 2 REDATCTED REDATCTED 14
649 Electrically Actuated Ball Valve 40011392 3 REDATCTED REDATCTED 14
650 Electrically Actuated Ball Valve 40043300 1 REDATCTED REDATCTED 22
651 Soft Goods Kit SM-0400-SGK 4 REDATCTED REDATCTED 12
652 Hard Goods Kit SM-0400-HGK 1 REDATCTED REDATCTED 14
653 Electrically Actuated Ball Valve 40011250 1 REDATCTED REDATCTED 22
654 Soft Goods Kit SM-0058-SGK 4 REDATCTED REDATCTED 12
655 Hard Goods Kit SM-0058-HGK 2 REDATCTED REDATCTED 14
656 Ball Valve 40046188 1 REDATCTED REDATCTED 19
657 Soft Goods Kit SM-0441-SGK 4 REDATCTED REDATCTED 2.1225 12

Sch.2-18




Official Sensitive - Commercial

658 Hard Goods Kit SM-0441-HGK 1 REDATCTED REDATCTED 14
659 Ball Valve 40011943 6 REDATCTED REDATCTED 32
660 Soft Goods Kit SM-0187-SGK 22 REDATCTED REDATCTED 28
661 Hard Goods Kit SM-0187-HGK 10 REDATCTED REDATCTED 28
662 Electrically Actuated Ball Valve 40017193 2 REDATCTED REDATCTED 32
663 Soft Goods Kit SM-0275-SGK 12 REDATCTED REDATCTED 28
664 Hard Goods Kit SM-0275-HGK 3 REDATCTED REDATCTED 28
665 Soft Goods Kit SM-0374-SGK 8 REDATCTED REDATCTED 28
666 Hard Goods Kit SM-0374-HGK 2 REDATCTED REDATCTED 28
667 Electrically Actuated Flow Control Valve 40014836 8 REDATCTED REDATCTED 22
668 Soft Goods Kit SM-0253-SGK 30 REDATCTED REDATCTED 18
669 Hard Goods Kit SM-0253-HGK 16 REDATCTED REDATCTED 18
670 Ball Valve 40043122 1 REDATCTED REDATCTED 19
671 Soft Goods Kit SM-0397-SGK 4 REDATCTED REDATCTED 12
672 Hard Goods Kit SM-0397-HGK 1 REDATCTED REDATCTED 14
673 Electrically Actuated Ball Valve 40011657 1 REDATCTED REDATCTED 34
674 Soft Goods Kit SM-0179-SGK 4 REDATCTED REDATCTED 30
675 Hard Goods Kit SM-0179-HGK 2 REDATCTED REDATCTED 30
676 Electrically Actuated Ball Valve 40011051 1 REDATCTED REDATCTED 34
677 Soft Goods Kit SM-0021-SGK 4 REDATCTED REDATCTED 30
678 Hard Goods Kit SM-0021-HGK 1 REDATCTED REDATCTED 30
679 Ball Valve 40009114 2 REDATCTED REDATCTED 34
680 Soft Goods Kit SM-0008-SGK 8 REDATCTED REDATCTED 30
681 Hard Goods Kit SM-0008-HGK 3 REDATCTED REDATCTED 30
682 Electrically Actuated Ball Valve 40043713 1 REDATCTED REDATCTED 34
683 Soft Goods Kit SM-0415-SGK 4 REDATCTED REDATCTED 30
684 Hard Goods Kit SM-0415-HGK 1 REDATCTED REDATCTED 30
685 Ball Valve 40011387 2 REDATCTED REDATCTED 17
686 Soft Goods Kit SM-0100-SGK 12 REDATCTED REDATCTED 10
687 Hard Goods Kit SM-0100-HGK 3 REDATCTED REDATCTED 12
688 Electrically Actuated Ball Valve 40009130 1 REDATCTED REDATCTED 34
689 Soft Goods Kit SM-0017-SGK 4 REDATCTED REDATCTED 30
690 Hard Goods Kit SM-0017-HGK 2 REDATCTED REDATCTED 30
691 Non-Return Valve 40011363 5 REDATCTED REDATCTED 11
692 Non-Return Valve 40011497 13 REDATCTED REDATCTED 11
693 Non-Return Valve 40019433 3 REDATCTED REDATCTED 11
694 Non-Return Valve 40022711 3 REDATCTED REDATCTED 2.1301 11
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695 Ball Valve 40011244 2 REDATCTED REDATCTED 19
696 Soft Goods Kit SM-0055-SGK 12 REDATCTED REDATCTED 12
697 Hard Goods Kit SM-0055-HGK 4 REDATCTED REDATCTED 14
698 Ball Valve 40043115 1 REDATCTED REDATCTED 11
699 Hard Goods Kit SM-0391-HGK 5 REDATCTED REDATCTED 10
700 Ball Valve 40043117 1 REDATCTED REDATCTED 11
701 Hard Goods Kit SM-0393-HGK 5 REDATCTED REDATCTED 10
702 Ball Valve 40043118 1 REDATCTED REDATCTED 11
703 Hard Goods Kit SM-0394-HGK 5 REDATCTED REDATCTED 10
704 Vent Check Valve 40012064 1 REDATCTED REDATCTED 10
705 Soft Goods Kit SM-0190-SGK 4 REDATCTED REDATCTED 7
706 Hard Goods Kit SM-0190-HGK 1 REDATCTED REDATCTED 8
707 3-Way "T" Port Valve 40019219 1 REDATCTED REDATCTED 20
708 Soft Goods Kit SM-0291-SGK 4 REDATCTED REDATCTED 10
709 Hard Goods Kit SM-0291-HGK 1 REDATCTED REDATCTED 12
710 3-Way "T" Port Valve 40011234 1 REDATCTED REDATCTED 20
711 Soft Goods Kit SM-0049-SGK 4 REDATCTED REDATCTED 10
712 Hard Goods Kit SM-0049-HGK 1 REDATCTED REDATCTED 12
713 3-Way "T" Port Valve 40011235 1 REDATCTED REDATCTED 20
714 Soft Goods Kit SM-0050-SGK 4 REDATCTED REDATCTED 10
715 Hard Goods Kit SM-0050-HGK 1 REDATCTED REDATCTED 12
716 Ball Valve 40043303 1 REDATCTED REDATCTED 33
717 Soft Goods Kit SM-0403-SGK 4 REDATCTED REDATCTED 22
718 Hard Goods Kit SM-0403-HGK 1 REDATCTED REDATCTED 28
719 Electrically Actuated Flow Control Valve 40014837 4 REDATCTED REDATCTED 22
720 Soft Goods Kit SM-0254-SGK 20 REDATCTED REDATCTED 18
721 Hard Goods Kit SM-0254-HGK 8 REDATCTED REDATCTED 18
722 Electrically Actuated Flow Control Valve 40014839 5 REDATCTED REDATCTED 22
723 Soft Goods Kit SM-0255-SGK 24 REDATCTED REDATCTED 18
724 Hard Goods Kit SM-0255-HGK 11 REDATCTED REDATCTED 18
725 Electrically Actuated Flow Control Valve 40014840 3 REDATCTED REDATCTED 22
726 Soft Goods Kit SM-0256-SGK 16 REDATCTED REDATCTED 18
727 Hard Goods Kit SM-0256-HGK 7 REDATCTED REDATCTED 18
728 Electrically Actuated Flow Control Valve 40014841 2 REDATCTED REDATCTED 22
729 Soft Goods Kit SM-0257-SGK 8 REDATCTED REDATCTED 18
730 Hard Goods Kit SM-0257-HGK 5 REDATCTED REDATCTED 18
731 Electrically Actuated Ball Valve 40011127 5 REDATCTED REDATCTED 2.1375 14
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732 Soft Goods Kit SM-0022-SGK 18 REDATCTED REDATCTED 10
733 Hard Goods Kit SM-0022-HGK 15 REDATCTED REDATCTED 10
734 Ball Valve 40011209 6 REDATCTED REDATCTED 34
735 Soft Goods Kit SM-0035-SGK 22 REDATCTED REDATCTED 30
736 Hard Goods Kit SM-0035-HGK 10 REDATCTED REDATCTED 30
737 Electrically Actuated Flow Control Valve 40014842 1 REDATCTED REDATCTED 22
738 Soft Goods Kit SM-0258-SGK 4 REDATCTED REDATCTED 18
739 Hard Goods Kit SM-0258-HGK 2 REDATCTED REDATCTED 18
740 Electrically Actuated Flow Control Valve 40029309 2 REDATCTED REDATCTED 22
741 Soft Goods Kit SM-0345-SGK 8 REDATCTED REDATCTED 18
742 Hard Goods Kit SM-0345-HGK 5 REDATCTED REDATCTED 18
743 Electrically Actuated 2-way control Valve 40057610 1 REDATCTED REDATCTED 22
744 Soft Goods Kit SM-0479-SGK 4 REDATCTED REDATCTED 18
745 Hard Goods Kit SM-0479-HGK 1 REDATCTED REDATCTED 18
746 Electrically Actuated Ball Valve 40011539 2 REDATCTED REDATCTED 14
747 Soft Goods Kit SM-0162-SGK 8 REDATCTED REDATCTED 10
748 Hard Goods Kit SM-0162-HGK 5 REDATCTED REDATCTED 10
749 Electrically Actuated 2-way control Valve 40057612 1 REDATCTED REDATCTED 22
750 Soft Goods Kit SM-0480-SGK 4 REDATCTED REDATCTED 18
751 Hard Goods Kit SM-0480-HGK 1 REDATCTED REDATCTED 18
752 Electrically Actuated 2-way control Valve 40057613 1 REDATCTED REDATCTED 22
753 Soft Goods Kit SM-0481-SGK 4 REDATCTED REDATCTED 18
754 Hard Goods Kit SM-0481-HGK 1 REDATCTED REDATCTED 18
755 Electrically Actuated 2-way control Valve 40057614 1 REDATCTED REDATCTED 22
756 Soft Goods Kit SM-0482-SGK 4 REDATCTED REDATCTED 18
757 Hard Goods Kit SM-0482-HGK 1 REDATCTED REDATCTED 18
758 Electrically Actuated 2-way control Valve 40057616 1 REDATCTED REDATCTED 22
759 Soft Goods Kit SM-0483-SGK 4 REDATCTED REDATCTED 18
760 Hard Goods Kit SM-0483-HGK 1 REDATCTED REDATCTED 18
761 Pressure Control Valve 40011614 1 REDATCTED REDATCTED 15
762 Soft Goods Kit SM-0177-SGK 4 REDATCTED REDATCTED 14
763 Hard Goods Kit SM-0177-HGK 1 REDATCTED REDATCTED 14
764 Pressure Relief Valve 40011812 1 REDATCTED REDATCTED 15
765 Soft Goods Kit SM-0186-SGK 4 REDATCTED REDATCTED 14
766 Hard Goods Kit SM-0186-HGK 1 REDATCTED REDATCTED 14
767 Surplus Valve 40012246 1 REDATCTED REDATCTED 15
768 Soft Goods Kit SM-0199-SGK 4 REDATCTED REDATCTED2.1445 14
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769 Hard Goods Kit SM-0199-HGK 2 REDATCTED REDATCTED 14
770 Electrically Actuated Butterfly Valve 40012098 1 REDATCTED REDATCTED 32
771 Soft Goods Kit SM-0194-SGK 4 REDATCTED REDATCTED 22
772 Hard Goods Kit SM-0194-HGK 1 REDATCTED REDATCTED 22
773 Pressure Control Valve 40032533 1 REDATCTED REDATCTED 18
774 Soft Goods Kit SM-0352-SGK 4 REDATCTED REDATCTED 14
775 Hard Goods Kit SM-0352-HGK 2 REDATCTED REDATCTED 14
776 Pressure Control Valve 40035484 1 REDATCTED REDATCTED 15
777 Soft Goods Kit SM-0365-SGK 4 REDATCTED REDATCTED 14
778 Hard Goods Kit SM-0365-HGK 1 REDATCTED REDATCTED 14
779 Pressure Relief Valve 40035485 1 REDATCTED REDATCTED 15
780 Soft Goods Kit SM-0366-SGK 4 REDATCTED REDATCTED 14
781 Hard Goods Kit SM-0366-HGK 1 REDATCTED REDATCTED 14
782 Pressure Control Valve 40041656 1 REDATCTED REDATCTED 15
783 Soft Goods Kit SM-0376-SGK 4 REDATCTED REDATCTED 14
784 Hard Goods Kit SM-0376-HGK 1 REDATCTED REDATCTED 14
785 Surplus Valve 40042463 1 REDATCTED REDATCTED 18
786 Soft Goods Kit SM-0382-SGK 4 REDATCTED REDATCTED 14
787 Hard Goods Kit SM-0382-HGK 1 REDATCTED REDATCTED 14
788 Surplus Valve 40042465 1 REDATCTED REDATCTED 18
789 Soft Goods Kit SM-0383-SGK 4 REDATCTED REDATCTED 14
790 Hard Goods Kit SM-0383-HGK 1 REDATCTED REDATCTED 14
791 Pressure Control Valve 40043306 1 REDATCTED REDATCTED 15
792 Soft Goods Kit SM-0405-SGK 4 REDATCTED REDATCTED 14
793 Hard Goods Kit SM-0405-HGK 1 REDATCTED REDATCTED 14
794 Pressure Control Valve 40043307 1 REDATCTED REDATCTED 15
795 Soft Goods Kit SM-0406-SGK 4 REDATCTED REDATCTED 14
796 Hard Goods Kit SM-0406-HGK 1 REDATCTED REDATCTED 14
797 Pressure Control Valve 40043310 1 REDATCTED REDATCTED 15
798 Soft Goods Kit SM-0409-SGK 4 REDATCTED REDATCTED 14
799 Hard Goods Kit SM-0409-HGK 1 REDATCTED REDATCTED 14
800 Pressure Control Valve 40043311 1 REDATCTED REDATCTED 15
801 Soft Goods Kit SM-0410-SGK 4 REDATCTED REDATCTED 14
802 Hard Goods Kit SM-0410-HGK 1 REDATCTED REDATCTED 14
803 Pressure Relief Valve 40043312 1 REDATCTED REDATCTED 15
804 Soft Goods Kit SM-0411-SGK 4 REDATCTED REDATCTED 14
805 Hard Goods Kit SM-0411-HGK 1 REDATCTED REDATCTED 2.1519 14
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806 Ball Valve 40017975 10 REDATCTED REDATCTED 29
807 Soft Goods Kit SM-0279-SGK 38 REDATCTED REDATCTED 28
808 Hard Goods Kit SM-0279-HGK 15 REDATCTED REDATCTED 28
809 Ball Valve 40018072 10 REDATCTED REDATCTED 29
810 Soft Goods Kit SM-0285-SGK 38 REDATCTED REDATCTED 28
811 Hard Goods Kit SM-0285-HGK 15 REDATCTED REDATCTED 28
812 Electrically Actuated Butterfly Valve 40018246 1 REDATCTED REDATCTED 32
813 Soft Goods Kit SM-0286-SGK 4 REDATCTED REDATCTED 22
814 Hard Goods Kit SM-0286-HGK 1 REDATCTED REDATCTED 22
815 Pressure Relief Valve 40043314 1 REDATCTED REDATCTED 15
816 Soft Goods Kit SM-0412-SGK 4 REDATCTED REDATCTED 14
817 Hard Goods Kit SM-0412-HGK 1 REDATCTED REDATCTED 14
818 Pressure Control Valve 40044519 1 REDATCTED REDATCTED 18
819 Soft Goods Kit SM-0419-SGK 4 REDATCTED REDATCTED 14
820 Hard Goods Kit SM-0419-HGK 1 REDATCTED REDATCTED 14
821 Pressure Control Valve 40045738 1 REDATCTED REDATCTED 15
822 Soft Goods Kit SM-0423-SGK 4 REDATCTED REDATCTED 14
823 Hard Goods Kit SM-0423-HGK 1 REDATCTED REDATCTED 14
824 Pressure Relief Valve 40045743 1 REDATCTED REDATCTED 15
825 Soft Goods Kit SM-0424-SGK 4 REDATCTED REDATCTED 14
826 Hard Goods Kit SM-0424-HGK 1 REDATCTED REDATCTED 14
827 Surplus Valve 40054325 1 REDATCTED REDATCTED 15
828 Soft Goods Kit SM-0460-SGK 4 REDATCTED REDATCTED 14
829 Hard Goods Kit SM-0460-HGK 1 REDATCTED REDATCTED 14
830 Pressure Relief Valve 40055453 1 REDATCTED REDATCTED 18
831 Soft Goods Kit SM-0465-SGK 4 REDATCTED REDATCTED 14
832 Hard Goods Kit SM-0465-HGK 1 REDATCTED REDATCTED 14
833 Electrically Actuated Ball Valve 40027488 2 REDATCTED REDATCTED 14
834 Soft Goods Kit SM-0331-SGK 12 REDATCTED REDATCTED 10
835 Hard Goods Kit SM-0331-HGK 3 REDATCTED REDATCTED 10
836 Electrically Actuated Ball Valve 40027489 6 REDATCTED REDATCTED 14
837 Soft Goods Kit SM-0332-SGK 22 REDATCTED REDATCTED 10
838 Hard Goods Kit SM-0332-HGK 10 REDATCTED REDATCTED 10
839 Pressure Reducing Valve 40055670 1 REDATCTED REDATCTED 15
840 Soft Goods Kit SM-0472-SGK 4 REDATCTED REDATCTED 14
841 Hard Goods Kit SM-0472-HGK 1 REDATCTED REDATCTED 14
842 Pressure Reducing Valve 40055672 1 REDATCTED REDATCTED 2.1592 15
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843 Soft Goods Kit SM-0473-SGK 4 REDATCTED REDATCTED 14
844 Hard Goods Kit SM-0473-HGK 1 REDATCTED REDATCTED 14
845 Pressure Relief Valve 40055673 1 REDATCTED REDATCTED 15
846 Soft Goods Kit SM-0474-SGK 4 REDATCTED REDATCTED 14
847 Hard Goods Kit SM-0474-HGK 1 REDATCTED REDATCTED 14
848 Pressure Relief Valve 40055674 1 REDATCTED REDATCTED 15
849 Soft Goods Kit SM-0475-SGK 4 REDATCTED REDATCTED 14
850 Hard Goods Kit SM-0475-HGK 1 REDATCTED REDATCTED 14
851 Pressure Relief Valve 40058880 1 REDATCTED REDATCTED 15
852 Soft Goods Kit SM-0489-SGK 4 REDATCTED REDATCTED 14
853 Hard Goods Kit SM-0489-HGK 1 REDATCTED REDATCTED 14
854 Pressure Reducing Valve 40072194 1 REDATCTED REDATCTED 15
855 Soft Goods Kit SM-0578-SGK 4 REDATCTED REDATCTED 14
856 Hard Goods Kit SM-0578-HGK 1 REDATCTED REDATCTED 14
857 Surplus Valve 40088664 1 REDATCTED REDATCTED 18
858 Soft Goods Kit SM-0580-SGK 4 REDATCTED REDATCTED 14
859 Hard Goods Kit SM-0580-HGK 1 REDATCTED REDATCTED 14
860 Electrically Actuated Butterfly Valve 40009112 5 REDATCTED REDATCTED 21
861 Soft Goods Kit SM-0006-SGK 26 REDATCTED REDATCTED 17
862 Ball Valve 40043062 1 REDATCTED REDATCTED 29
863 Soft Goods Kit SM-0389-SGK 4 REDATCTED REDATCTED 28
864 Hard Goods Kit SM-0389-HGK 1 REDATCTED REDATCTED 28
865 Butterfly Valve 40009123 1 REDATCTED REDATCTED 18
866 Soft Goods Kit SM-0013-SGK 10 REDATCTED REDATCTED 17
867 Electrically Actuated Butterfly Valve 40011342 1 REDATCTED REDATCTED 21
868 Soft Goods Kit SM-0069-SGK 10 REDATCTED REDATCTED 17
869 Butterfly Valve 40011404 1 REDATCTED REDATCTED 21
870 Soft Goods Kit SM-0115-SGK 5 REDATCTED REDATCTED 17
871 Electrically Actuated Ball Valve 40018265 1 REDATCTED REDATCTED 21
872 Soft Goods Kit SM-0287-SGK 4 REDATCTED REDATCTED 17
873 Hard Goods Kit SM-0287-HGK 1 REDATCTED REDATCTED 17
874 Electrically Actuated Butterfly Valve 40023254 1 REDATCTED REDATCTED 21
875 Soft Goods Kit SM-0314-SGK 5 REDATCTED REDATCTED 17
876 Electrically Actuated Ball Valve 40025524 1 REDATCTED REDATCTED 21
877 Soft Goods Kit SM-0319-SGK 4 REDATCTED REDATCTED 17
878 Hard Goods Kit SM-0319-HGK 1 REDATCTED REDATCTED 17
879 Butterfly Valve 40043114 1 REDATCTED REDATCTED 2.1666 21
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880 Soft Goods Kit SM-0390-SGK 5 REDATCTED REDATCTED 17
881 Electrically Actuated Butterfly Valve 40043715 1 REDATCTED REDATCTED 21
882 Soft Goods Kit SM-0417-SGK 5 REDATCTED REDATCTED 17
883 Fire Hydrant Valve 40013125 20 REDATCTED REDATCTED 33
884 Soft Goods Kit SM-0216-SGK 87 REDATCTED REDATCTED 22
885 Pressure Reducing Valve 40058867 1 REDATCTED REDATCTED 33
886 Soft Goods Kit SM-0484-SGK 4 REDATCTED REDATCTED 22
887 Hard Goods Kit SM-0484-HGK 1 REDATCTED REDATCTED 28
888 Pressure Relief Valve 40058873 1 REDATCTED REDATCTED 33
889 Soft Goods Kit SM-0486-SGK 4 REDATCTED REDATCTED 22
890 Hard Goods Kit SM-0486-HGK 1 REDATCTED REDATCTED 28
891 Pressure Relief Valve 40058877 1 REDATCTED REDATCTED 33
892 Soft Goods Kit SM-0487-SGK 4 REDATCTED REDATCTED 22
893 Hard Goods Kit SM-0487-HGK 1 REDATCTED REDATCTED 28
894 Pressure Reducing Valve 40059754 1 REDATCTED REDATCTED 33
895 Soft Goods Kit SM-0490-SGK 4 REDATCTED REDATCTED 22
896 Hard Goods Kit SM-0490-HGK 1 REDATCTED REDATCTED 28
897 Pressure Relief Valve 40059755 1 REDATCTED REDATCTED 33
898 Soft Goods Kit SM-0491-SGK 4 REDATCTED REDATCTED 22
899 Hard Goods Kit SM-0491-HGK 1 REDATCTED REDATCTED 28
900 Pressure Relief Valve 40011615 1 REDATCTED REDATCTED 33
901 Soft Goods Kit SM-0178-SGK 4 REDATCTED REDATCTED 22
902 Hard Goods Kit SM-0178-HGK 1 REDATCTED REDATCTED 28
903 Pressure Relief Valve 40041680 1 REDATCTED REDATCTED 33
904 Soft Goods Kit SM-0377-SGK 5 REDATCTED REDATCTED 22
905 Pressure Relief Valve 40043308 1 REDATCTED REDATCTED 33
906 Soft Goods Kit SM-0407-SGK 5 REDATCTED REDATCTED 22
907 Pressure Relief Valve 40043309 1 REDATCTED REDATCTED 33
908 Soft Goods Kit SM-0408-SGK 5 REDATCTED REDATCTED 22
909 Pressure Reducing Valve 40058871 1 REDATCTED REDATCTED 33
910 Soft Goods Kit SM-0485-SGK 4 REDATCTED REDATCTED 22
911 Hard Goods Kit SM-0485-HGK 1 REDATCTED REDATCTED 28
912 Soft Goods Kit SM-0198-SGK 8 REDATCTED REDATCTED 12
913 Hard Goods Kit SM-0198-HGK 2 REDATCTED REDATCTED 14
914 Butterfly Valve 40019421 1 REDATCTED REDATCTED 29
915 Soft Goods Kit SM-0293-SGK 4 REDATCTED REDATCTED 22
916 Hard Goods Kit SM-0293-HGK 1 REDATCTED REDATCTED 22
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917 Ball Valve 40059757 1 REDATCTED REDATCTED 19
918 Soft Goods Kit SM-0492-SGK 4 REDATCTED REDATCTED 12
919 Hard Goods Kit SM-0492-HGK 1 REDATCTED REDATCTED 14
920 Ball Valve 40011945 12 REDATCTED REDATCTED 33
921 Soft Goods Kit SM-0188-SGK 58 REDATCTED REDATCTED 22
922 Hard Goods Kit SM-0188-HGK 25 REDATCTED REDATCTED 28
923 Butterfly Valve 40050576 1 REDATCTED REDATCTED 29
924 Soft Goods Kit SM-0455-SGK 4 REDATCTED REDATCTED 22
925 Hard Goods Kit SM-0455-HGK 1 REDATCTED REDATCTED 22
926 Pressure Relief Valve 40061127 1 REDATCTED REDATCTED 33
927 Soft Goods Kit SM-0496-SGK 5 REDATCTED REDATCTED 8
928 Ball Valve 40011612 1 REDATCTED REDATCTED 20
929 Soft Goods Kit SM-0176-SGK 4 REDATCTED REDATCTED 10
930 Hard Goods Kit SM-0176-HGK 2 REDATCTED REDATCTED 12
931 Pressure Control Valve 40009115 1 REDATCTED REDATCTED 23
932 Soft Goods Kit SM-0009-SGK 4 REDATCTED REDATCTED 12
933 Hard Goods Kit SM-0009-HGK 1 REDATCTED REDATCTED 12
934 Self closing Sounding Cock 40057056 5 REDATCTED REDATCTED 25
935 Flow Metering Station Valve 40047145 3 REDATCTED REDATCTED 10
936 Flow Metering Station Valve 40047146 2 REDATCTED REDATCTED 10
937 Flow Metering Station Valve 40047147 2 REDATCTED REDATCTED 10
938 Flow Metering Station Valve 40047148 3 REDATCTED REDATCTED 10
939 Flow Metering Station Valve 40047149 2 REDATCTED REDATCTED 10
940 Flow Metering Station Valve 40047150 3 REDATCTED REDATCTED 10
941 Flow Metering Station Valve 40047291 3 REDATCTED REDATCTED 10
942 Flow Metering Station Valve 40047292 2 REDATCTED REDATCTED 10
943 Pressure Control Valve 40011353 1 REDATCTED REDATCTED 36
944 Hard Goods Kit SM-0076-HGK 5 REDATCTED REDATCTED 28
945 Electrically Actuated Balanced Piston Valve 40003377 1 REDATCTED REDATCTED 36
946 Soft Goods Kit SM-0003-SGK 4 REDATCTED REDATCTED 22
947 Hard Goods Kit SM-0003-HGK 1 REDATCTED REDATCTED 28
948 Pressure Control Valve 40023784 1 REDATCTED REDATCTED 22
949 Hard Goods Kit SM-0318-HGK 5 REDATCTED REDATCTED 10
950 Ball Valve 40011576 10 REDATCTED REDATCTED 29
951 Soft Goods Kit SM-0167-SGK 50 REDATCTED REDATCTED 28
952 Hard Goods Kit SM-0167-HGK 20 REDATCTED REDATCTED 28
953 Temperature Control Valve 40011541 1 REDATCTED REDATCTED 33
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954 Soft Goods Kit SM-0163-SGK 4 REDATCTED REDATCTED 22
955 Hard Goods Kit SM-0163-HGK 1 REDATCTED REDATCTED 28
956 Temperature Control Valve 40011542 1 REDATCTED REDATCTED 33
957 Soft Goods Kit SM-0164-SGK 4 REDATCTED REDATCTED 22
958 Hard Goods Kit SM-0164-HGK 1 REDATCTED REDATCTED 28
959 Electrically Actuated Temperature Control Valve 40011543 1 REDATCTED REDATCTED 36
960 Soft Goods Kit SM-0165-SGK 4 REDATCTED REDATCTED 22
961 Hard Goods Kit SM-0165-HGK 1 REDATCTED REDATCTED 28
962 Electrically Actuated Temperature Control Valve 40019217 1 REDATCTED REDATCTED 36
963 Soft Goods Kit SM-0290-SGK 4 REDATCTED REDATCTED 22
964 Hard Goods Kit SM-0290-HGK 1 REDATCTED REDATCTED 28
965 Temperature Control Valve 40045744 1 REDATCTED REDATCTED 33
966 Soft Goods Kit SM-0425-SGK 4 REDATCTED REDATCTED 22
967 Hard Goods Kit SM-0425-HGK 1 REDATCTED REDATCTED 28
968 Ball Valve 40066484 1 REDATCTED REDATCTED 14
969 Soft Goods Kit SM-0502-SGK 4 REDATCTED REDATCTED 13
970 Hard Goods Kit SM-0502-HGK 1 REDATCTED REDATCTED 13
971 Electrically Actuated Temperature Control Valve 40045747 1 REDATCTED REDATCTED 36
972 Soft Goods Kit SM-0427-SGK 4 REDATCTED REDATCTED 22
973 Hard Goods Kit SM-0427-HGK 1 REDATCTED REDATCTED 28
974 Thermostatic Control Valve 40054866 1 REDATCTED REDATCTED 33
975 Soft Goods Kit SM-0463-SGK 4 REDATCTED REDATCTED 22
976 Hard Goods Kit SM-0463-HGK 1 REDATCTED REDATCTED 28
977 Ball Valve 40002812 2 REDATCTED REDATCTED 36
978 Automatic Air Escape Valve 40003339 2 REDATCTED REDATCTED 19
979 Ball Valve 40009113 1 REDATCTED REDATCTED 31
980 Sampling Self Closing Valve 40009118 1 REDATCTED REDATCTED 19
981 Ball Valve 40009119 7 REDATCTED REDATCTED 34
982 Ball Valve 40009125 5 REDATCTED REDATCTED 34
983 Ball Valve 40009127 2 REDATCTED REDATCTED 34
984 Non-Return Valve 40011137 1 REDATCTED REDATCTED 11
985 Ball Valve 40011205 6 REDATCTED REDATCTED 33
986 Ball Valve 40011206 10 REDATCTED REDATCTED 33
987 Ball Valve 40011207 13 REDATCTED REDATCTED 33
988 Non-Return Valve 40011224 1 REDATCTED REDATCTED 34
989 Sampling Push Button Valve 40011236 1 REDATCTED REDATCTED 28
990 Ball Valve 40011242 3 REDATCTED REDATCTED 36
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991 Ball Valve 40011248 1 REDATCTED REDATCTED 20
992 Non-Return Valve 40011252 1 REDATCTED REDATCTED 28
993 Screw Down Non-Return Valve 40011253 1 REDATCTED REDATCTED 34
994 Ball Valve 40011340 2 REDATCTED REDATCTED 34
995 Non-Return Valve 40011349 1 REDATCTED REDATCTED 28
996 Pressure Relief Valve 40011352 2 REDATCTED REDATCTED 43
997 Hard Goods Kit SM-0075-HGK 13 REDATCTED REDATCTED 42
998 Ball Valve 40011385 13 REDATCTED REDATCTED 33
999 Ball Valve 40011386 12 REDATCTED REDATCTED 33
1000 Ball Valve 40011388 10 REDATCTED REDATCTED 11
1001 Ball Valve 40011389 5 REDATCTED REDATCTED 11
1002 Non-Return Valve 40011401 1 REDATCTED REDATCTED 23
1003 Non-Return Valve 40011406 5 REDATCTED REDATCTED 17
1004 Screw Down Non-Return Valve 40011407 1 REDATCTED REDATCTED 31
1005 Screw Down Non-Return Valve 40011408 1 REDATCTED REDATCTED 31
1006 Screw Down Non-Return Valve 40011409 1 REDATCTED REDATCTED 29
1007 Temperature Control Valve 40011412 5 REDATCTED REDATCTED 33
1008 Variable Orifice Globe Valve 40011413 1 REDATCTED REDATCTED 10
1009 Variable Orifice Globe Valve 40011414 2 REDATCTED REDATCTED 10
1010 Non-Return Valve 40011452 5 REDATCTED REDATCTED 17
1011 Thermostatic Mixing Valve 40011453 8 REDATCTED REDATCTED 33
1012 Ball Valve 40011457 1 REDATCTED REDATCTED 33
1013 Ball Valve 40011468 1 REDATCTED REDATCTED 33
1014 Ball Valve 40011470 3 REDATCTED REDATCTED 34
1015 Diaphragm Valve 40011480 1 REDATCTED REDATCTED 36
1016 Diaphragm Valve 40011482 1 REDATCTED REDATCTED 33
1017 Pressure Relief Valve 40011521 1 REDATCTED REDATCTED 33
1018 Double Block and Bleed Valve 40011545 1 REDATCTED REDATCTED 18
1019 Ball Valve 40012097 15 REDATCTED REDATCTED 33
1020 Ball Valve 40013308 15 REDATCTED REDATCTED 33
1021 Pressure Relief Valve 40013315 REDATCTED REDATCTED 10
1022 Pressure Relief Valve 40013316 2 REDATCTED REDATCTED 10
1023 Non-Return Valve 40013325 2 REDATCTED REDATCTED 13
1024 Ball Valve 40013327 15 REDATCTED REDATCTED 33
1025 Ball Valve 40013328 2 REDATCTED REDATCTED 33
1026 Static Balancing Valve 40013331 7 REDATCTED REDATCTED 33
1027 Static Balancing Valve 40013332 7 REDATCTED REDATCTED 33
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1028 Static Balancing Valve 40013333 7 REDATCTED REDATCTED 33
1029 Static Balancing Valve 40013334 7 REDATCTED REDATCTED 33
1030 3-Way "L" Port Valve 40015118 1 REDATCTED REDATCTED 19
1031 Ball Valve 40015261 20 REDATCTED REDATCTED 31
1032 Automatic Air Eliminator Valve 40015597 10 REDATCTED REDATCTED 33
1033 Automatic Air Eliminator Valve 40015600 1 REDATCTED REDATCTED 33
1034 Needle Valve 40017196 10 REDATCTED REDATCTED 36
1035 Sampling Push Button Valve 40018867 1 REDATCTED REDATCTED 25
1036 Diaphragm Valve 40019424 1 REDATCTED REDATCTED 33
1037 Diaphragm Valve 40019425 1 REDATCTED REDATCTED 33
1038 Needle Valve 40019737 8 REDATCTED REDATCTED 14
1039 Diaphragm Valve 40022714 1 REDATCTED REDATCTED 33
1040 Dynamic Balancing Valve 40026325 3 REDATCTED REDATCTED 33
1041 Dynamic Balancing Valve 40026326 2 REDATCTED REDATCTED 33
1042 Dynamic Balancing Valve 40026327 5 REDATCTED REDATCTED 33
1043 Dynamic Balancing Valve 40026328 5 REDATCTED REDATCTED 33
1044 Double Block and Bleed Valve 40028844 1 REDATCTED REDATCTED 15
1045 Double Block and Bleed Valve 40028845 1 REDATCTED REDATCTED 18
1046 Non-Return Valve 40029251 1 REDATCTED REDATCTED 31
1047 Pressure Relief Valve 40029632 1 REDATCTED REDATCTED 36
1048 Pressure Control Valve 40032532 1 REDATCTED REDATCTED 36
1049 Non-Return Valve 40033040 1 REDATCTED REDATCTED 34
1050 Ball Valve 40033041 1 REDATCTED REDATCTED 20
1051 Pressure Control Valve 40033042 1 REDATCTED REDATCTED 18
1052 Ball Valve 40033058 1 REDATCTED REDATCTED 19
1053 Diaphragm Valve 40036138 1 REDATCTED REDATCTED 33
1054 Needle Valve 40043123 1 REDATCTED REDATCTED 14
1055 Flow Metering Station Valve 40047144 2 REDATCTED REDATCTED 10
1056 Flow Metering Station Valve 40048106 1 REDATCTED REDATCTED 10
1057 Flow Metering Station Valve 40049419 1 REDATCTED REDATCTED 10
1058 Flow Metering Station Valve 40052830 1 REDATCTED REDATCTED 10
1059 Ball Valve 40055200 1 REDATCTED REDATCTED 11
1060 Non-Return Valve 40055675 1 REDATCTED REDATCTED 19
1061 Needle Valve 40058878 1 REDATCTED REDATCTED 33
1062 Non-Return Valve 40060926 1 REDATCTED REDATCTED 27
1063 Cartridge 40069430 1 REDATCTED REDATCTED 33
1064 Cartridge 40069431 1 REDATCTED REDATCTED 33
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1065 Cartridge 40069432 1 REDATCTED REDATCTED 33
1066 Cartridge 40069433 1 REDATCTED REDATCTED 33
1067 Cartridge 40069434 1 REDATCTED REDATCTED 33
1068 Cartridge 40069435 1 REDATCTED REDATCTED 33
1069 Cartridge 40069436 1 REDATCTED REDATCTED 33
1070 Cartridge 40069437 1 REDATCTED REDATCTED 33
1071 Cartridge 40069438 1 REDATCTED REDATCTED 33
1072 Cartridge 40072081 1 REDATCTED REDATCTED 33
1073 Cartridge 40072082 1 REDATCTED REDATCTED 33
1074 Cartridge 40072083 1 REDATCTED REDATCTED 33
1075 Cartridge 40072084 1 REDATCTED REDATCTED 33
1076 Cartridge 40072085 1 REDATCTED REDATCTED 33
1077 Cartridge 40072086 1 REDATCTED REDATCTED 33
1078 Cartridge 40072087 1 REDATCTED REDATCTED 33
1079 Cartridge 40072088 1 REDATCTED REDATCTED 33
1080 Cartridge 40072089 1 REDATCTED REDATCTED 33
1081 Cartridge 40072090 1 REDATCTED REDATCTED 33
1082 Cartridge 40072091 1 REDATCTED REDATCTED 33
1083 Cartridge 40072092 1 REDATCTED REDATCTED 33
1084 Cartridge 40072093 1 REDATCTED REDATCTED 33
1085 Cartridge 40072094 1 REDATCTED REDATCTED 33
1086 Cartridge 40072095 1 REDATCTED REDATCTED 33
1087 Cartridge 40072096 1 REDATCTED REDATCTED 33
1088 Cartridge 40072097 1 REDATCTED REDATCTED 33
1089 Cartridge 40072098 1 REDATCTED REDATCTED 33
1090 Cartridge 40072099 1 REDATCTED REDATCTED 33
1091 Cartridge 40072100 1 REDATCTED REDATCTED 33
1092 Cartridge 40072101 1 REDATCTED REDATCTED 33
1093 Cartridge 40072102 1 REDATCTED REDATCTED 33
1094 Cartridge 40072103 1 REDATCTED REDATCTED 33
1095 Cartridge 40072104 1 REDATCTED REDATCTED 33
1096 Cartridge 40072105 1 REDATCTED REDATCTED 33
1097 Cartridge 40072106 1 REDATCTED REDATCTED 33
1098 Cartridge 40072107 1 REDATCTED REDATCTED 33
1099 Cartridge 40072108 1 REDATCTED REDATCTED 33
1100 Cartridge 40072109 1 REDATCTED REDATCTED 33
1101 Cartridge 40072110 1 REDATCTED REDATCTED 33
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1102 Cartridge 40072111 1 REDATCTED REDATCTED 33
1103 Cartridge 40072112 1 REDATCTED REDATCTED 33
1104 Cartridge 40072113 1 REDATCTED REDATCTED 33
1105 Cartridge 40072114 1 REDATCTED REDATCTED 33
1106 Cartridge 40072115 1 REDATCTED REDATCTED 33
1107 Cartridge 40072116 1 REDATCTED REDATCTED 33
1108 Cartridge 40072117 1 REDATCTED REDATCTED 33
1109 Cartridge 40072118 1 REDATCTED REDATCTED 33
1110 Cartridge 40072119 1 REDATCTED REDATCTED 33
1111 Cartridge 40072120 1 REDATCTED REDATCTED 33
1112 Cartridge 40072121 1 REDATCTED REDATCTED 33
1113 Cartridge 40072123 1 REDATCTED REDATCTED 33
1114 Cartridge 40072124 1 REDATCTED REDATCTED 33
1115 Cartridge 40072125 1 REDATCTED REDATCTED 33
1116 Cartridge 40072126 1 REDATCTED REDATCTED 33
1117 Cartridge 40072127 1 REDATCTED REDATCTED 33
1118 Cartridge 40072128 1 REDATCTED REDATCTED 33
1119 Cartridge 40072129 1 REDATCTED REDATCTED 33
1120 Cartridge 40072130 1 REDATCTED REDATCTED 33
1121 Cartridge 40072131 1 REDATCTED REDATCTED 33
1122 Cartridge 40072132 1 REDATCTED REDATCTED 33
1123 Cartridge 40072133 1 REDATCTED REDATCTED 33
1124 Cartridge 40072134 1 REDATCTED REDATCTED 33
1125 Cartridge 40072135 1 REDATCTED REDATCTED 33
1126 Cartridge 40072136 1 REDATCTED REDATCTED 33
1127 Cartridge 40072137 1 REDATCTED REDATCTED 33
1128 Cartridge 40072138 1 REDATCTED REDATCTED 33
1129 Cartridge 40072139 1 REDATCTED REDATCTED 33
1130 Cartridge 40072140 1 REDATCTED REDATCTED 33
1131 Cartridge 40072141 1 REDATCTED REDATCTED 33
1132 Cartridge 40072173 1 REDATCTED REDATCTED 33
1133 Cartridge 40072174 1 REDATCTED REDATCTED 33
1134 Cartridge 40072175 1 REDATCTED REDATCTED 33
1135 Non-Return Valve 40076177 8 REDATCTED REDATCTED 10
1136 Profibus Unit 40072144 1 REDATCTED REDATCTED 11
1137 Electric Actuator 40042472 1 REDATCTED REDATCTED 16
1138 Electric Actuator 40042473 1 REDATCTED REDATCTED 16
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1139 Electric Actuator 40042474 1 REDATCTED REDATCTED 16
1140 Walton Control Unit 40052831 1 REDATCTED REDATCTED 33
1141 Rotork profibus actuator valve test kit 40062917 1 REDATCTED REDATCTED 11
1142 Actuator ACT-0001-QEC 1 REDATCTED REDATCTED 33
1143 Actuator ACT-0003-QEC 2 REDATCTED REDATCTED 33
1144 Actuator ACT-0004-QEC 2 REDATCTED REDATCTED 33
1145 Actuator ACT-0005-QEC 2 REDATCTED REDATCTED 33
1146 Actuator ACT-0006-QEC 2 REDATCTED REDATCTED 33
1147 Actuator ACT-0008-QEC 1 REDATCTED REDATCTED 33
1148 Actuator ACT-0009-QEC 1 REDATCTED REDATCTED 33
1149 Actuator ACT-0010-QEC 1 REDATCTED REDATCTED 33
1150 Actuator ACT-0011-QEC 1 REDATCTED REDATCTED 33
1151 Actuator ACT-0012-QEC 2 REDATCTED REDATCTED 33
1152 Actuator ACT-0013-QEC 2 REDATCTED REDATCTED 33
1153 Actuator ACT-0014-QEC 4 REDATCTED REDATCTED 33
1154 Actuator ACT-0015-QEC 4 REDATCTED REDATCTED 33
1155 Actuator ACT-0016-QEC 4 REDATCTED REDATCTED 33
1156 Actuator ACT-0017-QEC 4 REDATCTED REDATCTED 33
1157 Actuator ACT-0018-QEC 20 REDATCTED REDATCTED 33
1158 Actuator ACT-0019-QEC 12 REDATCTED REDATCTED 33
1159 Actuator ACT-0020-QEC 8 REDATCTED REDATCTED 33
1160 Actuator ACT-0021-QEC 8 REDATCTED REDATCTED 33
1161 Actuator ACT-0022-QEC 1 REDATCTED REDATCTED 33
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Schedule 3 - Contract Data Sheet for Invitation to Negotiate No: SHIPACQ113

Condition A9 Governing
Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law X

Scots Law [] clause A9.d shall apply

Solicitors or other persons based in England and Wales (or Scotland if
Scots Law applies) irrevocably appointed for Contractors without a
place of business in England (or Scotland, if Scots Law applies) in
accordance with clause A9.g (if applicable) are as follows:

Condition A22
Termination for
Convenience

The Notice period for terminating the Contract shall be 20 (Twenty)
Business Days.

Condition A24 Contract
Period

The Contract expiry date shall be up to: upon satisfactory completion
and delivery of all articles under the Contract.

Clause Bl.a.(2)
Contractor’s Obligations —
Quality Assurance

Is a Deliverable Quality Plan required for this Contract?
Yes []
No X

If Yes the Deliverable Quality Plan must be set out as defined in AQAP
2105 and delivered to the Authority (Quality) within Not

Applicable Business Days of Contract Award. Once agreed by
the Authority the Quality Plan shall be incorporated into the Contract.
The Contractor shall remain at all times, solely responsible for the
accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

See sections J to Conditions of SHIPACQ113

Condition B6 Marking of
Contractor Deliverables

Special Marking requirements:
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Condition B8 Supply of
Data for Hazardous
Contractor Deliverables,
Materials and Substances

A completed Schedule 6 (Hazardous Articles, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided
by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) DSALand-MovTpt-DGHSIS@mod.uk

or: if only a hardcopy is available to:
a) The Authority’s Representative (Commercial)

b) Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol, BS34 8QW

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date
for the Contract Deliverable.

Clause B9.i Timber and
Wood-Derived Products

A completed Schedule 7 (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), is to be provided by
e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)

Or, if only a hardcopy is available to:

The Authority’s Representative (Commercial)

to be Delivered by the following date: Tender Return Date

Condition B10 Certificate
of Conformity

Is a Certificate of Conformity required for this Contract?
Yes [X

No []

Line Items: Single Certificate Per Equipment Type

If Yes, does the Contractor Deliverables require traceability throughout
the supply chain?

Yes X
No [

Line Items: All Lines
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Condition C1 Contract
Price (Excl. Vat)

All Schedule 2 line items shall be Firm Price:

Contract Value: REDACTED 2.2001

Clause F1.a Delivery (for
Schedule 2 items)

The transport requirements shown below are applicable:
Line Items Not Applicable

To be Delivered by the Contractor (See Box F1.b)

Line Items All Schedule 2 Line Items

To be Collected by the Authority (See Box F1.c)

Clause F1.b Delivery by
the Contractor (for
Schedule 2 items)

(Where applicable, see Box F1.a above)

Special Delivery Instructions (Clause F1.b.(2)) :
Not Applicable

Each consignment of the Contractor Deliverables to be accompanied
by (Clause F1.b.(3)):

Line Items Not Applicable MOD Form 640

Line Items Not Applicable DEFFORM 129J

Line Items Not Applicable Delivery Note
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Clause F1.c Collection by
the Authority (for Schedule
2 items)

(Where applicable, see Box F1.a above)

Special Collection Instructions (Clause F1.c.(2)):
Not Applicable

Each consignment of the Contractor Deliverables to be accompanied
by (Clause F1.c.(3)):

Line Items Not Applicable MOD Form 640
Line Items All Lines DEFFORM 129J

Line Items Not Applicable Delivery Note
Consignor Address (F1.c.(4)) :

Line Items All Items Address Score Marine Limited Glenugie,
Engineering Works, Burnhaven, Peterhead, Aberdeenshire, AB42 0YX

Consignee Address Details (for the purposes of Clause B7.b.(1)):
Line Items All tems Address Details Inward Shippers, Portsmouth

Freight Centre, Store 100, HM Naval Base, Portsmouth, Hants, PO1
3LU

Clause F3.b Rejection

Note: If no period is
inserted here the time
period shall be twenty (20)
Business days)

Time limit for rejection of the Contractor Deliverables shall be 20
(Twenty) Business Days.

Condition F5 Self to Self
Delivery

Is Self to Self Delivery required:
Yes []
No [X

If Yes, Delivery address applicable:

Clause Gl.a Payment

DEFFORM 30 Agreement refers (if applicable)
Reference  MET/SCORE/DF30V1

Date 28/08/2008
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Clause G1.c.(2) and
G1l.c.(3) Payment (for
Schedule 2 items)

Payment is to be enabled by:

Line Items All Lines P2P refers

Clause Hl.a Progress
Monitoring

The Contractor shall be required to attend the following meetings:
Type: Telephone Conference

Frequency: Monthly - up until completion of all activities under
Schedule 2 of the Schedule of Requirements

Location: The Contractor's Premises and/or Ministry of Defence, Filton
Abbeywood, Bristol, BS34 8JH

Clause H1.b Progress
Reports

The Contractor is required to submit the following Reports:
Type: Back Order Report

Frequency: Monthly

Method of Delivery: Electronic Mail

Delivery Address: REDACTED 1.06

Clause H2.b Authority’s
Representatives

The Authority’s Representatives for the Contract are as follows:
Commercial: REDACTED 1.07
Project Manager: REDACTED 1.08

Payment: REDACTED 1.09

Clause H3.a.(3) Notices

Notices served under the Contract shall be sent to the following
address:

Authority: Ship Acquisition, Ash 0C #3016, Ministry of Defence,
Filton Abbey Wood, Bristol, BS34 8JH

Contractor: Score Marine Limited Glenugie, Engineering Works,
Burnhaven, Peterhead, Aberdeenshire, AB42 0YX

Clause H3.a.(5) Notices

Notices served under the Contract can be transmitted by electronic
mail

Yes [
No [X

Other Addresses and
Other Information
(Covers forms and
publications addresses and
official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Annex A to Schedule 3

DEFFORM 111 (Edn 08/15) Appendix - Addresses and Other Information

1. Commercial Officer

David John

Ship Acquisition, Ash 0C #3016 Defence Equipment and Support,
Abbey Wood South, Bristol, BS34 8JH

Email: REDACTED 1.10

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level
4 Piccadilly Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)
Ministry of Defence

Email: REDACTED 1.11

9. Consignment Instructions

The items are to be consigned as follows:

Inward Shippers, Portsmouth Freight Centre, Store 100, HM Naval
Base, Portsmouth, Hants, PO1 3LU

3. Packaging Design Authority
Not Applicable

(Where no address is shown please contact the Project Team in Box
2)

4. (a) Supply / Support Management Branch or Order Manager:

Tel No: 030 679 39408 (b) U.I.N. REDACTED 2.2002

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS @& 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS @ 030 679 81113 /81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS & 030 679 81129 / 81133 / 81138 Fax 0117
913 8946

EXPORTS & 030 679 81129 /81133 /81138 Fax 0117 913
8946

B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837 www.freightcollection.com

5. Drawings/Specifications are available from
Ministry of Defence

REDACTED 1.12

11. The Invoice Paying Authority (see Note 1)

Ministry of Defence @ 0151-242-2000

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

6. For contracts containing DEFCON 5, mauve Copies of MOD
Form 640 are to be sent to
Not Applicable

(where no address is shown the mauve copy should be destroyed)

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:
Ken Burrows

Commercial staff are reminded that all Quality Assurance requirements

should be listed under the General Contract Conditions.
AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

NOTES

1. Forms. Hard copies, including MOD Form 640 are available
from address in Box 12., All other invoicing forms e.g. AG Forms
169 and 173, are available from the website address shown at Box
11.

2.* Many DEFCONs and DEFFORMSs can be obtained from the
MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

NO
NO

For Official Use Only Recoverable YES
Issue of Government Property YES
VAT Contractor - Country of Origin (delete those n/a)

i

UK Non-UK (non-EU Non-UK (EU Country)
| Country) [ O

If EC specify country: |

Qutside the scope Item Nos
Exempt Item Nos
Taxable Zero Rate Item Nos
Taxable - Standard Rate Item Nos

Finance Branch

LH No/Project No

Requisition No

Project
Management/
Production branch
reference

Place of manufact

Place of
packaging

Contractor’s Tel
No

(where a contract is with a Contractor whose place of business is not in the UK JSP 916 should be consulted)
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Schedule 4 - Contract Change Process Procedure (i.a.w. clause A2.b) for Contract No:
SHIPACQ113

1.

Authority Changes

Subject always to Condition A2 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with
this Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal) in accordance with clause 3 below.

Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) adetailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

D evaluate the Contractor Change Proposal,

(2) where necessary, discuss with the Contractor any issues arising and following
such discussions the Authority may modify the Authority Notice of Change and the
Contractor shall as soon as practicable, and in any event not more than ten (10) Business
Days (or such other period as the Parties may agree) after receipt of such modification,
submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition A2 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

C. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) above.
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Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on
the Authority, which shall include all of the information required by Clause 3b above, and the
process at Clause 4 above shall apply.
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Schedule 5 — Export Licence (i.a.w. clause A17.g9) for Contract No: SHIPACQ113

Condition to be included in relevant Subcontracts
Export Licence

1. In this Condition the following words and expressions shall have the meanings set respectively
against them:

a. “Agreement” means this Subcontract;

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland;

C. “Contract” means Contract No [insert MOD Contract No] between the Authority and the
Contractor;

d. “Contractor” means [insert name of prime contractor];
e. “First Party” means [insert name of purchaser];
f. “Second Party” means [insert name of supplier].

2. In this Condltlon “foreign” and “overseas” shall be understood from the position of the Authority
and be regarded as “non-UK”.

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that
all or part of any article or service (including Information and software) to be delivered under the
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the
Authority, the Contractor or both. This does not include the Intellectual Property-specific restrictions of
the type referred to in condition D1 (Third Party Intellectual Property — Rights and Restrictions) of the
First Party’s Conditions of Contract.

4, If requested by the First Party, the Second Party shall give the First Party a summary of every
existing or expected licence and restriction referred to in clause 3 and any related obligation or
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority
with which the First Party or the Authority must comply including, to the extent applicable to such
obligations or restrictions:

a. the exporting nation, including the export licence number (where known);
b the article or service (including software and Information) affected,;

c the nature of the restriction and obligation;

d. the authorised end use and end users and other parties;

e.

any specific restrictions on access by third parties, or by individuals based upon their
nationality, to the articles or to anything Delivered or used in the performance or fulfiiment of the
services; and

f. any specific restrictions on re-transfer or re-export of the articles or of anything Delivered
or used in the performance or fulfilment of the services.

The Second Party shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which the
First Party or the Authority must comply.

5. When an export licence is required from a foreign government for the performance of the
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements
and, where the Second Party is the applicant for the licence:

a. ensure that when end use or end user restrictions, or both, apply to all or part of any
Article or Service to be Delivered under the Contract, the Second Party, unless otherwise
agreed with the Authority, identifies in the licence application:
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(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”), and

(2) the end use as: For the Purposes of HM Government;

b. include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the [insert name of the Contractor] and
the Ministry of Defence of the United Kingdom";

C. include in the submission the information that the First Party (and any intermediary
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the
items, including information, for the performance of the Contract.

6. If the information required under clauses 3 and 4 has been provided previously to the First Party
by the Second Party, the Second Party may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4.

7. If the Second Party becomes aware of any changes in the information naotified previously under
clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer
or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the
First Party promptly of the change.

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that
subcontractor. The First Party will liaise with its purchaser to enable the Authority to provide all
reasonable assistance in obtaining and maintaining any export licence from the foreign government
with regards to any defence or security issue that may arise.

9. Where the Agreement performance requires the export of items for which a foreign export
licence is required, the Second Party shall include the dependencies for the export licence application,
grant and maintenance in the Agreement risk register and in the risk management plan for the
Agreement, with appropriate review points. Where there is no requirement under the Agreement for a
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the
First Party.

10. The Authority may make a written request to the Contractor to seek a variation to the licence
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item
or licensed information from the UK to a non-licensed third party. If the Authority makes such a
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure
that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason
why it should object to making the request and, where it has no such objection, file an application to
seek a variation of the applicable export licence in accordance with the procedures of the licensing
authority. The First Party shall provide information, certification and other documentation necessary to
support the application for the requested variation that it has received. A fair and reasonable charge
for this service based on the cost of providing it will be borne by the Authority.

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each
subcontract the same terms as set out in these clauses 1 - 14. Where it is not practicable to include
these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12.  Where the First Party provides materiel (information and items, including software) to enable the
Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in clause 3:

a. the First Party may, or at the request of the Second Party undertake to, give the Second
Party a summary of every non-UK export licence or other related technology transfer control of
which it is aware that would affect the Second Party’s ability to perform the Agreement
including, to the extent applicable to the Second Party’s performance of the Agreement:

(1) the exporting nation, including the export licence humber (where known);

(2) theitems or information affected,;
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(3) the nature of the restriction and obligation;
(4) the authorised end use and end users;

(5) any specific restrictions on access or use by third parties, or by individuals based
upon their nationality, to the items or information affected; and

(6) any specific restrictions on re-transfer or re-export to third parties of the items or
information affected.

b. This will not include Intellectual Property-specific restrictions of the type mentioned in
condition D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to the First
Party’s Conditions of Contract instead of the Contractor.

C. The Second Party and its subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the First Party.

d. The Second Party shall notify the First Party immediately if it is unable for whatever
reason to abide by any restriction advised by the First Party to the Second Party under clause
12.

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First
Party and the Second Party shall act promptly to mitigate their impact. If these restrictions adversely
affect performance of the Agreement by the Second Party, then the First Party shall consult with the
Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect
to the agreed solution. If no alternative solution satisfying the essential terms of the Agreement is
agreed by the Parties then the First Party shall have the right to terminate the Agreement.
Termination under these circumstances will be in accordance with the principles of condition A22
(Termination for Convenience) of the First Party’s Conditions of Contract.

14.  Without prejudice to United Kingdom Government's position on the validity of any claim by a
foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party
with all reasonable assistance to facilitate the granting of an export licence by a foreign Government in
respect of performance of the Agreement.
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Schedule 6 - Hazardous Articles, Materials or Substances Supplied under the
Contract: Data Requirements

Hazardous Articles, Materials or Substances
Statement by the Contractor

REDACTED 1.13
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No: SHIPACQ113

The following information is provided in respect of clause B9.h (Timber and Wood-Derived Products):

REDACTED 1.14
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Schedule 8 - Acceptance Procedure (i.a.w. condition F2) for Contract No: SHIPACQ113

Not Used
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Schedule 9 - Contractor’'s Commercially Sensitive Information Form (i.a.w. condition
Al14) for Contract No: SHIPACQ113

REDACTED 1.15
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