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Framework Schedule 6 (Order Form Template and 
Call-Off Schedules) 

 
Order Form 

 
CALL-OFF REFERENCE: CO Digital 50 

 
THE BUYER: Cabinet Office 

 
BUYER ADDRESS  

 
THE SUPPLIER: Quantexa Limited 

SUPPLIER ADDRESS:  

REGISTRATION NUMBER:  

DUNS NUMBER:  
 
 
APPLICABLE FRAMEWORK CONTRACT 

 
This Order Form is for the provision of the Call-Off Deliverables and dated 28th 
February 2025. 
It’s issued under the Framework Contract with the reference number RM6195 for the 
provision of Big Data Analytics. 

 
 
 
CALL-OFF LOT: 
Lot 2 
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CALL-OFF INCORPORATED TERMS 
The following documents are incorporated into this Call-Off Contract. Where 
numbers are missing we are not using those schedules. If the documents conflict, 
the following order of precedence applies: 

1. This Order Form including the Call-Off Special Terms and Call-Off Special 
Schedules. 

2. Joint Schedule 1(Definitions and Interpretation) RM6195 
3. Framework Special Terms 
4. The following Schedules in equal order of precedence: 

 
● Joint Schedules for RM6195 

o Joint Schedule 1 (Definitions) 
o Joint Schedule 2 (Variation Form) 
o Joint Schedule 3 (Insurance Requirements) 
o Joint Schedule 4 (Commercially Sensitive Information) 
o Joint Schedule 6 - Key Subcontractors 
o Joint Schedule 7 - Financial Difficulties 
o Joint Schedule 10 (Rectification Plan) 
o Joint Schedule 11 (Processing Data) 
o Joint Schedule 12 (Supply Chain Visibility) 
o Joint Schedule 13 - Benchmarking 

 
● Call-Off Schedules for RM6195 

o Call-Off Schedule 1 (Transparency Reports) 
o Call-Off Schedule 2 (Staff Transfer) 
o Call-Off Schedule 3 (Continuous Improvement) 
o Call-Off Schedule 5 (Pricing Details) 
o Call-Off Schedule 6 (ICT Services) 
o Call-Off Schedule 7 (Key Supplier Staff) 
o Call-Off Schedule 8 (Business Continuity and Disaster Recovery) – 

Part B Short Form 
o Call-Off Schedule 9 (Security) Part A Short Form Security 

Requirements 
o Call-Off Schedule 10 (Exit Management) – Part B Short Form 
o Call-Off Schedule 13 (Implementation Plan and Testing) 
o Call-Off Schedule 14 (Service Levels) 
o Call-Off Schedule 15 (Contract Management) 
o Call-Off Schedule 18 (Background Checks) 
o Call-Off Schedule 20 ( Specification) 

5 CCS Core Terms (version 3.0.11) 
6 Joint Schedule 5 (Corporate Social Responsibility) RM6159 
7 Call-Off Schedule 24 (Supplier-Furnished Terms) 
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No other Supplier terms are part of the Call-Off Contract. That includes any terms 
written on the back of, added to this Order Form, or presented at the time of delivery. 

 
CALL-OFF SPECIAL TERMS 

 
CALL-OFF START DATE: 03/03/2025 

 
CALL-OFF EXPIRY DATE: 02/03/2030 

 
CALL-OFF INITIAL PERIOD: 5 years (60 months) 

 
CALL-OFF OPTIONAL : Not applicable 
EXTENSION PERIOD 

 
CALL-OFF DELIVERABLES 

● Scope A – Mobilisation, Implementation Activities for MVP (Phase 1) and 
Deployment, and Test and Transition services 

● Scope B – Licensing of COTS Software pursuant to Call-Off Schedule 5 
(Pricing Details) 

Full details of each Scope is set out in Call-Off Schedule 20 (Call-Off Specification) 

MAXIMUM LIABILITY 
The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core 
Terms. 

 
The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 

 
 
CALL-OFF CHARGES 
Scope A (Services) Charges –Time and Materials 

 
The Supplier will deliver the Services listed below on a time and materials basis and 
will undertake the following activities: 

 
1) Mobilisation 
2) Implementation and Deployment 
3) Test and Transition 

 
The estimated fees for Scope A is (the “Estimated Fees”) based on 257 
days of effort by Supplier Staff in line with the table below. The estimated fees for 
Scope A is an investment by the Supplier and will not be charged to the Authority. 
Where additional resource is required the Parties will discuss the scope and agree 
the approach, ensuring a complaint procurement. 
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Role Estimated 
Days 

Day Rate (£) Estimated 
fees (£) 

SFIA 

Project Manager     

Solution 
Architect 

    

Technical 
Business 
Architect 

    

Technical Lead     

Data Engineer     

Data Engineer     

Data Engineer     

Data Engineer     

Total Estimated Fees   

Quantexa Investment  
) 

 

Total Fees payable 0.00  

 
 
Scope B (Licensing of COTS Software) Charges – Fixed Price 

 
The total license fees for each Contract Year are set out in the table below and are 
payable quarterly in arrears (£250,000 to be invoiced to the Authority). The COTS 
Software is licensed for the period to the Call-off Initial Period. 

 

 
Period Amount (£) Exc VAT 

03/03/25 – 02/03/26 (Year 1) 1,000,000.00 

03/03/26 – 02/03/27 (Year 2) 1,000,000.00 

03/03/27 – 02/03/28 (Year 3) 1,000,000.00 

03/03/28 – 02/03/29 (Year 4) 1,000,000.00 

03/03/29 – 02/03/30 (Year 5) 1,000,000.00 





Docusign Envelope ID: 02356F20-34A0-4AB8-AFA9-05EBFF02CECB 

Framework Schedule 6 (Order Form Template and Call-Off Schedules) 
Call-Off Ref: CO Digital 50 
Crown Copyright 2018 

Framework Ref: RM6195 
Project Version: v1.1 
Model Version: v3.8 

6 

 

 

 
SUPPLIER’S CONTRACT MANAGER 

 

 
 
PROGRESS REPORT FREQUENCY 
On the first Working Day of each calendar month or as otherwise agreed by the 
parties. 

 
PROGRESS MEETING FREQUENCY 
Quarterly on the first Working Day of each quarter or as otherwise agreed by the 
parties. 

 
 
 
KEY STAFF 

 
 

 
KEY SUBCONTRACTOR(S) 
Not applicable 

 
COMMERCIALLY SENSITIVE INFORMATION 
Pricing, Software, Documentation, and Special Terms agreed in this Call Off 
Contract. 

 
 
SERVICE CREDITS 
Not applicable 

 
 
ADDITIONAL INSURANCES 
Not applicable 

 
GUARANTEE 
Not applicable 

 
SOCIAL VALUE COMMITMENT 
Please refer to Appendix 1 to this Call-Off Contract 






