ENQUIRIES AND QUOTATION SUBMISSION

Southend Borough Council invites you to quote for the provision of ‘Proposal for Critical Friend Support – Spatial Options Paper.  A specification has been attached, please see Section C.  If you are interested in bidding for this work, please provide a quote for the work and a proposal based upon our requirements and the available budget, indicating your relevant experience, including case studies and recommendations where applicable and key milestones. 

Suppliers should note that all clarification questions must be made in email.  The Council at their discretion reserves the right to circulate any response to all providers. All clarification questions must be clearly marked CLARIFICATION with the question and Provider details clearly set out. Any clarification questions from the Supplier to the Council should be sent to michellemcmenemy@southend.gov.uk
It is recommended that Suppliers click ‘Watch this notice’ on Contracts Finder to be notified of any clarifications or updates to the documents. 

The quotation return date is 12:00hrs on Friday 22nd November 2019. Quotations should be submitted by email to michellemcmenemy@southend.gov.uk (you are recommended to request confirmation of receipt).  Please use the title ‘Proposal for Critical Friend Support – Spatial Options Paper’ when submitting your response. 
	Stage
	Date(s)/time

	[bookmark: _GoBack]Issue of Enquiries and Quotation Submission
	8th November 2019

	Deadline for Suppliers to submit clarification questions
	13th November 2019

	Deadline for the Council to submit responses to clarification questions
	15th November 2019

	Deadline for submission of Quotes
	22nd November 2019

	Tender Evaluation commencement
	25th November 2019

	Notification of result of evaluation
	27th November 2019

	Contract award
	28th November 2019

	Contract Commencement
	1st December 2019



Suppliers are requested to provide the following information in support of their application (further details can be found in the technical questionnaire in Section A- Technical Questionnaire) 
· Demonstrable understanding of the brief & subject area
· Track record of delivery of similar services, including examples of how you have carried out such services in the past.
· Details of individuals and team involved 
· How added Social Value can be provided
· Costs including all project fees, management fees, resource allocation, other expenses excluding VAT (if applicable). – If costs are subject to the number of participants please identify this within your response.
Evaluation of Quotations
All quotations will be subjected to a thorough evaluation. The Council will examine quotations for completeness and may seek clarification where necessary. A quotation determined to be incomplete or not substantially fulfilling the conditions in this document will be rejected.
· Technical (Quality) evaluations will be conducted, based on the information submitted in Section A. in writing, as part of this quotation submission. 

· Commercial (Price) evaluations will be conducted, based on the information submitted in Section B, in writing, as part of this quotation submission. 

Award Criteria
The Council does not bind itself to accept the lowest priced quotation, or any quotation for this service. The Council will have no obligation to Suppliers arising from this quotation unless and until it enters into a formal contract with the successful Provider for the provision of the goods and/or services that are subject to this Quotation document. Any contract awarded will be to the Provider whose proposal is determined to be the most economically advantageous.
30% PRICE ALLOCATION: To be detailed within this written quotation submission, by the Provider. It is the requirement of the Council to maximise the budget available for this project. The Quotation is accepted on a “Fixed Price” basis and the Provider will not be entitled to claim any additional payments or expenses including but not limited to any increase in the price of the service and / or cost of, or incidental to, the employment of labour. The prices included in the Quotation shall be the maximum payable by the Council for the duration of the contract.
Pricing Evaluation (30%) – Using the Prices submitted by Suppliers a percentage will be allocated to the total cost as follows: 
· Score = (Lowest Price Quotation / Your Price) * 30%. 
· The Table below gives an example of how the methodology works when applied to contract prices. The prices used here are examples of the pricing methodology and do not reflect any expectation of this contract in relation to any aspect of the pricing.   

	
	Bid A
	Bid B
	Bid C
	Bid D

	Programme Price
	£14000
	£15000
	£14500
	£14000

	Points Score
	30%
	28%
	28.96%
	30%



The scores awarded in the example table to Bid A and Bid D is calculated as follows: 
· Bid A and Bid D with the lowest contract price in relation to the other bids are awarded the score of 30. The applied methodology gives a calculation as follows: (£14,000 / £14,000) x 30% = 30.00%.

· Bid B with the highest contract price in relation to the other bids is therefore the lowest scoring bid in the pricing section, awarded 28%. The applied methodology arrives at this score through a calculation as follows: (£14,000 / £15,000) x 30% = 28%.

70% QUALITY ALLOCATION: To be detailed within this written quotation submission, by the Provider, in Section A (Technical Questionnaire). Your quote in response to this brief should consider and provide the following:
	
	SECTION
	SECTION WEIGHTING

	
	Demonstrable understanding of the service & subject area
	35%

	
	Track record of delivery of similar pieces of work
	15%

	
	Individuals and team involved
	15%

	
	Social Value
	5%



Evaluation of Responses will be carried out on an individual question basis. Grade labels and definitions are as follows:
	SCORING MATRIX
	SCORE

	Unacceptable/ not answered
	Question not answered – and / or – Response to the question significantly deficient – and / or - raises fundamental concerns regarding the organisation’s ability to successfully deliver the Contract. Answer does not provide satisfactory evidence as to the organisation’s capability to deliver the contract successfully. 

	0

	Poor
	A response that is inadequate or only partially addresses the question. Response provides only limited evidence as to the organisation’s capabilities to deliver the contract successfully.  Raises a large number of concerns and/or includes a large number of informational deficiencies.  Does not raise any fundamental concerns regarding the organisation’s ability.
	1

	Acceptable
	An acceptable response submitted in terms of the level of detail, accuracy and relevance. Answer provides an average level of evidence as to the organisation’s capability. The response raises some concerns and/or includes a significant number of informational deficiencies. Does not raise any fundamental concerns regarding the organisation’s ability.
	2

	Good
	A good response in terms of the level of detail, accuracy and relevance. The information provides good evidence of the ability of the organisation to deliver the Contract successfully; but does raise minor concerns and/or includes deficiencies around some of the information provided in the response.  Does not raise any fundamental concerns regarding the organisation’s ability.
	3

	Very Good
	A very good response in terms of the level of detail, accuracy and relevance. The information submitted provides significant evidence of the ability of the organisation to deliver the Contract successfully. However, the response lacks a level of detail needed for full marks. The response raises no fundamental concerns regarding the organisation’s ability.
	4

	Excellent
	An excellent response in terms of the level of detail, accuracy and relevance. The level of information provided is comprehensive and evidences strongly an assurance as to the organisation’s capability to deliver the contract successfully.
The response raises no concerns and has no information deficiencies.  
	5





SECTION A - BASIC CONTACT DETAILS & TECHNICAL QUESTIONNAIRE
	Contact name for enquiries about
this bid:
	

	Address:



Post Code:
	

	Telephone Number:
	

	Email Address:
	

	Company Registration Number (if  this applies):
	

	VAT Registration number: (if  this applies):
	

	Have you ever been employed by this Council? (if yes please provide details)
	
Yes 
 No         

	Please state if you have a relative(s) who is employed by the Council at a senior level or who is a Councilor? (if yes please provide details)
	
Yes 
 No         






PROSPECTIVE PROVIDER RESPONSE FORM

SECTION B - TECHNICAL QUESTIONNAIRE
Please note that page limits are on the basis of font Arial 12 and also include charts, diagrams, tables etc. Additional appendices are not permitted other than requested.  Please do not include hyperlinks as these will not be evaluated.
	1. Demonstrable understanding of the brief & subject area
Explain how you will deliver the brief (see Section C Specification, Clause 9 Required Outputs). Set out the knowledge and expertise that you can bring to deliver a fit for purpose piece of work of the highest quality.
 
 (5 pages max. Weighting = 35%) 

	

	2. Track record of delivery of similar services, including examples of how you have carried out such services in the past.
Please set out evidence of successful work in similar fields and the areas of expertise that you will bring to this contract
(3 pages max. Weighting = 15%)

	

	3. Individuals and team involved 
Provide an overview of the individual/s you are proposing to complete this work and how their skills and knowledge will help deliver the service.  
(2 page max. Weighting = 15%)

	

	4. Social Value
Please provide a statement which outlines the social value outcomes you aim to deliver under this contract. Please include evidence of the approaches you will deploy and the way you will demonstrate that the social outcomes have been achieved.
 (2 page max. = 5%)

	



PROSPECTIVE PROVIDER RESPONSE FORM

SECTION B – COMMERCIAL QUESTIONNAIRE

	Please provide a quote for the full cost of delivering this project- please provide a breakdown of the full costs relating to the development of spatial option/s detailing:-

· Proposed response to requirements as set out in Section C Specification, Clause 6 Methodology, Clause 7 Communication, Clause 8 Work Programme and Clause 9 Required Outputs.
· Identification of project personnel and their experience in delivering similar support to local authorities;
· Proposed work programme to fulfil the brief (Gantt chart) (I page A3)
Costs including all project fees, management fees, resource allocation, other expenses excluding VAT (if applicable). – If costs are subject to the number of participants please identify this within your response

(Weighting = 30%)

	





SECTION C – SPECIFICATION
Proposal for Critical Friend Support – Spatial Options Paper
1	Introduction
1.1	Southend Borough Council (SBC) and Rochford District Council (RDC) are seeking to procure a ‘critical friend’ to provide support and added value in the development of spatial option/s to support and inform the preparation of their respective emerging local development plans. The spatial options paper will need to consider options for meeting housing, employment and retail needs.
1.2	The study area comprises all of Rochford District and Southend Borough.

2	Local Planning Context 
2.1	A portrait of each local authorities’ characteristics is set out at Appendix 1. Both authorities face significant growth pressures with the Councils’ latest evidence showing there is a need to provide up to 32,000 homes and approximately 13,000 new jobs across both authority areas over the next 20 years. Of these needs, a significant majority (24,000 homes and 11,000 jobs) result from Southend Borough.The Councils’ respective evidence bases suggest that there is limited land available within existing urban areas to accommodate these needs, and the Councils are therefore having to look critically at the capacity of land outside their urban areas, including in the Metropolitan Green Belt, to meet their growth needs.
2.2	Both Councils have commenced work on preparing new Local Plans, having both consulted on respective Regulation 18 ‘Issues and Options’ Documents.
2.3	In light of the duty to co-operate and the strong relationship between the two authority areas, and being at similar stages in the plan preparation process, the Councils are now exploring opportunities to plan jointly across both authority areas, including to potentially prepare a joint Part 1 Local Plan and in the commissioning of joint evidence[footnoteRef:1]. This would allow the authorities to more effectively address more localised strategic issues and respond positively to cross-boundary opportunities and challenges, including around London Southend Airport and significant growth pressures. The Councils expect to prepare and consult on a joint spatial options paper in Q3 2020. [1:  Appendix 2 – Diagram showing proposed planning policy hierarchy and relationship with JSP and other local planning documents] 

2.4	The joint planning arrangement between the Councils will sit within a broader planning and investment framework being prepared across South Essex. The Councils, through the Association of South Essex Local Authorities (ASELA)[footnoteRef:2], have also committed to the preparation of a South Essex Joint Strategic Plan (JSP) in partnership with the other South Essex authorities and Essex County Council. [2:  Basildon, Brentwood, Castle Point, Rochford, Southend-on-Sea, Thurrock and Essex County Council] 

2.5	The South Essex JSP is expected to sit alongside each authorities’ respective Local Plans, providing an overarching framework for South Essex and considering strategic issues such as the broad spatial distribution of new growth across the sub-region, which is in itself being informed by a high-level ‘Growth Locations Study’ that is currently underway. It is expected that the Councils’ Joint Part 1 Local Plan will then provide the more detailed analysis and evidence needed to support the delivery of the South Essex JSP and address more technical matters such as the allocation of land, infrastructure delivery and the Green Belt.  

3	Key Strategic Cross-Boundary Issues
3.1	There are number of key cross-boundary matters between RDC and SBC that require a consistent localised response and be developed with ECC, including:
· Ensuring High Quality Outcomes - Strategic collaboration provides the opportunity for greater ambition in planning and delivering high quality sustainable development; particularly, for example, through garden community principles[footnoteRef:3]. More generally, new development must be functional and viable, but also reflect high standards of urban and architectural design. Major new developments will be planned carefully with the use of masterplans and design codes where appropriate. [3:  https://www.tcpa.org.uk/garden-city-principles] 

· Providing sufficient Homes – Housing need is high across the area and a large amount of land is being promoted for development either side of the RDC/ SBC administration boundary. There is a need to ensure that preparation of a spatial strategy, site assessment and selection is consistent across both authority areas. 
· Providing for Employment – To strengthen and diversify local economies to provide more jobs; and to achieve a better balance between the location of jobs and housing, which will reduce the need to travel and promote sustainable growth.
· Transport Infrastructure and connectivity - Strategic transport corridors (including A127, A13, A130 and ) (passenger transport and road) recognising the requirements of both ECC and SBC local transport plans, including sustainable travel, modal shift and any access mitigation and upgrades to enable strategic scale development across administrative boundaries;
· The planning framework for London Southend Airport will need to be reviewed and rolled forward, particularly in response to the Airport’s ambition to further expand and increase passenger numbers.
· Approach to Infrastructure Planning - Including for education, health, flood and water management and how provision will be funded/ delivered and governance structures to maximise developer contributions including alignment of infrastructure requirements and provision between ECC and SBC and other providers.




4	SBC/RDC/ECC Staff Resources
4.1	Regular joint working arrangements (1 day per week) with key staff from the respective planning policy teams at SBC/RDC/ECC involved in cross boundary working have already been set up. This is supported by in-house data monitoring/GIS capabilities and potential for involvement from other officers as available going forward.  It is expected that the critical friend support would complement these existing working arrangements. 

5	Scope of Support Required
5.1	Broadly speaking, it is anticipated that the successful bidder would act as a critical friend in the process of visioning and spatial options generation for the Joint Part 1 Local Plan.  They would add value by reviewing the proposed approach (including scope of part 1 and part 2), providing feedback/challenge where required, helping to identify the supporting information that will be required to evidence the options selected, and providing a leadership/honest broker role in engagement with senior officers and members from SBC/RDC/ECC. The spatial options paper will need to consider options for meeting housing, employment and retail needs. This support should cover the following areas (please elaborate if there are other areas you think require inclusion or otherwise):
Stage 1 – by end of Jan 2020
i. Inception Meeting/Review of Evidence Base – Review the list of existing and proposed evidence base provided at Appendix 3 and identify any gaps, including evidence essential to the generation of options;
ii. Advice on methodology – for preparing a robust spatial options paper, including approach to any further site assessment that may be required beyond land availability assessment; the approach to site clustering and relationship with settlement hierarchy; approach to assessing spatial options/ site clustering; criteria for assessment having regard to SA process;
iii. Develop a project plan – prepare a detailed project plan cogniscent of the part i and ii above with the aim of informing a Joint Part 1 Issues and Options in Q3 2020.  Key studies being prepared in parallel with this commission include a Role and Function of Settlements Study, HELAA update and Transport Assessment of Spatial Options/Site Clustering.

Stage 1 – SBC/RDC/ECC (JOG) review of tasks i, ii and iii 

Stage 2 – Feb – June 2020
iv. Evidence Synthesis, Spatial Strategy and Spatial Options Generation - Work with the Councils to identify appropriate spatial options, providing advice and challenge as necessary, and provide iterative feedback throughout the drafting of the spatial options topic paper.
v. Thematic workshops on key issues as required e.g. transport or infrastructure (e.g. education, health)
vi. Sustainability Appraisal – Build on Sustainability Appraisals of respective Local Plans undertaken to date and how these can be brought together for the Joint Part 1 Local Plan including agreement of criteria for assessing the spatial options (workshop with SA/IIA consultants)
vii. Key Stakeholder Engagement - Lead workshop/s with senior officers and members from SBC and RDC to inform a joint vision and broad options for distribution of future development.
viii. Supporting Councils with preparation of Spatial Options paper 
ix. Advice on how to present the findings within the Part 1 Issues and Options Local Plan

Stage 3 – SBC/RDC/ECC (JOG) review of tasks iv, v, vi, vii and viii 

6	Methodology 
6.1	A number of internal workshops should be facilitated with Council officers (and members where relevant) to address the areas identified in section 5 above, to be followed by a summary report and outputs as addressed in section 9 below.
6.2	The tender submission should provide recommendations for an appropriate methodology and route map for the generation and evaluation of spatial options for the Joint Part 1 Local Plan, leading to the production of a Spatial Options paper.
6.2	Tender submissions should set out clearly a proposed methodology for delivering the outputs of the Study (set out in more detail below). Tender submissions and their proposed methodologies should have particular regard to the requirements of national planning policy; particularly with respect to the role of planning in achieving sustainable development and patterns of movement.

7	Communication 
7.1	It is expected that adopting a critical friend approach will involve one or more of the consultant team coming into the Council offices to work alongside Officers during the preparation of the Spatial Options paper. This should include, but is not limited to, an inception meeting to discuss and agree any issues prior to the commencement of the Study, regular weekly or fortnightly email updates on progress, and conference calls and face to face meetings at key stages. The exact methodology to be used should be agreed by the Contractor and the Councils at or before any inception meeting.
7.2	Some similar studies have been undertaken which may inform our approach – these include Stroud[footnoteRef:4] and Plymouth[footnoteRef:5].  [4:  https://www.stroud.gov.uk/media/356516/local-plan-review_issues-paper_iso-compliant_medium-quality.pdf
https://www.stroud.gov.uk/media/970670/emerging-strategy-paper_final_low-res_8-11-18.pdf
]  [5:  https://www.plymouth.gov.uk/sites/default/files/JLPTopicPaper.pdf
https://www.plymouth.gov.uk/sites/default/files/StrategyTopicPaper.pdf] 


8	Work Programme
8.1	The fee proposal should provide a suggested structure/timetable for critical friend support, including estimated dates for workshops, taking into account the desire to potential consult on a joint spatial strategy (Reg 18) in Q3 2020.
8.2	The fee proposal will need to allow for a number of workshops to fulfil the scope and outputs of the brief with officers at appropriate points in the work programme. 
8.3	The fee will also need to allow for workshops with senior officers and members at key stages in the work programme.
8.4	All outputs / reports / data generated will remain property of the Council and all documents will be handed over to the Council at the end of this consultation period. 


9	Required Outputs 

9.1	The Council require the following outputs:

· Output from task i) - Report of Evidence Review and identification of gaps/timing issues from workshop
· Output from task ii) - Produce note on proposed methodology for preparation of spatial options paper, including evidence audit and scope, advice on site/ option assessment
· Output from task iii) - Detailed project plan cognisant of required evidence and appraisal of options
· Output from tasks iv) and v) Agendas for each thematic workshop and short summary note from each identifying agreed actions 
· Attendance/phone conferences at fortnightly/monthlyJOG meetings (to be agreed at project inception) 
· Critical friend for officers when drafting spatial options paper (at least two reviews of paper iterations) 

9.2	These outputs should be presented in an appropriate electronic written format (preferably a Microsoft Word compatible format) and should incorporate use of mapping (in ESRI format) and other relevant visual media where appropriate. The Councils will retain ownership of all outputs and accompanying files, including GIS data.
9.3	The methodology should make provision for each of these outputs to be made available as drafts at appropriate milestones for review and interim comment by the Councils. Submissions which propose methodologies which would follow an alternative structure are welcomed where they would still deliver the required outputs.



10	Form of Tender 

10.1	We would like you to submit a fee proposal for services relating to the development of spatial option/s as discussed above and detailing:-

· Proposed response to requirements as set out above;
· Identification of project personnel and their experience in delivering similar support to local authorities;
· Proposed work programme to fulfil the brief (Gantt chart) 

11	Tender Value
11.1	We would not expect fee quotes to be greater than £60k. This is being undertaken as part of a Request for Quote process.

Appendices


Appendix 1 – Southend and Rochford Profiles
Appendix 2 - Planning Policy Hierarchy and relationship with JSP and other local planning documents
Appendix 3 - RDC/ SBC/ ECC Joint Evidence Audit 


Appendix 1 – Southend and Rochford Profiles
· The Borough of Southend-on-Sea is a sub-regional centre for employment and retail provision in South East Essex and a major tourist resort and leisure destination with over 7 million visitors a year, and access to London Southend Airport (situated just outside the Borough boundary in Rochford). With a population of 182,500 and a density of 44 persons per hectare in an area of 4,176 hectares (ONS population estimate, 2016), Southend is a densely populated urban Borough. Southend is not a single homogenous place. Rather, it is a collection of separate and distinct places or neighbourhoods which have grown together over time to create a substantial conurbation.

· The predominant land use in Southend is residential, interspersed with mature parks and 7 miles of foreshore (recognised for its local, national and international wildlife and ecological importance) fronting the Thames estuary to the south and east. To the north of the Borough lies Rochford District whilst Castle Point Borough borders the town’s western boundary. 

· Rochford District is a predominantly rural District bordered by the North Sea to the east, the River Crouch to the north, the built-up urban area of Southend-on-Sea to the south and semi-rural areas of Basildon and Castle Point Boroughs to the west. It is home to approximately 87,000 people with three main towns; Rayleigh, Rochford and Hockley, with many smaller villages and hamlets scattered across the District. The majority of the undeveloped parts of the District are designated as part of the Metropolitan Green Belt (>12,000 hectares), with significant parts also identified as being at risk of flooding (mainly in the east of the District) or being of local, national or international ecological and wildlife importance (mainly along the estuaries of the Rivers Crouch and Roach, and Foulness Island). The District is also home to nationally significant infrastructure including London Southend Airport, an expanding airport operating short-haul flights to Europe; and Foulness Island, which is home to a restricted-access Ministry of Defence institution; and 

· The principal strategic transport corridor serving both authority areas is the A127 which runs east-west along the border between the two authorities (to the south of Rochford District and north of Southend-on-Sea Borough). Other strategic roads serving the area include the A130, which runs north-south to the west of Rochford District, providing connectivity to mid-Essex and the Thames Gateway, and the A13, which runs east-west through the heart of Southend Borough, providing connectivity to South Essex.
Southend’s local planning framework comprises of the following documents: Core Strategy (2007), Joint Area Action Plan for London Southend Airport and Environs (with Rochford) (2014), Development Management DPD (2015), Joint Waste Plan (2017), and Southend Central Area Action Plan (2018). This suite of local development plan documents are supported by an Infrastructure Delivery Plan (2014), CIL Charging  Schedule, and three Supplementary Planning Documents.
Rochford District Council’s existing local development framework comprises a suite of documents including a Core Strategy (2011), Development Management Plan (2014), Allocations Plan (2014) and four Area Action Plans. These documents set the overall vision and planning policies for the District up to 2025. The Core Strategy, in particular, identified a settlement hierarchy comprising six settlements (plus an all other category) over four tiers.
Appendix 2 – Planning Policy Hierarchy and relationship with JSP and other local planning documents
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Appendix 3 – List of Council’s Evidence

Key
	SE
	South Essex

	Joint
	Rochford, Southend and Essex

	RDC
	Rochford

	SBC
	Southend

	ECC
	Essex




Note - Southend is a single tier unitary authority and therefore some of the Essex County Council reports and guides are not applicable within the administration area of Southend-on-Sea.

	Area
	Evidence
	Status

	Existing Development Plan Documents

	SBC/ ECC
	Essex and Southend Waste Local Plan 2017
	Adopted

	RDC/ SBC
	London Southend Airport and Environs Joint Area Action Plan (JAAP)
	Adopted

	RDC
	Rochford Core Strategy
	Adopted

	RDC
	Rochford Development Management Plan
	Adopted

	RDC
	Allocations Plan
	Adopted

	RDC
	Rochford Town Centre Area Action Plan
	Adopted

	RDC
	Hockley Town Centre Area Action Plan
	Adopted

	RDC
	Rayleigh Town Centre Area Action Plan
	Adopted

	SBC
	Southend Core Strategy 2007
	Adopted

	SBC
	Southend Development Management Document 2015
	Adopted

	SBC
	Southend Central Area Action Plan 2018
	Adopted

	SBC
	Southend CIL Charging Schedule 2015
	Adopted

	ECC
	Essex Minerals Plan 2014
	Adopted

	Local Plans (emerging)

	RDC
	Rochford Issues and Options 2018
	Published

	SBC
	Southend Issues and Options 2019
	Published

	Sustainability Appraisals/ Integrated Assessments

	SE
	Integrated Assessment
	Commissioned

	RDC
	Rochford Sustainability Appraisal Scoping Report 2017
	Published

	SBC
	Southend Integrated Impact Assessment
	Published

	SBC
	Southend Sustainability Appraisal Scoping Report
	Published

	Vision, Strategy & Delivery

	SE
	Joint Strategic Plan - Statement of Common Ground 2018
	Published

	SE
	South Essex Strategic Growth Location Study (Commissioned)
	Commissioned

	SE
	Strategic Green Belt
	Identified

	SE
	Whole Plan Viability Report
	Identified

	Joint
	Rochford and Southend Joint Green Belt Study (commissioned)
	Commissioned

	Joint
	South East Essex Strategic Growth Locations Assessment 2019 
	Published

	Joint
	Spatial Options Study
	Identified

	Joint 
	Settlement Role and Hierarchy Study
	Identified

	SBC
	Southend 2050 ambition and roadmap
	Published

	SBC
	Southend 2050 Engagement Overview
	Published

	SBC
	Southend Authority Monitoring Report 2017
	Published

	SBC
	Southend Combined Policy Viability Study 2013 
	Published

	SBC
	Southend whole plan viability
	Identified

	Housing

	SE
	South Essex Strategic Housing Market Assessment 2016
	Published

	SE
	SHMA Addendum 2017
	Published

	SE
	SHMA update
	Identified

	RDC
	Rochford Gypsy, Traveller and Travelling Showpeople Accommodation Assessment 2018
	Published

	SBC
	Southend Topic paper 1: Housing 2019
	Published

	SBC
	Southend Urban Capacity Study
	Commissioned

	SBC
	Southend Housing Delivery Test Action Plan
	Published

	ECC
	Essex Gypsy, Traveller & Travelling showpeople Accommodation Assessment Summary Report 2018
	Published

	Economy

	SE
	South Essex Economic Development Needs Assessment (EDNA) 2017
	Published

	SE
	EDNA Update
	Identified

	SE
	South Essex Leisure and Tourism Study 
	Commissioned

	SE
	South Essex Grow-on Space Study 
	Commissioned

	SE
	South Essex Economic Land Availability Assessment 
	Commissioned

	SE
	Productivity Strategy
	In progress

	RDC
	Rochford Employment Land Study 2014
	Published

	RDC
	Rochford District Economic Growth Strategy 2017
	Published

	SBC
	Southend Topic paper 2: Economy 2019
	Published

	SBC
	Southend Topic paper 3: Tourism 2019
	Published

	SBC
	Southend Economic Growth Strategy 2017 
	Published

	SBC
	Survey of Key Employment Areas - 2017.pdf
	Published

	SBC
	Southend Tourism Strategy
	Published

	ECC
	Essex Grow-on Space Feasibility Study 2016
	Published

	Retail

	SE
	South Essex Retail Study 2017 Volume 1
	Published

	SE
	South Essex Retail Study 2017 Volume 2
	Published

	SE
	South Essex Retail Study 2017 Volume 3 
	Published

	SE
	Retail Needs Update
	Identified

	SE
	Role of Town Centres Report
	Identified

	SE
	Sensitivity of Employment Land
	Identified

	SE
	Lower Thames Crossing Economic Benefit Study 
	Identified

	RDC
	Rochford Retail & Leisure Topic Paper 2017
	Published

	SBC
	Southend Topic paper 4: Retail and town centres 2019s
	Published

	SBC
	Southend on Sea Retail Leisure Study 2018 
	Published

	SBC
	Southend Retail Study 2011
	Published

	SBC
	Southend Town Centre Scrutiny Report
	Published

	SBC
	Retail Surveys
	In progress

	SBC
	Town Centre Masterplan
	Identified

	Land Availability

	Joint
	Joint Southend and Rochford HELAA Update 
	Identified

	Joint 
	Map of all sites being promoted in Rochford and Southend
	Available

	RDC
	Rochford Strategic Housing and Economic Land Availability Assessment (SHELAA) 2017
	Published

	SBC
	Southend Housing Land Availability Assessment 2018 
	Published

	SBC
	Part 3 Viability Report for Housing Land Availability Assessment 2018.pdf
	Published

	SBC
	Southend Employment Land Availability Assessment 2018 
	Published

	Transport

	SE
	Transport Assessment within specific settlements, Primary route network capacity study, Options to grow existing urban areas and extensions.
	Identified

	SE
	South Essex Mass Rapid Transport Options Study
	Identified

	SE
	South Essex Local Connectivity Study
	Commissioned

	Joint
	Southend, Rochford Multi-Model Model
	Identified

	Joint
	Transport related evidence (various)
	Identified

	Joint
	Initial Transport modelling; completed schemes 2009-2019; model convergence statistics
	In progress

	Joint
	London Southend Airport and Environs Joint Area Action Plan Walking and Cycling Greenway Network Report 2016
	Published

	Joint
	Walking and Cycling improvements: National Cycle Network Route 135, Stock to Southend 2014 
	Published

	RDC
	Rochford Highways Technical Note 2017
	Published

	RDC
	Rochford Infrastructure Delivery Technical Note 2017
	Published

	RDC
	Rochford District Cycling Action Plan    
	Available

	SBC
	Southend Local Transport Plan 3
	Published

	SBC
	Southend Local Transport Plan 4
	Identified

	SBC
	SCAAP Topic Paper - Strategic Highway Network
	Published

	SBC
	Southend Topic paper 5: Transport 2019
	Published

	SBC
	Southend Multi-Modal model 2009
	Available

	SBC
	Car Parking Study for the Central Area of Southend (SCAAP) 2016
	Published

	SBC
	Borough-wide Access and Parking Strategy 2018
	Published

	SBC
	Southend Access, Parking and Transport Strategy 
	Identified

	SBC
	Southend Air Quality Action Plan 2019
	Published

	SBC
	Low Emission Strategy 2018 
	Published

	ECC
	Essex Transport Strategy, the Local Transport Plan for Essex (June 2011)
	Published

	ECC
	A127 Corridor for Growth - An Economic Plan 2014 (A127 Route Management Strategy)
	Published

	ECC
	A127 Air Quality Management Plan - (Strategic Outline Case) March 2018
	Published

	ECC
	ECC Sustainable Modes of Travel Strategy (August 2016) (SMOTS)
	Published

	ECC
	Essex Cycling Strategy November 2016
	Published

	ECC
	Essex Highways Cycle Action Plans by district (2018)
	Published

	ECC
	ECC’s Passenger Transport Strategy – Getting Around In Essex 2015.
	Published

	ECC
	A127 Statement of Common Ground between the London Borough of Havering; ECC and the South Essex authorities (including TC)
	Published

	ECC
	ECC Highway Strategies
	Published

	ECC
	A127 Economic Corridor (including various Task Force Papers
	Published

	ECC
	A127 Task Force 1st Meeting Agenda
	Published

	ECC
	A127 Task Force 1st Meeting Presentation
	Published

	ECC
	A127 Task Force 1st Meeting Minutes
	Published

	ECC
	A127 Task Force 2nd Meeting Agenda
	Published

	ECC
	A127 Task Force 2nd Meeting Presentation
	Published

	ECC
	A127 Task Force 2nd Meeting Minutes
	Published

	ECC
	A127 Task Force 3rd Presentation 
	Published

	ECC
	A127 Task Force 4th Presentation 
	Available

	ECC
	A127/A130 Fairglen Interchange
	Published

	ECC
	A127 Economic Growth Corridor
	Published

	ECC
	A127 Warley Junction Improvements
	Published

	ECC
	A13/A130 Sadlers Farm Remedial Work 
	Published

	ECC
	Fairglen interchange planning application
	Published

	ECC
	ECC A127 Air Quality
	Published

	ECC
	Essex Cycling Strategy 2016
	Published

	Water and Flood Risk

	SE
	South Essex Part 1 Strategic Flood Risk Assessment (SFRA) 2018 
	Published

	SE
	Thames Gateway Water Cycle Study 2011
	Published

	Joint
	Water Cycle Study
	Identified

	Joint
	SFRA level 2
	Identified

	SBC
	Southend Surface Water Management Plan 2015
	Published

	SBC
	Local Flood Risk Management Strategy 
	Available

	Wider
	Essex & South Suffolk Shoreline Management Plan 2010 
	Published

	Education

	SBC
	Southend Schools Capacity Plan 2019
	Published

	SBC
	Southend School Catchment Maps 2019
	Published

	SBC
	Southend School Admission Schemes Policy 2019/20
	Published

	SBC
	Southend Community Schools Catchment Mao 2019
	Published

	SBC
	Road name & postcodes for catchment areas 
	Published

	ECC
	Essex 10 Year School Capacity Plan 2019-2028
	Published

	Health

	RDC
	Rochford Joint Strategic Needs Assessment 2016
	Published

	RDC
	Rochford and Castle Point Clinical Commissioning Group Plans and Strategies
	Published

	RDC
	Rochford and Castle Point Health and Well-being Strategy 2019-2021
	Published

	SBC
	Annual Report of the Director of Public Health 2017 
	Published

	SBC
	Southend Childhood Obesity Prevention 2017 
	Published

	SBC
	Southend Joint Strategic Needs Assessment 2008
	Published

	SBC
	Evidence for controlling fast food outlets
	Identified

	TCPA
	Public health in Planning- A Good Practice Guide 2015
	Published

	Other Infrastructure

	SE
	Strategic Infrastructure Position Statement (SIPS) - Part A (Issues and Options)
	Commissioned

	SE
	Strategic Infrastructure Position Statement (SIPS) - Part B (Reg18)
	Commissioned

	SE
	Strategic Infrastructure Delivery Plan (SIDP) (Reg19 Publication)
	Commissioned

	RDC
	Rochford Playing Pitch Assessment Report and Strategy
	Published

	RDC
	Rochford Playing Pitch Strategy
	Published

	RDC
	Rochford Built Facilities Assessment Report and Strategy
	Published

	RDC
	Rochford Built Facilities Strategy
	Published

	RDC
	Rochford Infrastructure Delivery Technical Note 2017
	Published

	SBC
	Southend Topic paper 7: Social and community infrastructure needs 2019 
	Published

	SBC
	Infrastructure Delivery Plan 2014
	Published

	SBC
	Southend Built Facilities Strategy & Action Plan 2018
	Published

	SBC
	Southend Playing Pitch Strategy & Action Plan 2018
	Published

	SBC
	Southend Digital Strategy 2015 
	Published

	SBC
	Southend Community Infrastructure Levy
	Published

	SBC
	Southend Planning Obligations a Guide to S106 & Developer Contributions SPD2
	Published

	SBC
	Community assets audit
	Identified

	ECC
	Greater Essex Growth and Infrastructure Framework 2016-2036
	Published

	ECC
	ECC Developers’ Guide to Infrastructure Contributions (2016)
	Published

	ECC
	Joint Municipal Waste Management Strategy for Essex (2007 - 2032)
	Published

	Environment / Landscape/ Climate Change

	SE
	South Essex Green and Blue Infrastructure Study 
	Commissioned

	SE
	Thames Gateway Green Grid Strategy 2005
	Published

	SE
	Thames Gateway Parklands Strategy 2010
	Published

	SE
	Climate Change and Resilience Statement
	Identified

	Joint
	Joint Rochford and Southend Landscape Character, Sensitivity and Capacity Study 
	Commissioned

	RDC
	Rochford Local Wildlife Sites Review 2018
	Published

	RDC
	Rochford Open Spaces Strategy 2015
	Published

	RDC
	Rochford Environmental Capacity Study 2015
	Published

	RDC
	Active Essex Sport and Physical Activity Profile: Rochford 2017
	Published

	SBC
	Southend Topic paper 8: Green and blue infrastructure and climate change 2019 
	Published

	SBC
	Southend Local Biodiversity Action Plan 
	Published

	ECC
	Essex Coast Recreational disturbance Avoidance and Mitigation Strategy (RAMS)
	Published




	Area
	Evidence
	Status

	Existing Development Plan Documents

	Conservation 

	RDC
	Rochford Conservation Areas and Management Plans (various)
	Published

	SBC
	Southend Conservation Area Appraisals and Guidance Notes
	Published

	SBC
	Southend Conservation Area Appraisal Update
	Commissioned

	SBC
	Article 4 direction review
	Identified

	Design

	RDC
	Rochford SPD2: Housing Design
	Published

	RDC
	Rochford SPD6: Design in Conservation Areas
	Published

	SBC
	Southend Design and Townscape Guide SPD1
	Published

	SBC
	Southend Streetscape Manual SPD3
	Published

	SBC
	Southend Borough Wide Character Study 2011
	Published

	SBC
	Southend Topic paper 6: Good design and healthy living 2019 
	Published

	SBC
	Evidence for housing technical standards
	Identified

	ECC
	Essex Design Guide
	Published

	National
	Active Design - Sport England 2015
	Published

	Parish / Town Council

	RDC
	Hockley Parish Plan 2007
	Published

	RDC
	Hawkwell Parish Plan 2011
	Published

	RDC
	Great Wakering Parish Plan 2015
	Published

	RDC
	Hullbridge Village Plan 2012-14
	Published

	SBC
	Old Leigh Spatial Plan 2019
	Published



