
 

 

 

SCHEDULE 1 

Definitions 

Part A 

Definitions 

In this Contract the following words and phrases shall, unless the context otherwise requires, have the 

following meanings:  

“Accounting Reference Date” means in each year the date to which the Contractor prepares its 

annual audited financial statements; 

"Adjudicator" has the meaning given in paragraph 4.1 of Schedule 30 (Dispute 

Resolution Procedure); 

"Adjudicator Notice" has the meaning given in paragraph 4.2(a) of Schedule 30 (Dispute 

Resolution Procedure); 

"Additional Services" additional Services required by the Authority from time to time and 

provided by the Contractor in accordance with Clause 7 (Additional 

Services), which may be One-Off Additional Services or Enduring 

Additional Services; 

"Admission Agreement" means as described in Part 3 of Schedule 22 (Staff Transfer); 

"Affected Party"  the Party seeking to claim relief in respect of a Force Majeure 

Event; 

"Affected Services" those services described as such in the Memorandum of 

Understanding; 

"Affected Vessels" the Vessels identified as such in the Memorandum of 

Understanding; 

"Affiliate" in relation to any person, any Holding Company or Subsidiary of 

that person or any subsidiary of such holding company, and 

"Holding Company" and "Subsidiary" shall have the meaning 

given to them in Section 1159 of the Companies Act 2006, save 

that for the purposes of determining whether one entity is an 

Affiliate of another any transfer of shares by way of security or to a 

nominee of the transferor shall be disregarded; 



 

 

 

"Ancillary Documents" those documents set out in Schedule 16 (Project and Ancillary 

Documents); 

"Annual Financial Report" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Anti-Malicious Software" means software that scans for and identifies possible Malicious 

Software in the IT Environment; 

"Arbitrator" has the meaning given in paragraph 5.1 of Schedule 30 (Dispute 

Resolution Procedure); 

"Article" means part or the whole of any article which the Contractor is 

required under the Contract to supply or in connection with which 

they are required under the Contract to carry out any service and 

any other article or part thereof to the same design as that article 

or any Modification of that design;  

"Assets" means: 

(a) the Government Furnished Equipment; and 

(b) Test and Trials Equipment; 

“Associates” means, in relation to an entity, an undertaking in which the entity 

owns, directly or indirectly, between 20% and 50% of the voting 

rights and exercises a degree of control sufficient for the 

undertaking to be treated as an associate under generally 

accepted accounting principles; 

"Associated Company" in respect of any company (for the purpose of this definition only, 

such company being the "Identified Company"): 

(a) a company which is a subsidiary or a holding company of 

the Identified Company, and 

(b) any company which is a subsidiary of the ultimate holding 

company of that Identified Company; and 

(c) where the Contractor is the Identified Company, an 

Associated Company of the Contractor shall also include: 

i. each of the Shareholders; and 

ii. each Associated Company of each Shareholder,  

and holding company and subsidiary shall have the meaning given 

to them in section 1159 of the Companies Act 2006, save that for 

the purposes of determining whether one entity is an Associated 



 

 

 

Company of another any transfer of shares by way of security or to 

a nominee of the transferor shall be disregarded;  

“Assurance” means written confirmation from a Relevant Authority to the 

Contractor that the CRP Information is approved by the Relevant 

Authority; 

"Audit Agents" means: 

(a) the Authority’s internal and external auditors; 

(b) the Authority’s statutory or regulatory auditors;  

(c) the Comptroller and Auditor General, their staff and/or any 

appointed representatives of the National Audit Office;  

(d) HM Treasury or the Cabinet Office; 

(e) any party formally appointed by the Authority to carry out 

audit or similar review functions; and 

(f) successors or assigns of any of the above; 

"Auditors" has the meaning given in Clause 37.11 (Cyber); 

"Authority Data" any Data issued by the Authority or belonging to the Authority, 

and/or any Disclosed Data, and/or any Authority IPRs; 

"Authority Dependency" means those dependencies listed in Schedule 27 (Authority 

Dependencies);  

"Authority Premises" premises owned, controlled or occupied by the Authority and/or 

any Central Government Body which are made available for use 

by the Contractor or its Sub-Contractors for provision of the 

Services (or any of them); 

"Authority Related Party" (a) an officer, agent or employee of the Authority or member 

of the armed forces in each case acting in the course of his 

office or employment; or 

(b) any person visiting any Vessel or Authority Premises at the 

express invitation of the Authority, 

but excluding in each case the Contractor and all Contractor 

Related Parties;  

"Authority Representative" the representative appointed by the Authority pursuant to Clause 

26.4 (Representatives); 



 

 

 

"Authority Vessel"  each of the Vessels set out in Schedule 11 (Vessels); 

"Background IPR" Intellectual Property Rights Controlled by a party and: 

(a) existing as at the Effective Date; or  

(b) created during the Contract Term other than directly in 

accordance with the performance of work under this 

Contract, 

in each case to the extent set out in the IPR Register; 

"Base Date" 1 April 2025; 

"Baseline" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Baseline Financial Model" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Baseline Financial Report" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Baseline Operational Model" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Baseline Personnel Security 

Standard" or "BPSS" 

shall be as described in Schedule 8 (Security and Information 

Management); 

"Bid Financial Model" the financial model prepared by the Contractor as part of its final 

tender response submitted in response to the Invitation to 

Negotiate for this Contract, and prepared in accordance with the 

requirements of, and instructions set out in, such Invitation to 

Negotiate; 

"Bid Operational Model" the operational model prepared by the Contractor as part of its final 

tender response submitted in response to the Invitation to 

Negotiate for this Contract, and prepared in accordance with the 

requirements of, and instructions set out in, such Invitation to 

Negotiate; 

"Breach of Security" an event that results, or could result, in:  

(a) any unauthorised access to or use of the Authority Data, 

the Services and/or the Contractor System; and/or 



 

 

 

(b) the loss, corruption and/or unauthorised disclosure of any 

information or data (including the Confidential Information 

and the Authority Data), including any copies of such 

information or data, used by the Authority and/or the 

Contractor in connection with this Contract; 

"Business Continuity Plan" the Contractor's business continuity plan as set out in Schedule 3 
(Service Delivery Plan); 

"Business Day" any day excluding: 

(a) Saturdays, Sundays and public and statutory holidays in 

the United Kingdom; and 

(b) such other periods of closure of any of the Authority 

Premises notified to the Contractor in writing by the 

Authority Representative at least two weeks in advance; 

"Business Day (BUTEC) - 

Extended Day" 

comprises a 14-hour period including 30 minutes before sailing and 

30 minutes after returning to the intended overnight berth, subject 

to a minimum of 36 hours' notice to the Contractor, and followed by 

a 10-hour rest period to be taken by Contractor crews such that a 

maximum of 14 hours is worked in a 24-hour period;  

"Business Day (BUTEC) - 

Standard Day" 

corresponds to the normal BUTEC working day of 8.5 hours 

(Monday – Thursday 0830 to 1700) and 8 hours (Friday 0830 to 

1630) or as modified by the Authority subject to its using best 

endeavours to give a minimum of 36 hours' notice; 

"BUTEC Representative" shall have the meaning ascribed to it in paragraph 6 of Schedule 2 

(Statement of Requirement); 

“Cabinet Office Markets and 

Suppliers Team” 

means the UK Government’s team responsible for managing the 

relationship between government and its Strategic Suppliers, or 

any replacement or successor body carrying out the same function; 

"Capital Expenditure" any expenditure which falls to be treated as capital expenditure in 

accordance with generally accepted accounting principles in the 

United Kingdom from time to time; 

"CEDR" means the Centre for Effective Dispute Resolution of International 

Dispute Resolution Centre, 70 Fleet Street, London, EC4Y 1EU; 

"Central Government Body" a body listed in one of the following sub-categories of the Central 

Government classification of the Public Sector Classification 



 

 

 

Guide, as published and amended from time to time by the Office 

for National Statistics: 

(a) Government Department; 

(b) Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); 

(c) Non-Ministerial Department; or 

(d) Executive Agency; 

"Certificate of Costs" a certificate of costs signed by the Contractor's Chief Financial 

Officer or Director of Finance (or equivalent as agreed in writing by 

the Authority in advance of issue of the relevant certificate); 

"Certification Requirements" means the information security requirements set out in paragraph 

6 of Schedule 8 (Security and Information Management); 

"Change" any change to this Contract, including but not limited to: 

(a) administrative changes (including minor changes to the way 

in which the Contractor delivers the Services which require an 

amendment to the Service Delivery Plan); 

(b) One-Off Additional Services; 

(c) Enduring Additional Services; 

(d) operational changes (including changes to the frequency 

and/or volume of aspects of the Services, and updates to 

Schedule 2 (Statement of Requirement)); 

(e) strategic changes (including changes to accommodate a 

change in defence policy or national security requirements); 

(f) any amendment or alteration to the extent of any of the 

Contractor's obligations relating to the Services;  

(g) a Specific Change in Law; and/or 

(h) Partial Termination of the Contract; 

"Change Communication" any Change Request, Change Proposal or other communication 

sent or required to be sent pursuant to Schedule 19 (Change 

Control Procedure) in respect of a Change; 



 

 

 

"Change Control Log" a log, to be updated and maintained by the Contractor on the 

Shared Data Environment, containing: 

(a) the list of all Changes made to the Contract in accordance 

with the Change Control Procedure, and summary of the 

updates made to the Contract (including any updates to the 

Charges) as a result of such Change; 

(b) details of all changes that were proposed (by either Party) but 

not agreed, and the reasons why such changes were not 

pursued, 

and including links to the relevant documents relating to (a) and (b) 

above; 

"Change Control Procedure" the change procedure set out in Clause 28 (Change) and Schedule 

19 (Change Control Procedure); 

"Change Form" the form in Annex A to Schedule 19 (Change Control Procedure); 

"Change in Law" any change in Law which impacts on the performance of the 

Services which comes into force after the Tender Date; 

"Change of Control" shall have the meaning given to it in the definition of "Control"; 

"Change Proposal" the Contractor's written response to a Change Request, 

substantially in the form of Part B of the Change Form and 

supplemented by Part C of the Change Form (as applicable), 

completed in accordance with paragraph 3 of Schedule 19 

(Change Control Procedure); 

"Change Request" a written request for a Change, substantially in the form of Part A 

of the Change Form, completed in accordance with paragraph 2 of 

Schedule 19 (Change Control Procedure); 

"Charges" the charges for the provision of the Services set out in or otherwise 

calculated in accordance with Schedule 4 (Payment, Performance 

and Incentivisation Mechanism); 

"Charter Period" shall have the meaning given to it in Schedule 10 (Bareboat 

Charter Agreement); 

"CHECK Service Provider" means a company which has been certified by the National Cyber 

Security Centre, holds "Green Light" status and is authorised to 



 

 

 

provide the IT Health Check services required by paragraph 7.1 of 

Schedule 8 (Security and Information Management); 

"Child Labour Legislation" shall have the meaning given to it in Clause 61.7 (Compliance); 

“Class 1 Transaction” has the meaning set out in the listing rules issued by the UK Listing 

Authority; 

"Codes of Practice" a document or documents developed by the Contractor and 

approved by the Authority which provides detailed guidance on 

how the Contractor will comply with the Defence Maritime 

Regulations in order to deliver the Affected Services; 

“Commercially-available Off-

The-Shelf Item” 

an item that is freely available on the open market to any entity, 

notwithstanding any export controls, security or other regulatory 

restrictions at the time of Contractor notification under Clause 

35.21, and is supplied with sufficient technical information and/or 

data to enable it to be installed, operated and replaced without 

reference to the Contractor or any Sub-Contractor. 

"Compensation Event" means: 

(a) a failure by the Authority to meet an Authority Dependency; 

or 

(b) in respect of an Authority Vessel, where a Vessel Defect is 

identified and evidenced by the Contractor during the first 

three (3) months following the Service Commencement 

Date; 

"Condition Failure" has the meaning given in Clause 4.4 (Conditions Precedent);  

"Conditions Precedent" has the meaning given in Clause 4.2 Conditions Precedent); 

"Conflict of Interest" means a conflict between the financial or personal duties of the 

Contractor or the Contractor Personnel and the duties owed to the 

Authority under the Contract, in the reasonable opinion of the 

Authority; 

"Continuous Improvement 

Plan" 

the continuous improvement plan set out in Schedule 3 (Service 

Delivery Plan); 

"Contract" the terms and conditions of this Contract together with its 

schedules; 



 

 

 

"Contract Term" the period commencing on the Effective Date and, subject to either 

Party exercising its rights to terminate this Contract prior to the 

Expiry Date, ending on the Expiry Date; 

"Contract Year" means: 

(a) with respect to the initial Contract Year, the period beginning 

on the Service Commencement Date and ending at midnight 

on the next occurrence of 31 March; and 

(b) for each successive Contract Year, a period of twelve (12) 

months commencing on April 1 and ending on following 

March 31, except that the final Contract Year shall end on 

the date of expiry of the Contract Term or on termination of 

this Contract whichever is earlier; 

"Contract, Purchasing and 

Finance" 

the Authority's mandatory electronic procurement tool; 

"Contractor Background IPR" the Contractor's Background IPR; 

"Contractor's Commercially 

Sensitive Information" 

the information listed in the Schedule 14 (Commercially Sensitive 

Information) to the Contract, being information notified by the 

Contractor to the Authority which is acknowledged by the Authority 

as being commercially sensitive information; 

"Contractor Cyber Protection 

Service" 

the tool incorporating the CSM Risk Assessment Process and CSM 

Contractor Assurance Questionnaire; 

“Contractor Group” means the Contractor, its Dependent Parent Undertakings and all 

Subsidiary Undertakings and Associates of such Dependent 

Parent Undertakings; 

"Contractor Personnel" all directors, officers, employees, agents, consultants and 

contractors of the Contractor and/or of any Sub-Contractor 

engaged in the performance of its obligations under the Contract; 

"Contractor Related Party" (a) an officer, servant or agent of the Contractor or any Affiliate 

of the Contractor;  

(b) any Sub-Contractor;  

(c) any person on any Vessel or Authority Premises at the 

express or implied invitation of the Contractor (other than 

the Authority or any Authority Related Party (the Authority 

and any Authority Related Party each being an "Excepted 

Person")); or 



 

 

 

(d) any officer, servant or agent of any Affiliate of the 

Contractor or any person (other than any Excepted 

Person) referred to in (b) to (d) (inclusive) above;   

"Contractor Representative" the representative appointed by the Contractor pursuant to Clause 

26.3 (Governance, Management Information, Reports, Records 

and Audit); 

"Contractor Request" a notice served by the Contractor requesting that the Dispute be 

treated as a Multi-Party Dispute, setting out its grounds for that 

request and specifying each Related Third Party that it believes 

should be involved in the Multi-Party Dispute Resolution Procedure 

in respect of that Dispute; 

"Contractor System" any and all aspects of the information and communications 

technology system used by the Contractor or its Sub-Contractors 

in implementing and performing the Services and the associated 

information assets and systems (including organisational structure, 

controls, policies, practices, procedures, processes and 

resources); 

"Contractor Termination Event" the events listed in Clause 56.1 (Termination for Contractor 

Default); 

"Control" power of a person to secure that the affairs of the Contractor are 

conducted in accordance with the wishes of that person: 

(a) by means of the holding of shares, or the possession of 

voting powers in, or in relation to, the Contractor; or 

(b) by virtue of any powers conferred by the constitutional or 

corporate documents, or any other document, regulating 

the Contractor, 

and a "Change of Control" occurs if a person who controls the 

Contractor ceases to do so or if another person acquires control of 

the Contractor; 

"Controlled" with respect to an Intellectual Property Right, that a party owns or 

has a licence or sublicence to such right and has the ability to grant 

a licence or sublicence to such right without incurring additional 

cost or payment obligations and without violating the terms of any 

agreement or other arrangement with any third party. 

"Controller" has the meaning in the Data Protection Legislation; 



 

 

 

“Corporate Change Event” means:  

(a) any Change of Control of the Contractor or a Parent 

Undertaking of the Contractor; 

(b) any Change of Control of any member of the Contractor 

Group which, in the reasonable opinion of the Authority, 

could have a material adverse effect on the Services;  

(c) any change to the business of the Contractor or any 

member of the Contractor Group which, in the reasonable 

opinion of the Authority, could have a material adverse 

effect on the Services; 

(d) a Class 1 Transaction taking place in relation to the shares 

of the Contractor or any Parent Undertaking of the 

Contractor whose shares are listed on the main market of 

the London Stock Exchange plc; 

(e) an event that could reasonably be regarded as being 

equivalent to a Class 1 Transaction taking place in respect 

of the Contractor or any Parent Undertaking of the 

Contractor; 

(f) payment of dividends by the Contractor or the ultimate 

Parent Undertaking of the Contractor Group exceeding 

25% of the Net Asset Value of the Contractor or the 

ultimate Parent Undertaking of the Contractor Group 

respectively in any 12 month period; 

(g) an order is made or an effective resolution is passed for 

the winding up of any member of the Contractor Group;  

(h) any member of the Contractor Group stopping payment of 

its debts generally or becoming unable to pay its debts 

within the meaning of section 123(1) of the Insolvency Act 

1986 or any member of the Contractor Group ceasing to 

carry on all or substantially all its business, or any 

compromise, composition, arrangement or agreement 

being made with creditors of any member of the Contractor 

Group; 

(i) the appointment of a receiver, administrative receiver or 

administrator in respect of or over all or a material part of 

the undertaking or assets of any member of the Contractor 

Group; and/or 

(j) any process or events with an effect analogous to those in 

paragraphs (e) to (g) inclusive above occurring to a 

member of the Contractor Group in a jurisdiction outside 

England and Wales; 

"Corporate Change Event 

Grace Period" 

means a grace period agreed to by the Relevant Authority for 

providing CRP Information and/or updates to Service Continuity 

Plan after a Corporate Change Event; 



 

 

 

"Corporate Resolution 

Planning Information" or "CRP 

Information" 

the information the Contractor is required to provide pursuant to 

paragraph 2 of Part B: Corporate Resolution Planning; 

“Corporate Resolvability 

Assessment (Structural 

Review)” 

means part of the CRP Information relating to the Contractor Group 

to be provided by the Contractor in accordance with paragraph 2 

and Annex 2: Corporate Resolvability Assessment (Structural 

Review) of Schedule 29 (Service Continuity); 

"CREST Service Provider" means a company with a SOC Accreditation from CREST 

International; 

"Critical National 

Infrastructure" or "CNI" 

means those critical elements of UK national infrastructure (namely 

assets, facilities, systems, networks or processes and the essential 

workers that operate and facilitate them), the loss or compromise 

of which could result in: 

(a) major detrimental impact on the availability, integrity or 

delivery of essential services – including those services 

whose integrity, if compromised, could result in significant 

loss of life or casualties – taking into account significant 

economic or social impacts; and/or 

(b) significant impact on the national security, national defence, 

or the functioning of the UK; 

"Critical Service Contract" means the overall status of the Services provided under this 

Contract as determined by the Authority and specified in Part B to 

Schedule 29 (Service Continuity); 

"CSM Contractor Assurance 

Questionnaire" 

the Contractor assessment questionnaire which forms part of the 

Cyber Security Model and is to be used by the Contractor to 

demonstrate compliance with Clause 37 (Cyber); 

"CSM Risk Assessment 

Process" 

the risk assessment process which forms part of the Cyber Security 

Model and is used to measure the Cyber Risk Level for this 

Contract and any Sub-Contract; 

"Customer Compliance 

Manager" 

the Contractor's designated HMRC customer compliance 

manager; 

"Cyber Essentials" means the Cyber Essentials certificate issued under the Cyber 

Essentials Scheme; 



 

 

 

"Cyber Essentials Plus" means the Cyber Essentials Plus certificate issued under the 

Cyber Essentials Scheme; 

"Cyber Essential Scheme" means the Cyber Essentials scheme operated by the National 

Cyber Security Centre; 

"Cyber Implementation Plan" the plan referred to in Clause 37.2 (Cyber); 

"Cyber Risk Level" the  level of cyber risk relating to this Contract as assessed by the 

Authority, or in relation to any Sub-Contract as assessed by the 

Contractor, in each case in accordance with the Cyber Security 

Model; 

"Cyber Security Incident" an event, act or omission which gives rise or may give rise to: 

(a) unauthorised access to an information system or electronic 

communications network on which MOD Identifiable 

Information resides;  

(b) disruption or change of the operation (including but not 

limited to takeover of control) of an information system or 

electronic communications network;  

(c) destruction, damage, deletion or the change of MOD 

Identifiable Information residing in an information system 

or electronic communications network;  

(d) removal or limiting the possibility to use MOD Identifiable 

Information residing in an information system or electronic 

communications network; or  

(e) the appropriation, publication, dissemination or any other 

use of non-public MOD Identifiable Information by persons 

unauthorised to do so; 

"Cyber Security Instructions" DEFSTAN 05-138, together with any relevant ISN and specific 

security instructions relating to this Contract issued by the Authority 

to the Contractor; 

"Cyber Security Model" the process by which the Authority ensures that MOD Identifiable 

Information is adequately protected from Cyber Security Incident 

and includes the CSM Risk Assessment Process, DEFSTAN 05-

138 and the CSM Contractor Assurance Questionnaire; 

"Data" any data, text, drawings, diagrams, images or sounds (together 

with any database made up of any of these) which are embodied 

in any electronic, magnetic, optical or tangible media; 



 

 

 

"Data Book" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Data Loss Event" any event that results in unauthorised access to Personal Data 

held by the Contractor under this Contract, and/or actual loss 

and/or destruction of Personal Data in breach of the Contract, 

including any Personal Data Breach; 

"Data Protection Impact 

Assessment" 

an assessment by the Controller of the impact of the envisaged 

processing on the protection of Personal Data; 

"Data Protection Legislation" (a) the regulations on the protection of natural persons with 

regard to the processing of personal data and on the free 

movement of such data known as the General Data 

Protection Regulation (EU) 2016/679 ("EU GDPR"); 

(b) EU GDPR as it forms part of the law of England and Wales, 

Scotland and Northern Ireland by virtue of section 3 of the 

European Union (Withdrawal) Act 2018 as modified by 

Schedule 1 to the Data Protection, Privacy and Electronic 

Communications (Amendments etc) (EU Exit) Regulations 

2019 ("UK GDPR");  

(c) the UK Data Protection Act 2018; 

(d) the Privacy and Electronic Communications Regulations 

2003 as it forms part of the law of England and Wales, 

Scotland and Northern Ireland by virtue of section 3 of the 

European Union (Withdrawal) Act 2018 as modified by 

Data Protection, Privacy and Electronic Communications 

(Amendments etc) (EU Exit) Regulations 2020; and  

(e) any further laws and statutory instruments relating to such 

regulations, data protection or privacy, all from time to 

time; 

"Data Protection Officer" has the meaning in the Data Protection Legislation; 

"Data Subject" has the meaning in the Data Protection Legislation; 

"Data Subject Access Request" a request made by, or on behalf of, a Data Subject in accordance 

with rights granted pursuant to the Data Protection Legislation to 

access their Personal Data; 

"Day Accommodation" means access to and use of the mess room/area, including access 

to facilities for making hot drinks, use of toilets and washrooms and 

the provision of stowage space for individual day bags (50 litres 

capacity per person); 



 

 

 

"Default" any breach of the obligations of the relevant Party (including 

fundamental breach or breach of a fundamental term) or any 

other default, act, omission, negligence or statement: 

(a) in the case of the Authority, of its employees, servants, 

agents; or 

(b) in the case of the Contractor, of its Sub-Contractors or 

any Contractor Personnel, 

in connection with or in relation to the subject matter of this 

Contract and in respect of which such Party is liable to the other, 

provided that in no event shall a failure or delay in the delivery of 

an Authority Dependency be considered a Default (and the 

remedy, if any, for such a failure or delay shall be as expressly 

provided for in this Contract); 

"Defence Maritime Regulations" the MOD maritime regulations (as updated from time to time) for 

health, safety and environmental protection issued by the Defence 

Maritime Regulator and forming the basis of MOD’s regulatory 

framework for MOD maritime activities;  

"Defence Maritime Regulator" the independent regulator (part of the Defence Safety Authority), 

responsible for the regulation of health, safety and environmental 

protection in the defence maritime domain; 

"Defence Sourcing Portal" means the Authority's online tendering portal; 

"Defence Standard" a defence standard, commonly referred to as a 'DEFSTAN', which 

may be described more fully in Schedule 9 (Standards); 

“Dependent Parent 

Undertaking” 

means any Parent Undertaking which provides any of its 

Subsidiary Undertakings and/or Associates, whether directly or 

indirectly, with any financial, trading, managerial or other 

assistance of whatever nature, without which the Contractor would 

be unable to continue the day to day conduct and operation of its 

business in the same manner as carried on at the time of entering 

into this Contract, including for the avoidance of doubt the provision 

of the Services in accordance with the terms of this Contract; 

"Direct Agreements" means a direct agreement to be entered into by the Authority, the 

Contractor and a Key-Sub-Contractor in the form set out in 

Schedule 24 (Form of Direct Agreement)  

"Direct Losses" all damage, losses, liabilities, claims, actions, costs, expenses 

(including the cost of legal or professional services, legal costs 



 

 

 

being on an agent/client, client paying basis), proceedings, 

demands and charges whether arising under statute, contract or at 

common law, but excluding Indirect Losses; 

“Disaster” the occurrence of one or more events which, either separately or 

cumulatively, mean that the Services, or a material part of the 

Services will be unavailable for a period of five (5) Business Days 

or which is reasonably anticipated will mean that the Services or a 

material part of the Services will be unavailable for that period; 

“Disaster Recovery Plan” the Contractor's disaster recovery plan as set out in Schedule 3 

(Service Delivery Plan); 

"Disclosed Data" has the meaning given in Clause 2.1 (Due Diligence); 

"Dispute" any matter which is subject to a dispute, difference or question of 

interpretation arising out of or in connection with this Contract, 

including: 

(a) a dispute, difference or question of interpretation relating 

to the Services; 

(b) a failure to agree in accordance with the Change Control 

Procedure; or  

(c) any matter where this Contract directs the Parties to 

resolve an issue by reference to the Dispute Resolution 

Procedure, 

unless such matter, and/or any decision related to such matter, is 

stated to be a matter/decision to be determined solely by the 

Authority; 

"Dispute Notice" a written notice served by one Party on the other stating that the 

Party serving the notice believes that there is a Dispute; 

"Dispute Resolution 

Procedure" 

the procedure set out in Clause 70 (Disputes) and Schedule 30 

(Dispute Resolution Procedure); 

"Document of Compliance" the document of the same name, issued to the Contractor in 

accordance with the ISM Code; 

"DPA" the Data Protection Act 2018; 



 

 

 

"Dynamic Pre-Qualification 

Questionnaire (DPQQ)" 

the pre-qualification questionnaire issued by the Authority in 

connection with the Contract prior to the ITN; 

"Effective Date" the later of: 

(a) the date of this Contract; and 

(b) the date on which the Conditions Precedent have been 

satisfied or waived in accordance with Clause 4.2 

(Condition Precedent); 

"EIRs" the Environmental Information Regulations 2004, together with any 

guidance and/or codes of practice issued by the Information 

Commissioner or any Central Government Body in relation to such 

regulations; 

"Electronic Information" means all information generated, processed, transferred or 

otherwise dealt with under or in connection with this Contract, 

including but not limited to Data, recorded or preserved in 

electronic form and held on any information system or electronic 

communications network; 

"Employee" means any member of Contractor Personnel; 

"Employee Liabilities" all claims, actions, proceedings, orders, demands, complaints, 

investigations (save for any claims for personal injury which are 

covered by insurance) and any award, compensation, damages, 

tribunal awards, fine, loss, order, penalty, disbursement, payment 

made by way of settlement and costs, expenses and legal costs 

reasonably incurred in connection with a claim or investigation 

related to employment including in relation to the following: 

(a) redundancy payments including contractual or enhanced 

redundancy costs, termination costs and notice payments; 

(b) unfair, wrongful or constructive dismissal compensation; 

(c) compensation for discrimination on grounds of sex, race, 

disability, age, religion or belief, gender reassignment, 

marriage or civil partnership, pregnancy and maternity or 

sexual orientation or claims for equal pay; 

(d) compensation for less favourable treatment of part-time 

workers or fixed term employees; 

(e) outstanding employment debts and unlawful deduction of 

wages including any PAYE and national insurance 

contributions; 

(f) employment claims whether in tort, contract or statute or 

otherwise; 



 

 

 

(g) any investigation relating to employment matters by the 

Equality and Human Rights Commission or other 

enforcement, regulatory or supervisory body and of 

implementing any requirements which may arise from such 

investigation; 

"Employing Sub-Contractor" shall have the meaning ascribed to it in the relevant Part (as the 

context requires) of Schedule 22 (Staff Transfer); 

"End User" means the person designated by the Authority to complete the End 

User Questionnaire and/or a recipient of the Services performed; 

"End User Questionnaire" means the questionnaire in the form set out in Appendix 4 (Form 

of End User Questionnaire) to Schedule 6 (Governance, 

Management Information, Reports, Records and Audit);  

"Enduring Additional Services" those Additional Services which will endure, and which result in a 

change to the Contract and/or the Charges; 

"ENG1" a certificate of medical fitness (as required by MSN 1815); 

"Entitled Customer" means any person or organisation identified by the Authority from 

time to time as an entitled customer intended to be a recipient of 

goods and services procured under this Contract; 

"Entitled Customer Contract" means any contract, arrangement or other custom and practice of 

any kind between the Authority and an Entitled Customer; 

"Entitled Vessel" any vessel owned or operated by: (a) the Authority; (b) an Entitled 

Customer; and/or (c) the Contractor, and notified by the Authority 

to the Contractor as requiring receipt of the goods or services 

procured under this Contract as an Entitled Customer; 

"Environment" means living organisms including the ecological systems of which 

they form part and the following media (alone or in combination) air 

(including without limitation air within buildings and air within other 

natural or man-made structures whether above or below ground), 

water (including without limitation under or within land or in drains 

or sewers and coastal or inland waters) and land (including land 

under water) and in the case of man includes his senses and 

property; 



 

 

 

"Environmental Law" any Law which has as a purpose or effect the protection and/or 

prevention of harm or damage, and/or the provision of remedies in 

respect of: 

(a) Hazardous Material;  

(b) the environment; and/or 

(c) health and safety; 

"Estimated Change in 

Charges" 

the aggregate of any estimated increase in Capital Expenditure, 

Operating Expenditure and financing costs less the aggregate of 

any estimated reduction in Capital Expenditure, Operating 

Expenditure and financing costs; 

"Exercise Joint Warrior" a 2-week multi-national military exercise/s involving naval, air and 

land forces that takes place twice a year, planned and managed by 

JTEPS staff;  

"Exit Assistance Period" the period of eighteen (18) months prior to the expiry or termination 

of the Contract, or such other shorter period as notified to the 

Contractor by the Authority in writing; 

"Exit Information" has the meaning given in paragraph 3.1 of Schedule 21 (Exit 

Management); 

"Exit Management" services, activities, processes and procedures to ensure a smooth 

and orderly transition of all or part of the Services from the 

Contractor to the Authority and/or a Replacement Contractor, as 

set out or referred to in Schedule 21 (Exit Management); 

"Exit Management Plan" the Contractor's exit management plan as set out in Schedule 3 

(Service Delivery Plan); 

"Exit Management Services" those services set out in Appendix 1 of Schedule 21 (Exit 

Management); 

"Exit Steering Group"  the group made up of an appointed representative of each Party 

pursuant to paragraph 2.2 of Schedule 21 (Exit Management) for 

managing the Parties' respective obligations under Schedule 21 

(Exit Management); 

"Expiry Date" the date falling at the end of the period of five (5) years from and 

including the Service Commencement Date; 



 

 

 

“Exposure Information 

(Contracts List)” 

means part of the CRP Information relating to the Contractor Group 

to be provided by the Contractor in accordance with paragraph 2 

and Annex 1 of Part B to Schedule 29 (Service Continuity); 

"Failing Guarantor" has the meaning given in Clause 5.1 (Guarantee); 

"Fast-Track Change" any Change which the Authority designates as such, which shall 

be expedited in accordance with paragraph 6 of Schedule 19 

(Change Control Procedure); 

"FDE Group" the Contractor, Key Sub-contractors and  the Guarantor;  

"Final Reconciliation Financial 

Report" 

shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Final Warning Notice" has the meaning given in Clause 56.4 (Persistent Breach); 

"Financial Distress Event" the occurrence of one or more of the events listed in Schedule 25 

(Financial Distress); 

"Financial Distress 

Remediation Plan" 

a plan setting out how the Contractor will ensure the continued 

performance and delivery of the Services in accordance with this 

Contract in the event that a Financial Distress Event occurs. This 

plan should include what the Authority would need to put in place 

to ensure performance and delivery of the Services in accordance 

with this Contract up to and including any Insolvency Event in 

respect of the relevant FDE Group entity and may refer to the 

Insolvency Continuity Plan in this regard; 

“Financial Information and 

Commentary” 

means part of the CRP Information requirements set out in 

accordance with paragraph 2 and Annex 3 of Part B of Schedule 

29 (Service Continuity); 

"Financial Model" means either the Bid Financial Model, the Baseline Financial 

Model, the Updated Baseline Financial Model, the Monthly 

Financial Model and/or the Annual Financial Model, as the context 

requires; 

"Financial Reports" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Financial Year"  1st January to 31st December 



 

 

 

"First-Tier Sub-Contractor" means any Sub-Contractor which has a Sub-Contract with the 

Contractor wholly or substantially for the purpose of performing (or 

contributing to the performance of) the whole or any part of this 

Contract and "First-Tier Sub-Contract" shall be interpreted 

accordingly; 

"Flag State" the country of registration of a sea going vessel: As defined by the 

United Nations Convention on the Law of the Sea (UNCLOS);  

"FOIA" the Freedom of Information Act 2000 and any subordinate 

Legislation (as defined in section 84 of the Freedom of Information 

Act 2000) made under the Freedom of Information Act 2000 from 

time to time together with any guidance and/or codes of practice 

issued by the Information Commissioner in relation to such Act; 

"Force Majeure Event" the occurrence after the Effective Date of: 

(a) war, civil war, armed conflict or terrorism; 

(b) nuclear, chemical or biological contamination, unless the 

source or cause of the contamination is as a result of any 

act of or breach by the Contractor or any Contractor 

Related Party; or 

(c) pressure waves caused by devices travelling at supersonic 

speeds or sonic booms; 

(d) cyber risks, to the extent that such cyber risks are beyond 

the reasonable control of the Affected Party and do not 

arise directly or indirectly as a result of the negligence of 

the Affected Party; or 

(e) environmental damage (unless specifically insured), to the 

extent that such environmental damage is beyond the 

reasonable control of the Affected Party and does not arise 

directly or indirectly as a result of the negligence of the 

Affected Party, 

which directly causes the Affected Party to be unable to comply 

with all or a material part of its obligations under this Contract but 

excluding any industrial dispute relating to the Contractor or its 

personnel or any other failure in the Contractor's or Sub-

Contractor's supply chain; 

"Force Majeure Notice" a written notice served by the Affected Party on the other Party 

stating that the Affected Party believes that there is a Force 

Majeure Event; 



 

 

 

"Foreground IPR" all Intellectual Property Rights generated in the performance of 

work under this Contract, including any Intellectual Property Rights 

in the Results; 

"Fuel" the fuel procured and used wholly and exclusively in connection 

with the provision of Services and in accordance with Clause 25 

(Fuel and Utilities); 

"Fuel Usage Report" has the meaning given to it in Part B (Management Information) of 

Schedule 6 (Governance, Management Information, Reports, 

Records and Audit)); 

"GDPR" General Data Protection Regulation (Regulation (EU) 2016/679); 

"General Change in Law" means a Change in Law which is not a Specific Change in Law; 

"Good Industry Practice" the exercise of that degree of skill, care, prudence and foresight 

and operating practice which would reasonably and ordinarily be 

expected from time to time of a skilled and experienced operator 

seeking in good faith to comply with all its contractual obligations 

and all applicable Law and engaged in the same type of 

undertaking as that of the Contractor and/or any of the Sub-

Contractors under the same or similar circumstances; 

in relation to any undertaking and any circumstances, the exercise 

of skill, diligence, prudence, foresight and judgment and the 

making of any expenditure that would reasonably be expected from 

a skilled person in the same type of undertaking under the same or 

similar circumstances; 

"Government Establishment" any of His Majesty's ships or vessels and service stations, as well 

as the Authority Premises; 

"Government Furnished 

Equipment" ("GFE") 

means Materiel issued or made available to the Contractor in 

connection with the Contract by or on behalf of the Authority, as set 

out in Part A (GFE) of Schedule 12 (Assets);  

"Government Furnished 

Facilities" ("GFF") 

means buildings, parts of buildings, sites and other infrastructure 

issued or made available to the Contractor in connection with the 

Contract by or on behalf of the Authority in accordance with Clause 

32 (Contractor Personnel at Government Establishments); 



 

 

 

"Government Furnished 

Information" ("GFI") 

means information or data issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 

Authority; 

"Governance Management 

Plan" 

the Contractor's governance management plan as set out in 

Schedule 3 (Service Delivery Plan); 

"Governance Meetings" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Guarantee" the deed of guarantee in favour of the Authority entered into by the 

Guarantor on or about the date of this Contract (which is in the form 

set out in Schedule 26 (Guarantees)), or any guarantee acceptable 

to the Authority that replaces it from time to time; 

"Guarantee Criteria" the criteria which must be satisfied by a Guarantor, as set out in 

Clause 5.2 (Guarantee); 

"Guarantor"  Serco Group PLC, a public limited company, incorporated under 

the laws of England, its principal place of business at Serco House, 

16 Bartley Wood Business Park, Bartley Way, Hook, Hampshire, 

RG27 9UY United Kingdom, registered number 02048608. 

"Hazardous Material" means any substance, whether in solid, liquid, vaporous or 

gaseous form and whether alone or in combination with any other 

substance that is harmful to human health or the Environment; 

"Headroom" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Health, Safety and 

Environmental Protection 

Management Plan" 

the Contractor's health, safety and environmental protection 

management plan, as set out in Schedule 3 (Service Delivery 

Plan); 

"Health, Safety and 

Environmental Protection 

Report" 

the report to be delivered by the Contractor in accordance with 

Schedule 6 (Governance, Management Information, Reports, 

Records and Audit) in the form set out in Schedule 3 (Service 

Delivery Plan); 

"Health and Safety Legislation" any Law which is principally for the safety and protection of the 

health of human beings, such legislation being applicable to 

activities falling within the scope of the Services; 



 

 

 

  

"Human Resources 

Management Plan" 

the Contractor's human resources management plan as set out in 

Schedule 3 (Service Delivery Plan); 

"Incident Management 

Process" 

means the process which the Contractor shall implement 

immediately after it becomes aware of a Breach of Security which 

is intended to restore normal operations as quickly as possible, 

minimising any adverse impact on the Authority Data, the Authority, 

the Services and/or users of the Services; 

"Indirect Losses" means loss of profits, loss of use, loss of production, loss of 

business, loss of business opportunity, or any claim for 

consequential loss or for indirect loss of any nature (other than a 

claim for payment of the Charges); 

"Information" any information in any written or other tangible form disclosed to 

one party by or on behalf of the other party under or in connection 

with the Contract, including information provided in the tender or 

negotiations which preceded the award of the Contract; 

"Information Security Approval 

Statement" 

means a notice issued by the Authority which sets out the 

information risks which the Contractor has identified as being 

associated with using the Contractor System and confirms that:  

(a) the Authority is satisfied that the identified risks have been 

adequately and appropriately addressed; 

(b) the Authority has accepted the residual risks; and  

(c) the Contractor may use the Contractor System to Process 

Authority Data; 

“Insolvency Continuity Plan” the Contractor's insolvency continuity plan as set out in Schedule 

3 (Service Delivery Plan); 

"Insolvency Event"  the events listed in Clause 56.2 (Insolvency Event); 

"Insured Amount" means the proceeds recovered by the Contractor under any of the 

Required Insurances, or which would have been received had the 

Contractor complied with its obligations pursuant to Clause 48 

(Insurance) and Schedule 7 (Insurances);  



 

 

 

"Insured Risk" means the risks, events and circumstances for which the 

Contractor is required to maintain insurances pursuant to Clause 

48 (Insurance) and Schedule 7 (Insurances); 

"Intellectual Property Rights"  all patents, utility models, or rights (registered and unregistered) in 

any designs; applications for any of the foregoing; copyright; 

database rights; semiconductor chip topography rights; rights in 

confidential information and trade secrets; and all rights and forms 

of protection of a similar nature to these or having equivalent effect 

anywhere in the world;  

"Invitation to Negotiate"  the invitation to negotiate issued by the Authority in connection with 

the Contract pursuant to the Regulations; 

"IT Health Check" has the meaning given in paragraph 7.1(a) of Schedule 8 (Security 

and Information Management); 

"IPR Register" means the list of Background IPR and Foreground IPR set out in 

Schedule 17 (Intellectual Property Rights) as updated from time to 

time in accordance with this Contract; 

"Industry Security Notice" Industry Security Notices issued by the Authority to the Contractor 

whether directly or by issue on the gov.uk website at:   

https://www.gov.uk/government/publications/industry-security-

notices-isns; 

"JSyCC WARP" the Joint Security Co-ordination Centre MOD Defence Industry 

Warning, Advice and Reporting Point, or any successor body 

notified by way of ISN; 

"Key Performance Indicator"  each or any key performance indicator set out in Schedule 4 

(Payment, Performance and Incentivisation Mechanism) in 

accordance with which the Contractor is to provide the Services; 

"Key Personnel" the persons listed in Schedule 28 (Key Personnel); 

"Key Roles" a role described as a Key Role in Schedule 28 (Key Personnel) 

and any additional roles added from time to time in accordance with 

Clause 31 (Key Personnel); 

"Key Sub-Contract" each Sub-Contract with a Key Sub-Contractor; 

https://www.gov.uk/government/publications/industry-security-notices-isns
https://www.gov.uk/government/publications/industry-security-notices-isns


 

 

 

 

"Key Sub-Contractor" the sub-contractors listed in Schedule 23 (Key Sub-Contractors); 

"King’s Harbour Master" the person appointed by the Authority under the Dockyard Ports 

Regulation Act 1865, to be the Statutory Harbour Authority for the 

relevant dockyard port for the purposes of controlling  all harbour 

movements of vessels over 20 metres in length, allocating all 

berths within the Naval Base and, as advised by the Chief 

Admiralty Pilot (CAP), determining towage service configuration 

and numbers for all movements  which are provided via the Daily 

Movements Signal (DMS) and confirmed in detail by the Admiralty 

Pilots’ pre-movement briefing;  

"Law" any law, treaty, enactment, statute, proclamation, decree, bye-law 

(including, for the avoidance of doubt, any military bye-law), 

decision, notice, order, rule (including, without limitation, any rule 

of court), right within the meaning of the European Union 

(Withdrawal) Act 2018 as amended by European Union 

(Withdrawal Agreement) Act 2020, regulation, order, regulatory 

policy, statutory instrument or other delegated or subordinate 

legislation and any mandatory directions, codes of practice or 

guidance issued pursuant to any legislation, directives or 

requirements of any regulatory body with which the Contractor is 

bound to comply, including any and all Health and Safety 

Legislation applicable to the Services, but (for the avoidance of 

doubt) not including the Standards; 

"Line Item" any of the individually numbered services detailed in Schedule 2 

(Statement of Requirement); 

"Local Performance Working 

Group" 

means the governance board described as such in Schedule 6 

(Governance, Management Information, Reports, Records and 

Audit);  

"Management Information" the management information specified in Schedule 6 (Governance, 

Management Information, Reports, Records and Audit) to be 

provided by the Contractor to the Authority; 

"Management Information KPI" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Marine Guidance Note" marine guidance notes as published by UK MCA;  



 

 

 

"Master" the person appointed by the Contractor, or on behalf of the 

Contractor, to command any one of the Vessels; 

"Materiel" equipment (including fixed assets), stores, supplies and spares; 

"Maximum" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"MCA" the Maritime and Coastguard Agency of the United Kingdom; 

"Memorandum of 

Understanding" 

the Memorandum of Understanding between the Authority and the 

MCA on Operation and Coordination of the Safety Management of 

Ministry of Defence shipping on non-commercial service and, 

cooperation regarding the management of the Defence Shipping 

Register and Maritime Autonomy and, cooperation regarding MOD 

application of the Port Marine Safety Code (PMSC) & Vessel 

Traffic Services;  

"Merchant Shipping Notice" means a notice described as such and issued by the MCA; 

"MIAC Required Action" has the meaning given in Clause 51.6 (Measures in a Crisis); 

"Minor Non-Performance" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Model" the Financial Model and/or the Operational Model and/or any other 

spreadsheet developed by the Contractor in Microsoft Excel for the 

Authority, prepared in accordance with Schedule 31 (Transparency 

and Financial Models); 

"Modification" means a change to the build standard of an Article and the 

expressions 'to Modify' and 'Modified' shall be interpreted 

accordingly: 

"MOD Identifiable Information" all Electronic Information which is attributed to or could identify an 

existing or proposed MOD capability, defence activities or 

personnel and which the MOD requires to be protected against 

loss, misuse, corruption, alteration and unauthorised disclosure; 

"month" a calendar month; 



 

 

 

"Monthly Financial Model" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Monthly Financial Report" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Monthly Operational Model" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Monthly Performance and 

Activity Report" 

has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Monthly Performance Working 

Group" 

means the governance board described as such in Schedule 6 

(Governance, Management Information, Reports, Records and 

Audit); 

"Multi-Party Dispute" a Dispute which involves the Parties and one or more Related Third 

Parties; 

"Multi-Party Dispute 

Representatives" 

has the meaning given in paragraph 6.6 of Schedule 30 (Dispute 

Resolution Procedure); 

"Multi-Party Dispute Resolution 

Procedure" 

has the meaning given in Schedule 30 (Dispute Resolution 

Procedure); 

"Multi-Party Procedure 

Initiation Notice" 

has the meaning given in Schedule 30 (Dispute Resolution 

Procedure); 

"Necessary Consents" all permits, licences, permissions, consents, approvals, certificates 

and authorisations (whether statutory or otherwise) which are 

required for the performance of any of the Contractor's obligations 

under this Contract, whether required in order to comply with Law 

or as a result of the rights of any third party;  

"Non-Performance" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Non-Performance Points" or 

"NPPs" 

has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"NSA/DSA" as appropriate, the National or Designated Security Authority of the 

Contractor that is responsible for the oversight of the security 



 

 

 

requirements to be applied by the Contractor and for ensuring 

compliance with applicable national security regulations; 

"Occasion of Tax Non-

Compliance" 

any tax return of the Contractor submitted to a Relevant Tax 

Authority on or after 1 October 2012 is found on or after 1 April 

2013 to be incorrect as a result of: 

(a) Relevant Tax Authority successfully challenging the 

Contractor under the General Anti-Abuse Rule or the 

Halifax Abuse Principle or under any tax rules or legislation 

that have an effect equivalent or similar to the General 

Anti-Abuse Rule or the Halifax Abuse Principle; 

(b) the failure of an avoidance scheme which the Contractor 

was involved in, and which was, or should have been, 

notified to a Relevant Tax Authority under the DOTAS or 

any equivalent or similar regime; or  

(c) any tax return of the Contractor submitted to a Relevant 

Tax Authority on or after 1 October 2012 gives rise, on or 

after 1 April 2013, to a criminal conviction in any jurisdiction 

for tax related offences which is not spent at the date this 

Contract came into effect or to a civil penalty for fraud or 

evasion; 

"Officer in Charge" has the meaning given in Clause 32.1(b) (Contractor Personnel at 

Government Establishments); 

"On Time In Full" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"One-Off Additional Services" those Additional Services which are not Enduring Additional 

Services; 

"Onerous Contract" a contract in which the unavoidable costs of meeting the 

obligations under the contract exceed the economic benefits 

expected to be received under it, as defined under International 

Accounting Standard 37; 

"Onerous Contract Report" a report provided by the Contractor pursuant to Clause 27 

(Records, Audits and Open Book Data); 

"Operating Expenditure" operating costs including maintenance costs, staffing costs and 

utility costs; 



 

 

 

"Operational Model" means either the Bid Operational Model, the Baseline Operational 

Model, the Updated Baseline Operational Model and/or the 

Monthly Operational Model, as the context requires; 

“Parent Undertaking” has the meaning set out in section 1162 of the Companies Act 

2006; 

"Partial Termination" a partial termination of this Contract, in accordance with Clauses 

56.8 to 56.10 (Termination for Contractor Default); 

"Parties" together, the Authority and the Contractor; 

"Party" a party to this Contract; 

"Persistent Breach" has the meaning given in Clause 56.6 (Persistent Breach); 

"Personal Data" has the meaning in the Data Protection Legislation; 

"Personal Data Breach" has the meaning in the Data Protection Legislation; 

"Planned Service 

Commencement Date" 

1 October 2025, or such later date as may be agreed between the 

Parties in writing;  

"Plastic Packaging 

Component(s)" 

shall have the same meaning as set out in Part 2 of the Finance 

Act 2021 together with any associated secondary legislation; 

"Potential Termination 

Triggers" 

has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"PPT Legislation" the legislative provisions set out in Part 2 and Schedules 9-15 of 

the Finance Act 2021 together with any secondary legislation made 

under powers contained in Part 2 of the Finance Act 2021.  This 

includes, but is not limited to, The Plastic Packaging Tax 

(Descriptions of Products) Regulations 2021 and The Plastic 

Packaging Tax (General) Regulations 2022; 

"PPT" a tax called "plastic packaging tax" charged in accordance with 

Part 2 of the Finance Act 2021; 

"Prescribed Person" means a legal adviser, an MP, or an appropriate body which a 

whistle-blower may make a disclosure to as detailed in 

‘Whistleblowing: list of prescribed people and bodies’, available 

online at: https://www.gov.uk/government/publications/blowing-

https://www.gov.uk/government/publications/blowing-the-whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-bodies


 

 

 

the-whistle-list-of-prescribed-people-and-bodies--

2/whistleblowing-list-of-prescribed-people-and-bodies, as updated 

from time to time; 

"Process, Processes or 

Processing" 

has the meaning in the Data Protection Legislation; 

"Processor" has the meaning in the Data Protection Legislation; 

"Profit Share" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Prohibited Acts" has the meaning given in Clause 58.1 (Termination for Prohibited 

Acts); 

"Project Area" the locations at which the Services are to be provided; 

"Project Documents" those documents set out in Schedule 16 (Project and Ancillary 

Documents); 

"Protective Measures" appropriate technical and organisational measures which includes: 

(a) pseudonymising and encrypting Personal Data; ensuring 

confidentiality, integrity, availability and resilience of 

systems and services; 

(b) ensuring that availability of and access to Personal Data 

can be restored in a timely manner after an incident; and 

(c) regularly assessing and evaluating the effectiveness of the 

such measures adopted by it; 

"Public Store Account" as defined in DEFSTAN 05-99; 

"Public Sector Dependent 

Contractor" 

means a contractor where that contractor, or that contractor's 

group has Annual Revenue of £50 million or more of which over 

50% is generated from UK Public Sector Business; 

"Publishable Performance 

Information" 

means any of the Transparency Information as it relates to a Key 

Performance Indicator where it is expressed as publishable in the 

table in Appendix 2 (Publishable Performance Information – Key 

Performance Indicator Data Report Template) to Schedule 6  

(Governance, Management Information, Reports, Records and 

Audit), which shall not contain any information which is exempt 

https://www.gov.uk/government/publications/blowing-the-whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-bodies
https://www.gov.uk/government/publications/blowing-the-whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-bodies


 

 

 

from disclosure which shall be determined by the Authority, and 

which shall not constitute Commercially Sensitive Information; 

"Quarter" a period of three (3) months commencing on either 1 January, 1 

April, 1 July or 1 October in any Contract Year;  

"Quality Management Plan" the Contractor's quality management plan as set out in Schedule 3 

(Service Delivery Plan); 

"Quality Rectification Plan" the plan agreed between the Parties to rectify any shortfalls 

identified by the Authority or the Contractor, via an End User 

Questionnaire, or otherwise;  

"Range Administration Unit" The Authority organisation which is responsible for the safe 

administration of the respective range, 

"Records" all records relating to this Contract and the provision of the 

Services, including the data and documents to be uploaded and 

maintained in the Shared Data Environment as set out in Appendix 

1 (Records to be Maintained in the Shared Data Environment) to 

Schedule 6 (Governance, Management Information, Reports, 

Records and Audit), including the historic and/or superseded 

versions of all such records; 

"Rectification Plan" a plan to address the impact of, and prevent the reoccurrence of, 

a Default; 

"Regulations" the Defence and Security Public Contracts Regulations 2011; 

"Related Third Party" a party to: 

(a) another contract with the Authority or the Contractor which 

is relevant to this Contract; or 

(b) a Sub-Contract;  

“Relevant Authority” or 

“Relevant Authorities”  

means the Authority and the Cabinet Office Markets and Suppliers 

Team; 

"Relevant Contract Month" means: 

(a)  for each MPRB meeting, the month for which performance is 

to be sentenced at such meeting; and 



 

 

 

(b) for each LPWG meeting, the month for which performance is 

to be sentenced at the next MPRB meeting, 

such month being referred to as 'Month M-2' in Schedule 4 

(Payment, Performance and Incentivisation Mechanism); 

"Relevant Transfer" a transfer of employment to which the Transfer Regulations 

applies; 

"Relevant Transfer Date" shall have the meaning ascribed to it in the relevant Part (as the 

context requires) of Schedule 22 (Staff Transfer); 

"Relief Event" any of the following: 

(a) fire, explosion, lightning, storm, tempest, flood, bursting or 

overflowing of water tanks, apparatus or pipes, ionising 

radiation (to the extent it does not constitute a Force Majeure 

Event), earthquakes, riot and civil commotion;  

(b) failure by any statutory undertaker, utility company, local 

authority or other like body to carry out works or provide 

services;  

(c) any accidental loss or damage to the Authority Premises or 

any roads servicing them;  

(d) any national failure or shortage of power, fuel or transport;  

(e) any blockade or embargo which does not constitute a Force 

Majeure Event;  

(f) in relation to a particular aspect of the Services, the Master of 

the relevant Vessel, acting in accordance with the HSEP and 

the relevant risk assessment, deeming it unsafe to provide 

those Services;  

(g) an Urgent Operational Change; or 

(h) in the event that the Authority requires the Contractor to 

terminate a Key Sub-Contract pursuant to Clause 34.14 (Key 

Sub-Contracts) and the Contractor forthwith terminates such 

Key Sub-Contract, there is a failure to deliver any part of the 

Services in accordance with this Contract provided that:  



 

 

 

(i) the scope of the services delivered under the terminated 

Key Sub-Contract directly relates to the part of the Services 

which the Contractor is unable to deliver; and 

(ii) the termination of the relevant Key Sub-Contract is the sole 

cause of the Contractor's failure to deliver the Services,  

unless any of the events listed in paragraphs (a) to (h) inclusive 

arises (directly or indirectly) as a result of any act or omission of 

the Contractor or any Contractor Related Parties in which case 

such event shall not be a Relief Event; 

"Replacement Contractor" any third party service provider of Replacement Services appointed 

by the Authority from time to time (or where the Authority is 

providing replacement Services for its own account, the Authority); 

"Replacement Services" any services which are the same as or substantially similar to any 

of the Services and which the Authority receives in substitution for 

any of the Services following the expiry or termination or partial 

termination of this Contract, whether those services are provided 

by the Authority internally and/or by any third party; 

"Representative"  means the Authority Representative or the Contractor 

Representative, as the context requires; 

"Request For Information" a Request for Information under the FOIA or the EIRs; 

"Required Action" has the meaning given in Clause 50.3 (Step-In Rights); 

"Required Condition" means, in respect of each Vessel, the structure, state, condition 

(including the completeness, state and condition of all Vessel 

Equipment related to such vessel), compliance and classification 

of such Vessel, as more particularly described in the survey for 

such Vessel in Part 2 of Schedule 10 (Bareboat Charter 

Agreement), and such condition shall include the rectification of 

any identified Vessel Defect(s) in accordance with the terms of this 

Contract. 

"Required Insurances" has the meaning given in Clause 48.1 (Insurance); 

"Resource Capacity" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 



 

 

 

"Results" the results and outputs generated in the performance of work under 

this Contract and recorded in any written or other tangible form; 

“Review Report” has the meaning given in paragraphs 2.2 to 2.5 of Schedule 29 

(Service Continuity); 

"Safe Haven" a harbour or shelter of any kind which affords safe entry and 

protection from the force of weather, as defined by MGN 280; 

"Safety and Environmental 

Case" 

a structured argument supported by a body of evidence that 

provides a compelling, comprehensible and valid case that a 

Vessel, platform or system is safe to operate and is operated safely 

and environmentally sound for a given application in a given 

operating environment; 

"Safety Management 

Certificate" 

means a document issued by the MCA to a Vessel which signifies 

that the Contractor and its shipboard management operate in 

accordance with the approved Safety Management System (1.1.6 

of the ISM Code); 

"Safety Management System" means the document prepared and implemented by the Contractor 

as set out in the Governance Management Plan, which shall be a 

structured and documented safety management system to meet 

the requirements of the ISM Code to implement effectively the 

relevant safety and environmental protection policies; 

"Sea Danger Area" military live firing ranges;  

"Sea State" shall have the meaning as set out in the Mariner's Handbook 

published by the UK Hydrographic Office from time to time; 

"Second-Tier Sub-Contractor" means any Sub-Contractor which has a Sub-Contract with a First-

Tier Sub-Contractor wholly or substantially for the purpose of 

performing (or contributing to the performance of) the whole or any 

part of this Contract and "Second-Tier Sub-Contract" shall be 

interpreted accordingly; 

"Secret Matter" any matter connected with the Contract, or its performance which 

is designated by the Authority in the Security Aspects Letter 

annexed to the Contract or otherwise in writing as "Top Secret" or 

"Secret", and shall include any information concerning the content 

of such matter and anything which contains or may reveal that 

matter;  



 

 

 

"Security Aspects Letter" the notification provided by the Authority to the Contractor in 

connection with the disclosure or generation of information marked 

OFFICIAL or above, a copy of which is annexed to this Contract at 

Annex B (Security Aspects Letter) to Schedule 8 (Security and 

Information Management); 

"Security and Information 

Management Plan" 

means the Contractor's security and information management plan 

as set out in Schedule 3 (Service Delivery Plan); 

"Security Policy Framework" the HMG Security Policy Framework relating to the Government 

Security Classification policy as published by the Cabinet Office; 

"Security Requirements" the security requirements set out in this Contract, including those 

set out in Clauses 38 (Security Measures), 39 (Security Measures 

Provisions to be Included in Relevant Sub-Contracts) and 40 

(Official-Sensitive Security Requirements) and Schedule 8 

(Security and Information Management); 

"Service Commencement Date" the date on which the provision of the Services commences in 

accordance with Clause 6.2 (Services) of this Contract; 

“Service Continuity Plan” means the Contractor's service continuity plan (which incorporates 

the Business Continuity Plan, Disaster Recovery Plan and the 

Insolvency Continuity Plan) as set out in Schedule 3 (Service 

Delivery Plan);  

"Service Credit" has the meaning given to it in Schedule 4 (Payment Performance 

and Incentivisation Mechanism); 

"Service Delivery Area"  the identified service delivery areas 4, 5 and 7, as specified in 

Schedule 2 (Statement of Requirement), each detailing a set of 

specific requirements either grouped by function or geographically;  

"Service Delivery Plan" means the Contractor's plan for the delivery of the Services as set 

out in Schedule 3 (Service Delivery Plan); 

"Service Delivery Procedures" the Records detailing the infrastructure and operating procedures 

through which the Contractor provides the Services, including 

sufficient detail to permit the Authority and/or any Replacement 

Contractor to understand how the Contractor provides the Services 

and to enable the smooth transition of the Services with the 

minimum of disruption;  



 

 

 

 

"Services" all those services to be provided by, and obligations to be 

performed by, the Contractor in accordance with the terms of this 

Contract (and "Service" shall mean any one of them); 

"Shared Data Environment" the data repository hosted by the Authority containing the 

information about this Contract and the Services, to be used and 

managed in accordance with Clause 27.2 (Records, Audits and 

Open Book Data) and Schedule 6 (Governance, Management 

Information, Reports, Records and Audit); 

"Shareholder" means any person directly or indirectly holding shares in the 

Contractor;  

"Short Term Absence" means an absence due to illness, holiday or other reason agreed 

in advance with the Authority, with a maximum duration of fifteen 

(15) Business Days; 

"Site" any premises from which the Services are provided in connection 

with this Contract or from which the Contractor or any relevant Sub-

Contractor manages, organises or otherwise directs the provision 

of the Services and/or any sites from which the Contractor or any 

relevant Sub-Contractor generates, processes, stores or transmits 

MOD Identifiable Information in relation to this Contract; 

"Specific Change in Law" means: 

(a) any Change in Law in the UK, which specifically refers to the 

provision of services the same as or similar to the Service or 

to the holding of shares in companies whose main business 

is providing services the same as or similar to the Service; or 

(b) a change to the Defence Maritime Regulations; 

"Special Personnel" all persons, who are not passengers or members of the crew, that 

are carried onboard in connection with the special purpose of that 

ship or, because of special work being carried out on that ship, and 

the terms ‘Authority Personnel’, 'MOD Special Personnel', ‘MOD 

Personnel’ and 'Service Personnel' shall be synonymous with the 

term ‘Special Personnel';  

"Standards" the standards listed in Schedule 9 (Standards); 



 

 

 

"Statement of Requirement" the requirements of the Authority as set out in Schedule 2 

(Statement of Requirement); 

"Step-In Notice" has the meaning given in Clause 50.2 (Step-In Rights);  

"Step-Out Plan" has the meaning given in Clause 50.6 (Step-In Rights); 

"Strategic Board" means the governance board described as such in Schedule 6 

(Governance, Management Information, Reports, Records and 

Audit);  

"Strategic Board Chair" shall have the meaning given to it in Schedule 6 (Governance, 

Management Information, Reports, Records and Audit); 

“Strategic Supplier” means those Contractors to government listed at 

https://www.gov.uk/government/publications/strategic-suppliers; 

"Sub-Contract" any contract or agreement (or proposed contract or agreement) 

between the Contractor (or a Sub-Contractor) and any third party 

whereby that third party agrees to provide to the Contractor (or the 

Sub-Contractor) all or any part of the Services or facilities or 

services which are material for the provision of the Services or any 

part thereof or necessary for the management, direction or control 

of the Services or any part thereof; 

"Sub-Contractor" any Key Sub-Contractor or other third party with whom: 

(a) the Contractor enters into a Sub-Contract; or 

(b) a third party under (a) above enters into a Sub-Contract, 

or the servants or agents of that third party; 

"Sub-processor" any third party appointed to process Personal Data on behalf of the 

Contractor related to the Contract; 

"Subsequent Transferring 

Employee" 

shall have the meaning ascribed to it in Part 2 of Appendix 2 to 

Schedule 22 (Staff Transfer); 

“Subsidiary Undertaking” has the meaning set out in section 1162 of the Companies Act 

2006; 



 

 

 

"Suitable Substitute Key Sub-

Contractor" 

a person who is a Suitable Third Party and who is approved by the 

Authority Representative (such approval not to be unreasonably 

withheld or delayed) as: 

(a) having the legal capacity, power and authority to become 

a party to and perform the obligations it is proposed to 

undertake in relation to the Contract; and 

(b) employing persons having the appropriate qualifications, 

experience and technical competence and having the 

resources available to it (including committed financial 

resources and sub-contracts) which are sufficient to 

enable it to perform the obligations it is proposed to 

undertake in relation to the Contract; 

"Supply Chain Resilience and 

Risk Awareness Mapping 

Template" 

the template set out in DEFFORM 565 (Supply Chain Resilience 

and Risk Awareness Mapping Template), as updated from time to 

time; 

"Supply Chain Transparency 

Report" 

the report provided by the Contractor to the pursuant to Schedule 

6 (Governance, Management Information, Reports, Records and 

Audit) providing all of the information described in Appendix 3 

(Supply Chain Transparency Information Template) and in 

accordance with any guidance issued by the Authority from time to 

time; 

"Swarm Attack" a simulated attack by multiple FIAC;  

"Target Towing" an activity where a target supplied by the Authority is towed to 

enable the practice of gunnery serials and "Target Towed" shall 

be construed accordingly;  

"Task" an instruction issued in accordance with a properly authorised 

Tasking Procedure to the Contractor to perform an activity set out 

in a Line Item in Schedule 2 (Statement of Requirement), and 

"Tasked" and "Tasking" shall be construed accordingly; 

"Tasking Authority" means: 

(a) for SDA 4: Defence Marine Services, delegated to Marine 

Services Superintendent (Out of Port) managed day to day 

by QQ (as T3E contractor); 

(b) for SDA 5: Defence Marine Services, delegated Marine 

Services Superintendent (Out of Port); and 

(c) for SDA 7: Defence Marine Services, delegated to MSO 

(RSACT); 



 

 

 

"Tasking Procedures" the notification of Task requirements to the Contractor by the 

Tasking Authorities, which may include written instructions via  

email or, for short notice changes, verbal communications made 

face to face, by telephone or maritime radio (provided that as soon 

as practicable after such verbal communications, the Tasking 

Authorities confirm such requirements in writing); 

"Tender Date"  means 7th May 2024; 

"Termination Compensation" a payment made as a result on the termination of this Contract, in 

accordance with Schedule 20 (Compensation on Termination); 

"Termination Date" the date on which this Contract terminates prior to the Expiry Date 

in accordance with its terms; 

"Termination Notice" a notice of termination issued in accordance with this Contract; 

"Test and Trials Equipment" means special test and trials equipment and any associated 

fixtures, fittings and software, which are generally supplied and 

owned by a third party in support of Authority sponsored trials and 

activities, which items may be permanently installed on vessels or 

held on shore and including, at the date of this Contract, those 

items set out in Schedule 12 (Assets); 

"Test, Trials, Training and 

Evaluation Contract" or "T3E" 

the contract between the Authority and QQ; 

"Third Party Contract" a contract with a third party entered into by the Contractor 

exclusively for the purpose of delivering the Services; 

"Third Party IPR" IPR owned by a third party;  

"Total Monthly Payment" has the meaning given to it in paragraph 2.1 of Schedule 4 

(Payment Performance and Incentivisation Mechanism); 

"Transfer Regulations" Transfer of Undertakings (Protection of Employment) Regulations 

2006; 

"Transferable Assets" those Assets (which are not already owned by the Authority) which 

are capable of legal transfer to the Authority; 



 

 

 

"Transferring Assets" has the meaning given in paragraph 7.2(a) of Schedule 21 (Exit 

Management); 

"Transition Period" the period from and including the Transition Services 

Commencement Date to and including the day prior to the Service 

Commencement Date; 

"Transition Plan" the Contractor's plan for the delivery of the Transition Services as 

set out in Schedule 5 (Transition); 

"Transition Services" the services to be provided by the Contractor to the Authority 

during the Transition Period as more fully described in Schedule 5 

(Transition); 

"Transition Services 

Commencement Date" 

the Effective Date; 

"Transparency Information" the content of this Contract in its entirety, including from time to 

time agreed changes to the Contract, except for (i) any information 

which is exempt from disclosure in accordance with the provisions 

of the FOIA or the EIR, which shall be determined by the Authority, 

and (ii) any Contractor Commercially Sensitive Information; 

"Transparency Objectives" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

“UK Public Sector Business” means any goods, service or works provision to UK public sector 

bodies, including Central Government Bodies and their arm's 

length bodies and agencies, non-departmental public bodies, NHS 

bodies, local authorities, health bodies, police, fire and rescue, 

education bodies and devolved administrations; 

"Updated Baseline Financial 

Model" 

shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Updated Baseline Financial 

Report" 

shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Updated Baseline Operational 

Model" 

shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Urgent Operational Change" a Change required for urgent operational purposes; 



 

 

 

"User Guide" shall have the meaning given to it in Schedule 31 (Transparency 

and Financial Models); 

"Valid" in respect of an Assurance, has the meaning given to it in 

paragraph 2.7 of Part B of Schedule 29 (Service Continuity); 

"VAT" value added tax as provided for in the Value Added Tax Act 1994; 

"Vessel" any one or more vessels (including the Authority Vessels) or ships, 

together with any Vessel Equipment, being used or to be used by 

the Contractor to provide the Services;  

"Vessel Defect" means, in respect of an Authority Vessel, where such Vessel: 

(a) does not comply with the Required Condition unless such 

non-compliance is as a result of an act or omission by the 

Contractor or any Contractor Related Party; and/or 

(b) is not fit for the purpose of delivering those parts of the 

Services for which such Vessel has been identified as 

suitable as set out in Schedule 2 (Statement of 

Requirement), 

during the first three (3) months following the Service 

Commencement Date; 

"Vessel Equipment" any and all assets and equipment (including any machinery, outfit, 

appliances, boilers, appurtenances, radio equipment and spare 

parts) belonging to any Vessel on board and on shore; 

"Warning Notice" has the meaning given in Clause 56.3 (Persistent Breach); and 

"Warranted Data" such data set out in Schedule 15 (Warranted Data). 

 

  



 

 

 

Part B – Acronyms 

In this Contract the following acronyms shall have the following meanings:  

AIS Automatic Identification System  

ALARP As low as reasonably practicable 

AMASS Autonomous Mobile Acoustic Submarine Simulator 

APAR Annual Performance and Activity Report 

ASD Azimuth Stern Drive 

ATD Azimuth Tractor Drive 

ATVR Annual Tasking Volume Report 

AUV Autonomous Underwater Vehicle 

BoardEx Maritime boarding exercise 

BPEO Best practicable environmental option 

BPSS Baseline Personnel Security Standard 

BR The technical Book of Reference authored/published 

from time to time by Navy Command   

BUTEC British Underwater Test & Evaluation Centre (located in 

the Kyle of Lochalsh) 

C* Abbreviation for CHALFONT 

CALSS Calibrated Sound Source  

CAP Chief Admiralty Pilot 

CAP (C) Chief Admiralty Pilot (Clyde) 



 

 

 

CAP (D) Chief Admiralty Pilot (Devonport) 

CAP (P) Chief Admiralty Pilot (Portsmouth) 

CAT A Category A  

CERTEX Certification Exercise 

CHF Commando Helicopter Force 

CIVGAS Petrol 

COM Class Output Management  

COMCSG Commander Carrier Strike Group 

COMSUBFLOT Commander Submarine Flotilla 

COMSURFLOT Commander Surface Flotilla 

COTS Commercial Off The Shelf 

COTS (M) Commercial Off The Shelf (Modified) 

COTS Item Commercially-available Off-The-Shelf Item 

Coxn Coxswain 

CP&F Contract, Purchasing and Finance 

CRP Clear Range Procedure 

CRTPA Contract (Rights of Third Parties) Act 1999 

CSE Certificate of Safety of Explosives 

CSG Carrier Strike Group  

CSM Cyber Security Model 



 

 

 

CTC Counter Terrorist Check 

CTS Conventional Twin Screw propulsion system    

DACOS Deputy Assistant Chief of Staff 

DCT Defence Capability Training  

DD Destroyer 

DE&S Defence Equipment & Support 

DEFSTAN Defence Standard – see Standards in Schedule 9 

DFC Duty Fleet Controller 

DFG Defence Fuels Group 

DHFS Defence Helicopter Flying School 

DIN Defence Information Notice  

DIO Defence Infrastructure Organisation 

DIPCLEAR Diplomatic Clearance 

DM Defence Munitions 

DMS Defence Marine Services 

DMS Daily Movements Signal 

DOC Document of Compliance  

DP Dynamic Positioning 

DRSO Disposal and Reserve Ship Organisation 

DSTL Defence Science and Technology Laboratory 



 

 

 

DSTO Defence SERE Training Organisation 

EA Equipment Authority 

EHJ Explosives Handling Jetty  

EM  Electromagnetic 

EOD Explosive Ordnance Disposal  

ETA Estimated Time of Arrival 

ETD Estimated Time of Departure 

FAC Fast Attack Craft  

FF Frigate 

FIAC Fast Inshore Attack Craft  

FLOO Fleet Operating Orders 

FMSP Fleet Maintenance and Support Period 

FMSP Future Maintenance and Support Programme 

FOC Final Operating Capability 

FOST Fleet Operational Sea Training 

FOST (Ships) Fleet Operational Sea Training (Ships) 

FOST (Submarines) Fleet Operational Sea Training (Submarines) (formerly 

known as FOST North) 

FPGRM Force Protection Group Royal Marines 

FRE Fleet Ready Escort  



 

 

 

FSU Fender Spacer Unit  

GFE Government Furnished Equipment 

GLA General Lighthouse Authority 

GMDSS Global Maritime Distress and Safety System  

H2S Hydrogen Sulphide 

HFO Heavy Fuel Oil 

HISTAR High Seas Target  

HMNB His Majesty Naval Base 

HMRC His Majesty's Revenue and Customs 

HMRC Excise Notices His Majesty's Revenue and Customs Excise Notices  

HP Air Systems (HPAS) High Pressure Air System(s) 

HSEP Health Safety and Environmental Protection Report 

IACS International Association of Classification Societies 

IASME Information Assurance Small and Medium-Sized 

Enterprises 

IAW In accordance with 

IBC Intermediate Bulk Container  

IC In command 

IMCA International Marine Contractors Association 

IMO  International Maritime Organisation 



 

 

 

INMARSAT International Maritime Satellite  

IOC Initial Operating Capability 

IPR Intellectual Property Rights 

IRB Inshore Rescue Boats  

ISM Code The International Safety Management Code 

ISN Industry Security Notice 

ISSC Intermediate Sea Survival Course 

ISTAR Intelligence, Surveillance, Target Acquisition and 

Reconnaissance  

IT Information Technology 

ITN means the Invitation to Negotiate 

JEF(M) Joint Expeditionary Force (Maritime)  

JHC Joint Helicopter Command 

JSPs the Ministry of Defence Joint Service Publications issued 

from time to time; 

JTEPS Joint Tactical Exercise Planning Staff  

JW; ExJW Exercise Joint Warrior 

KHM King's Harbour Master 

KPI Key Performance Indicator 

KUR Key User Requirement  



 

 

 

LHSEP Local Health Safety and Environmental Protection 

Report 

LMPAR Local Monthly Performance and Activity Report 

LPWG Local Performance Working Group 

LR Line Runner  

LSA Life Saving Appliance  

MAB Ministry of Defence A Block  

MAIB Marine Accident Investigation Branch 

MARPOL The International Convention for the Prevention of 

Pollution from Ships (MARPOL) 

MARSyO Maritime Security Operations 

Max Maximum 

MCA Maritime and Coastguard Agency (often referred to as 

UK MCA) 

MCT Maritime Counter Terrorism 

MCTA Maritime Commissioning and Trials Assessment 

MEO Marine Engineering Officer 

MGN Marine Guidance Note 

MHF Merlin Helicopter Force 

MI Management Information 

MIB Medium Inflatable Boat 



 

 

 

MIO Maritime Interdiction Operations 

MOD Ministry of Defence 

MOTS Military Off The Shelf 

MOU The Memorandum of Understanding. 

MOVO Movements Officer 

MPAR Monthly Performance and Activity Report 

MPRB Monthly Performance Review Board 

MPV Minor War Vessels and Patrol Craft 

MPV Maritime Patrol Vessel 

MPWG Monthly Performance Working Group 

MS Marine Services 

MSDF Marine Services Delivery Framework 

MSN Merchant Shipping Notice 

MSO Marine Services Officer 

MSS Marine Services Superintendent 

MSS OOP Marine Services Superintendent - Out of Port 

MTT - FJ/MST Marine Target Towing - Fast Jets/Marine Sniper Training 

MV Merchant Vessel 

NAG The Authority's Naval Authority Group 

NAL Naval Armaments Lighter 



 

 

 

NATO North Atlantic Treaty Organisation  

NB Naval Base 

NBC Naval Base Commander 

NEQ Net Explosive Quantities 

NII Nuclear Installations Inspectorate  

NPP Non-Performance Points 

NPW Nuclear Powered Warship 

NSRS NATO Submarine Rescue System 

NVD  Night Vision Devices 

OFD Oil Fuel Depot 

OGD Other Government Departments 

OOH Out of Hours 

OOP Out of Port 

OOTNC Occasion of Tax Non-Compliance 

OOW Officer of the Watch 

OPA Oil and Pipeline Agency 

OPRC Oil Pollution Preparedness, Response and Co-operation 

Convention  

OSR Oil Spill Response 

OST Operational Sea Training 



 

 

 

PAR Performance Activity Report 

PAX Passenger 

PCO Port Conservancy Officer 

PED Portable Electronic Device  

PEXA Practise and Exercise Area  

PMS Provision of Marine Services 

POC Point Of Contact 

POMSR Port Operational Management Safety Report  

PPE Personal Protective Equipment 

PPIM Payment, Pricing and Incentivisation Mechanism 

PSA Public Store Account 

PSP Personal Survival Pack  

QEC Queen Elizabeth Class of Carrier 

QQ QinetiQ 

QRP Quality Rectification Plan 

RAMS Risk Assessments and Method Statements 

RCO Range Control Officer 

REPPIR Regulation (Emergency Preparedness and Public 

Information) Regulations 2019 

RFA Royal Fleet Auxiliary 



 

 

 

RIB (RHIB) Rigid Hulled Inflatable Boats 

RM Royal Marines 

RN Royal Navy 

RNLI Royal National Lifeboat Institute 

ROV Remotely Operated Vehicle  

RPAS Remotely Piloted Aircraft System 

RPM Revolutions per Minute 

RSACT Range Safety & Aircrew Training  

RSC Range Safety Craft which means any Vessel 

undertaking Range Safety Craft services in support of 

an Authority range with a Sea Danger Area 

RTB Range Terminal Building 

RYA  Royal Yachting Association 

SALVEX Salvage Exercise 

SAR Search and Rescue  

SB Strategic Board 

SC Security Check 

SCD Service Commencement Date 

SD Standard Day 

SDA Service Delivery Area 



 

 

 

SDA Sea Danger Area  

SE Safety Equipment 

SEC(R) Safety and Environmental Case Report 

SEMP Safety and Environmental Management Plan  

SEMS Safety and Environmental Management System  

SEPA Scottish Environmental Protection Agency 

SERE Survival, Evasion, Resistance and Extraction 

SLA Service Level Agreement 

SM Submarine 

SM Safety Submarine Safety 

SMC  Sea Mounting Centre  

SMCC Submarine Command Course 

SMS Safety Management System 

SMTE Support to Military Training & Exercises  

SMU Specialist Military Unit 

SOLAS Safety of Life at Sea 

SOP Standard Operating Procedures 

SOR Statement of Requirement 

SOS Royal Navy School of Seamanship  

SPAG Submarine Parachute Assistance Group 



 

 

 

SPS Special Purpose Ship 

SQEP Suitably Qualified and Experienced Personnel  

Sqn Squadron 

SS Sub Surface 

SSB Shore Support Base  

SSBN Sub Surface Nuclear Propulsion Ballistic Missile 

(Nuclear Powered Submarine)  

SSK Sub Surface Conventional propulsion (non - Nuclear) 

(Conventional Submarine) 

SSN Sub Surface Nuclear Propulsion (Nuclear Powered 

Submarine)  

SSN OST  Submarine Operational Sea Training 

SSON Single Statement of Need  

STAB Submerged Towable Acoustic Body 

STCW  Standards of Training, Certification and Watchkeeping 

for Seafarers, as amended 

STP Sewage Treatment Plant  

SUBFLOT Submarine Flotilla 

SurfEx Surface Exercise 

SURFLOT Surface Flotilla 

SUTT Single Unit Tractor Tug  

SWATHS Small Water Plane Area Twin Hull (Storm Class 

Passenger Vessels) 



 

 

 

SWL Safe Working Load 

SWO Staff Warfare Officer 

T3E Test, Trials, Training and Evaluation Contract 

TA Towed Array (sonar) 

TAPS Towed Array Patrol Ship  

TLB Top Level Budget 

TMCC Transportable Manned Compression Chamber 

TOWEX Towing Exercise 

TTE Test and Trials Equipment 

TUTT Twin Unit Tractor Tug 

UAV Uncrewed Aerial Vehicles or Underwater Autonomous 

Vehicles as the context requires.. 

UHAF Upper Harbour Ammunitioning Facility) 

UHF Ultra High Frequency 

UK United Kingdom of Great Britain and Northern Ireland 

UKSVA United Kingdom Security Vetting Agency 

USA(M) Unit SERE Assistant (Maritime)  

USI(M) Unit SERE Instructor (Maritime)  

USO Utilities Services Officer  

UWMW Under Way, Making Way  



 

 

 

UWT Under Water Telephone 

VAT Value Added Tax 

VHF Very High Frequency  

VIP Very Important Person 

VLA Very Large Array 

WMF Wildcat Maritime Force 

 

 


