



THE EXISTING TOILET IS TO REMAIN IN THE SAME POSITION. THE BATH IS TO BE REMOVED AND THE SINK RELOCATED.



CUT BACK THE HOT COLD AND WASTE PIPE TO THE NEW SINK POSITION, REINSTALL THE EXISTING WASH HAND BASIN. REMOVE THE BATH PIPEWORK SO THAT THERE ARE NO DEAD AND EXTEND AND ALTER THE EXISTING BATH WASTE TO PICK UP THE NEW URINAL. IF AT ALL POSSIBLE TEE INTO THE COLD WATER SERVICES ON THE FLOOR ABOVE AND EXTENDS TO FEED THE URINAL CISTERN BELOW. INSTALL A LAMINATE TOILET CUBICAL SIDE PANEL AND DOOR, THIS WILL NOT BE A THREE QUARTER PANEL AND DOOR

URINAL AND CISTERN TO BE A EDWARDIAN TYPE CISTERN IS TO BE CARLTON HIGH LEVEL THIS WILL NEED TO BE ADAPTED TO WORK AS A URINAL CISTERN. COLD WATER SUPPLY TO BE FITTED WITH WATER SAVER CONTROLS WITH FIR DETECTOR MOUNTED ON THE UNIT URINAL BOWEL TO BE STANDARD TYPE WASTE TO BE CHROME THREE QUARTER PRIVACY TO BE WHITE LAMINATE MOUTHED TO THE WALL AND THE FLOOR WITH HYGIENIC FIXINGS



TENDER ISSUE

Rev.	Revision Notes	Date
A	- DRAFT ISSUE	11-02-17
B	-	-
C	-	-
-	-	-
-	-	-

Rev.	Revision Notes	Date
A	-	-
-	-	-
-	-	-
-	-	-
-	-	-



Job Description	Date	Scale	Drawn	Checked
REPLACEMENT HEATING SYSTEM	05.02.2017	1:100		AA/AA
Location	Drawing Title			
BODMIN TOWN COUNCIL OFFICE	PROPOSED TOILET ALTERATIONS FIRST FLOOR			
Client	Dwg. No.	Rev.		
BODMIN TOWN COUNCIL	M706	A		