# Framework Schedule 6 (Order Form Template and Call-Off Schedules)

# **Order Form**

CALL-OFF REFERENCE:	AGEMCSU/TRANS/25/1957
DESCRIPTION:	Provision of Dell Hardware
THE BUYER:	NHS Northamptonshire Integrated Care Board
BUYER ADDRESS	Francis Crick House, Summerhouse Road, Moulton Park, Northampton, NN3 6BJ
THE SUPPLIER:	Dell Corporation Ltd
SUPPLIER ADDRESS:	1st & 2nd Floor, One Creechurch Place, London, EC3A 5AF
REGISTRATION NUMBER:	02081369

# APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 20/03/2025.

It's issued under the Framework Contract with the reference number RM6098 for the provision of Technology Products and Associated Services.

# CALL-OFF LOT(S):

RM6098 Technology Products & Associated Services 2 - Lot 2: Hardware

# **CALL-OFF INCORPORATED TERMS**

The following documents are incorporated into this Call-Off Contract. Where numbers are missing, we are not using those schedules. If the documents conflict, the following order of precedence applies:

- 1 This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
- 2 Joint Schedule 1(Definitions and Interpretation) RM6098
- 3 The following Schedules in equal order of precedence:
  - Joint Schedules for RM6098
    - Joint Schedule 4 (Commercially Sensitive Information)
  - Call-Off Schedules
    - o Call-Off Schedule 5 (Pricing Details)
    - o Call-Off Schedule 20 (Call-Off Specification)

- 4 CCS Core Terms (version 3.0.6)
- 5 Joint Schedule 5 (Corporate Social Responsibility) RM6098
- 6 Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off Tender that offer a better commercial position for the Buyer (as decided by the Buyer) take precedence over the documents above.
- 7 Annexes A to E Call-Off Schedule 6 (ICT Services)

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

#### CALL-OFF SPECIAL TERMS

The following Special Terms are incorporated into this Call-Off Contract: None

CALL-OFF START DATE: 24<sup>TH</sup> MARCH 2025 CALL-OFF EXPIRY DATE: 23<sup>RD</sup> JUNE 2025 CALL-OFF INITIAL PERIOD: 3 MONTHS CALL-OFF OPTIONAL EXTENSION N/A

#### **CALL-OFF DELIVERABLES**

55 x OptiPlex Small Form Factor - i5, 16GB, 512GB SSD, No Wi-Fi, Serial, DisplayPort - 2024 **OptiPlex Small Form Factor 7020** Intel<sup>®</sup> Core<sup>™</sup> i5 14500 vPro<sup>®</sup> (24MB cache, 14 cores, 20 threads, up to 5.0 GHz Turbo) Windows 11 Pro, English, Dutch, French, German, Italian No AutoPilot 16 GB: 1 x 16 GB, DDR5 512 GB, M.2 2230, PCIe NVMe, SSD, Class 25 Internal Speaker Intel<sup>®</sup> Graphics No Wireless LAN Card No anti-virus software **UK Power Cord** English, French, German, Italian, Dutch Shipping Docs Quick Start Guide & Battery Data Sheet No Additional Hard Drive No Additional Hard Drive No Keyboard Selected No Mouse Selected System Monitoring not selected in this configuration None **Optional Serial Port Optional DisplayPort** No Additional Add In Cards No Additional Cable

**OptiPlex SFF with 180W Bronze Power Supply** No vPro<sup>®</sup> support **OS-Windows Media Not Included** Dell Order EPEAT 2018 Registered (Silver) **ENERGY STAR Qualified** No UPC Label Trusted Platform Module (Discrete TPM Enabled) **OptiPlex Small Form Factor Packaging and Labels** No CyberLink Media Suite Essentials Regulatory Label for OptiPlex Small Form Factor 180W Power Supply Intel<sup>®</sup> Core<sup>™</sup> i5 Processor Label M.2 Caddy **Chassis Intrusion Switch Desktop Standard shipment** Intel<sup>®</sup> Rapid Storage Technology Driver No Optical Drive **BIOS: Dell Deployment Ready Enabled PC** Basic Onsite Service after remote diagnosis with Hardware-Only Support, 12 Month(s) ProSupport Next Business Day Onsite Service after remote diagnosis with HW-SW Support, 60 Month(s) Keep Your Hard Drive, 60 Month(s) Absolute Secure Access Edge on Prem 1YR OTB NHS Trust Activate Your Microsoft 365 For A 30 Day Trial CrowdStrike Endpoint Protection Enterprise w Essential Support 3yr **Dell Additional Software** 

#### 450 x Dell 22" Monitor - P2225H UK

# LOCATION FOR DELIVERY

Green world Technologies LTD Unit 1, Cardway Business Park Alsager Stoke-On-Trent ST7 2UX

#### DATES FOR DELIVERY OF THE DELIVERABLES

Option A:

#### **TESTING OF DELIVERABLES**

None

# WARRANTY PERIOD

The warranty period for the purposes of Clause 3.1.2 of the Core Terms shall be 60 months.

# MAXIMUM LIABILITY

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is £75,200.00

# **CALL-OFF CHARGES**



The Charges will not be impacted by any change to the Framework Prices. The Charges can only be changed by agreement in writing between the Buyer and the Supplier because of a Specific Change in Law or Benchmarking using Call-Off Schedule 16 (Benchmarking) where this is used.

#### **REIMBURSABLE EXPENSES**

None

#### **PAYMENT METHOD**

Invoices will be raised by the provider and invoices paid in arrears, no later than 30 days from the date of invoice.

Payment made by BACS.

# **BUYER'S INVOICE ADDRESS:**

NHS Northamptonshire Integrated Care Board QPM Payables N025 Shared Business Service PO Box 312 LEEDS LS11 1HP

Invoices: <a href="mailto:sbs.apinvoicing@nhs.net">sbs.apinvoicing@nhs.net</a>

# **BUYER'S AUTHORISED REPRESENTATIVE**



# **BUYER'S ENVIRONMENTAL POLICY**

https://www.icnorthamptonshire.org.uk/icb/

# **BUYER'S SECURITY POLICY**

https://www.icnorthamptonshire.org.uk/icb/

# SUPPLIER'S AUTHORISED REPRESENTATIVE

SUPPLIER'S CONTRACT MANAGER



# PROGRESS REPORT FREQUENCY

Not applicable.

#### **PROGRESS MEETING FREQUENCY**

Not applicable.

#### **KEY STAFF**

N/A

# **KEY SUBCONTRACTOR(S)**

N/A

# **COMMERCIALLY SENSITIVE INFORMATION**

N/A

#### SERVICE CREDITS

Not applicable

# ADDITIONAL INSURANCES

Not applicable.


GUARANTEE

Not applicable.

# SOCIAL VALUE COMMITMENT

N/A

For and on behalf of the Supplier:



Date: 24<sup>th</sup> March 2025



Date: 21.03.25