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General Conditions 
 
1. General 

a. The defined terms in the Contract shall be as set out in 
Schedule 1. 
b. The Contractor shall comply with all applicable 
Legislation, whether specifically referenced in this Contract 
or not. 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to 
enter into, and to exercise its rights and perform its 
obligations under, the Contract; 
(2) from the Effective Date of Contract and for 
so long as the Contract remains in force it shall give 
the Authority Notice of any litigation, arbitration 
(unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), 
administrative or adjudication or mediation 
proceedings before any court, tribunal, arbitrator, 
administrator or adjudicator or mediator or relevant 
authority against itself or a Subcontractor which would 
adversely affect the Contractor's ability to perform its 
obligations under the Contract; 
(3) as at the Effective Date of Contract no 
proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the 
Contractor, threatened) for its winding-up or 
dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, 
trustee or similar officer in relation to any of its assets 
or revenues; 
(4) for so long as the Contract remains in 
force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but 
not discharged (nor to the best of the knowledge of 
the Contractor, threatened) for its winding-up or 
dissolution or for the appointment of a receiver, 
administrator, liquidator, trustee or similar officer in 
relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice 
versa, and the masculine includes the feminine and 
vice versa. 
(2) The words “include”, “includes”, “including” 
and “included” are to be construed as if they were 
immediately followed by the words “without limitation”, 
except where explicitly stated otherwise.  
(3) The expression “person” means any 
individual, firm, body corporate, unincorporated 
association or partnership, government, state or 
agency of a state or joint venture. 
(4) References to any statute, enactment, 
order, regulation, or other similar instrument shall be 
construed as a reference to the statute, enactment, 
order, regulation, or instrument as amended, 
supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or 
instrument. 
(5) The heading to any Contract provision 
shall not affect the interpretation of that provision. 
(6) Any decision, act or thing which the 
Authority is required or authorised to take or do under 
the Contract may be taken or done only by the person 
(or their nominated deputy) authorised in Schedule 3 
(Contract Data Sheet) to take or do that decision, act, 
or thing on behalf of the Authority. 
(7) Unless excluded within the Conditions of 
the Contract or required by law, references to 
submission of documents in writing shall include 
electronic submission. 

 
2. Duration of Contract 

This Contract comes into effect on the Effective Date of 

Contract and will expire automatically on the date identified 
in Schedule 3 (Contract Data Sheet) unless it is otherwise 
terminated in accordance with the provisions of the Contract, 
or otherwise lawfully terminated. 
 
3. Entire Agreement  

This Contract constitutes the entire agreement between the 
Parties relating to the subject matter of the Contract.  The 
Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, 
whether written or oral, except that this condition shall not 
exclude liability in respect of any fraudulent 
misrepresentation. 
 
4. Governing Law   

a. Subject to clause 4.d, the Contract shall be considered 
as a contract made in England and subject to English Law.   
b. Subject to clause 4.d and 40 (Dispute Resolution) and 
without prejudice to the dispute resolution process set out 
therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws 
of England to govern, any actions proceedings, controversy 
or claim of whatever nature arising out of or relating to the 
Contract or breach thereof.  
c. Subject to clause 4.d any dispute arising out of or in 
connection with the Contract shall be determined within the 
English jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for 
the purpose of giving effect to this condition 4 and for the 
enforcement of any judgment, order or award given under 
English jurisdiction.  
d. If the Parties pursuant to the Contract that Scots Law 
should apply then the following amendments shall apply to 
the Contract:  

(1) Clause 4.a, 4.b and 4.c shall be amended 
to read: 
“a.  The Contract shall be considered as a 
contract made in Scotland and subject to Scots Law.  
b.  Subject to condition 40 (Dispute 
Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits 
and agrees to the exclusive jurisdiction of the Courts 
of Scotland to resolve, and the laws of Scotland to 
govern, any actions, proceedings, controversy or 
claim of whatever nature arising out of or relating to 
the Contract or breach thereof.  
c.  Any dispute arising out of or in connection 
with the Contract shall be determined within the 
Scottish jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply 
solely for the purpose of giving effect to this condition 
4 and for the enforcement of any judgment, order or 
award given under Scottish jurisdiction.” 
(2) Clause 40.b shall be amended to read: 
“In the event that the dispute or claim is not resolved 
pursuant to clause 40.a the dispute shall be referred 
to arbitration.  Unless otherwise agreed in writing by 
the Parties, the arbitration and this clause 40.b shall 
be governed by the Arbitration (Scotland) Act 2010.  
The seat of the arbitration shall be Scotland.  For the 
avoidance of doubt, for the purpose of arbitration the 
tribunal shall have the power to make provisional 
awards pursuant to Rule 53 of the Scottish Arbitration 
Rules, as set out in Schedule 1 to the Arbitration 
(Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the 
Contract does not, and the performance of the Contract will 
not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or 
order applicable to it.  Each Party also warrants that the 
Contract does not conflict with or result in a breach or 
termination of any provision of, or constitute a default under, 
any mortgage, contract or other liability, charge or 



 

 

encumbrance upon any of its properties or other assets. 
f. Each Party agrees with each other Party that the 
provisions of this condition 4 shall survive any termination of 
the Contract for any reason whatsoever and shall remain 
fully enforceable as between the Parties notwithstanding 
such a termination. 
g. Where the Contractor’s place of business is not in 
England or Wales (or Scotland where the Parties agree 
pursuant to this Contract that Scots Law should apply), the 
Contractor irrevocably appoints the solicitors or other 
persons in England and Wales (or Scotland where the 
Parties agree pursuant to the Contract that Scots Law should 
apply) detailed in Schedule 3 (Contract Data Sheet) as its 
agents to accept on its behalf service of all process and 
other documents of whatever description to be served on the 
Contractor in connection with any litigation or arbitration 
within the English jurisdiction (or Scottish jurisdiction where 
the Parties agree pursuant to this Contract that Scots Law 
should apply) arising out of or relating to the Contract or any 
issue connected therewith. 
 
5. Precedence 

a. If there is any inconsistency between the different 
provisions of the Contract the inconsistency shall be resolved 
according to the following descending order of precedence: 

(1) Conditions 1 - 44 (and 45 - 0, if included in 
this Contract) of the Conditions of the Contract shall 
be given equal precedence with Schedule 1 
(Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 
(2) Schedule 2 (Schedule of Requirements) 
and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to 
in the Contract. 

b. If either Party becomes aware of any inconsistency 
within or between the documents referred to in clause 5.a 
such Party shall notify the other Party forthwith and the 
Parties will seek to resolve that inconsistency on the basis of 
the order of precedence set out in clause 5.a. Where the 
Parties fail to reach agreement, and if either Party considers 
the inconsistency to be material to its rights and obligations 
under the Contract, then the matter will be referred to the 
dispute resolution procedure in accordance with condition 40 
(Dispute Resolution). 
 
6. Amendments to Contract 

a. Except as provided in condition 31 all amendments to 
this Contract shall be serially numbered, in writing, issued 
only by the Authority’s Representative (Commercial), and 
agreed by both Parties. 
b. Where the Authority or the Contractor wishes to 
introduce a change which is not minor or which is likely to 
involve a change to the Contract Price, the provisions of 
Schedule 4 (Contract Change Control Procedure) shall 
apply.  The Contractor shall not carry out any work until any 
necessary change to the Contract Price has been agreed 
and a written amendment in accordance with clause 6.a 
above has been issued. 
 
7. Variations to Specification 

a. The Authority’s Representative may, by Notice 
(following consultation with the Contractor as necessary), 
alter the Specification as from a date agreed by both Parties 
and to the extent specified by the Authority, provided that 
any such variations shall be limited to the extent that they do 
not alter the fit, form, function or characteristics of the 
Contractor Deliverables to be supplied under the Contract. 
The Contractor shall ensure that the Contractor Deliverables 
take account of any such variations.  Such variations shall 
not require formal amendment of the Contract in accordance 
with the process set out in condition 6 (Amendments to 
Contract) and shall be implemented upon receipt, or at the 

date specified in the Authority’s Notice, unless otherwise 
specified. 
b. Any variations that cause a change to: 

(1) fit, form, function or characteristics of the 
Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or 
completion; or 
(5) other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract).  
Each amendment under condition 6 shall be classed as a 
formal change. 
 
8. Authority Representatives 

a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may 
reasonably be undertaken by an individual acting on 
behalf of the Authority,  
shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8.  

b. The Authority’s Representatives detailed in 
Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the 
Authority for all purposes of the Contract.  Unless notified in 
writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority’s Representatives 
which is authorised by the Contract as being expressly 
authorised by the Authority and the Contractor shall not be 
required to determine whether authority has in fact been 
given. 
c. In the event of any change to the identity of the 
Authority’s Representatives, the Authority shall provide 
written confirmation to the Contractor, and shall update 
Schedule 3 (Contract Data Sheet) in accordance with 
condition 6 (Amendments to Contract). 
 
9. Severability 

a. If any provision of the Contract is held to be invalid, 
illegal or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is 
invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the 
Contract but without invalidating any of the remaining 
provisions of the Contract; and 
(2) the Parties shall use all reasonable 
endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and 
enforceable substitute provision the effect of which is 
as close as possible to the intended effect of the 
invalid, illegal or unenforceable provision. 

 
10. Waiver 

a. No act or omission of either Party shall by itself 
amount to a waiver of any right or remedy unless expressly 
stated by that Party in writing.  In particular, no reasonable 
delay in exercising any right or remedy shall by itself 
constitute a waiver of that right or remedy. 
b. No waiver in respect of any right or remedy shall 
operate as a waiver in respect of any other right or remedy. 
 
11. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other 
Party. 
 
12. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the 
Contract, no right is granted to any person who is not a Party 
to the Contract to enforce any term of the Contract in its own 
right and the Parties to the Contract declare that they have 



 

 

no intention to grant any such right. 
 
13. Transparency 

a. Subject to clause 13.b but notwithstanding condition 
14 (Disclosure of Information), the Contractor understands 
that the Authority may publish the Transparency Information 
to the general public.  The Contractor shall assist and 
cooperate with the Authority to enable the Authority to 
publish the Transparency Information.  
b. Before publishing the Transparency Information to the 
general public in accordance with clause 13.a, the Authority 
shall redact any Information that would be exempt from 
disclosure if it was the subject of a request for Information 
under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority 
at Schedule 5 – Contractor’s Commercially Sensitive 
Information. 
c. The Authority may consult with the Contractor before 
redacting any Information from the Transparency Information 
in accordance with clause 13.b.  The Contractor 
acknowledges and accepts that its representations on 
redactions during consultation may not be determinative and 
that the decision whether to redact Information is a matter in 
which the Authority shall exercise its own discretion, subject 
always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this condition 13 
shall affect the Contractor’s rights at law. 
 
14. Disclosure of Information 

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 
each Party: 

(1) shall treat in confidence all Information it 
receives from the other; 
(2) shall not disclose any of that Information to 
any third party without the prior written consent of the 
other Party, which consent shall not unreasonably be 
withheld, except that the Contractor may disclose 
Information in confidence, without prior consent, to 
such persons and to such extent as may be 
necessary for the performance of the Contract; 
(3) shall not use any of that Information 
otherwise than for the purpose of the Contract; and  
(4) shall not copy any of that Information 
except to the extent necessary for the purpose of 
exercising its rights of use and disclosure under the 
Contract. 

b. The Contractor shall take all reasonable precautions 
necessary to ensure that all Information disclosed to the 
Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to its employees and 
Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
(2) is treated in confidence by them and not 
disclosed except with the prior written consent of the 
Authority or used otherwise than for the purpose of 
performing work or having work performed for the 
Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are 
aware of the Contractor’s arrangements for discharging the 
obligations at clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably 
practical to enforce such arrangements. 
d. Clauses 14.a and 14.b shall not apply to any 
Information to the extent that either Party: 

(1) exercises rights of use or disclosure 
granted otherwise than in consequence of, or under, 
the Contract; 
(2) has the right to use or disclose the 
Information in accordance with other Conditions of the 
Contract; or  

(3) can show: 
(a) that the Information was or has become 
published or publicly available for use 
otherwise than in breach of any provision of 
the Contract or any other agreement between 
the Parties; 
(b) that the Information was already known to 
it (without restrictions on disclosure or use) 
prior to receiving the Information under or in 
connection with the Contract; 
(c) that the Information was received without 
restriction on further disclosure from a third 
party which lawfully acquired the Information 
without any restriction on disclosure; or 
(d) from its records that the same Information 
was derived independently of that received 
under or in connection with the Contract; 

provided that the relationship to any other Information is not 
revealed. 
e. Neither Party shall be in breach of this condition where 
it can show that any disclosure of Information was made 
solely and to the extent necessary to comply with a statutory, 
judicial or parliamentary obligation.  Where such a disclosure 
is made, the Party making the disclosure shall ensure that 
the recipient of the Information is made aware of and asked 
to respect its confidentiality.  Such disclosure shall in no way 
diminish the obligations of the Parties under this condition. 
f. The Authority may disclose the Information:  

(1) on a confidential basis to any Central 
Government Body for any proper purpose of the 
Authority or of the relevant Central Government Body, 
which shall include: disclosure to the Cabinet Office 
and/or HM Treasury for the purpose of ensuring 
effective cross-Government procurement processes, 
including value for money and related purposes;  
(2) to Parliament and Parliamentary 
Committees or if required by any Parliamentary 
reporting requirement;  
(3) to the extent that the Authority (acting 
reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public 
functions;  
(4) on a confidential basis to a professional 
adviser, consultant or other person engaged by any of 
the entities defined in Schedule 1 (including 
benchmarking organisations) for any purpose relating 
to or connected with this Contract; 
(5) on a confidential basis for the purpose of 
the exercise of its rights under the Contract; or 
(6) on a confidential basis to a proposed body 
in connection with any assignment, novation or 
disposal of any of its rights, obligations or liabilities 
under the Contract;  
and for the purposes of the foregoing, references to 
disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or 
arrangement containing terms no less stringent than 
those placed on the Authority under this condition.  

g. Before sharing any Information in accordance with 
clause 14.f, the Authority may redact the Information.  Any 
decision to redact Information made by the Authority shall be 
final. 
h. The Authority shall not be in breach of the Contract 
where disclosure of Information is made solely and to the 
extent necessary to comply with the Freedom of Information 
Act 2000 (the “Act”) or the Environmental Information 
Regulations 2004 (the “Regulations”). To the extent 
permitted by the time for compliance under the Act or the 
Regulations, the Authority shall consult the Contractor where 
the Authority is considering the disclosure of Information 
under the Act or the Regulations and, in any event, shall 
provide prior notification to the Contractor of any decision to 
disclose the Information.  The Contractor acknowledges and 



 

 

accepts that its representations on disclosure during 
consultation may not be determinative and that the decision 
whether to disclose Information in order to comply with the 
Act or the Regulations is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions 
of the Act or the Regulations.  
i. Nothing in this condition shall affect the Parties' 
obligations of confidentiality where Information is disclosed 
orally in confidence. 
 
15. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee 
or Subcontractor shall not communicate with representatives 
of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its 
prior written consent. 
 
16. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the 
Authority at the address given in clause 16.b, as soon as 
practicable, in writing of any intended, planned or actual 
change in control of the Contractor. The Contractor shall not 
be required to submit any notice which is unlawful or is in 
breach of either any pre-existing non-disclosure agreement 
or any regulations governing the conduct of the Contractor in 
the UK or other jurisdictions where the Contractor may be 
subject to legal sanction arising from issuing such a notice.  
b. Each notice of change of control shall be taken to 
apply to all contracts with the Authority. Notices shall be 
submitted to:  

Mergers & Acquisitions Section  
Strategic Supplier Management Team  
Poplar 1 # 2119  
MOD Abbey Wood,  
Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice 
of change of control and advise the Contractor in writing of 
any concerns the Authority may have. Such concerns may 
include but are not limited to potential threats to national 
security, the ability of the Authority to comply with its 
statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 
c. The Authority may terminate the Contract by giving 
written notice to the Contractor within six months of the 
Authority being notified in accordance with clause 16.a. The 
Authority shall act reasonably in exercising its right of 
termination under this condition. 
d. If the Authority exercises its right to terminate in 
accordance with clause 16.c the Contractor shall be entitled 
to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure 
incurred by the Contractor in connection with the Contract up 
to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by 
the Contractor, and shall otherwise represent an unavoidable 
loss by the Contractor by reason of the termination of the 
Contract. Any payment under this clause 16.d must be fully 
supported by documentary evidence. The decision whether 
to make such a payment shall be at the Authority’s sole 
discretion. 
e. Notification by the Contractor of any intended, planned 
or actual change of control shall not prejudice the existing 
rights of the Authority or the Contractor under the Contract 
nor create or imply any rights of either the Contractor or the 
Authority additional to the Authority’s rights set out in this 
condition. 
 
17. Environmental Requirements 

The Contractor shall in all its operations to perform the 
Contract, adopt a sound proactive environmental approach 
that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain.  The Contractor 
shall provide evidence of so doing to the Authority on 

demand. 
 
18. Contractor’s Records 

a. The Contractor and its sub-contractors shall 
maintain all records specified in and connected with the 
Contract (expressly or otherwise), and make them available 
to the Authority when requested on reasonable notice. 
b. The Contractor and its sub-contractors shall also 
permit access to relevant records that relate to the 
contractual obligations, to supply goods or services under 
the Contract, held by or controlled by them and reasonably 
required by the Comptroller and Auditor General, their staff 
and any appointed representative of the National Audit 
Office, and provide such explanations and information as 
reasonably necessary for the following purposes: 

(1) To enable the National Audit Office to 
carry out the Authority’s statutory audits and to 
examine and/or certify the Authority’s annual and 
interim report and accounts; and 
(2) To enable the National Audit Office to 
carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiencies 
and effectiveness with which the Authority has used 
its resources. 

c. With regards to the records made available to the 
Authority under clause 1 of this Condition and subject to the 
provisions of SC2 conditions of contract clause 14, the 
Contractor shall permit records to be examined and if 
necessary copied, by the Authority, or Representative of the 
Authority, as the Authority may require. 
d. Unless the Contract specifies otherwise the records 
referred to in this Condition shall be retained for a period of 
at least 6 years from: 

(1) the end of the Contract term; 
(2) the termination of the Contract; or 
(3) the final payment, 

whichever occurs latest. 
 
 
19. Notices 

a. A Notice served under the Contract shall be: 
(1) in writing in the English Language; 
(2) authenticated by signature or such other 
method as may be agreed between the Parties; 
(3) sent for the attention of the other Party’s 
Representative, and to the address set out in 
Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; 
and 
(5) delivered by hand, prepaid post (or 
airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of 
delivery if it is a Business Day in the place of receipt, 
and otherwise on the first Business Day in the place 
of receipt following the day of delivery; 
(2) if sent by prepaid post, on the fourth 
Business Day (or the tenth Business Day in the case 
of airmail) after the day of posting; 
(3) if sent by facsimile or electronic means:  

(a) if transmitted between 09:00 and 17:00 
hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of 
verification of the transmission from the 
receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on 
the first Business Day (recipient’s time) 
following the completion of receipt by the 
sender of verification of transmission from the 
receiving instrument. 
(c)  

 



 

 

20. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at 
the frequency or times (if any) specified in Schedule 3 
(Contract Data Sheet) and shall ensure that its Contractor’s 
Representatives are suitably qualified to attend such 
meetings. 
b. The Contractor shall submit progress reports to the 
Authority’s Representatives at the times and in the format (if 
any) specified in Schedule 3 (Contract Data Sheet). The 
reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor 
Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in 
Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably 
requested by the Authority. 
 

Supply of Contractor Deliverables 
 
21. Supply of Contractor Deliverables and Quality 
Assurance 

a. The Contractor shall provide the Contractor 
Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall 
allocate sufficient resource to the provision of the Contractor 
Deliverables to enable it to comply with this obligation. 
b. The Contractor shall: 

(1) comply with any applicable quality 
assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor 
Deliverables; and 
(2) discharge its obligations under the 
Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, 
qualified and trained personnel. 

c. The provisions of clause 21.b. shall survive any 
performance, acceptance or payment pursuant to the 
Contract and shall extend to any remedial services provided 
by the Contractor. 
d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s 
Team observe, all health and safety rules and 
regulations and any other security requirements that 
apply at any of the Authority’s premises; 
(2) notify the Authority as soon as it becomes 
aware of any health and safety hazards or issues 
which arise in relation to the Contractor Deliverables; 
and 
(3) before the date on which the Contractor 
Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in 
relation to the Contractor Deliverables. 

 
22. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in 
accordance with the requirements specified in Schedule 3 
(Contract Data Sheet), if no such requirement is specified, 
the Contractor shall mark each Contractor Deliverable clearly 
and indelibly in accordance with the requirements of the 
relevant DEF-STAN 05-132 as specified in the contract or 
specification. In the absence of such requirements, the 
Contractor Deliverables shall be marked with the MOD stock 
reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of 
Requirements). 
b. Any marking method used shall not have a 
detrimental effect on the strength, serviceability or corrosion 
resistance of the Contractor Deliverables. 
c. The marking shall include any serial numbers 
allocated to the Contractor Deliverables 
d. Where because of its size or nature it is not possible 
to mark a Contractor Deliverable with the required 

particulars, the required information should be included on 
the package or carton in which the Contractor Deliverable is 
packed, in accordance with condition 23 (Packaging and 
Labelling (excluding Contractor Deliverables containing 
Munitions)). 
 
23. Packaging and Labelling (excluding 
Contractor Deliverables containing Munitions – This 
Contract Condition is Not Relevant to this 
Requirement, please refer to Contract Condition 55. 

a. Packaging responsibilities are as follows: 

(1) The Contractor shall be 
responsible for providing Packaging which 
fully complies with the requirements of the 
Contract. 
(2) The Authority shall indicate in the 
Contract the standard or level of Packaging 
required for each Contractor Deliverable, 
including the PPQ. If a standard or level of 
Packaging (including the PPQ) is not indicated in 
the Contract, the Contractor shall request such 
instructions from the Authority before proceeding 
further. 
(3) The Contractor shall ensure all relevant 
information necessary for the effective 
performance of the Contract is made available to 
all subcontractors. 
(4) Where the Contractor or any of their 
subcontractors have concerns relating to the 
appropriateness of the Packaging design and or 
MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use 
DEFFORM 129B to feedback these concerns to 
the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial 
Packaging meeting the standards and requirements of 
Def Stan 81-041 (Part 1). In addition the following 
requirements apply: 

(1) The Contractor shall provide 
Packaging which: 

(a) will ensure that each Contractor 
Deliverable may be transported and 
delivered to the consignee named in the 
Contract in an undamaged and 
serviceable condition; and 
(b) is labelled to enable the contents to be 
identified without need to breach the 
package; and 
(c) is compliant with statutory 
requirements and this Condition. 

(2) The Packaging used by the 
Contractor to supply identical or similar 
Contractor Deliverables to commercial 
customers or to the general public (i.e. point of 
sale packaging) will be acceptable, provided that 
it complies with the following criteria: 

(a) reference in the Contract to a PPQ 
means the quantity of a Contractor 
Deliverable to be contained in an 
individual package, which has been 
selected as being the most suitable for 
issue(s) to the ultimate user; 
(b) Robust Contractor Deliverables, which 
by their nature require minimal or no 
packaging for commercial deliveries, shall 
be regarded as "PPQ packages" and shall 
be marked in accordance with Clauses 23.i 
to 23.l. References to "PPQ packages" in 
subsequent text shall be taken to include 
Robust Contractor Deliverables; and 
(c) for ease of handling, transportation and 
delivery, packages which contain identical 
Contractor Deliverables may be bulked and 



 

 

overpacked, in accordance with clauses 
23.i to 23.k. 

c. The Contractor shall ascertain whether the 
Contractor Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous 
Goods in accordance with: 

(1) The Health and Safety At Work Act 
1974 

(as amended); 

(2) The Classification Hazard Information 
and Packaging for Supply Regulations (CHIP4) 2009 
(as amended); 
(3) The REACH Regulations 2007 
(as amended); and 
(4) The Classification, Labelling and 
Packaging Regulations (CLP) 2009 (as 
amended). 

d. The Contractor shall package the Dangerous 
Goods as limited quantities, excepted quantities or similar 
derogations, for UK or worldwide shipment by all modes 
of transport in accordance with the regulations relating to 
the Dangerous Goods and: 

(1) The Safety Of Lives At Sea 
Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation Order. 

e. As soon as possible, and in any event no later than 
one month before delivery is due, the Contractor 
shall provide a Safety Data Sheet in respect of each 
Dangerous Good in accordance with the REACH 
Regulations 2007 (as amended) and the Health and 
Safety At Work Act 1974 (as amended) and in 
accordance with condition 24 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables). 

f. The Contractor shall comply with the requirements 
for the design of MLP which include clauses 23.f and 23.g 
as follows: 

(1) Where there is a requirement to design 
UK or NATO MLP, the work shall be undertaken by 
an MPAS registered organisation, or one that 
although non-registered is able to demonstrate to 
the Authority that its quality systems and military 
package design expertise are of an equivalent 
standard. 

(a) The MPAS certification (for individual 
designers) and registration (for 
organisations) scheme details are available 
from: 
DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 
Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is 
also available on the DStan website. 

(2) MLP shall be designed to comply with the 
relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test 
requirements of Def Stan 81-041 (Part 3). 
Packaging designs shall be prepared on a SPIS, in 
accordance with Def Stan 81-041 (Part 4). 
(3) The Contractor shall ensure a search of 
the SPIS index (the ‘SPIN’) is carried out to 
establish the SPIS status of each requirement 
(using DEFFORM 129a ‘Application for Packaging 
Designs or their Status’). 
(4) New designs shall not be made where 
there is an existing usable SPIS, or one that may 
be easily modified. 
(5) Where there is a usable SFS, it shall be 

used in place of a SPIS design unless otherwise 
stated by the Contract. When an SFS is used or 
replaces a SPIS design, the Contractor shall 
upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and 
associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format 
shall be Adobe PDF. 

(7) Where it is necessary to use an existing 
SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered 
organisation in accordance with clause 23.f(1) 
above, or if un- registered, is compliant with MPAS 
ANNEX A Supplement (Code) M. The Contractor 
shall ensure, as far as possible, that the SPIS is up 
to date. 

(8) The documents supplied under clause 
23.f(6) shall be considered as a contract data 
requirement and be subject to the terms of 
DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of 
the following procedures for the production of new or 
modified SPIS designs shall be applied: 

(1) If the Contractor or their 
subcontractor is the PDA they shall: 

(a) On receipt of instructions received from 
the Authority’s representative nominated in 
Box 2 of DEFFORM 111 at Annex A to 
Schedule 3 (Contract Data Sheet), prepare 
the required package design in accordance 
with clause 23.f. 
(b) Where the Contractor or their 
subcontractor is registered they shall, 
on completion of any design work, 
provide the Authority with the following 
documents electronically: 

i. a list of all SPIS which have 
been prepared or revised 
against the Contract; and 

ii. a copy of all new / revised SPIS, 
complete with all continuation 
sheets and associated drawings, 
where applicable, to be uploaded 
onto SPIN. 

(c) Where the PDA is not a registered 
organisation, then they shall obtain 
approval for their design from a registered 
organisation before proceeding, then 
follow clause 23.g(1)(b). 

(2) Where the Contractor or their 
subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS 
designs. They shall obtain current SPIS design(s) 
from the Authority or a registered organisation 
before proceeding with manufacture of 
Packaging. To allow designs to be provided in 
ample time, they should apply for SPIS designs as 
soon as practicable. 
(3) Where the Contractor or their 
subcontractor is un-registered and has been 
given authority to produce, modify, and update 
SPIS designs by the Contract, he shall obtain 
approval for their design from a registered 
organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 
(4) Where the Contractor or their 
subcontractor is not a PDA but is registered, he 
shall follow clauses 23.g(1)(a) and 23.g(1)(b). 

h. If special jigs, tooling etc., are required for the 
production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing 
them. Any approval given will be subject to the terms of 
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DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 
i. In addition to any marking required by 
international or national legislation or regulations, the 
following package labelling and marking requirements 
apply: 

(1) If the Contract specifies UK or NATO 
MPL, labelling and marking of the packages shall 
be in accordance with Def Stan 81-041 (Part 6) 
and this Condition as follows: 

(a) Labels giving the mass of the 
package, in kilograms, shall be placed 
such that they may be clearly seen when 
the items are stacked during storage. 
(b) Each consignment package shall 
be marked with details as follows: 

i. name and address of consignor; 

ii. name and address of consignee 
(as stated in the Contract or 
order); 

iii. destination where it differs from 
the consignee's address, normally 
either: 

(i). delivery destination / address; or 
(ii).    transit destination, where 
delivery 

address is a point for aggregation 
/ disaggregation and / or onward 
shipment elsewhere, e.g. railway 
station, where that mode of 
transport is used; 

iv. the unique order identifiers and the 
CP&F Delivery Label / Form which 
shall be prepared in accordance with 
DEFFORM 129J. 
(i). If aggregated packages are used, 

their consignment marking and 
identification requirements are 
stated at clause 23.l. 

(2) If the Contract specifies Commercial 
Packaging, an external surface of each PPQ 
package and each consignment package, if it 
contains identical PPQ packages, shall be marked, 
using details of the Contractor Deliverables as 
shown in the Contract schedule, to state the 
following: 

(a) description of the Contractor Deliverable; 

(b) the full thirteen digit NATO Stock 
Number (NSN); 
(c) the PPQ; 

(d) maker's part / catalogue, serial and / 
or batch number, as appropriate; 
(e) the Contract and order number 
when applicable; 

(f) the words “Trade Package” in bold 
lettering, marked in BLUE in respect of 
trade packages, and BLACK in respect of 
export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing 
rubber, the quarter and year of vulcanisation 
or manufacture of the rubber product or 
component (marked in accordance with Def 
Stan 81-041); 
(i) any statutory hazard markings and any 
handling markings, including the mass of 
any package which exceeds 3kg gross; and 
(j) any additional markings specified in 
the Contract. 

j. Bar code marking shall be applied to the external 

surface of each consignment package and to each PPQ 
package contained therein. The default symbology shall 
be as specified in Def Stan 81-041 (Part 6). As a 
minimum the following information shall be marked on 
packages: 

(1) the full 13-digit NSN; 

(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 

(4) manufacturer's serial number and / 
or batch number, if one has been allocated; 
and 
(5) the CP&F-generated unique 
order identifier. 

k. Requirements for positioning bar codes in relation to 
related text, as well as positioning on package etc., are 
defined in Def Stan 81-041 (Part 6). If size of the bar code 
does not allow a label to be directly attached, then a tag 
may be used. Any difficulties over size or positioning of 
barcode markings shall initially be referred to the 
organisation nominated in Box 3 of DEFFORM 111 at 
Annex A to Schedule 3 (Contract Data Sheet). 
l. The requirements for the consignment of 
aggregated packages are as follows: 

(1) With the exception of packages 
containing Dangerous Goods, over-packing for 
delivery to the consignee shown in the Contract 
may be used by the consignor to aggregate a 
number of packages to different Packaging levels, 
provided that the package contains Contractor 
Deliverables of only one NSN or class group. 
Over-packing shall be in the cheapestcommercial 
form consistent with ease of handling and 
protection of over-packed items. 
(2) Two adjacent sides of the outer 
container shall be clearly marked to show the 
following: 

(a) class group number; 
(b) name and address of consignor; 

(c) name and address of consignee (as 
stated on the Contract or Order); 
(d) destination if it differs from the 
consignee's address, normally either: 

i. delivery destination / address; or 

ii. transit destination, if the 
delivery address is a point of 
aggregation / disaggregation 
and / or onward shipment e.g. 
railway station, where that mode 
of transport is used; 

(e) where applicable, the reference number 
of the delivery note produced by CP&F 
relating to the contents. The consignee's 
copy of each delivery note shall be placed 
in the case / container. If the Contractor 
Deliverables listed in the delivery note are 
packed in several cases, the consignee's 
copy shall be placed in the first case and a 
separate list detailing the contents shall be 
prepared for each case after the first and 
placed in the case to which it relates. Each 
case is to be numbered to indicate both the 
number of the case and the total number of 
cases concerned e.g. 1/3, 2/3, 3/3; 
(f) the CP&F-generated shipping label; 

and 

(g) any statutory hazard markings and 
any handling markings. 

m. Authorisation of the Contractor to undertake 
Packaging design, or to use a packaging design, that 
was not part of the original requirement under the 
Contract, shall be considered as an alteration to the 
specification in accordance with condition 7 (Variations 



 

 

to Specification). 
n. The Contractor shall ensure that timber and wood- 
containing products supplied under the Contract comply 
with the provisions of condition 25 (Timber and Wood-
Derived Products) and Annex I and Annex II of the 
International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in 
International Trade", Publication No 15 (ISPM 15). 
o. All Packaging shall meet the requirements of the 
Packaging (Essential Requirements) Regulations 2003 
(as amended) where applicable. 
p. In any design work the Contractor shall comply 
with the Producer Responsibility Obligations (Packaging 
Waste) Regulations 2007 (as amended) or equivalent 
legislation. Evidence of compliance shall be a contractor 
record in accordance with condition 18 (Contractor’s 
Records). 
q. This Condition is concerned with the supply of 
Packaging suitable to protect and ease handling, 
transport and storage of specified items. Where there is 
a failure of suitable Packaging (a design failure), or 
Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of 
replacing the Packaging. 
r. Liability for other losses resulting from 
Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item 
etc.), shall be specified elsewhere in the Contract. 
s. General requirements for service Packaging, 
including details of UK and NATO MLP and Commercial 
Packaging descriptions, are contained in Def Stan 81-
041 (Part 1) "Packaging of Defence Materiel". Def Stans, 
NATO Standardisation Agreements (STANAGs), and 
further information are available from the DStan internet 
site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation 
to tender or the Contract, reference to any standard 
including Def Stans or STANAGs in any invitation to 
tender or Contract document means the edition and all 
amendments extant at the date of such tender or 
Contract. 
u. In the event of conflict between the Contract and 
Def Stan 81-041, the Contract shall take precedence. 
 

24. Supply of Hazardous Materials or Substances in 
Contractor Deliverables 

a. The Contractor shall provide to the Authority:  
(1) for each hazardous material or substance 
supplied, a Safety Data Sheet (SDS) in accordance 
with the extant Chemicals (Hazard Information and 
Packaging for Supply) Regulations (CHIP) and / or 
the Classification, Labelling and Packaging (CLP) 
Regulation 1272/2008 (whichever is applicable), and 
(2) for each Contractor Deliverable containing 
hazardous materials or substances, safety 
information as required by the Health and Safety at 
Work, etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory 
duty or legal obligation of the Authority or the Contractor.  
b. If the Contractor Deliverable contains hazardous 
materials or substances, or is a substance falling within the 
scope of the REACH Regulation (EC) No 1907/2006: 

(1) the Contractor shall provide to the 
Authority an SDS for the substance in accordance 
with the Regulation. If the Contractor becomes aware 
of new information which may affect the risk 
management measures or new information on the 
hazard, the Contractor shall update the SDS and 
forward it to the Authority and to the address listed in 
clause 24.h below, and 
(2) the Authority, if it becomes aware of new 
information regarding the hazardous properties of the 

substance, or any other information that might call 
into question the appropriateness of the risk 
management measures identified in the SDS 
supplied, shall report this information in writing to the 
Contractor.  

c. If the Contractor is required, under, or in connection 
with the contract, to supply Contractor Deliverables or 
components of Contractor Deliverables that, in the course of 
their use, maintenance, disposal, or in the event of an 
accident, may release hazardous materials or substances, 
they shall provide to the Authority a list of those hazardous 
materials or substances, and for each hazardous material or 
substance listed, provide an SDS. 
d. The Contractor shall provide to the Authority a 
completed Schedule 6 (Hazardous Contractor Deliverables, 
Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract 
Data Sheet). 
e. If the Contractor Deliverables, materials or substances 
are ordnance, munitions or explosives, in addition to the 
requirements of CHIP and / or the CLP Regulation 
1272/2008 (whichever is applicable) and REACH the 
Contractor shall comply with hazard reporting requirements 
of DEF STAN 07-085 Design Requirements for Weapons 
and Associated Systems. 
f. If the Contractor Deliverables, materials or substances 
are or contain or embody a radioactive substance as defined 
in the Ionising Radiation Regulations SI 1999/3232, the 
Contractor shall additionally provide details of: 

(1) activity;  
(2) the substance and form (including any 
isotope);  

g. If the Contractor Deliverables, materials or substances 
have magnetic properties, the Contractor shall additionally 
provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed.  
h. Any SDS to be provided in accordance with this 
Condition, including any related information to be supplied in 
compliance with the Contractor’s statutory duties under 
Clause 24.a, any information arising from the provisions of 
Clauses 24.e, 24.f and 24.g and the completed Schedule 6, 
shall be sent directly to the Authority’s Representative 
(Commercial) as soon as practicable, and no later than one 
(1) month prior to the Contract delivery date, unless 
otherwise stated in Schedule 3 (Contract Data Sheet). In 
addition, so that the safety information can reach users 
without delay, a copy shall be sent preferably as an email 
with attachment(s) in Adobe PDF or MS WORD format, or, if 
only hardcopy is available, to the addresses below: 

(3) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS)  
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019  
MOD Abbey Wood (North)  
Bristol, BS34 8QW 
(4) Emails to be sent to:  
DSA-DLSR-MovTpt-DGHSIS@mod.uk 

i. Failure by the Contractor to comply with the 
requirements of this Condition shall be grounds for rejecting 
the affected Contractor Deliverables. Any withholding of 
information concerning hazardous Contractor Deliverables, 
materials or substances shall be regarded as a material 
breach of Contract under Condition 43 (Material Breach) for 
which the Authority reserves the right to require the 
Contractor to rectify the breach immediately at no additional 
cost to the Authority or to terminate the Contract in 
accordance with Condition 43. 
 
25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by 
the Contractor under the Contract:  

(1) shall comply with the Contract 

https://www.dstan.mod.uk/
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Specification; and  
(2) must originate either:  

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent 
source. 

b. In addition to the requirements of clause 25.a, all 
Timber and Wood-Derived Products supplied by the 
Contractor under the Contract shall originate from a forest 
source where management of the forest has full regard for: 

(1) identification, documentation and respect 
of legal, customary and traditional tenure and use 
rights related to the forest; 
(2) mechanisms for resolving grievances and 
disputes including those relating to tenure and use 
rights, to forest management practices and to work 
conditions; and  
(3) safeguarding the basic labour rights and 
health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall 
provide to the Authority Evidence that the Timber and Wood-
Derived Products supplied to the Authority under the 
Contract comply with the requirements of clause 25.a or 25.b 
or both. 
d. The Authority reserves the right at any time during the 
execution of the Contract and for a period of five (5) years 
from final Delivery under the Contract to require the 
Contractor to produce the Evidence required for the 
Authority’s inspection within fourteen (14) days of the 
Authority’s request. 
e. If the Contractor has already provided the Authority 
with the Evidence required under clause 25.c, the Contractor 
may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains 
valid and satisfies the provisions of clauses 25.a or 25.b or 
both. 
f. The Contractor shall maintain records of all Timber 
and Wood-Derived Products delivered to and accepted by 
the Authority, in accordance with condition 18 (Contractor’s 
Records). 
g. Notwithstanding clause 25.c, if exceptional 
circumstances render it strictly impractical for the Contractor 
to record Evidence of proof of timber origin for previously 
used Recycled Timber, the Contractor shall support the use 
of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its 
previous end use as a standalone object or as part of 
a structure; and 
(2) an explanation of the circumstances that 
rendered it impractical to record Evidence of proof of 
timber origin. 

h. The Authority reserves the right to decide, except 
where in the Authority’s opinion the timber supplied is 
incidental to the requirement and from a low risk source, 
whether the Evidence submitted to it demonstrates 
compliance with clause 25.a or 25.b, or both.  In the event 
that the Authority is not satisfied, the Contractor shall 
commission and meet the costs of an Independent 
Verification and resulting report that will: 

(1) verify the forest source of the timber or 
wood; and  
(2) assess whether the source meets the 
relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j 
applies to all Timber and Wood-Derived Products delivered 
under the Contract.  The Authority reserves the right to 
amend the requirement for statistical reporting, in the event 
that the UK Government changes the requirement for 
reporting compliance with the Government Timber 
Procurement Policy.  Amendments to the statistical reporting 
requirement will be made in accordance with condition 6 
(Amendments to Contract). 
j. The Contractor shall provide to the Authority, a 
completed Schedule 7 (Timber and Wood-Derived Products 

Supplied under the Contract: Data Requirements), the data 
or Information the Authority requires in respect of Timber and 
Wood-Derived Products delivered to the Authority under the 
Contract, or in respect of each Order in the case of a 
Framework Agreement, or at such other frequency as stated 
in the Contract.  The Contractor shall send all completed 
Schedule 7s (Timber and Wood-Derived Products Supplied 
under the Contract: Data Requirements), including Nil 
Returns where appropriate, to the Authority’s Representative 
(Commercial). 
k. The Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements) may be 
amended by the Authority from time to time, in accordance 
with condition 6 (Amendments to Contract). 
l. The Contractor shall obtain any wood, other than 
processed wood, used in Packaging from: 

(1) companies that have a full registered 
status under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood 
Packaging Material Marking Programme (more 
detailed information can be accessed at 
www.forestry.gov.uk) and all such wood shall be 
treated for the elimination of raw wood pests and 
marked in accordance with that Programme; or 
(2) sources supplying wood treated and 
marked so as to conform to Annex I and Annex II of 
the International Standard for Phytosanitary 
Measures, “Guidelines for Regulating Wood 
Packaging Material in International Trade”, 
Publication No 15 published by the Food and 
Agricultural Organisation of the United Nations 
(ISPM15) (more detailed information can be accessed 
at  www.fao.org). 

 
26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) 
the Contractor shall provide a Certificate of Conformity 
(CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of 
the CofC shall be sent to the Authority’s Representative 
(Commercial) upon Delivery, and one copy shall be provided 
to the Consignee upon Delivery. 
b. The Contractor shall consider the CofC to be a record 
in accordance with condition 18 (Contractor’s Records). 
c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable 
Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 
(Schedule of Requirements); 
(8) description of Contractor Deliverable, 
including part number, specification and configuration 
status; 
(9) identification marks, batch and serial 
numbers in accordance with the Specification; 
(10) quantities; 
(11) a signed and dated statement by the 
Contractor that the Contractor Deliverables comply 
with the requirements of the Contract and approved 
concessions. 

Exceptions or additions to the above are to be documented. 
d. Where Schedule 2 (Schedule of Requirements) and 
any applicable Quality Plan require demonstration of 
traceability and design provenance through the supply chain 
the Contractor shall include in any relevant subcontract the 
requirement for the Information called for at clause 26.c. The 
Contractor shall ensure that this Information is available to 
the Authority through the supply chain upon request in 
accordance with condition 18 (Contractor Records). 

http://www.forestry.gov.uk/
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27. Access to Contractor’s Premises 

a. The Contractor shall provide to the Authority’s 
Representatives following reasonable Notice, relevant 
accommodation/facilities, at no direct cost to the Authority, 
and all reasonable access to its premises for the purpose of 
monitoring the Contractor’s progress and quality standards in 
performing the Contract. 
b. As far as reasonably practical, the Contractor shall 
ensure that the provisions of clause 1 are included in their 
subcontracts with those suppliers identified in the Contract. 
The Authority, through the Contractor, shall arrange access 
to such subcontractors. 
 
28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify 
whether the Contractor Deliverables are to be Delivered to 
the Consignee by the Contractor or Collected from the 
Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered 
by the Contractor (or a third party acting on behalf of the 
Contractor), the Contractor shall, unless otherwise stated in 
writing: 

(1) contact the Authority’s Representative as 
detailed in Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree 
administrative arrangements for Delivery and provide 
any Information pertinent to Delivery requested; 
(2) comply with any special instructions for 
arranging Delivery in Schedule 3 (Contract Data 
Sheet); 
(3) ensure that each consignment of the 
Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a 
Delivery Note.  One delivery note per order/delivery is 
required.  In addition, to assist with the processing of 
the receipt and subsequent payment, the delivery 
note shall be clearly marked with the following 
information in a human readable Barcode 39 font:  
 
  Contract Number 
  Order Number 
  NSN 
  PR Number (where applicable) 
  Quantity 
 
The delivery note shall make no reference to Terms 
and Conditions other than those stated in the 
contract. 
(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the 
Consignee at the address stated in Schedule 2 
(Schedule of Requirements) by the Delivery Date 
between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected 
by the Authority (or a third party acting on behalf of the 
Authority), the Contractor shall, unless otherwise stated in 
writing: 

(1) contact the Authority’s Representative 
(Transport) as detailed in box 10 of DEFFORM 111 at 
Annex A to Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree 
specific arrangements for Collection and provide any 
Information pertinent to the Collection requested; 
(2) comply with any special instructions for 
arranging Collection in Schedule 3 (Contract Data 
Sheet); 
(3) ensure that each consignment of the 
Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)); a 
Delivery Note.  One delivery note per order/delivery is 
required.  In addition, to assist with the processing of 
the receipt and subsequent payment, the delivery 

note shall be clearly marked with the following 
information in a human readable Barcode 39 font:  
  
  Contract Number 
  Order Number 
  NSN 
  PR Number (where applicable) 
  Quantity 
 
The delivery note shall make no reference to Terms 
and Conditions other than those stated in the contract 
(4) ensure that the Contractor Deliverables 
are available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data 
Sheet)) by the Delivery Date between the hours 
agreed by the Parties; and 
(5) in the case of Overseas consignments, 
ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  
All Customs clearance shall be the responsibility of 
the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only 
pass from the Contractor to the Authority: 

(1) on the Delivery of the Contractor 
Deliverables by the Contractor to the Consignee in 
accordance with clause 28.b; or 
(2) on the Collection of the Contractor 
Deliverables from the Consignor by the Authority 
once they have been made available for Collection by 
the Contractor in accordance with clause 28.c. 

 
29. Acceptance  

a. Acceptance of the Contractor Deliverables shall occur 
in accordance with any acceptance procedure specified in 
Schedule 8 (Acceptance Procedure).  If no acceptance 
procedure is so specified acceptance shall occur when 
either: 

(1) the Authority does any act in relation to the 
Contractor Deliverable which is inconsistent with the 
Contractor’s ownership; or 
(2) the time limit in which to reject the 
Contractor Deliverables defined in clause 30.b has 
elapsed. 
 

30. Rejection 

a. If any of the Contractor Deliverables Delivered to the 
Authority do not conform to the Specification or any other 
terms of this Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject 
the Contractor Deliverables (in whole or in part).  The 
Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor’s risk and cost.   
b. Rejection of any of the Contractor Deliverables under 
clause 30.a shall take place by the time limit for rejection 
specified in Schedule 3 (Contract Data Sheet), or if no such 
period is specified within thirty (30) Business Days. 
 
31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest 
practicable opportunity if it becomes aware that a Contractor 
Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the 
urgent delivery of the Contractor Deliverables identified in it. 
These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by 
the Authority.  
c. The Authority reserves the right to cancel the 
Diversion Order.  
d. If the terms of the Diversion Order are unclear, the 
Contractor shall immediately contact the Representative of 
the Authority who issued it for clarification and/or further 
instruction.  
e. If the Diversion Order increases the quantity of 



 

 

Contractor Deliverables beyond the scope of the Contract, it 
is to be returned immediately to the Authority’s Commercial 
Officer with an appropriate explanation.  
f. The Contractor shall be entitled to reasonable 
additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims 
are to be submitted by the Contractor to the Authority’s 
Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with 
condition 6 (Amendments to Contract). The Contractor shall 
comply with the requirements of the Diversion Order upon 
receipt of the Diversion Order. 
 
32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that 
any Contractor Deliverable is to be Delivered by the 
Contractor to its own premises, or to those of a 
Subcontractor (‘self-to-self delivery’), the risk in such a 
Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 
 

Licences and Intellectual Property 
 
33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor 
needs to import into the UK or export out of the UK anything 
not supplied by or on behalf of the Authority and for which a 
UK import or export licence is required, the responsibility for 
applying for the licence shall rest with the Contractor.  The 
Authority shall provide the Contractor with sufficient 
information, certification, documentation and other 
reasonable assistance in obtaining any necessary UK import 
or export licence. 

b. When an export licence or import licence or 
authorisation either singularly or in combination is required 
from a foreign government for the performance of the 
Contract, the Contractor shall as soon as reasonably 
practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the 
licence or authorisation the Contractor shall: 

(1) ensure that when end use or end user 
restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this 
Condition shall also include information, technical 
data and software), the Contractor, unless otherwise 
agreed with the Authority, shall identify in the 
application: 

(a) the end user as: Her Britannic Majesty’s 
Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM 
Government”); and 
(b) the end use as: For the Purposes of HM 
Government; and 

(2) include in the submission for the licence or 
authorisation a statement that "information on the 
status of processing this application may be shared 
with the Ministry of Defence of the United Kingdom". 

c. If the Contractor or any subcontractor in the 
performance of the Contract needs to export materiel not 
previously supplied by or on behalf of the Authority for which 
an export licence or import licence or authorisation from a 
foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the 
licence shall rest with the Contractor or that subcontractor.  
For the purposes of this Condition materiel shall mean 
information, technical data and items, including Contractor 
Deliverables, components of Contractor Deliverables and 
software. 
d. Where the Contract performance requires the export of 
materiel for which a foreign export licence or import licence 
or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or 
authorisation application, grant and maintenance in the 

Contract risk register and in the risk management plan for 
the Contract, with appropriate review points.  Where there is 
no requirement under the Contract for a risk management 
plan the Contractor shall submit this information to the 
Authority’s representative. 
e. During the term of the Contract and for a period of up 
to 2 years from completion of the Contract, the Authority may 
make a written request to the Contractor to seek a variation 
to the conditions to a foreign export licence or import licence 
or authorisation to enable the Authority to re-export or re-
transfer a licensed or authorised item or licensed or 
authorised information from the UK to a non-licensed or 
unauthorised third party.  If the Authority makes such a 
request it will consult with the Contractor before making a 
determination of whether the Authority or the Contractor is 
best placed in all the circumstance to make the request.  
Where, subsequent to such consultation the Authority 
notifies the Contractor that the Contractor is best placed to 
make such request: 

(1) the Contractor shall, or procure that the 
Contractor’s subcontractor shall, expeditiously 
consider whether or not there is any reason why it 
should object to making the request and, where it has 
no objection, file an application to seek a variation of 
the applicable export licence or import licence or 
authorisation in accordance with the procedures of 
the licensing authority.  Where the contractor has an 
objection, the Parties shall meet within five (5) 
working days to resolve the issue and should they fail 
the matter shall be escalated to an appropriate level 
within both Parties’ organisations, to include their 
respective export licensing subject matter experts; 
and 
(2) the Authority shall provide sufficient 
information, certification, documentation and other 
reasonable assistance as may be necessary to 
support the application for the requested variation.  

f. Where the Authority determines that it is best placed to 
make such request the Contractor shall provide sufficient 
information, certification, documentation and other 
reasonable assistance as may be necessary to support the 
Authority to make the application for the requested variation. 
g. Where the Authority invokes clause 33.e or 33.f the 
Authority will pay the Contractor a fair and reasonable 
charge for this service based on the cost of providing it.   
h. Where the Contractor subcontracts work under the 
Contract, which is likely to be subject to foreign export 
control, import control or both the Contractor shall use 
reasonable endeavours to incorporate in each subcontract 
equivalent obligations to those set out in this Condition.  
Where it is not possible to include equivalent terms to those 
set out in this Condition, the Contractor shall report that fact 
and the circumstances to the Authority. 
i. Without prejudice to HM Government's position on the 
validity of any claim by a foreign government to extra-
territoriality, the Authority shall provide the Contractor with 
sufficient information, certification, documentation and other 
reasonable assistance to facilitate the granting of export 
licences or import licences or authorisations by a foreign 
Government in respect of the performance of the Contract. 
j. The Authority shall provide such assistance as the 
Contractor may reasonably require in obtaining any UK 
export licences necessary for the performance of the 
Contract. 
k. The Contractor shall use reasonable endeavours to 
identify whether any Contractor Deliverable is subject to:  

(1) a non-UK export licence, authorisation or 
exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer 
or re-export restrictions, or restrictions on disclosure to 
individuals based upon their nationality.  This does not 
include the Intellectual Property-specific restrictions of the 



 

 

type referred to in condition 34 (Third Party Intellectual 
Property – Rights and Restrictions). 
l. If at any time during the term of the Contract the 
Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to Clause 33.k(1) or 
33.k(2), it shall notify the Authority of this as soon as 
reasonably practicable by providing details in the DEFFORM 
528 or other mutually agreed alternative format. Such 
notification shall be no later than thirty (30) days of 
knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days 
prior to delivery of the Contractor Deliverables. 
m. If the information to be provided under Clause 33.l has 
been provided previously to the Authority by the Contractor 
under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and 
confirming they remain valid and satisfy the provisions of 
Clause 33.l. 
n. During the term of the Contract, the Contractor shall 
notify the Authority as soon as reasonably practicable of any 
changes in the information notified previously under clauses 
33.l or 33.m of which it becomes or is aware that would affect 
the Authority’s ability to use, disclose, re-transfer or re-export 
an item or part of it as is referred to in those Clauses by 
issuing an updated DEFFORM 528 to the Authority. 
o. For a period of up to 2 years from completion of the 
Contract and in response to a specific request by the 
Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information 
notified previously under Clause 33.l or 33.m of which it 
becomes aware that would affect the Authority’s ability to 
use, disclose, re-transfer or re-export an item or part of it as 
is referred to in those Clauses by issuing an updated 
DEFFORM 528 to the Authority. 
p. Where following receipt of materiel from a 
subcontractor or any of its other suppliers restrictions are 
notified to the Contractor by that subcontractor, supplier or 
other third party or are identified by the Contractor, the 
Contractor shall immediately inform the Authority by issuing 
an updated DEFFORM 528.  Within 14 days of such 
notification, the Contractor shall propose to the Authority 
actions to mitigate the impact of such restrictions.  Such 
proposals may include, where appropriate, mutually 
supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the 
relevant foreign government. The Authority shall notify the 
contractor within 14 days of receipt of a proposal whether it 
is acceptable and where appropriate the Contract shall be 
modified in accordance with its terms to implement the 
proposal. 
q. If the restrictions prevent the Contractor from 
performing its obligations under the Contract and have not 
been removed, modified or otherwise satisfactorily managed 
within a reasonable time, the Authority may at its absolute 
discretion elect to amend the contract in accordance with 
condition 6 or 7 or as otherwise may be provided by the 
Contract, or to terminate the Contract.  Except as set out in 
clause 33.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable 
terms having regard to all the circumstances including 
payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and 
benefits received by the Authority. The Parties, acting in 
good faith, will use all reasonable endeavours to agree such 
fair and reasonable terms failing which either Party may refer 
the matter to dispute resolution in accordance with the 
provisions in the Contract.33.r, in the event of termination in 
these circumstances termination shall be on fair and 
reasonable terms having regard to all the circumstances 
including payments already made and that would otherwise 
be due under the Contract, costs incurred by the Contractor 
and benefits received by the Authority. The Parties, acting in 
good faith, will use all reasonable endeavours to agree such 

fair and reasonable terms failing which either Party may refer 
the matter to dispute resolution in accordance with the 
provisions in the Contract. 
r. In the event that the restrictions notified to the 
Authority pursuant to Clause 33.l were known or ought 
reasonably have been known by the Contractor (but were not 
disclosed) at contract award or if restrictions notified to the 
Authority pursuant to clauses 33.n or 33.p were known or 
ought reasonably to have been known by the Contractor at 
the date of submission of the most recent DEFFORM 528 
submitted to the Authority in accordance with Clause 33.l, 
termination under Clause 33.t will be in accordance with 
condition 43 (Material Breach) and the provisions of clause 
33.v will not apply.  
s. The Authority shall use reasonable endeavours to 
identify any export control restrictions applying to materiel to 
be provided to the Contractor as Government Furnished 
Assets (GFA).  Where the Authority is to provide materiel 
necessary to enable the Contractor to perform the Contract 
or in respect of which the Services are to be provided, and 
that materiel is subject to a non-UK export licence, 
authorisation, exemption or other related transfer or export 
control as described in the provisions of Clause 33.k, the 
Authority shall provide a completed DEFFORM 528 or will 
provide a new or updated DEFFORM 528 to the Contractor 
within thirty (30) days of the date of knowledge and in any 
case not later than thirty (30) days prior to the delivery of 
such materiel to the Contractor.     
t. In the event that the Authority becomes aware that the 
DEFFORM 528 disclosure was incomplete or inaccurate or 
in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a 
new or revised DEFFORM 528.  In the event that the 
Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete 
or inaccurate less than thirty (30) days prior to the delivery to 
the Contractor of any material to which the updated or new 
disclosure relates, the Parties will meet as soon as 
reasonably practicable to discuss how to mitigate the impact 
of the incomplete or inaccurate disclosure.  
u. Where: 

(1) restrictions are advised by the Authority to 
the Contractor in a DEFFORM 528 provided 
pursuant to Clauses 33.s or 33.t or both; or  
(2) any of the information provided by the 
Authority in any DEFFORM 528 proves to be 
incorrect or inaccurate;  

the Authority and the Contractor shall act promptly to 
mitigate the impact of such restrictions or incorrect or 
inaccurate information.  Such mitigation shall include, where 
appropriate, mutually supported attempts to obtain removal 
or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government.  If the 
restrictions or incorrect or inaccurate information adversely 
affect the ability of the Contractor to perform its obligations 
under the Contract, the matter shall be handled under the 
terms of condition 6 (Amendments to Contract) or condition 7 
(Variations to Specification) or as may otherwise be provided 
by the Contract as appropriate and if no alternative solution 
satisfies the essential terms of the Contract and the 
restrictions have not been removed, modified or otherwise 
satisfactorily managed within a reasonable time the Authority 
may terminate the Contract.  Termination under these 
circumstances will be under the terms of condition 42 
(Termination for Convenience) and as referenced in the 
Contract. 
v. Pending agreement of any amendment of the Contract 
as set out in clause 33.q or 33.u, provided the Contractor 
takes such steps as are reasonable to mitigate the impact, 
the Contractor shall be relieved from its obligations to 
perform those elements of the Contract directly affected by 
the restrictions or provision of incorrect or incomplete 
information. 



 

 

 
34. Third Party Intellectual Property – Rights and 
Restrictions 

a. The Contractor and, where applicable any 
Subcontractor, shall promptly notify the Authority as soon as 
they become aware of: 

(1) any invention or design the subject of 
patent or registered Design Rights (or application 
thereof) owned by a third party which appears to be 
relevant to the performance of the Contract or to use 
by the Authority of anything required to be done or 
delivered under the Contract;  
(2) any restriction as to disclosure or use, or 
obligation to make payments in respect of any other 
intellectual property (including technical Information) 
required for the purposes of the Contract or 
subsequent use by the Authority of anything delivered 
under the Contract and, where appropriate, the 
notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 
1958;  
(3) any allegation of infringement of 
intellectual property rights made against the 
Contractor and which pertains to the performance of 
the Contract or subsequent use by the Authority of 
anything required to be done or delivered under the 
Contract. 

Clause 34.a does not apply in respect of Contractor 
Deliverables normally available from the Contractor as a 
Commercial Off The Shelf (COTS) item or service. 
b. If the Information required under clause 34.a has been 
notified previously, the Contractor may meet its obligations 
by giving details of the previous notification. 
c. For COTS Contractor Deliverables patents and 
registered designs in the UK,  in respect of any question 
arising (by way of an allegation made to the Authority or 
Contractor, or otherwise) that the manufacture or provision 
under the Contract of Contractor Deliverables normally 
available from the Contractor as a COTS item or service is 
an infringement of a UK patent or registered design not 
owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party 
owning such patent or registered design, be given exclusive 
conduct of any and all negotiations for the settlement of any 
claim or the conduct of any litigation arising out of such 
question.  The Contractor shall indemnify the Authority, its 
officers, agents and employees against any liability and cost 
arising from such allegation.  This condition shall not apply if: 

(1) the Authority has made or makes an 
admission of any sort relevant to such question;  
(2) the Authority has entered or enters into 
any discussions on such question with any third party 
without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into 
negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 
55 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1977;  
(4) legal proceedings have been commenced 
against the Authority or the Contractor in respect of 
Crown Use, but only to the extent of such Crown Use 
that has been properly authorised.  

d. The indemnity in clause 34.c does not extend to use 
by the Authority of anything supplied under the Contract 
where that use was not reasonably foreseeable at the time of 
the Contract.  
e.  In the event that the Authority has entered into 
negotiation in respect of a claim for compensation, or legal 
proceedings in respect of the Crown Use have commenced, 
the Authority shall forthwith authorise the Contractor for the 
purposes of performing the Contract (but not otherwise) to 
utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of 

the Registered Designs Act 1949 and to use any model, 
document or information relating to any such invention or 
design which may be required for that purpose. 
f. For all other Contractor Deliverables patents and 
registered designs in the UK, if a relevant invention or design 
has been notified to the Authority by the Contractor prior to 
the Effective Date of Contract, then unless it has been 
otherwise agreed, under the provisions of Sections 55 and 
56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, the Contractor is hereby authorised to 
utilise that invention or design, notwithstanding the fact that it 
is the subject of a UK Patent or UK Registered Design, for 
the purpose of performing the Contract.  
g. If, under clause 34.a, a relevant invention or design is 
notified to the Authority by the Contractor after the Effective 
Date of Contract, then:  

(1) if the owner (or its exclusive licensee) 
takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue 
to the Contractor a written authorisation in 
accordance with the provisions of Sections 55 and 56 
of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949, and  
(2) in any event, unless the Contractor and the 
Authority can agree an alternative course of action, 
the Authority shall not unreasonably delay the issue 
of a written authorisation in accordance with the 
provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 
1949.  

h. The Authority shall assume all liability and shall 
indemnify the Contractor, its officers, agents and employees 
against liability, including the Contractor’s costs, as a result 
of infringement by the Contractor or their suppliers of any 
patent, utility model, registered design or like protection 
outside the United Kingdom in the performance of the 
Contract when such infringement arises from or is incurred 
by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for 
the purpose of the Contract in accordance with the Contract. 
i. The Contractor shall assume all liability and shall 
indemnify the Authority, its officers, agents and employees 
against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any 
patent, utility model, registered design or like protection 
outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by 
reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for 
the purpose of the Contract in accordance with the Contract.  
j. The Contractor shall not be entitled to any 
reimbursement of any royalty, licence fee or similar expense 
incurred in respect of anything to be done under the 
Contract, where:  

(1) a relevant discharge has been given under 
Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 
or 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect 
of any intellectual property; or  
(2) any obligation to make payments for 
intellectual property has not been promptly notified to 
the Authority under clause 34.a.  

k. Where authorisation is given by the Authority under 
clause 34.e, 34.f or 34.g, to the extent permitted by Section 
57 of the Patents Act 1977, Section 12 of the Registered 
Designs Act 1949 or Section 240 of the Copyright, Designs 
and Patents Act 1988, the Contractor shall also be:  

(1) released from payment whether by way of 
royalties, licence fees or similar expenses in respect 



 

 

of the Contractor's use of the relevant invention or 
design, or the use of any relevant model, document or 
information for the purpose of performing the 
Contract; and  
(2) authorised to use any model, document or 
information relating to any such invention or design 
which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify 
the Authority and its officers, agents and employees against 
liability, including costs as a result of:  

(1) infringement or alleged infringement by the 
Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in 
any part of the world in respect of any item to be 
supplied under the Contract or otherwise in the 
performance of the Contract;  
(2) misuse of any confidential information, 
trade secret or the like by the Contractor in 
performing the Contract;  
(3) provision to the Authority of any 
Information or material which the Contractor does not 
have the right to provide for the purpose of the 
Contract.  

m. The Authority shall assume all liability and indemnify 
the Contractor, its officers, agents and employees against 
liability, including costs as a result of:  

(1) infringement or alleged infringement by the 
Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in 
any part of the world in respect of any item provided 
by the Authority for the purpose of the Contract but 
only to the extent that the item is used for the purpose 
of the Contract;  
(2) alleged misuse of any confidential 
Information, trade secret or the like by the Contractor 
as a result of use of Information provided by the 
Authority for the purposes of the Contract, but only to 
the extent that Contractor’s use of that Information is 
for the purposes intended when it was disclosed by 
the Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents the total 
liability of each Party to the other under the Contract 
in respect of any infringement or alleged infringement 
of patent or other Intellectual Property Right (IPR) 
owned by a third party;  
(2) neither Party shall be liable, one to the 
other, for any consequential loss or damage arising 
as a result, directly or indirectly, of a claim for 
infringement or alleged infringement of any patent or 
other IPR owned by a third party;  
(3) a Party against whom a claim is made or 
action brought, shall promptly notify the other Party in 
writing if such claim or action appears to relate to an 
infringement which is the subject of an indemnity or 
authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the 
demands, damages and liabilities claimed or made of 
which the notifying Party has notice;  
(4) the party benefiting from the indemnity or 
authorisation shall allow the other Party, at its own 
expense, to conduct any negotiations for the 
settlement of the same, and any litigation that may 
arise therefrom and shall provide such information as 
the other Party may reasonably require;  
(5) following a notification under clause 
34.n(3), the Party notified shall advise the other Party 
in writing within thirty (30) Business Days whether or 
not it is assuming conduct of the negotiations or 
litigation.  In that case the Party against whom a claim 
is made or action brought shall not make any 
statement which might be prejudicial to the settlement 
or defence of such a claim without the written consent 

of the other Party;  
(6) the Party conducting negotiations for the 
settlement of a claim or any related litigation shall, if 
requested, keep the other Party fully informed of the 
conduct and progress of such negotiations.  

o. If at any time a claim or allegation of infringement 
arises in respect of copyright, database right, Design Right or 
breach of confidence as a result of the provision of any 
Contractor Deliverable by the Contractor to the Authority, the 
Contractor may at its own expense replace the item with an 
item of equivalent functionality and performance so as to 
avoid infringement or breach.  The Parties will co-operate 
with one another to mitigate any claim or damage which may 
arise from use of third party IPR.  
p. Nothing in condition 34 shall be taken as an 
authorisation or promise of an authorisation under Section 
240 of the Copyright, Designs and Patents Act 1988. 

 
Pricing and Payment 
 
35. Contract Price 

a. The Contractor shall provide the Contractor 
Deliverables to the Authority at the Contract Price.  The 
Contract Price shall be a Firm Price unless otherwise stated 
in Schedule 3 (Contract Data Sheet). 
b. Subject to condition 35.a the Contract Price shall be 
inclusive of any UK custom and excise or other duty payable.  
The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied 
which may be for shipment outside of the UK. 
 
36. Payment and Receipts 

a.        The Contractor shall raise a commercial invoice per 
purchase order, except in the event that part delivery has 
been expressly permitted by the Authority when a 
commercial invoice shall be raised per delivery. 
b.       Each commercial invoice shall be in the name of 
Babcock DSG Limited (acting as agent for the Authority) and 
must include: 

(1) Contractor’s name and contact details and 
registered number and registered address 
(2) Vat registration number 
(3) Date & Tax point date 
(4) Invoice Number 
(5) Purchase order number 
(6) Description of the Goods and/or Services; 
and 
(7) Net and Gross VAT values 
(8) All supporting documentation required 

under these Conditions and as reasonably requested by the 
Authority, and submit via Email to:  
I&RM-accountspayable@babcockinternational.com  
The Authority is entitled to reject invoices which do not 
conform to these requirements.  
c. The Authority (acting through its agent, Babcock 
DSG Limited) shall pay all valid and undisputed claims for 
payment submitted by the Contractor in accordance with 
clause G1.b on or before the day which is thirty (30) days 
after the later of:  
 (1) the day upon which a valid request for 

payment is received by the Authority; and 
 (2) the date of completion of the part of the 

Contract to which the request for approval of 
payment relates. 

d. The approval for payment of a valid and undisputed 
invoice by the Authority shall not be construed as 
acceptance by the Authority of the performance of the 
Contractor’s obligations nor as a waiver of its rights and 
remedies under this Contract. 
e. Without prejudice to any other right or remedy, the 
Authority reserves the right to set off any amount owing at 
any time from the Contractor to the Authority against any 
amount payable by the Authority to the Contractor under the 
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Contract or under any other contract with the Authority, or 
with any other Government Department. 
 
37. Value Added Tax 

a. The Contract Price excludes any UK output Value 
Added Tax (VAT) and any similar EU (or non-EU) taxes 
chargeable on the supply of Contractor Deliverables by the 
Contractor to the Authority. 
b. If the Contractor is required by UK VAT law to be 
registered for UK VAT (or has registered voluntarily) in 
respect of his business activities at the time of any supply, 
and the circumstances of any supply are such that the 
Contractor is liable to pay the tax due to HM Revenue and 
Customs (HMRC), the Authority shall pay to the Contractor in 
addition to the Contract Price (or any other sum due to the 
Contractor) a sum equal to the output VAT chargeable on the 
tax value of the supply of Contractor Deliverables, and all 
other payments under the Contract according to the law at 
the relevant tax point. 
c. The Contractor is responsible for the determination of 
VAT liability. The Contractor shall consult its Client 
Relationship Manager or the HMRC Enquiries Desk (and not 
the Authority’s Representative (Commercial)) in cases of 
doubt. The Contractor shall notify the Authority’s 
Representative (Commercial) of the Authority’s VAT liability 
under the Contract, and any changes to it, within twenty (20) 
Business Days of becoming aware the liability is other than 
at the standard rate of VAT. In the event of any doubt about 
the applicability of the tax in such cases, the Authority may 
require the Contractor to obtain, and pass to the Authority, a 
formal ruling from HMRC. The Contractor shall comply 
promptly with any such requirement. Where the Contractor 
obtains a ruling from HMRC, it shall supply a copy to the 
Authority within three (3) Business Days of receiving that 
ruling unless it proposes to challenge the ruling. Where the 
Contractor challenges the ruling it shall supply to the 
Authority a copy of any final decisions issued by HMRC on 
completion of the challenge within three (3) Business Days of 
receiving the decision. 
d. Where supply of Contractor Deliverables comes within 
the scope of UK VAT, but the Contractor is not required by 
UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for 
assessing and paying over directly to HMRC any UK output 
VAT due in respect of the Contractor Deliverables. The 
Contractor shall be responsible for ensuring it takes into 
account any changes in VAT law regarding registration. 
e. Where Contractor Deliverables are deemed to be 
supplied to the Authority outside the UK, the Contractor may 
be required by the laws of the country where the supply 
takes place to register there for EU (or non-EU) turnover or 
similar tax. In that event, the Authority shall pay to the 
Contractor in addition to the Contract Price (and any other 
sum due to the Contractor under the Contract) a sum equal 
to the tax the Contractor is liable to pay to the tax authorities 
of the country in question in relation to the Contractor 
Deliverables within thirty (30) calendar days of a written 
request for payment of any such sum by the Contractor. 
f. In relation to the Contractor Deliverables supplied 
under the Contract the Authority shall not be required to pay 
any sum in respect of the Contractor’s input VAT (or similar 
EU or non-EU or both input taxes). However, these input 
taxes will be allowed where it is established that, despite the 
Contractor having taken all reasonable steps to recover 
them, it has not been possible to do so. Where there is any 
doubt that the Contractor has complied with this requirement 
the matter shall be resolved in accordance with condition 40 
(Dispute Resolution). 
g. Should HMRC decide that the Contractor has 
incorrectly determined the VAT liability, in accordance with 
clause 37.b above, the Authority will pay the VAT assessed 
by HMRC. In the event that HMRC so determines, the 
Contractor shall pay any interest charged on any 

assessment or penalties or both directly to HMRC. Such 
interest or penalties or both shall not be recoverable from the 
Authority under this Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all 
correspondence between HMRC and the Contractor’s 
advisors regarding the VAT assessment within three (3) 
Business Days of a written request from the Authority for 
such correspondence. 
 
38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written 
consent of the Authority in accordance with condition 11 
(Assignment of Contract), the Contractor may assign to a 
third Party (“the Assignee”) the right to receive payment of 
the Contract Price or any part thereof due to the Contractor 
under the Contract (including interest which the Authority 
incurred through late payment under the Late Payment of 
Commercial Debts (Interest) Act 1998 (“the Act”)).  Any 
assignment of the right to receive payment of the Contract 
Price (or any part thereof) under this condition 38 shall be 
subject to: 

(1) reduction of any sums in respect of which 
the Authority exercises its right of recovery under 
clause 36; 
(2) all related rights of the Authority under the 
Contract in relation to the recovery of sums due but 
unpaid; and 
(3) the Authority receiving notification under 
both clauses 38.b and 38.c(2). 

b. In the event that the Contractor obtains from the 
Authority the consent to assign the right to receive the 
Contract Price (or any part thereof) under clause 38.a, the 
Contractor shall notify the Authority in writing of the 
assignment and the date upon which the assignment 
becomes effective. 
c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s continuing 
rights under clauses 38.a(1) and 38.a(2); and 
(2) notifies the Authority of the Assignee’s 
contact Information and bank account details to which 
the Authority shall make payment, subject to any 
reduction made by the Authority in accordance with 
clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Receipts) 
shall continue to apply in all other respects after the 
assignment and shall not be amended without the prior 
approval of the Authority. 
 
39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not 
relieve the Contractor of any of the Contractor’s obligations, 
duties or liabilities under the Contract. 
b. Where the Contractor enters into a Subcontract he 
shall cause a term to be included in such Subcontract: 

(1) providing that where the Subcontractor 
submits an invoice to the Contractor, the Contractor 
will consider and verify that invoice in a timely 
fashion; 
(2) providing that the Contractor shall pay the 
Subcontractor any sums due under such an invoice 
no later than a period of thirty (30) days from the date 
on which the Contractor has determined that the 
invoice is valid and undisputed; 
(3) providing that where the Contractor fails to 
comply with clause 39.b(1) above, and there is an 
undue delay in considering and verifying the invoice, 
that the invoice shall be regarded as valid and 
undisputed for the purposes of clause 39.b(2) after a 
reasonable time has passed; and 
(4) requiring the counterparty to that 
Subcontract to include in any Subcontract which it 
awards, provisions having the same effect as clauses 
39.b(1) to 39.b(4). 



 

 

 

Termination 
 
40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any 
dispute or claim arising out of or relating to the Contract 
through negotiations between the respective representatives 
of the Parties having authority to settle the matter, which 
attempts may include the use of any alternative dispute 
resolution procedure on which the Parties may agree. 
b. In the event that the dispute or claim is not resolved 
pursuant to clause 40.a the dispute shall be referred to 
arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be 
governed by the Arbitration Act 1996.  For the purposes of 
the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration 
Act 1996. 
c. For the avoidance of doubt, anything said, done or 
produced in or in relation to the arbitration process (including 
any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings 
relating to the arbitration or otherwise. 
 
41. Termination for Insolvency or Corrupt Gifts  
 
Insolvency: 

a. The Authority may terminate the Contract, without 
paying compensation to the Contractor, by giving written 
Notice of such termination to the Contractor at any time after 
any of the following events:  
Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the 
case of a firm constituted under English law, any 
partner of the firm to the court for an interim order 
pursuant to Section 253 of the Insolvency Act 1986; 
or  
(2) the court making an interim order pursuant 
to Section 252 of the Insolvency Act 1986; or  
(3) the individual, the firm or, in the case of a 
firm constituted under English law, any partner of the 
firm making a composition or a scheme of 
arrangement with his or its creditors; or  
(4) the presentation of a petition for 
bankruptcy order against the individual or, in the case 
of a firm constituted under English law, any partner of 
the firm unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor 
is notified of the presentation; or  
(5) the court making a bankruptcy order in 
respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; 
or  
(6) where the Contractor is either unable to 
pay his debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not 
immediately payable. The Authority shall regard the 
Contractor as being unable to pay his debts if: 

(a) he has failed to comply with or to set aside 
a Statutory demand under Section 268 of the 
Insolvency Act 1986 within twenty-one (21) 
days of service of the Statutory Demand on 
him; or  
(b) execution or other process to enforce a 
debt due under a judgement or order of the 
court has been returned unsatisfied in whole or 
in part.  

(7) the presentation of a petition for 
sequestration in relation to the Contractor's estates 
unless it is withdrawn within three (3) Business Days 
from the date on which the Contractor is notified of 
the presentation; or  
(8) the court making an award of 

sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in 
England: 
(9) the presentation of a petition for the 
appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of the 
presentation; or  
(10) the court making an administration order in 
relation to the company; or  
(11) the presentation of a petition for the 
winding-up of the company unless it is withdrawn 
within three (3) Business Days from the date on which 
the Contractor is notified of the presentation; or  
(12) the company passing a resolution that the 
company shall be wound-up; or 
(13) the court making an order that the 
company shall be wound-up; or  
(14) the appointment of a Receiver or manager 
or administrative Receiver.  

Where the Contractor is a company registered other than in 
England, events occur or are carried out which, within the 
jurisdiction to which it is subject, are similar in nature or 
effect to those specified in clauses 41.a(9) to 41.a(14) 
inclusive above.  
b. Such termination shall be without prejudice to and 
shall not affect any right of action or remedy which shall have 
accrued or shall accrue thereafter to the Authority and the 
Contractor. 
 
Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in 
entering the Contract it has not done any of the following 
(hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown 
servant any gift or financial or other advantage of any 
kind as an inducement or reward; 

(a) for doing or not doing (or for having done 
or not having done) any act in relation to the 
obtaining or execution of this or any other 
contract with the Crown; or  
(b) for showing or not showing favour or 
disfavour to any person in relation to this or 
any other Contract with the Crown. 

(2) enter into this or any other Contract with 
the Crown in connection with which commission has 
been paid or has been agreed to be paid by it or on 
its behalf, or to its knowledge, unless before the 
Contract is made particulars of any such commission 
and of the terms and conditions of any such 
agreement for the payment thereof have been 
disclosed in writing to the Authority.  

d. If the Contractor, its employees, agents or any 
subcontractor (or anyone acting on its behalf or any of its or 
their employees) does any of the prohibited acts or commits 
any offence under the Prevention of Corruption Acts 1889 -
1916 or under sub sections 108 -109 of the Anti-Terrorism, 
Crime and Security Act 2001 before those Acts or sub 
sections are revoked, or an offence under the Bribery Act 
2010 with or without the knowledge or authority of the 
Contractor in relation to this Contract or any other contract 
with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from 
the Contractor the amount of any loss resulting from 
the termination;  
(2) to recover from the Contractor the amount 
or value of any such gift, consideration or 
commission; and  
(3) to recover from the Contractor any other 
loss sustained in consequence of any breach of this 
condition, where the Contract has not been 
terminated.  

e. In exercising its rights or remedies under this 



 

 

condition, the Authority shall: 
(1) act in a reasonable and proportionate 
manner having regard to such matters as the gravity 
of, and the identity of the person performing, the 
prohibited act; 
(2) give all due consideration, where 
appropriate, to action other than termination of the 
Contract, including (without being limited to):  

(a) requiring the Contractor to procure the 
termination of a subcontract where the 
prohibited act is that of a Subcontractor or 
anyone acting on its or their behalf;  
(b) requiring the Contractor to procure the 
dismissal of an employee (whether its own or 
that of a Subcontractor or anyone acting on its 
behalf) where the prohibited act is that of such 
employee.  

f. Recovery action taken against any person in Her 
Majesty's service shall be without prejudice to any recovery 
action taken against the Contractor pursuant to this 
Condition. 
 
42. Termination for Convenience  

a. The Authority shall have the right to terminate the 
Contract in whole or in part at any time by giving the 
Contractor at least twenty (20) business days written notice 
(or such other period as may be stated in Schedule 3 
(Contract Data Sheet)). Upon expiry of the notice period the 
Contract, or relevant part thereof, shall terminate without 
prejudice to the rights of the parties already accrued up to 
the date of termination.  Where only part of the Contract is 
being terminated, the Authority and the Contractor shall owe 
each other no further obligations in respect of the part of the 
Contract being terminated, but will continue to fulfil their 
respective obligations on all other parts of the Contract not 
being terminated. 
b. Following the above notification the Authority shall be 
entitled to exercise any of the following rights in relation to 
the Contract (or part being terminated) to direct the 
Contractor to: 

(1) not start work on any element of the 
Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract 
the provision of any element of the Contractor 
Deliverables; 
(3) as soon as may be reasonably practicable 
take such steps to ensure that the production rate of 
the Contractor Deliverables is reduced as quickly as 
possible; 
(4) terminate on the best possible terms any 
subcontracts in support of the Contractor Deliverables 
that have not been completed, taking into account 
any direction given under clauses 42.b(2) and 42.b(3) 
of this condition. 

c. Where this condition applies (and subject always to 
the Contractor’s compliance with any direction given by the 
Authority under clause 42.b): 

(1) The Authority shall take over from the 
Contractor at a fair and reasonable price all unused 
and undamaged materiel and any Contractor 
Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at the 
date of termination; and 
(b) provided by or supplied to the Contractor 
for the performance of the Contract, 

except such materiel and Contractor Deliverables in 
the course of manufacture as the Contractor shall, 
with the agreement of the Authority, choose to retain; 
(2) the Contractor shall deliver to the Authority 
within an agreed period, or in absence of such 
agreement within a period as the Authority may 
specify, a list of: 

(a) all such unused and undamaged materiel; 

and 
(b) Contractor Deliverables in the course of 
manufacture, 

that are liable to be taken over by, or previously 
belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance 
with the directions of the Authority; 
(3) in respect of Services, the Authority shall 
pay the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in 
accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and 
to the Contractor’s compliance with any direction given by 
the Authority in clause 42.b above) indemnify the Contractor 
against any commitments, liabilities or expenditure which 
would otherwise represent an unavoidable loss by the 
Contractor by reason of the termination of the Contract, 
subject to: 

(1) the Contractor taking all reasonable steps 
to mitigate such loss; and 
(2) the Contractor submitting a fully itemised 
and costed list of such loss, with supporting evidence, 
reasonably and actually incurred by the Contractor as 
a result of the termination of the Contract or relevant 
part. 

e. The Authority’s total liability under the provisions of 
this Condition shall be limited to the total price of the 
Contractor Deliverables payable under the contract (or 
relevant part), including any sums paid, due or becoming due 
to the Contractor at the date of termination. 
f. The Contractor shall include in any subcontract over 
£250,000 which it may enter into for the purpose of the 
Contract, the right to terminate the subcontract under the 
terms of clauses 42.a to 42.e except that: 

(1) the name of the Contractor shall be 
substituted for the Authority except in clause 42.c(1); 
(2) the notice period for termination shall be 
as specified in the subcontract, or if no period is 
specified twenty (20) business days; and 
(3) the Contractor’s right to terminate the 
subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the 
Authority in accordance with the provisions of this 
condition 42.  

g. Claims for payment under this condition shall be 
submitted in accordance with the Authority’s direction. 
 
43. Material Breach 

a. In addition to any other rights and remedies, the 
Authority shall have the right to terminate the Contract (in 
whole or in part) with immediate effect by giving written 
Notice to the Contractor where the Contractor is in material 
breach of its obligations under the Contract. 
b. Where the Authority has terminated the Contract under 
clause 43.a the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but 
not limited to any costs and expenses incurred by the 
Authority in: 

(1) carrying out any work that may be required 
to make the Contractor Deliverables comply with the 
Contract; or 
(2) obtaining the Contractor Deliverable in 
substitution from another supplier. 

 
44. Consequences of Termination 

The termination of the Contract, however arising, shall be 
without prejudice to the rights and duties of either Party 
accrued prior to termination.  The Conditions that expressly 
or by implication have effect after termination shall continue 
to be enforceable even after termination. 
 



 

 

Additional Conditions 
 
45. The project specific DEFCONS and DEFCON SC 
variants that apply to this Contract are: 

DEFCON 117 (SC2) Edn 11/17 – Supply of Documentation 
for NATO Codification Purposes 
DEFCON 127 Edn 12/14 – Price Fixing Condition For 
Contracts of Lesser Value (Note: for the purposes of 
Amendments to Contract only) 
DEFCON 624 (SC2) Edn 11/17 – Use of Asbestos 
DEFCON 630 (SC2) Edn 11/17 – Framework Agreements 
DEFCON 637 Edn 05/17 – Defect Investigations and Liability        
 
The special conditions that apply to this Contract are:  

 
46. Key Performance Indicators 

a. The Authority shall measure the performance of the 
Contractor with reference to the Key Performance Indicators 
detailed at paragraph (8) below and shall be entitled to claim 
a Payment Rebate in the event that the Contractor fails to 
meet the KPI Targets. 
 (1) For purposes of this Condition: 

(a)  “Contract Year” shall mean the 
12 month period commencing from the 
date of Contract award and, thereafter, the 
subsequent 12 month period ; 
(b) “Payment Rebate”   shall mean 
an amount due to the Authority from the 
Contractor as a result of a failure to meet 
the applicable KPI Target;  

 (2) The Contractor shall deliver Contractor 
Deliverables ordered pursuant to this Contract and 
work with the Authority in order to meet the 
applicable KPI Target indicated in the tables below. 

 (3) The Authority shall measure and provide 
the Contractor with a report detailing the 
Contractors performance against the KPIs in the 
preceding month and cumulatively from the 
beginning of the Contract Year to the end of the 
preceding month.  The report shall be an agenda 
item for discussion at meetings held  in accordance 
with Clause 20.a – Progress Meetings. 

 (4) Within 30 days from the end of the 
Contract Year the Authority shall provide the 
Contractor with a report detailing the Contractors 
performance against the KPIs over the Contract 
Year (“Performance Report”).  The report shall be 
discussed and agreed at the meetings held  in 
accordance with Clause 20.a – Progress Meetings. 

  (5) Following agreement of the Performance 
Report the Authority shall be entitled to claim any 
Payment Rebate due. The Contractor shall credit 
any Payment Rebate claimed against invoices 
raised in the month following receipt of the 
Authority’s claim. 

 (6)  The Payment Rebate for each KPI in the 
Contract Year shall be determined from the 
applicable percentage factor detailed in the Tables 
below that relates to the performance level 
achieved during the Contract Year against that KPI 
(“Percentage Factor”).  The Percentage Factor shall 
be applied to the total price of Articles invoiced by 
the Contractor in the Contract Year to determine the 
amount of the Payment Rebate for the relevant KPI. 

 (7) The amount of any Payment Rebate for all 
KPIs shall not exceed in aggregate an amount 
greater than 5% of the total price of Contractor 
Deliverables invoiced by the Contractor during the 
Contract Year. 

 (8) The KPI Descriptions Targets and 
applicable Payment rebates are as follows: 

 

KPI No 1 Delivery Performance 

KPI  
Description 

The number of order lines completed 
by the agreed delivery date expressed 
as a percentage of the total number of 
order lines delivered in the period. 
KPI TARGET: More than or equal to 
98%  

Performance 
Level 

More 
than 
or 
equal 
to 
98% 

Less than 
98%  but 
more than 
or equal 
to 95% 

Less than 
95%  but 
more than 
or equal 
to 90% 

Less 
than 
90% 
 
 

Payment 
Rebate 

Nil 1.5% 2.0% 2.5% 
 

  

KPI No 2 Non-Conforming Deliveries (NCDs)  

KPI  
Description 

The number of Non-Conformance 
Reports issued by the Authority  
identifying NCDs expressed as a 
percentage of the total number of order 
lines delivered   
KPI TARGET: Less than or equal to 
0.5% 

Performance 
Level 

 Less 
than 
or 
equal 
to 
0.5% 

More than 
0.5% but 
less than 
1% 

More than 
1% but 
less than 
2% 

More 
than 
2% 

Payment 
Rebate 

Nil 0.5% 1.0% 1.5% 

 

KPI No 3 New Stores Rejects (NSRs) 

KPI  
Description 

The number of New Stores Rejects 
raised (where it is agreed that the 
Contractor is liable) as a percentage of 
the total number of order lines 
delivered in the period. 
KPI TARGET: Less than or equal to 
1% 

Performance 
Level 

 Less 
than 
or 
equal 
to 1% 

More than 
1% but 
less than 
2% 

More than 
2% but 
less than 
3% 

More 
than 
3% 

Payment 
Rebate 

Nil 0.5% 1.0% 1.5% 

 
47. Pricing 

a. The Contract Prices shall be Firm (not subject to 
any adjustment) for 2 years (Contract Year 1 and 2) with the 
option to extend for a further 2 years (Contract Year 3 and 
4). 
b.           In the event that the Authority exercises its rights to 
extend the Contract in accordance with condition 35 the 
Contract Prices shall remain Firm for the Contract Year 3 
and (as appropriate) Contract Year 4. 
c.            Notwithstanding condition 47.b above, the 
Contractor shall be entitled to submit proposals for increases 
to the Contract Prices for Contract Year 3 and Contract Year  
4 provided that 
              (i) any proposed increase to the Contract Price must 

not exceed an increase greater than 2% or the RPI 
rate increase over the relevant period, whichever is 
the lesser, and 

              (ii) in any event any increase to the Contract Price  



 

 

would be subject to acceptance by the Authority in its sole 
discretion. 
d. Any submission by the Contractor of a proposal to 
increase prices must be submitted no later than 6 months 
prior to the expiry date of the relevant Contract Year.  
 
48. Contract Novation for Contract IRM18/5915 

a.       The Authority and Babcock DSG Limited (Company 
Number 09329025) (Babcock) entered into a Land 
Equipment Service Provision and Transformation Contract 
dated 31 March 2015 (the SPC) in respect of which certain 
services transfer, on a phased basis, from the Authority to 
Babcock. 
b. The Contractor acknowledges and agrees that the 
Authority (in its sole discretion) may transfer its rights and 
obligations under this Contract to Babcock as part of the 
transfer of services under the SPC. 
c. Following the receipt of a written notice by the 
Authority to the Contractor, the Contractor shall enter into the 
novation agreement set out at Annex A to Clause 48, ( the 
Novation Agreement). 
e. Notwithstanding Clause (1) above, the Contractor 
further agrees at the request of the Authority to enter into any 
further agreement or document and take any formal steps 
which are necessary or desirable at the time to give effect to 
these provisions and/or the Novation Agreement. 
f. The Contractor shall disclose to Babcock such 
Confidential Information as may be required for the operation 
of the Contract.  Where third-party consent is required before 
such Confidential Information can be disclosed, the 
Contractor shall use all reasonable endeavours to obtain 
such consent. 
 
The processes that apply to this Contract are: 
 
49. Additional Items – Operation of the Contract 
(Framework Competition) 

a.           On a periodic basis, and along with those economic 
operators who have been awarded a Contract under the 
General Military Consumables Framework Agreement, the 
Contractor shall be issued with a Request for Quote (RFQ) 
for additional in scope items and shall be required to supply 
a quotation for each potential Contractor Deliverable by a 
given return date (which shall depend upon the priority of the 
requirement). Responses received after the stated return 
date shall not receive consideration. Responses which do 
not provide the requested supporting evidence shall not 
receive consideration. 
b.            If the Contractor Deliverables on the RFQ are 
subject to condition 33.k.(1) or 33.k.(2) (Import and Export 
licences), the Contractor shall be required to provide details 
(of the non-UK export licence, authorisation or exemption or 
other related transfer or export control) in the DEFFORM 528 
or if requested by the Authority a Product Detail 
Questionnaire (PDQ) (issued by the Authority). The 
Contractor will be required to provide the DEFFORM 528 or 
PDQ to accompany its response to the RFQ. The Authority 
reserves the right to consider the Contractor’s response to 
the RFQ as non-compliant if the Contractor does not provide 
all the completed documentation. 
c. It is the Authority’s intention to award each 
Contractor Deliverable within the RFQ to the Tenderer 
offering the lowest technically compliant proposal for that 
Contractor Deliverable. Any Contractor Deliverables awarded 
to the Contractor shall be added to their Contract in 
accordance with condition 6 (Amendments to Contract). The 
award of any Contractor Deliverable in response to a RFQ 
does not, in itself, constitute an Order. Individual Purchase 
Orders shall be issued in accordance with Condition 53 
(Ordering Procedure).  
d. The Total Cost of each Contractor Deliverable for 
evaluation purposes shall be defined as the total cost of 
supplying that Contractor Deliverable at the estimated 

quantity listed in the RFQ. Note that the estimated quantity 
will be provided as an indication of the Authority’s anticipated 
requirement over the relevant period and is provided for 
evaluation purposes only and on a strictly without 
commitment basis. 
e. The Contractor’s RFQ response for each Contractor 
Deliverable shall be Firm until the expiry date of the Contract. 
f. The Authority does not wish to receive a Minimum 
Order Quantity (MOQ) against any Contractor Deliverable in 
response to an RFQ. If, by exception, the Tenderer deems it 
necessary to impose an MOQ then the Tenderer must 
provide adequate justification with the Tender. Should a 
quoted MOQ exceed the estimated quantity then the MOQ 
shall be used in its place to calculate the Total Cost. 
g. For any Contractor Deliverable where only one RFQ 
response has been received, the Authority reserves the right 
to request reasonable supplementary information from the 
Contractor in order to determine value for Defence in the 
absence of competition. The Contractor agrees to fully 
comply with any such request. 
h. The Authority shall monitor the Contractor’s 
performance with reference to the Key performance 
Indicators in accordance with Condition 46 (Key 
Performance Indicators) and reserves the right to exclude 
the Contractor from the issue of RFQs as described as 
above in the event that any of the following occurs: 

 (1) The Contractor’s delivery performance pursuant 
to KPI 1 falls below 90% of Order lines being 
delivered by the agreed Delivery Date 
(2) The percentage of Order lines delivered that are 
subject to Non-Conformance Reports pursuant to 
KPI 2 exceeds 1% 

 (3) The percentage of Order lines delivered that are 
subject to a New Stores Reject pursuant to KPI 3 exceeds 
1% 

 (4) Notwithstanding the provisions of Condition 51 
the Authority reserves the right to exclude the 
Contractor from the issue of RFQs as described at 
Condition 49.a above should it, by consistently 
returning either ‘No Bid’ or non-compliant bids, fail 
to demonstrate that it is adequately engaging in the 
competition process. 

i. A compliant response to an RFQ must include: 
 (1) All prices must be entered in no more than 2 
decimal places; 
 (2) Lead times for each Contractor Deliverable, to 
be provided in working days 
 (3) Details of any Suppliers (title and address) from 
whom the Tenderer intends to source the 
Contractor Deliverable or sub-contract aspects of 
the manufacture process to;  
(4) Confirmation as to whether a Bid or No Bid has 
been submitted and, where the Contractor returns a 
No Bid, an indication of the reason for the No Bid; 
(5) Tenderers must not, in any way, alter any of the 
information provided by the Authority on Annex A. 
The Authority reserves the right to consider any bid 
as non-compliant where any such information has 
been changed. 

j. Appropriate price breaks (up to a maximum of 6) 
that take account of the Evaluation Quantity identified at 
column I. The Evaluation Quantity represents an indication of 
likely usage during the prevailing pricing year but is provided 
for evaluation purposes only and on a strictly without 
commitment basis;  
k. In conjunction with the price breaks offered, the 
Contractor shall confirm the Evaluation Price at column J, 
which shall be the price applicable to the Evaluation Quantity 
at column I. Where the Evaluation Price does not match the 
price break offered, the Authority reserves the right to 
consider the offer for that Contractor Deliverable as non-
compliant; 
l.  Price breaks must be provided on an ‘up to 



 

 

quantity’ basis; e.g. price up to quantity 49; up to quantity 99 
etc. Price breaks must not be presented on a ‘from quantity’ 
basis; e.g. price from 1; from 50; from 100 etc. The Authority 
reserves the right to consider any bid that does not provide 
price breaks in the correct format as non-compliant; 
m. In providing price breaks for each contractor 
deliverables, the Contractor shall ensure that the prices 
represent a consistent offer across the range of quantity 
bands where each price is commensurate with the quantity 
band it relates to and the other prices offered for higher and 
lower quantity bands; 
n. Where the Authority reasonably considers that an 
offer for a particular contractor deliverables has been skewed 
to supply an artificially low price for the Evaluation Quantity 
then the Authority reserves the right to consider the offer for 
that contactor deliverables as non-compliant. 
o. The Authority reserves the right to exclude the 
economic operator from future RFQs should the economic 
operator not submit a bid for additional items for three 
consecutive RFQs. 
 
50. New Stores Rejects 

a. If the Authority reasonably considers that any 
Contractor Deliverable fails to comply in all material respects 
to the specification, a New Stores Reject (NSR) shall be 
raised by the Authority. Such rejection shall be reported to 
the Contractor in writing, who will manage it in accordance 
with clauses b. and c.) below. 
b. Once notified in accordance with clause a. above, 
the Contractor shall respond to the Authority’s 
Representative (Procurement Branch) within 5 Business 
Days of receipt detailing its offer of repair and/or replacement 
at no cost to the Authority. The Authority’s Representative 
(Procurement Branch) shall respond to the Contractors 
proposed remedy within 5 Business Days. 
c. Once the remedy is agreed between the Authority 
and the Contractor, the Parties shall agree a reasonable time 
period within which the NSR shall be fully resolved and the 
corrected Contractor Deliverables delivered, at the 
Contractor’s cost, to the Authority’s stated consignee. 
d. Performance in this area shall be measured in 
accordance with the Key Performance Indicators detailed at 
clause 46.a. 

 
51. Non-Conforming Deliveries 

a. It is policy for Leidos and sub-contractor Kuehne 
and Nagel – the Authority’s Contractors for Logistics and 
Commodities Services (LCS) – to quarantine and reject any 
Contractor Deliverables that do not conform to the 
requirements of the contract.  
b. Should any Contractor Deliverables be deemed as 
non-conforming by Leidos, the Authority will notify the 
Contractor as to the reason(s) for non-conformance within 5 
working days of notification.  In accordance with Clause 30. it 
will be the responsibility of the Contractor, within 5 working 
days of notification, to either rectify the problem on site at 
Leidos or arrange for the Contractor Deliverables to be 
collected and rectified at the Contractor's premises and 
returned to Leidos within 10 working days of collection at no 
cost to the Authority.  The list attached details the reasons 
upon which a consignment may be rejected. 
c. It is advised however that in certain circumstances 
the Authority may consider it impractical for the Contractor to 
undertake any rectification due to geographical location, 
nature of the non-conformance and/or urgency of need, in 
these situations the Authority may request LS to undertake 
the rectification action but will pass on any associated costs 
to the Contractor as necessary.   
d. Reasons for Non-Conformance include: 

(1) Incorrect DMC/NSN 
(2) Incorrect Description 
(3) Part/Batch No’s Incorrect 
(4) Incorrect PPQ 

(5) Incorrect D of Q 
(6) Packaging Level incorrect 
(7) No Bar Code Labelling 
(8) Insufficient/No Test Certificates 
(9) Damaged in Transit 
(10) Incorrectly Labelled 
11) Incorrect Matcon 
(12) No Logo (ISPM 15) Fail 
(13) Mixed NSN 
(14) Non-Codified Item 
(15) No Engineering Record Card 
(16) No Labelling 
(17) No Paperwork 
(18) No weight Label 
(19) In adequate Shelf Life 
(20) No hazard Data Sheet 
(21) Incorrect Quantity – Surplus 
(22) No Certificate of Conformity 

e. The level of non-conforming deliveries shall be 
measured in accordance with the Key Performance 
Indicators detailed at clause 46.a. and any failure to meet the 
required level of performance shall be subject to the 
remedies contained therein. 

 
52. Order Book Reconciliation Report 

a. On a monthly basis, the Authority shall provide the 
Contractor with an Order Book Reconciliation Report.  The 
report shall detail all orders that are considered open, 
confirming order number, Contract Deliverables ordered, 
quantities and Confirmed Delivery Date. The Contractor shall 
respond within 5 business days of the date of issue of the 
report to confirm any anomalies in the orders listed, any 
orders considered open but not listed, details of orders that 
have since been dispatched, and, for those orders that 
remain outstanding, confirmation that the Confirmed Delivery 
Date shall be achieved. 
 
53. Ordering Procedure 

a. Orders for the supply of the Contractor Deliverables 
listed at Annex A to Schedule 2 shall be issued to the 
Contractor by Babcock DSG using a Purchase Order Form, 
Schedule 9. The Purchase Order shall constitute a 
requirement against the Contract.  
b. Within 5 days of the date of issue of the Purchase 
Order, the Contractor shall confirm in writing that he is 
proceeding with the order. In the event that the Contractor is 
unable to accept the Purchase Order, or any particular 
Article of the Purchase Order, he shall notify the Point of 
Contact identified on the Purchase Order for each individual 
Order line within 5 working days of the date of issue of the 
Purchase Order, giving full details of the reasons for non-
acceptance and/or those aspects of the order, which require 
amendment prior to acceptance for example: Delivery date. 
Babcock DSG reserves the right to reject any such proposal. 
c. Failure to deliver by the agreed date shall enable 
Babcock DSG (at its option) to be released from any 
obligation to accept and pay for the Articles and/or cancel all 
or part of the order without prejudice to any other rights or 
remedies under the Contract. 
d. All Articles should be packed to the standard 
stipulated on the Purchase Order and be delivered on a 
Carriage Paid basis, to the address detailed on the Purchase 
Order. 
 
54. Orders from Babcock DSG Ltd Workshops 
Ordering Procedure 

a. Orders for the supply of Contractor Deliverables 
listed at Annex A to Schedule 2 – Price List shall be issued 
to the Contractor by Babcock DSG Ltd using a Babcock DSG 
Ltd Baan Purchase Order Form. A Babcock DSG Ltd Baan 
Purchase Order shall constitute a requirement against the 
Contract provided that it bears a name, signature, a 
telephone number in the approval box of a Demanding 



 

 

Officer, and a Purchase Order Number. 
b. Within five (5) working days of the date of the issue 
of the Babcock DSG Ltd Baan Purchase Order, the 
Contractor shall confirm in writing that he is proceeding with 
the order. In the event that the Contractor is unable to accept 
the Purchase Order, or any particular Contractor Deliverable 
of the Purchase Order, he shall notify the Demanding Officer 
within five (5) working days of the date of issue of the 
Babcock DSG Ltd Baan Purchase Order, giving full details of 
the reasons for non-acceptance and/or those aspects of the 
order, which require amendment prior to acceptance. 
c. Where the Contractor is unable to accept a 
Purchase Order on the basis of the Delivery Date(s) stated, 
he shall notify the Demanding Officer immediately by e-mail 
and propose a revised delivery schedule. Babcock DSG Ltd 
reserves the right to reject any such proposal. 
d.  In cases where a revised delivery schedule is found 
to be acceptable, the Demanding Officer shall confirm 
acceptance by e-mail. In such cases the delivery offer made 
by the Contractor with the acknowledgement of the Purchase 
Order shall become the contractual delivery date for that 
Purchase Order only. 
e. Failure to deliver by the agreed date shall enable 
Babcock DSG Ltd (at its option) to be released from any 
obligation to accept and pay for the Contractor Deliverables 
and/or cancel all or part of the order without prejudice to any 
other rights or remedies under the Contract. 
 
Delivery/Packaging Instructions 

f. All Contractor Deliverables should be packed to the 
standard stipulated on the Babcock DSG Ltd Baan Purchase 
Order and be delivered on a carriage paid basis to the 
addressed detailed on the Purchase Order. 
g. Delivery shall normally be made to either of the 
following address: 
 

Babcock DSG Ltd 
Building C34 
MOD Donnington  
Telford, Shropshire 
TF2 8JT. 
Opening Times: 08:00 – 16:00 Monday to Friday 
Or 
 Babcock DSG Ltd 
Bovington Camp 
Wareham, Dorset 
BH20 6JD 
 Opening Times: 08:00 – 16:00 Monday to Thursday 

h. By exception, the Contractor shall be required to 
deliver direct to any other Babcock DSG Ltd Workshop 
location as detailed on the Babcock DSG Ltd Baan Purchase 
Order. 
i. When delivering Contractor Deliverables to 
Babcock DSG Ltd Workshops, the Contractor is to include a 
Delivery Note that includes the following information: 
 (1) ‘P’ Number(s) of Contractor Deliverables 

being delivered 
 (2) Contract Number 
 (3) Babcock DSG Ltd Baan Purchase Order 

Number 
 (4) Quantity and Unit of Measure 
j. In the event that the Contractor does not adhere to 
the date of delivery notified by Babcock DSG Ltd, Babcock 
DSG Ltd shall not be held responsible for any subsequent 
claim by the Contractor, nor be held liable to meet any 
additional charges incurred by the Contractor through failure 
to deliver on the due date between the opening times as 
detailed at Para g. above. 
 
Payment 

k. Payment shall be made in accordance with the Late 
Payment of Commercial Debts Act, 1998, on satisfactory 
delivery of the Contractor Deliverables, consigned to the 

address detailed on each individual Babcock DSG Ltd Baan 
Purchase Order. The Contractor shall submit his Commercial 
Invoice, by e-mail, bearing the Babcock DSG Ltd Baan 
Purchase Order Number and the Contract Number, to the 
following address: 
DSGAccountsPayable@BabcockInternational.com 
l. Once confirmation of receipt of the Contractor 
Deliverable(s) has been received from the Demanding 
Officer payment will be made via a BACS transaction. 
 
55. Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions 

a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for 
providing Packaging which fully complies with the 
requirements of the Contract. 
(1a)   The delivery of items into the Defence 
Fulfilment Centre (DFC) shall be compliant to the  
Logistic Commodities and Services Transformation 
(LCST) Supplier Manual Version LDOC/CMO/V1 
dated 21 March 18 and Frequently Asked Questions 
(FAQs) at Schedules 10 and 11 respectively. 
**Please note that until otherwise instructed, Barcode 
Labelling shall be in accordance with Issue 9 of Def 
Stan 81-041 Part 6 
(2) The Authority shall indicate in the Contract 
the standard or level of Packaging required for each 
Contractor Deliverable, including the PPQ.  If a 
standard or level of Packaging (including the PPQ) is 
not indicated in the Contract, the Contractor shall 
request such instructions from the Authority before 
proceeding further. 
(3) The Contractor shall ensure all relevant 
information necessary for the effective performance of 
the Contract is made available to all subcontractors. 
(4) Where the Contractor or any of their 
subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL 
prior to manufacture or supply of the Contractor 
Deliverables they shall use DEFFORM 129B to 
feedback these concerns to the Contractor or 
Authority, as appropriate.    

b. The Contractor shall provide Packaging which is 
compliant with statutory requirements 

c. The Contractor shall ascertain whether the Contractor 
Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous 
Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as 
amended); 
(2)  The Classification Hazard Information and 
Packaging for Supply Regulations (CHIP4) 2009 (as 
amended); 
(3)  The REACH Regulations 2007 (as amended); and 

      (4)  The Classification, Labelling and Packaging 
Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods 
as limited quantities, excepted quantities or similar 
derogations, for UK or worldwide shipment by all 
modes of transport in accordance with the regulations 
relating to the Dangerous Goods and: 

•  The Safety Of Lives At Sea Regulations (SOLAS) 
1974 (as amended);  

and 
•  The Air Navigation Order. 

e. As soon as possible, and in any event no later than 
one month before delivery is due, the Contractor shall 
provide a Safety Data Sheet in respect of each 
Dangerous Good in accordance with the REACH 
Regulations 2007 (as amended) and the Health and 
Safety At Work Act 1974 (as amended) and in 
accordance with Clause 24 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables). 



 

 

f. The Contractor shall comply with the requirements for 
the design of MLP which include clauses 45.e and 
45.g as follows: 
(1) Where there is a requirement to design UK 
or NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although 
non-registered is able to demonstrate to the Authority 
that its quality systems and military package design 
expertise are of an equivalent standard. 

(a) The MPAS certification (for individual 
designers) and registration (for organisations) 
scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
MOD Abbey Wood  
Bristol, BS34 8JH  
Tel. +44(0)30679-35353 
DESSEOCSCP-SptEng-PKg@mod.uk 
(b) The MPAS Documentation is also 
available on the DStan website. 

(2) MLP shall be designed to comply with the 
relevant requirements of Def Stan 81-041 (Part 3).  
Packaging designs shall be prepared on a SPIS, in 
accordance with Def Stan 81-041 (Part 4). 
(3) The Contractor shall ensure a search of 
the SPIS index (the ‘SPIN’) is carried out to establish 
the SPIS status of each requirement (using 
DEFFORM 129a ‘Application for Packaging Designs 
or their Status’). 
(4) New designs shall not be made where 
there is an existing usable SPIS, or one that may be 
easily modified.  
(5) Where there is a usable SFS, it shall be 
used in place of a SPIS design unless otherwise 
stated by the Contract.  When an SFS is used or 
replaces a SPIS design, the Contractor shall upload 
this information on to SPIN in Adobe PDF. 
(6) All SPIS, new or modified (and associated 
documentation), shall, on completion, be uploaded by 
the Contractor on to SPIN.  The format shall be 
Adobe PDF.   
(7) Where it is necessary to use an existing 
SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation 
in accordance with clause 45.f(1) above, or if un-
registered, is compliant with MPAS ANNEX A 
Supplement (Code) M.  The Contractor shall ensure, 
as far as possible, that the SPIS is up to date. 
(8) The documents supplied under clause 
45.f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 
15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the 
following procedures for the production of new or 
modified SPIS designs shall be applied: 

(1) If the Contractor or their subcontractor is 
the PDA they shall: 

(a) On receipt of instructions received from the 
Authority’s representative nominated in Box 2 
of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet), prepare the required 
package design in accordance with clause 
45.e. 
(b)  Where the Contractor or their 
subcontractor is registered they shall, on 
completion of any design work, provide the 
Authority with the following documents 
electronically: 

i. a list of all SPIS which have been 
prepared or revised against the 
Contract; and 

ii. a copy of all new / revised SPIS, 
complete with all continuation sheets 
and associated drawings, where 

applicable, to be uploaded onto SPIN. 
(c) Where the PDA is not a registered 
organisation, then they shall obtain approval 
for their design from a registered organisation 
before proceeding, then follow clause 
45.g(1)(b). 

(2) Where the Contractor or their 
subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS 
designs.  They shall obtain current SPIS design(s) 
from the Authority or a registered organisation before 
proceeding with manufacture of Packaging.  To allow 
designs to be provided in ample time, they should 
apply for SPIS designs as soon as practicable. 
(3) Where the Contractor or their 
subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS 
designs by the Contract, he shall obtain approval for 
their design from a registered organisation using 
DEFFORM 129a before proceeding, then follow 
clause 45.g(1)(b). 
(4) Where the Contractor or their 
subcontractor is not a PDA but is registered, he shall 
follow clauses 45.g(1)(a) and 45.g(1)(b). 

h. If special jigs, tooling etc., are required for the 
production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them.  
Any approval given will be subject to the terms of DEFCON 
23 (SC2) or equivalent condition, as appropriate. 

i. . The Contractor shall ensure that timber and wood-
containing products supplied under the Contract 
comply with the provisions of Clause 25 (Timber and 
Wood-Derived Products) and Annex I and Annex II of 
the International Standards for Phytosanitary 
Measures, "Guidelines for Regulating Wood 
Packaging Material in International Trade", Publication 
No 15 (ISPM 15).  

j. All Packaging shall meet the requirements of the 
Packaging (Essential Requirements) Regulations 2003 
(as amended) where applicable. 

k. In any design work the Contractor shall comply with 
the Producer Responsibility Obligations (Packaging 
Waste) Regulations 2007 (as amended) or equivalent 
legislation.  Evidence of compliance shall be a 
contractor record in accordance with Clause 18 
(Contractor’s Records). 

l. This Clause is concerned with the supply of Packaging 
suitable to protect and ease handling, transport and 
storage of specified items.  Where there is a failure of 
suitable Packaging (a design failure), or Packaging 
fails and this is attributed to the Packaging supplier, 
then the supplier shall be liable for the cost of 
replacing the Packaging. 

m. Liability for other losses resulting from Packaging 
failure or resulting from damage to Packaging, (such 
as damage to the packaged item etc.), shall be 
specified elsewhere in the Contract. 

n. General requirements for service Packaging, including 
details of UK and NATO MLP and Commercial 
Packaging descriptions, are contained in Def Stan 81-
041 (Part 1) "Packaging of Defence Materiel".  Def 
Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from 
the DStan internet site at: https://www.dstan.mod.uk/ 

o. Unless specifically stated otherwise in the invitation to 
tender or the Contract, reference to any standard 
including Def Stans or STANAGs in any invitation to 
tender or Contract document means the edition and all 
amendments extant at the date of such tender or 
Contract. 

p. In the event of conflict between the Contract and Def 
Stan 81-041, the Contract shall take precedence. 
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