

Award Form

Please note that this and all future correspondence exchanged between this authority and [contractor/ firm] is to be treated as strictly subject to contract until such time as binding contracts shall have been validly concluded between [our respective clients] relating to this proposed transaction. Your continued correspondence with us shall be taken as a firm acceptance of this understanding on behalf of yourselves and your clients

This Award Form creates the Contract. It summarises the main features of the procurement and includes the Buyer and the Supplier's contact details.

1.	Buyer	The Secretary of State for Housing, Communities and Local Government (the Buyer)			
		(the Bayer)			
		Fry Building 2 Marsham Street London SW1P 4DF			
2.	Supplier	Name: David Jarvis Associates Limited Address: 1 Tennyson Street, Swindon, Wiltshire SN1 5DT			
3.	Contract	This Contract between the Buyer and the Supplier is for the supply of De-			
		liverables.			
		This opportunity is advertised in the Contract Notice in the Official Journal of the European Union reference 2020/S 247-615653 (OJEU Contract Notice).			
4.	Contract refer-	CPD 004 121 149			
	ence	Lot 3 – South West			
		Lot 4 – East of England			
5.	Deliverables	Aggregate Working Parties (AWP's) are joint local government-central government-industry bodies that monitor the supply, demand and reserves of, all aggregates including both primary aggregate and alternative (secondary and recycled aggregates) sources in Local Authority areas. They also consider the implications of supply to, and from, these areas. To function effectively each of the 9 AWP's require the services of an effective and impartial secretariat.			
		Each AWP covers an area of Mineral Planning Authorities in England.			
		The requirement from the Secretariat under this contract is that for each Lot a contractor provides a range of technical, administration and secretarial service.			
		See Schedule 2 (Specification) for further details.			
6.	Start Date	27 th May 2021			
7.	End Date	31 st March 2025			

Mid-tier Contract Project Version: v1.0 Model Version: v1.0

8.	Extension	Up to one year in any increment up to the 31st March 2026 (4		
	Period	years + 1 year)		
		A break clause will be included at the end of year one of the		
		contract.		
9.	Incorporated Terms (together these	The following documents are incorporated into the Contract. Where numbers are missing we are not using these Schedules. If the documents conflict, the following order of precedence applies: 1. This Award Form		
	documents form the 'the Contract')	 This Award Form Any Special Terms (see Section 10 Special Terms in this Award Form) Schedule 1 (Definitions) Schedule 20 (Processing Data) The following Schedules (in equal order of precedence): Schedule 2 (Specification) including Appendix 1 (Lot Details), Appendix 2 (National Terms of Reference) and Appendix 3 (Travel and Subsistence) Schedule 3 (Charges) Schedule 5 (Commercially Sensitive Information) 		
		Schedule 6 (Transparency Reports)		
		Schedule 10 (Service Levels)		
		Schedule 13 (Contract Management)		
		Schedule 16 (Security)		
		Schedule 19 (Cyber Essentials Scheme)		
		Schedule 20 (Processing Data)		
		Schedule 21 (Variation Form)		
		Schedule 22 (Insurance Requirements)		
		Schedule 23 (Guarantee)		
		Schedule 25 (Rectification Plan)		
		Schedule 27 (Key Subcontractors)		
		Schedule 28 (ICT Services)		
		Schedule 30 (Exit Management)		
		Core Terms (version 1.0) Schedule 26 (Corporate Social Responsibility)		

10.	Special Terms	8. Schedule 4 (Tender) as long as any part of the Tender that offers a better commercial position for the Buyer takes precedence over the documents above N/A	
11.	Buyer's Envi- ronmental	Greening Government Commitments Annual Report [April 2020] https://assets.publishing.service.gov.uk/government/uploads/system/uploa	
	Policy	ds/attachment_data/file/883779/ggc-annual-report-2018-2019.pdf	
12.	Buyer's Secu- rity Policy	Schedule 16	
13.	Social Value Commitment	Not applicable to this contract	
14.	Commercially Sensitive In- formation	Supplier's Commercially Sensitive Information: Schedule 5	
15.	15. Charges Fixed for life of contract including option years		
		Lot 3 – South West	
		Lot 4 – East of England	
		Costs per Year - Lot 3 – South West	
		Year 1 – £13,650 (excl VAT)	
		Year 2 – £13,650 (excl VAT)	
Year 3 – £13,650 (excl VAT)		Year 3 – £13,650 (excl VAT)	
	Year 4 – £13,650 (excl VAT)		
Total costs for Lot 3 South West = £54,600			
		Costs per Year - Lot 4 – East of England	
		Year 1 – £13,650 (excl VAT)	
		Year 2 – £13,650 (excl VAT)	

		Year 3 – £13,650 (excl VAT)			
		Year 4 – £13,650 (excl VAT)			
		Total costs for Lot 4 East of England = £54,600			
		Total Overall Cost for the four years across Lot 3 South West and Lot 4 East of England is £109,200 excl VAT.			
		Hours will be capped at 385 in total per Lot per Financial Year.			
		Roles and Hourly Rates			
		Director - REDACTED			
		Associate - REDACTED			
		Landscape Technician and GIS Specialist - REDACTED			
		Details in Schedule 3 (Charges)			
16.	Reimbursable	Travel and Substance is allowable if prior agreed with the Authority			
47	expenses	DACC fallowing a correct invains			
17.	Payment method	BACS following a correct invoice			
		Invoices will be sent to REDACTED or CP2P Team, MHCLG, 4th Floor, High Trees, Hillfield Road, Hemel Hempstead, HP2 4XN.			
		All invoices must include a breakdown of costs within the invoice period showing the resources used, total days of resource used in period, day rate of each resource and total cost of each resource within the invoice period.			
18.	Service Levels	In accordance with Schedule 10 (Service Levels- Service credits are not applicable			
19.	Insurance	Details in Schedule 22 (Insurance Requirements).			
20.	Liability	In accordance with Clause 11.1 of the Core Terms each Party's total aggregate liability in each Contract Year under the Contract (whether in tort, contract or otherwise) is no more than 150% of the Estimated Yearly Charges			
21.	Cyber Essentials Certification	Cyber Essentials Scheme Certificate (or equivalent). Details in Schedule 19 (Cyber Essentials Scheme)			

22.	Progress Meetings and Progress Re- ports	 The Supplier shall attend Progress Meetings with the Buyer as requested The Supplier shall provide the Buyer with Progress Reports annually in accordance with Schedule 6 (Transparency Reports) 			
23.	Guarantee	Not Applicable			
	Supplier Contract Manager	REDACTED Director REDACTED REDACTED			
25.	Supplier Authorised Representa- tive	REDACTED Associate REDACTED REDACTED			
26.	Supplier Compliance Officer	REDACTED Managing Director REDACTED REDACTED			
27.	Supplier Data Protection Officer	REDACTED Managing Director REDACTED REDACTED			
28.	Supplier Marketing Contact	REDACTED Director REDACTED REDACTED			

Award Form Crown Copyright 2019

Key Subcontractors	N/A
Buyer Authorised Representa- tive	REDACTED Senior Procurement Advisor REDACTED

For and on b	ehalf of the Supplier:	For and on behalf of the Buyer:	
Signature:		Signature:	
Name:	REDACTED	Name:	REDACTED
Role:	Director	Role:	Commercial Lead
Date:	25/05/2021	Date:	26/05/2021

Appendix 1 to Schedule 2 Specification

This Appendix 1 to Schedule 2 Specification details the nine defined areas of minerals planning authorities requiring AWP secretarial services and the Lots which this has been divided into

The Lots for this requirement are detailed in table 1 as follows:

Table 1

London
South East
South West
East of England
West Midlands
East Midlands
North West
Yorkshire and Humber
North East

London area

1. All London Boroughs

South East Area

- 2. Berkshire Unitary Authorities (Windsor & Maidenhead, West Berkshire, Wokingham, Reading, Bracknell Forest)
- 3. Buckinghamshire
- 4. East Sussex (including Brighton and Hove)
- 5. Hampshire (including Portsmouth, Southampton and the New Forest National Park)
- 6. Isle of Wight
- 7. Kent
- 8. Medway
- 9. Milton Keynes
- 10. Oxfordshire
- 11. Surrey
- 12. Slough
- 13. West Sussex

South West Area

- 14. Avon (including Bath & North East Somerset, Bristol and South Gloucestershire)
- 15. Cornwall
- 16. Devon (including Plymouth, Torbay and Dartmoor National Park)
- 17. Dorset
- 18. Gloucestershire
- 19. Somerset (including Exmoor national park)
- 20. Wiltshire (including Swindon)

East of England Area

- 21. Bedfordshire (comprising Bedford, Central Bedfordshire, Luton)
- 22. Cambridgeshire and Peterborough
- 23. Essex, Southend and Thurrock

Mid-tier Contract

Project Version: v1.0 Model Version: v1.0

Crown Copyright 2019

- 24. Hertfordshire (including Suffolk)
- 25. Norfolk

West Midlands Area

- 26. Herefordshire
- 27. Worcestershire
- 28. Shropshire (including Telford & Wrekin)
- 29. Staffordshire (including Stoke-on-Trent)
- 30. Warwickshire
- 31. Other West Midlands authorities (Coventry, Dudley, Birmingham, Sandwell, Solihull, Wolverhampton & Walsall)

East Midlands Area

- 32. Derbyshire (including Derby and Peak District National Park)
- 33. Leicestershire (including Leicester & Rutland)
- 34. Lincolnshire
- 35. Northamptonshire
- 36. Nottinghamshire (including Nottingham)

North West Cluster Area

- 37. Cheshire (comprising Cheshire East, Cheshire West and Chester)
- 38. Cumbria (including Lake District)
- 39. Greater Manchester (including Bolton, Bury, Halton, Knowsley, Liverpool, Manchester, Oldham, Rochdale, Salford, Sefton, St. Helens, Stockport, Tameside, Trafford, Warrington, Wigan, Wirral)
- 40. Lancashire (including Blackburn and Blackpool)

Yorkshire and Humber Area

- 41. North Yorkshire (including Yorkshire Dales National Park, North York Moors National Park, York)
- 42. South Yorkshire (including Barnsley, Doncaster, Rotherham, Sheffield)
- 43. West Yorkshire (including Bradford, Calderdale, Kirklees, Leeds, Wakefield)
- 44. Humber (including East Riding of Yorkshire, Kingston upon Hull, North Lincolnshire, North East Lincolnshire)

North East Area

- 45. Northumberland (including Northumberland National Park)
- 46. Durham
- 47. Tyne and Wear (including Gateshead, Newcastle Upon Tyne, North Tyneside, South Tyneside, Sunderland)
- 48. Tees Valley authorities (Darlington, Hartlepool, Stockton on Tees, Redcar & Cleveland, Middlesbrough)

Mid-tier Contract Project Version: v1.0 Model Version: v1.0