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Framework Schedule 6 (Order Form and Call-Off Schedules) 

 

 
Order Form 

 
 

Call-off reference: MCF3 - Consultancy Services 

 The buyer: Cabinet Office 

Buyer address: 1 Horse Guards Road, London, SW1A 2HQ 
 

The supplier: BDO LLP 
Supplier address: 55 Baker Street, London W1U 7EU 
Registration number: OC305127 
DUNS number: 735751781 
Sid4gov id: 735751781 

 
 
 
 

Applicable framework contract 

 
This Order Form is for the provision of the Call-Off Deliverables and dated 

 
10.12.2021 

 
It is issued under the Framework Contract with the reference number RM6187 for the 
provision of management consultancy services. 

Call-off lot: Lot 4: Finance 

Call-off incorporated terms 

The following documents are incorporated into this Call-Off Contract. 
Where schedules are missing, those schedules are not part of the agreement and 
cannot be used. If the documents conflict, the following order of precedence applies: 

 

1. Joint Schedule 1(Definitions and Interpretation) RM6187 

2. The following Schedules in equal order of precedence: 

 
 
 

Joint Schedules for RM6187 Management Consultancy Framework Three 

● Joint Schedule 1 (Definitions) 

● Joint Schedule 2 (Variation Form) 

● Joint Schedule 3 (Insurance Requirements) 

● Joint Schedule 4 (Commercially Sensitive Information) 



 

 

● Joint Schedule 6 (Key Subcontractors) 

● Joint Schedule 7 (Financial Difficulties) 

● Joint Schedule 8 (Guarantee) 

● Joint Schedule 9 (Minimum Standards of Reliability) 

● Joint Schedule 10 (Rectification Plan) 

● Joint Schedule 11 (Processing Data) 

 

Call-Off Schedules 

● Call-Off Schedule 1 (Transparency Reports) 

● Call-Off Schedule 3 (Continuous Improvement) 

● Call-Off Schedule 5 (Pricing Details) 

● Call-Off Schedule 6 (ICT Services) 

● Call-Off Schedule 7 (Key Supplier Staff) 

● Call-Off Schedule 8 (Business Continuity and Disaster Recovery) 

● Call-Off Schedule 9 (Security) 

● Call-Off Schedule 10 (Exit Management) 

● Call-Off Schedule 13 (Implementation Plan and Testing) 

● Call-Off Schedule 14 (Service Levels) 

● Call-Off Schedule 15 (Call-Off Contract Management) 

● Call-Off Schedule 16 (Benchmarking) 

● Call-Off Schedule 18 (Background Checks) provided such 
requirements have been notified to Supplier where they become or 
may become relevant, and agreed between the Parties in relation to 
this Order, with reasonable notice sufficient for such checks to be 
implemented where required. 

● Call-Off Schedule 20 (Call-Off Specification) 

3. CCS Core Terms (version 3.0.10) 

4. Joint Schedule 5 (Corporate Social Responsibility) 

5. Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off 

Tender that offer a better commercial position for the Buyer (as decided by 

the Buyer) take precedence over the documents above. 

 
Supplier terms are not part of the Call-Off Contract. That includes any terms written 
on the back of, added to this Order Form, or presented at the time of delivery. 

 
 
 
 

Call-off start date: 19.11.2021 

Call-off expiry date: 19.05.2022 

Call-off initial period: 6 months with an option for a 3 months extension 



 

 

Call-off deliverables: 

 
See details in Call-Off Schedule 20 (Call-Off Specification) 

 
 

Maximum liability 

 
The limitation of liability for this Call-Off Contract (arising under the schedules) is stated 
in Clause 11.2 of the Core Terms. 

 
The Estimated Year 1 Charges used to calculate liability in the first contract year are: 

 
The sum of: 

 
Year 1 up to £400,000 (Exc.VAT) 

3 month extension option up to £150,000 (Exc. VAT 

Call-off charges 

Procurement name: Redacted  

 

Procurement reference: MCF3  

 

RM6187 Lot number Lot 4 

 

Supplier BDO  

 

TOTAL    £0  

Grade Names Daily 
Rate 
(£ exc 
VAT) 

Num- 
ber of 
days 

Total Weighting 
(%) 

Junior/Trainee Redacted  TBC N/A N/A 

Director Redacted  TBC N/A N/A 

Partner Redacted  TBC N/A N/A 

Partner Redacted  TBC N/A N/A 

Partner Redacted  TBC N/A N/A 

Senior Manager Redacted  TBC N/A N/A 



 

 

Partner Redacted  TBC N/A N/A 

Manager Redacted  TBC N/A N/A 

Director Redacted  TBC N/A N/A 

Partner Redacted  TBC N/A N/A 

Director Redacted  TBC N/A N/A 

Director Redacted  TBC N/A N/A 

Associate Director Redacted  TBC N/A N/A 

Manager Redacted  TBC N/A N/A 

 
 

 

The Charges will not be impacted by any change to the Framework Prices. The 
Charges can only be changed by agreement in writing between the Buyer and the 
Supplier because of: 

 
● Specific Change in Law 

● Benchmarking using Call-Off Schedule 16 (Benchmarking) 

 
 
 

 
Reimbursable expenses 

 
Recoverable as stated in Framework Schedule 3 (Framework Prices) paragraph 4. 

 
Payment method 

Purchase order number, invoicing 

 
 

Buyer’s invoice address 

 
TBC 

1 Horse Guards Road, London, SW1A 2HQ 
 

Buyer’s authorised representative 
 

Redacted  
    



 

 

 

Supplier’s authorised representative 

 
Redacted 
 
Supplier’s contract manager 

 
Redacted 

 

 
 

Progress report frequency 

 
Weekly unless agreed otherwise 

 
 

Progress meeting frequency 

 
Weekly unless agreed otherwise 

 

Key staff 
 

Redacted  
 

Key subcontractor(s) 

 
Not Applicable. No elements of the contracts are subcontracted 

 
 

Commercially sensitive information 

 
Rate cards 

 
Service credits 

 
Refer to Call Off Schedule 14 Service Levels 

 
Additional insurances 

 
Not applicable 

 
Guarantee 

 
Not applicable 

 
Formation of call off contract 

 



 

 

By signing and returning this Call-Off Order Form the Supplier agrees to enter a Call- 
Off Contract with the Buyer to provide the Services in accordance with the Call-Off 
Order Form and the Call-Off Terms. 

 

The Parties hereby acknowledge and agree that they have read the Call-Off Order 
Form and the Call-Off Terms and by signing below agree to be bound by this Call-Off 
Contract. 

 

For and on behalf of the Supplier: 

 
 

 
Signature: Redacted 

 
Name: Redacted 

 

Role: Redacted 

 Date: 15 December 2021 



 

 

 
 

For and on behalf of the Buyer: 

Signature: Redacted 

Name: Redacted 
 

Role: Head of Commercial 
 

Date: 15 December 2021 

 
 
 

Call-Off Schedule 1 (Transparency Reports) 

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 
transparency principles v1.1 
(https://www.gov.uk/government/publications/procurement-policy-note-0117- 
update-to-transparency-principles). The Supplier shall comply with the provisions 
of this Schedule in order to assist the Buyer with its compliance with its 
obligations under that PPN. 

 
1.2 Without prejudice to the Supplier's reporting requirements set out in the 

Framework Contract, within three (3) Months of the Start Date the Supplier shall 
submit to the Buyer for Approval (such Approval not to be unreasonably withheld 
or delayed) draft Transparency Reports consistent with the content requirements 
and format set out in the Annex of this Schedule. 

 
1.3 If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 
further Approval within five (5) Working Days of receipt of any notice of rejection, 
taking account of any recommendations for revision and improvement to the 
report provided by the Buyer. If the Parties fail to agree on a draft Transparency 
Report the Buyer shall determine what should be included. Any other 
disagreement in connection with Transparency Reports shall be treated as a 
Dispute. 

 
1.4 The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 
this Schedule. 

https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles


 

 

Annex A: List of Transparency Reports 
 

Title Content Format Frequency 

[Performance]  

[ ] 

 

[ ] 

 

[ ] 

[Call-Off Contract 

Charges] 

 

[ ] 

 

[ ] 

 

[ ] 

[Key Subcontractors]  

[ ] 

 

[ ] 

 

[ ] 

[Technical]  

[ ] 

 

[ ] 

 

[ ] 

[Performance 

management] 

 

[ ] 

 

[ ] 

 

[ ] 

Call-Off Schedule 3 (Continuous Improvement) 

1. Buyer’s Rights 
 

1.1 The Buyer and the Supplier recognise that, where specified in Framework 
Schedule 4 (Framework Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

2. Supplier’s Obligations 
 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing the 
Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer. 

2.2 The Supplier must adopt a policy of continuous improvement in relation to the 
Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the Buyer's 
costs (including the Charges) and/or improving the quality and efficiency of the 
Deliverables. The Supplier and the Buyer must provide each other with any 
information relevant to meeting this objective. 

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval. The Continuous Improvement Plan must include, as a 
minimum, proposals: 



 

 

2.3.1 identifying the emergence of relevant new and evolving 
technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer 
and ways of working that would provide cost savings and/or 
enhanced benefits to the Buyer (such as methods of 
interaction, supply chain efficiencies, reduction in energy 
consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the 
Deliverables including the quality, responsiveness, 
procedures, benchmarking methods, likely performance 
mechanisms and customer support services in relation to the 
Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the 
Supplier's operations and supply-chains relating to the 
Deliverables, and identifying opportunities to assist the Buyer 
in meeting their sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall 
be submitted by the Supplier to the Buyer for Approval within one hundred 
(100) Working Days of the first Order or six (6) Months following the Start 
Date, whichever is earlier. 

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed 
Continuous Improvement Plan or any updates to it within twenty (20) Working 
Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working 
Days of receipt of notice of rejection, submit a revised Continuous 
Improvement Plan reflecting the changes required. Once Approved, it 
becomes the Continuous Improvement Plan for the purposes of this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must 
request a Variation in accordance with the Variation Procedure and the 
Supplier must implement such Variation at no additional cost to the Buyer or 
CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to 
implement any agreed deliverables in accordance with the 
Continuous Improvement Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible 
following the start of each quarter (or as otherwise agreed 
between the Parties) to review the Supplier's progress against 
the Continuous Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 



 

 

Year) in accordance with the procedure and timescales set out in Paragraph 
2.3. 

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made pursuant 
to it and the costs of implementing any improvement, shall have no effect on 
and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings shall 
be passed on to the Buyer by way of a consequential and immediate reduction 
in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Call-Off Contract, the 
Supplier may make a proposal for gainshare. If the Buyer deems gainshare to 
be applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be implemented 
in accordance with an agreed gainshare ratio. 



 

 

Call-Off Schedule 5 (Pricing Details) 
Please review Attachment A – BDO Rate Card – Redacted 



 

 

Call-Off Schedule 6 (ICT Services) 

1. Definitions 
 

1.1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

"Buyer Property" the property, other than real property and IPR, 
including the Buyer System, any equipment 
issued or made available to the Supplier by the 
Buyer in connection with this Contract; 

"Buyer Software" any software which is owned by or licensed to 
the Buyer and which is or will be used by the 
Supplier for the purposes of providing the 
Deliverables; 

"Buyer System" the Buyer's computing environment (consisting of 
hardware, software and/or telecommunications 
networks or equipment) used by the Buyer or the 
Supplier in connection with this Contract which is 
owned by or licensed to the Buyer by a third 
party and which interfaces with the Supplier 
System or which is necessary for the Buyer to 
receive the Deliverables; 

“Commercial off the 
shelf Software” or 
“COTS Software” 

Non-customised software where the IPR may be 
owned and licensed either by the Supplier or a 
third party depending on the context, and which 
is commercially available for purchase and 
subject to standard licence terms 

"Defect" any of the following: 

a) any error, damage or defect in the 
manufacturing of a Deliverable; or 

b) any error or failure of code within the Software 
which causes a Deliverable to malfunction or 
to produce unintelligible or incorrect results; or 

c) any failure of any Deliverable to provide the 
performance, features and functionality 
specified in the requirements of the Buyer or 
the Documentation (including any adverse 
effect on response times) regardless of 
whether or not it prevents the relevant 
Deliverable from passing any Test required 
under this Call Off Contract; or 

d) any failure of any Deliverable to operate in 
conjunction with or interface with any other 
Deliverable in order to provide the 
performance, features and functionality 



 

 

specified in the requirements of the Buyer or 
the Documentation (including any adverse 
effect on response times) regardless of 
whether or not it prevents the relevant 
Deliverable from passing any Test required 
under this Contract; 

 

"Emergency 
Maintenance" 

ad hoc and unplanned maintenance provided by 
the Supplier where either Party reasonably 
suspects that the ICT Environment or the 
Services, or any part of the ICT Environment or 
the Services, has or may have developed a fault; 

"ICT Environment" the Buyer System and the Supplier System; 

"Licensed Software" all and any Software licensed by or through the 
Supplier, its Sub-Contractors or any third party to 
the Buyer for the purposes of or pursuant to this 
Call Off Contract, including any COTS Software; 

"Maintenance 
Schedule" 

has the meaning given to it in paragraph 8 of this 
Schedule; 

"Malicious Software" any software program or code intended to 
destroy, interfere with, corrupt, or cause 
undesired effects on program files, data or other 
information, executable code or application 
software macros, whether or not its operation is 
immediate or delayed, and whether the malicious 
software is introduced wilfully, negligently or 
without knowledge of its existence; 

"New Release" an item produced primarily to extend, alter or 
improve the Software and/or any Deliverable by 
providing additional functionality or performance 
enhancement (whether or not defects in the 
Software and/or Deliverable are also corrected) 
while still retaining the original designated 
purpose of that item; 

"Open Source 
Software" 

computer software that has its source code made 
available subject to an open-source licence 
under which the owner of the copyright and other 
IPR in such software provides the rights to use, 
study, change and distribute the software to any 
and all persons and for any and all purposes free 
of charge; 

"Operating 
Environment" 

means the Buyer System and any premises 
(including the Buyer Premises, the Supplier’s 



 

 

 

 

r 

e 

 premises or third party premises) from, to or at 
which: 

a) the Deliverables are (or are to be) provided; o 

b) the Supplier manages, organises or otherwise 
directs the provision or the use of th 

 
 
 

"Permitted 
Maintenance" 

Deliverables; or 

c) where any part of the Supplier System is 
situated; 

 

has the meaning given to it in paragraph 8.2 of 
this Schedule; 

"Quality Plans" has the meaning given to it in paragraph 6.1 of 
this Schedule; 

"Sites" has the meaning given to it in Joint Schedule 
1(Definitions), and for the purposes of this Call 
Off Schedule shall also include any premises 
from, to or at which physical interface with the 
Buyer System takes place; 

"Software" Specially Written Software COTS Software and 
non-COTS Supplier and third party Software; 

"Software Supporting 
Materials" 

has the meaning given to it in paragraph 9.1 of 
this Schedule; 

"Source Code" computer programs and/or data in eye-readable 
form and in such form that it can be compiled or 
interpreted into equivalent binary code together 
with all related design comments, flow charts, 
technical information and documentation 
necessary for the use, reproduction, 
maintenance, modification and enhancement of 
such software; 

"Specially Written 
Software" 

any software (including database software, 
linking instructions, test scripts, compilation 
instructions and test instructions) created by the 
Supplier (or by a Sub-Contractor or other third 
party on behalf of the Supplier) specifically for 
the purposes of this Contract, including any 
modifications or enhancements to COTS 
Software. For the avoidance of doubt Specially 
Written Software does not constitute New IPR; 

 
"Supplier System" 

 
the information and communications technology 
system used by the Supplier in supplying the 

 



 

 

Deliverables, including the COTS Software, the 
Supplier Equipment, configuration and 
management utilities, calibration and testing tools 
and related cabling (but excluding the Buyer 
System); 

 
 

2. When this Schedule should be used 
 

2.1. This Schedule is designed to provide additional provisions necessary to 
facilitate the provision of ICT Services which are part of the Deliverables. 

3. Buyer due diligence requirements 
 

3.1. The Supplier shall satisfy itself of all relevant details, including but not limited 
to, details relating to the following; 

 

3.1.1. suitability of the existing and (to the extent that it is defined or 
reasonably foreseeable at the Start Date) future Operating 
Environment; 

3.1.2. operating processes and procedures and the working methods of the 
Buyer; 

3.1.3. ownership, functionality, capacity, condition and suitability for use in 
the provision of the Deliverables of the Buyer Assets; and 

3.1.4. existing contracts (including any licences, support, maintenance and 
other contracts relating to the Operating Environment) referred to in 
the Due Diligence Information which may be novated to, assigned to 
or managed by the Supplier under this Contract and/or which the 
Supplier will require the benefit of for the provision of the Deliverables. 

3.2. The Supplier confirms that it has advised the Buyer in writing of: 

3.2.1. each aspect, if any, of the Operating Environment that is not suitable 
for the provision of the ICT Services; 

3.2.2. the actions needed to remedy each such unsuitable aspect; and 

3.2.3. a timetable for and the costs of those actions. 

4. Licensed software warranty 
 

4.1. The Supplier represents and warrants that: 

4.1.1. it has and shall continue to have all necessary rights in and to the 
Licensed Software made available by the Supplier (and/or any Sub- 
Contractor) to the Buyer which are necessary for the performance of 
the Supplier’s obligations under this Contract including the receipt of 
the Deliverables by the Buyer; 

 

4.1.2. all components of the Specially Written Software shall: 

4.1.2.1. be free from material design and programming errors; 



 

 

4.1.2.2. perform in all material respects in accordance with the 
relevant specifications contained in Call Off Schedule 14 
(Service Levels) and Documentation; and 

4.1.2.3. not infringe any IPR. 
 

5. Provision of ICT Services 

5.1. The Supplier shall: 
 

5.1.1. ensure that the release of any new COTS Software in which the 
Supplier owns the IPR, or upgrade to any Software in which the 
Supplier owns the IPR complies with the interface requirements of the 
Buyer and (except in relation to new Software or upgrades which are 
released to address Malicious Software) shall notify the Buyer three 
(3) Months before the release of any new COTS Software or Upgrade; 

5.1.2. ensure that all Software including upgrades, updates and New 
Releases used by or on behalf of the Supplier are currently supported 
versions of that Software and perform in all material respects in 
accordance with the relevant specification; 

5.1.3. ensure that the Supplier System will be free of all encumbrances; 

5.1.4. ensure that the Deliverables are fully compatible with any Buyer 
Software, Buyer System, or otherwise used by the Supplier in 
connection with this Contract; 

5.1.5. minimise any disruption to the Services and the ICT Environment 
and/or the Buyer's operations when providing the Deliverables; 

6. Standards and Quality Requirements 

6.1. The Supplier shall develop, in the timescales specified in the Order Form, 
quality plans that ensure that all aspects of the Deliverables are the subject 
of quality management systems and are consistent with BS EN ISO 9001 or 
any equivalent standard which is generally recognised as having replaced it 
("Quality Plans"). 

6.2. The Supplier shall seek Approval from the Buyer (not be unreasonably 
withheld or delayed) of the Quality Plans before implementing them. Approval 
shall not act as an endorsement of the Quality Plans and shall not relieve the 
Supplier of its responsibility for ensuring that the Deliverables are provided to 
the standard required by this Contract. 

6.3. Following the approval of the Quality Plans, the Supplier shall provide all 
Deliverables in accordance with the Quality Plans. 

6.4. The Supplier shall ensure that the Supplier Personnel shall at all times during 
the Call Off Contract Period: 

6.4.1. be appropriately experienced, qualified and trained to supply the 
Deliverables in accordance with this Contract; 

6.4.2. apply all due skill, care, diligence in faithfully performing those duties 
and exercising such powers as necessary in connection with the 
provision of the Deliverables; and 



 

 

6.4.3. obey all lawful instructions and reasonable directions of the Buyer 
(including, if so required by the Buyer, the ICT Policy) and provide the 
Deliverables to the reasonable satisfaction of the Buyer. 

 

7. ICT Audit 

7.1. The Supplier shall allow any auditor access to the Supplier premises to: 

7.1.1. inspect the ICT Environment and the wider service delivery 
environment (or any part of them); 

7.1.2. review any records created during the design and development of the 
Supplier System and pre-operational environment such as information 
relating to Testing; 

7.1.3. review the Supplier’s quality management systems including all 
relevant Quality Plans. 

 

8. Maintenance of the ICT Environment 

8.1. If specified by the Buyer in the Order Form, the Supplier shall create and 
maintain a rolling schedule of planned maintenance to the ICT Environment 
("Maintenance Schedule") and make it available to the Buyer for Approval 
in accordance with the timetable and instructions specified by the Buyer. 

8.2. Once the Maintenance Schedule has been Approved, the Supplier shall only 
undertake such planned maintenance (which shall be known as "Permitted 
Maintenance") in accordance with the Maintenance Schedule. 

8.3. The Supplier shall give as much notice as is reasonably practicable to the 
Buyer prior to carrying out any Emergency Maintenance. 

8.4. The Supplier shall carry out any necessary maintenance (whether Permitted 
Maintenance or Emergency Maintenance) where it reasonably suspects that 
the ICT Environment and/or the Services or any part thereof has or may have 
developed a fault. Any such maintenance shall be carried out in such a 
manner and at such times so as to avoid (or where this is not possible so as 
to minimise) disruption to the ICT Environment and the provision of the 
Deliverables. 

 

9. Intellectual Property Rights in ICT 

9.1. Assignments granted by the Supplier: Specially Written Software 

9.1.1. The Supplier assigns (by present assignment of future rights to take 
effect immediately on it coming into existence) to the Buyer with full 
guarantee (or shall procure assignment to the Buyer), title to and all 
rights and interest in the Specially Written Software together with and 
including: 

9.1.1.1. the Documentation, Source Code and the Object Code of the 
Specially Written Software; and 

9.1.1.2. all build instructions, test instructions, test scripts, test data, 
operating instructions and other documents and tools 
necessary for maintaining and supporting the Specially 



 

 

Written Software and the New IPR (together the "Software 
Supporting Materials"). 

9.1.2. The Supplier shall: 

9.1.2.1. inform the Buyer of all Specially Written Software or New IPRs 
that are a modification, customisation, configuration or 
enhancement to any COTS Software; 

9.1.2.2. deliver to the Buyer the Specially Written Software and any 
computer program elements of the New IPRs in both Source 
Code and Object Code forms together with relevant 
Documentation and all related Software Supporting Materials 
within seven days of completion or, if a relevant Milestone has 
been identified in an Implementation Plan, Achievement of 
that Milestone and shall provide updates of them promptly 
following each new release of the Specially Written Software, 
in each case on media that is reasonably acceptable to the 
Buyer and the Buyer shall become the owner of such media 
upon receipt; and 

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to 
the Buyer of any of the Supplier’s Existing IPRs or Third Party 
IPRs which are embedded or which are an integral part of the 
Specially Written Software or New IPR and the Supplier 
hereby grants to the Buyer and shall procure that any relevant 
third party licensor shall grant to the Buyer a perpetual, 
irrevocable, non-exclusive, assignable, royalty-free licence to 
use, sub-license and/or commercially exploit such Supplier’s 
Existing IPRs and Third Party IPRs to the extent that it is 
necessary to enable the Buyer to obtain the full benefits of 
ownership of the Specially Written Software and New IPRs. 

9.1.3. The Supplier shall promptly execute all such assignments as are 
required to ensure that any rights in the Specially Written Software and 
New IPRs are properly transferred to the Buyer. 

9.2. Licences for non-COTS IPR from the Supplier and third parties to the 
Buyer 

9.2.1. Unless the Buyer gives its Approval the Supplier must not use any: 

a) of its own Existing IPR that is not COTS Software; 

a) third party software that is not COTS Software 

9.2.2. Where the Buyer Approves the use of the Supplier’s Existing IPR that 
is not COTS Software the Supplier shall grants to the Buyer a 
perpetual, royalty-free and non-exclusive licence to use adapt, and 
sub-license the same for any purpose relating to the Deliverables (or 
substantially equivalent deliverables) or for any purpose relating to the 
exercise of the Buyer’s (or, if the Buyer is a Central Government Body, 
any other Central Government Body’s) business or function including 
the right to load, execute, store, transmit, display and copy (for the 
purposes of archiving, backing-up, loading, execution, storage, 
transmission or display) for the Call Off Contract Period and after 



 

 

expiry of the Contract to the extent necessary to ensure continuity of 
service and an effective transition of Services to a Replacement 
Supplier. 

9.2.3. Where the Buyer Approves the use of third party Software that is not 
COTS Software the Supplier shall procure that the owners or the 
authorised licensors of any such Software grant a direct licence to the 
Buyer on terms at least equivalent to those set out in Paragraph 9.2.2. 
If the Supplier cannot obtain such a licence for the Buyer it shall: 

9.2.3.1. notify the Buyer in writing giving details of what licence terms 
can be obtained and whether there are alternative software 
providers which the Supplier could seek to use; and 

9.2.3.2. only use such third party IPR as referred to at paragraph 
9.2.3.1 if the Buyer Approves the terms of the licence from 
the relevant third party. 

9.2.4. Where the Supplier is unable to provide a license to the Supplier’s 
Existing IPR in accordance with Paragraph 9.2.2 above, it must meet 
the requirement by making use of COTS Software or Specially Written 
Software. 

9.2.5. The Supplier may terminate a licence granted under paragraph 9.2.1 
by giving at least thirty (30) days’ notice in writing if there is an Authority 
Cause which constitutes a material Default which, if capable of remedy, 
is not remedied within twenty (20) Working Days after the Supplier 
gives the Buyer written notice specifying the breach and requiring its 
remedy. 

9.3. Licenses for COTS Software by the Supplier and third parties to the 
Buyer 

9.3.1. The Supplier shall either grant, or procure that the owners or the 
authorised licensors of any COTS Software grant, a direct licence to 
the Buyer on terms no less favourable than those standard commercial 
terms on which such software is usually made commercially available. 

9.3.2. Where the Supplier owns the COTS Software it shall make available 
the COTS software to a Replacement Supplier at a price and on terms 
no less favourable than those standard commercial terms on which 
such software is usually made commercially available. 

9.3.3. Where a third party is the owner of COTS Software licensed in 
accordance with this Paragraph 9.3 the Supplier shall support the 
Replacement Supplier to make arrangements with the owner or 
authorised licencee to renew the license at a price and on terms no 
less favourable than those standard commercial terms on which such 
software is usually made commercially available. 

9.3.4. The Supplier shall notify the Buyer within seven (7) days of becoming 
aware of any COTS Software which in the next thirty-six (36) months: 

9.3.4.1. will no longer be maintained or supported by the developer; 
or 

9.3.4.2. will no longer be made commercially available 



 

 

9.4. Buyer’s right to assign/novate licences 

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and 
obligations under the licences granted pursuant to paragraph 9.2 (to: 

9.4.1.1. a Central Government Body; or 

9.4.1.2. to any body (including any private sector body) which 
performs or carries on any of the functions and/or activities 
that previously had been performed and/or carried on by the 
Buyer. 

9.4.2. If the Buyer ceases to be a Central Government Body, the successor 
body to the Buyer shall still be entitled to the benefit of the licences 
granted in paragraph 9.2. 

9.5. Licence granted by the Buyer 

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive, non- 
transferable licence during the Contract Period to use the Buyer 
Software and the Specially Written Software solely to the extent 
necessary for providing the Deliverables in accordance with this 
Contract, including the right to grant sub-licences to Sub-Contractors 
provided that any relevant Sub-Contractor has entered into a 
confidentiality undertaking with the Supplier on the same terms as set 
out in Clause 15 (Confidentiality). 

9.6. Open Source Publication 

9.6.1. Unless the Buyer otherwise agrees in advance in writing (and subject 
to paragraph 9.6.3) all Specially Written Software and computer 
program elements of New IPR shall be created in a format, or able to 
be converted (in which case the Supplier shall also provide the 
converted format to the Buyer) into a format, which is: 

9.6.1.1. suitable for publication by the Buyer as Open Source; and 

9.6.1.2. based on Open Standards (where applicable), 

and the Buyer may, at its sole discretion, publish the same as Open Source. 

9.6.2. The Supplier hereby warrants that the Specially Written Software and 
the New IPR: 

9.6.2.1. are suitable for release as Open Source and that the Supplier 
has used reasonable endeavours when developing the same 
to ensure that publication by the Buyer will not enable a third 
party to use them in any way which could reasonably be 
foreseen to compromise the operation, running or security of 
the Specially Written Software, New IPRs or the Buyer 
System; 

9.6.2.2. have been developed using reasonable endeavours to 
ensure that their publication by the Buyer shall not cause any 
harm or damage to any party using them; 

9.6.2.3. do not contain any material which would bring the Buyer into 
disrepute; 



 

 

9.6.2.4. can be published as Open Source without breaching the 
rights of any third party; 

9.6.2.5. will be supplied in a format suitable for publication as Open 
Source ("the Open Source Publication Material") no later 
than the date notified by the Buyer to the Supplier; and 

9.6.2.6. do not contain any Malicious Software. 

9.6.3. Where the Buyer has Approved a request by the Supplier for any part 
of the Specially Written Software or New IPRs to be excluded from the 
requirement to be in an Open Source format due to the intention to 
embed or integrate Supplier Existing IPRs and/or Third Party IPRs 
(and where the Parties agree that such IPRs are not intended to be 
published as Open Source), the Supplier shall: 

9.6.3.1. as soon as reasonably practicable, provide written details of 
the nature of the IPRs and items or Deliverables based on 
IPRs which are to be excluded from Open Source publication; 
and 

9.6.3.2. include in the written details and information about the impact 
that inclusion of such IPRs or Deliverables based on such 
IPRs, will have on any other Specially Written Software and/or 
New IPRs and the Buyer’s ability to publish such other items or 
Deliverables as Open Source. 

 

9.7. Malicious Software 

9.7.1. The Supplier shall, throughout the Contract Period, use the latest 
versions of anti-virus definitions and software available from an 
industry accepted anti-virus software vendor to check for, contain the 
spread of, and minimise the impact of Malicious Software. 

9.7.2. If Malicious Software is found, the Parties shall co-operate to reduce 
the effect of the Malicious Software and, particularly if Malicious 
Software causes loss of operational efficiency or loss or corruption of 
Government Data, assist each other to mitigate any losses and to 
restore the provision of the Deliverables to its desired operating 
efficiency. 

9.7.3. Any cost arising out of the actions of the Parties taken in compliance 
with the provisions of paragraph 9.7.2 shall be borne by the Parties as 
follows: 

9.7.3.1. by the Supplier, where the Malicious Software originates from 
the Supplier Software, the third party Software supplied by 
the Supplier or the Government Data (whilst the Government 
Data was under the control of the Supplier) unless the 
Supplier can demonstrate that such Malicious Software was 
present and not quarantined or otherwise identified by the 
Buyer when provided to the Supplier; and 



 

 

9.7.3.2. by the Buyer, if the Malicious Software originates from the 
Buyer Software or the Buyer Data (whilst the Buyer Data was 
under the control of the Buyer). 



 

 

Call-Off Schedule 7 (Key Supplier Staff) 

1.1 The Order Form lists the key roles (“Key Roles”) and names of the persons 
who the Supplier shall appoint to fill those Key Roles at the Start Date. 

 

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times 
during the Contract Period. 

 

1.3 The Buyer may identify any further roles as being Key Roles and, following 
agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff. 

 

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long- 
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role); 

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days; 

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 



 

 

 

1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 



 

 

Call-Off Schedule 8 (Business Continuity and 
Disaster Recovery) 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

"BCDR Plan" has the meaning given to it in Paragraph 2.2 
of this Schedule; 

"Business Continuity 
Plan" 

has the meaning given to it in Paragraph 
2.3.2 of this Schedule; 

“Disaster” the occurrence of one or more events which, 
either separately or cumulatively, mean that 
the Deliverables, or a material part thereof 
will be unavailable (or could reasonably be 
anticipated to be unavailable); 

"Disaster Recovery 
Deliverables" 

the Deliverables embodied in the processes 
and procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

"Disaster Recovery Plan" has the meaning given to it in Paragraph 
2.3.3 of this Schedule; 

"Disaster Recovery 
System" 

the system embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

"Related Supplier" any person who provides Deliverables to the 
Buyer which are related to the Deliverables 
from time to time; 

"Review Report" has the meaning given to it in Paragraph 6.3 
of this Schedule; and 

"Supplier's Proposals" has the meaning given to it in Paragraph 6.3 
of this Schedule; 

 

2. BCDR Plan 
 

2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4 
(Framework Management), CCS shall have the right to enforce the Buyer's 
rights under this Schedule. 

2.2 At least ninety (90) Working Days prior to the Start Date the Supplier shall 
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a 
“BCDR Plan”), which shall detail the processes and arrangements that the 
Supplier shall follow to: 



 

 

2.2.1 ensure continuity of the business processes and operations supported 
by the Services following any failure or disruption of any element of the 
Deliverables; and 

2.2.2 the recovery of the Deliverables in the event of a Disaster 

2.3 The BCDR Plan shall be divided into three sections: 

2.3.1 Section 1 which shall set out general principles applicable to the BCDR 
Plan; 

2.3.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); and 

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster 
Recovery Plan"). 

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty (20) 
Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

 

3. General Principles of the BCDR Plan (Section 1) 
 

3.1 Section 1 of the BCDR Plan shall: 

3.1.1 set out how the business continuity and disaster recovery elements of 
the BCDR Plan link to each other; 

3.1.2 provide details of how the invocation of any element of the BCDR Plan 
may impact upon the provision of the Deliverables and any goods and/or 
services provided to the Buyer by a Related Supplier; 

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any 
Related Suppliers with respect to business continuity and disaster 
recovery; 

3.1.4 detail how the BCDR Plan interoperates with any overarching disaster 
recovery or business continuity plan of the Buyer and any of its other 
Related Supplier in each case as notified to the Supplier by the Buyer 
from time to time; 

3.1.5 contain a communication strategy including details of an incident and 
problem management service and advice and help desk facility which 
can be accessed via multiple channels; 

3.1.6 contain a risk analysis, including: 

(a) failure or disruption scenarios and assessments of likely frequency of 
occurrence; 

(b) identification of any single points of failure within the provision of 
Deliverables and processes for managing those risks; 

(c) identification of risks arising from the interaction of the provision of 
Deliverables with the goods and/or services provided by a Related 
Supplier; and 



 

 

(d) a business impact analysis of different anticipated failures or disruptions; 

3.1.7 provide for documentation of processes, including business processes, 
and procedures; 

3.1.8 set out key contact details for the Supplier (and any Subcontractors) and 
for the Buyer; 

3.1.9 identify the procedures for reverting to "normal service"; 

3.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to minimise 
data loss; 

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; and 

3.1.12 provide for the provision of technical assistance to key contacts at the 
Buyer as required by the Buyer to inform decisions in support of the 
Buyer’s business continuity plans. 

3.2 The BCDR Plan shall be designed so as to ensure that: 

3.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably 
possible; 

3.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313 and all other industry standards from time to time 
in force; and 

3.2.4 it details a process for the management of disaster recovery testing. 

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

3.4 The Supplier shall not be entitled to any relief from its obligations under the 
Performance Indicators (PI’s) or Service Levels, or to any increase in the 
Charges to the extent that a Disaster occurs as a consequence of any breach 
by the Supplier of this Contract. 

 

4. Business Continuity (Section 2) 
 

4.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business 
operations supported by the Services including: 

4.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

4.1.2 the steps to be taken by the Supplier upon resumption of the provision 
of Deliverables in order to address the effect of the failure or disruption. 



 

 

4.2 The Business Continuity Plan shall: 

4.2.1 address the various possible levels of failures of or disruptions to the 
provision of Deliverables; 

4.2.2 set out the goods and/or services to be provided and the steps to be 
taken to remedy the different levels of failures of and disruption to the 
Deliverables; 

4.2.3 specify any applicable Performance Indicators with respect to the 
provision of the Business Continuity Services and details of any agreed 
relaxation to the Performance Indicators (PI’s) or Service Levels in 
respect of the provision of other Deliverables during any period of 
invocation of the Business Continuity Plan; and 

4.2.4 set out the circumstances in which the Business Continuity Plan is 
invoked. 

 

5. Disaster Recovery (Section 3) 
 

5.1 The Disaster Recovery Plan (which shall be invoked only upon the occurrence 
of a Disaster) shall be designed to ensure that upon the occurrence of a 
Disaster the Supplier ensures continuity of the business operations of the Buyer 
supported by the Services following any Disaster or during any period of service 
failure or disruption with, as far as reasonably possible, minimal adverse 
impact. 

5.2 The Supplier's BCDR Plan shall include an approach to business continuity and 
disaster recovery that addresses the following: 

5.2.1 loss of access to the Buyer Premises; 

5.2.2 loss of utilities to the Buyer Premises; 

5.2.3 loss of the Supplier's helpdesk or CAFM system; 

5.2.4 loss of a Subcontractor; 

5.2.5 emergency notification and escalation process; 

5.2.6 contact lists; 

5.2.7 staff training and awareness; 

5.2.8 BCDR Plan testing; 

5.2.9 post implementation review process; 

5.2.10 any applicable Performance Indicators (PI’s) with respect to the 
provision of the disaster recovery services and details of any agreed 
relaxation to the Performance Indicators (PI’s) or Service Levels in 
respect of the provision of other Deliverables during any period of 
invocation of the Disaster Recovery Plan; 

5.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period during 
which the Disaster Recovery Plan is invoked; 

5.2.12 access controls to any disaster recovery sites used by the Supplier in 
relation to its obligations pursuant to this Schedule; and 



 

 

5.2.13 testing and management arrangements. 
 

6. Review and changing the BCDR Plan 
 

6.1 The Supplier shall review the BCDR Plan: 

6.1.1 on a regular basis and as a minimum once every six (6) Months; 

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having 
been invoked pursuant to Paragraph 7; and 

6.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule) 
whereupon the Supplier shall conduct such reviews in accordance with 
the Buyer’s written requirements. Prior to starting its review, the Supplier 
shall provide an accurate written estimate of the total costs payable by 
the Buyer for the Buyer’s approval. The costs of both Parties of any such 
additional reviews shall be met by the Buyer except that the Supplier 
shall not be entitled to charge the Buyer for any costs that it may incur 
above any estimate without the Buyer’s prior written approval. 

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the Services 
which have taken place since the later of the original approval of the BCDR 
Plan or the last review of the BCDR Plan, and shall also have regard to any 
occurrence of any event since that date (or the likelihood of any such event 
taking place in the foreseeable future) which may increase the likelihood of the 
need to invoke the BCDR Plan. The review shall be completed by the Supplier 
within such period as the Buyer shall reasonably require. 

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each 
such review of the BCDR Plan, provide to the Buyer a report (a "Review 
Report") setting out the Supplier's proposals (the "Supplier's Proposals") for 
addressing any changes in the risk profile and its proposals for amendments to 
the BCDR Plan. 

6.4 Following receipt of the Review Report and the Supplier’s Proposals, the 
Parties shall use reasonable endeavours to agree the Review Report and the 
Supplier's Proposals. If the Parties are unable to agree Review Report and the 
Supplier's Proposals within twenty (20) Working Days of its submission, then 
such Dispute shall be resolved in accordance with the Dispute Resolution 
Procedure. 

6.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any such 
change shall be at the Supplier’s expense unless it can be reasonably shown 
that the changes are required because of a material change to the risk profile 
of the Deliverables. 



 

 

7. Testing the BCDR Plan 
 

7.1 The Supplier shall test the BCDR Plan: 

7.1.1 regularly and in any event not less than once in every Contract Year; 

7.1.2 in the event of any major reconfiguration of the Deliverables 

7.1.3 at any time where the Buyer considers it necessary (acting in its sole 
discretion). 

7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the Buyer’s requirements and the relevant provisions of the BCDR Plan. 
The Supplier's costs of the additional test shall be borne by the Buyer unless 
the BCDR Plan fails the additional test in which case the Supplier's costs of that 
failed test shall be borne by the Supplier. 

7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise with 
the Buyer in respect of the planning, performance, and review, of each test, and 
shall comply with the reasonable requirements of the Buyer. 

7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data 
in such testing is first approved with the Buyer. Copies of live test data used in 
any such testing shall be (if so required by the Buyer) destroyed or returned to 
the Buyer on completion of the test. 

7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each 
test, provide to the Buyer a report setting out: 

7.5.1 the outcome of the test; 

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) 
revealed by the test; and 

7.5.3 the Supplier's proposals for remedying any such failures. 

7.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity and 
re-testing shall be completed by the Supplier, at its own cost, by the date 
reasonably required by the Buyer. 

 

8. Invoking the BCDR Plan 
 

8.1 In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer 
promptly of such invocation). In all other instances the Supplier shall invoke or 
test the BCDR Plan only with the prior consent of the Buyer. 

 

9. Circumstances beyond your control 
 

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances 
beyond your control) if it would not have been impacted by the Force Majeure 
Event had it not failed to comply with its obligations under this Schedule. 



 

 

Call-Off Schedule 9 (Security) 

 

Part A: Short Form Security Requirements 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following meanings and they 
shall supplement Joint Schedule 1 (Definitions): 

 

"Breach of 
Security" 

1 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any Information 
and Communication Technology ("ICT"), 
information or data (including the Confidential 
Information and the Government Data) used 
by the Buyer and/or the Supplier in 
connection with this Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the Government 
Data), including any copies of such 
information or data, used by the Buyer and/or 
the Supplier in connection with this Contract, 

2 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan" 

3 the Supplier's security management plan prepared 
pursuant to this Schedule, a draft of which has 
been provided by the Supplier to the Buyer and as 
updated from time to time. 

 

2. Complying with security requirements and updates to them 
 

2.1 The Buyer and the Supplier recognise that, where specified in Framework 
Schedule 4 (Framework Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has undertaken 
a Further Competition it shall also comply with the Security Policy and shall 
ensure that the Security Management Plan produced by the Supplier fully 
complies with the Security Policy. 

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 



 

 

2.4 If the Supplier believes that a change or proposed change to the Security Policy 
will have a material and unavoidable cost implication to the provision of the 
Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier 
must support its request by providing evidence of the cause of any increased 
costs and the steps that it has taken to mitigate those costs. Any change to the 
Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to 
the Variation Procedure the Supplier shall continue to provide the Deliverables 
in accordance with its existing obligations. 

 

3. Security Standards 
 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract; 

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as developed 
and updated and to any successor to or replacement for such standards, 
guidance and policies, as notified to the Supplier from time to time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative of 
such inconsistency immediately upon becoming aware of the same, and the 
Buyer's Representative shall, as soon as practicable, advise the Supplier which 
provision the Supplier shall be required to comply with. 

 

4. Security Management Plan 
 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management Plan 
in accordance with this Schedule. The Supplier shall thereafter comply 
with its obligations set out in the Security Management Plan. 

4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

a) comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security; 

b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 



 

 

c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s Confidential 
Information and the Government Data) and any system that could 
directly or indirectly have an impact on that Information, data 
and/or the Deliverables; 

d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, Information 
and data (including the Buyer’s Confidential Information and the 
Government Data) to the extent used by the Buyer or the Supplier 
in connection with this Contract or in connection with any system 
that could directly or indirectly have an impact on that Information, 
data and/or the Deliverables; 

e) set out the security measures to be implemented and maintained 
by the Supplier in relation to all aspects of the Deliverables and 
all processes associated with the provision of the Goods and/or 
Services and shall at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the 
Deliverables comply with the provisions of this Contract; 

f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and deliver 
to the Buyer for Approval a fully complete and up to date Security 
Management Plan which will be based on the draft Security 
Management Plan. 

4.3.2 If the Security Management Plan submitted to the Buyer in accordance 
with Paragraph 4.3.1, or any subsequent revision to it in accordance 
with Paragraph 4.4, is Approved it will be adopted immediately and will 
replace the previous version of the Security Management Plan and 
thereafter operated and maintained in accordance with this Schedule. 
If the Security Management Plan is not Approved, the Supplier shall 
amend it within ten (10) Working Days of a notice of non-approval from 
the Buyer and re-submit to the Buyer for Approval. The Parties will use 
all reasonable endeavours to ensure that the approval process takes 



 

 

as little time as possible and in any event no longer than fifteen (15) 
Working Days from the date of its first submission to the Buyer. If the 
Buyer does not approve the Security Management Plan following its 
resubmission, the matter will be resolved in accordance with the 
Dispute Resolution Procedure. 

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2. However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan in 
accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule. 

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated by 
the Supplier at least annually to reflect: 

a) emerging changes in Good Industry Practice; 

b) any change or proposed change to the Deliverables and/or 
associated processes; 

c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy; 

d) any new perceived or changed security threats; and 

e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

a) suggested improvements to the effectiveness of the Security 
Management Plan; 

b) updates to the risk assessments; and 

c) suggested improvements in measuring the effectiveness of 
controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 



 

 

shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

 

5. Security breach 
 

5.1 Either Party shall notify the other in accordance with the agreed security incident 
management process (as detailed in the Security Management Plan) upon 
becoming aware of any Breach of Security or any potential or attempted Breach 
of Security. 

5.2 Without prejudice to the security incident management process, upon becoming 
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier 
shall: 

5.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to: 

a) minimise the extent of actual or potential harm caused by 
any Breach of Security; 

b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted Breach 
of Security; 

c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or attempted 
Breach of Security, including a cause analysis where 
required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the Security Management Plan with the Security Policy (where relevant in 
accordance with paragraph 2.2) or the requirements of this Schedule, then any 
required change to the Security Management Plan shall be at no cost to the 
Buyer. 



 

 

Call-Off Schedule 10 (Exit Management) 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

"Exclusive Assets" 1 Supplier Assets used exclusively by the 
Supplier in the provision of the 
Deliverables; 

"Exit Information" 2 has the meaning given to it in 
Paragraph 3.1 of this Schedule; 

"Exit Manager" 3 the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

“Exit Plan” 4 the plan produced and updated by the 
Supplier during the Initial Period in 
accordance with Paragraph 4 of this 
Schedule; 

"Net Book Value" 5 the current net book value of the relevant 
Supplier Asset(s) calculated in accordance 
with the Framework Tender or Call-Off 
Tender (if stated) or (if not stated) the 
depreciation policy of the Supplier (which 
the Supplier shall ensure is in accordance 
with Good Industry Practice); 

"Non-Exclusive Assets" 6 those Supplier Assets used by the 
Supplier in connection with the 
Deliverables but which are also used by 
the Supplier for other purposes; 

"Registers" 7 the register and configuration database 
referred to in Paragraph 2.2 of this 
Schedule; 

"Replacement Goods" 8 any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the 
Goods following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Replacement Services" 9 any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 



 

 

"Termination Assistance" 10 the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
other assistance required by the Buyer 
pursuant to the Termination Assistance 
Notice; 

"Termination Assistance 
Notice" 

11 has the meaning given to it in 
Paragraph 5.1 of this Schedule; 

"Termination Assistance 
Period" 

12 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 5.2 of 
this Schedule; 

"Transferable Assets" 13 Exclusive Assets which are capable 
of legal transfer to the Buyer; 

"Transferable Contracts" 14 Sub-Contracts, licences for 
Supplier's Software, licences for Third 
Party Software or other agreements which 
are necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

"Transferring Assets" 15 has the meaning given to it in 
Paragraph 8.2.1 of this Schedule; 

"Transferring Contracts" 16 has the meaning given to it in 
Paragraph 8.2.3 of this Schedule. 

 

2. Supplier must always be prepared for contract exit 
 

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

2.2 During the Contract Period, the Supplier shall promptly: 

2.2.1 create and maintain a detailed register of all Supplier Assets (including 
description, condition, location and details of ownership and status as either 
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub- 
contracts and other relevant agreements required in connection with the 
Deliverables; and 

2.2.2 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier provides 
the Deliverables 

("Registers"). 



 

 

2.3 The Supplier shall: 

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically 
identified as such; and 

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall 
be assignable and/or capable of novation (at no cost or restriction to the 
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or 
any Replacement Supplier upon the Supplier ceasing to provide the 
Deliverables (or part of them) and if the Supplier is unable to do so then the 
Supplier shall promptly notify the Buyer and the Buyer may require the 
Supplier to procure an alternative Subcontractor or provider of Deliverables. 

2.4 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

 

3. Assisting re-competition for Deliverables 
 

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

 

4. Exit Plan 
 

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the 
Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

4.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 



 

 

pursuant to Paragraph 4.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 a detailed description of both the transfer and cessation processes, including 
a timetable; 

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the 
Buyer; 

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or 
the Replacement Supplier upon the Expiry Date together with any reasonable 
costs required to effect such transfer; 

4.3.4 proposals for the training of key members of the Replacement Supplier’s staff 
in connection with the continuation of the provision of the Deliverables 
following the Expiry Date; 

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all 
documentation relating to the use and operation of the Deliverables and 
required for their continued use; 

4.3.6 proposals for the assignment or novation of all services utilised by the 
Supplier in connection with the supply of the Deliverables; 

4.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

4.3.8 proposals for the disposal of any redundant Deliverables and materials; 

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the 
Deliverables during the Termination Assistance Period; and 

4.3.10 any other information or assistance reasonably required by the Buyer or a 
Replacement Supplier. 

4.4 The Supplier shall: 

4.4.1 maintain and update the Exit Plan (and risk management plan) no less 
frequently than: 

(a) every [six (6) months] throughout the Contract Period; 
and 

(b) no later than [twenty (20) Working Days] after a 
request from the Buyer for an up-to-date copy of the 
Exit Plan; 

(c) as soon as reasonably possible following a 
Termination Assistance Notice, and in any event no 
later than [ten (10) Working Days] after the date of the 
Termination Assistance Notice; 

(d) as soon as reasonably possible following, and in any 
event no later than [twenty (20) Working Days] 
following, any material change to the Deliverables 
(including all changes under the Variation Procedure); 
and 



 

 

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly 
correct any identified failures. 

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the 
context requires), shall that draft become the Exit Plan for this Contract. 

4.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

 

5. Termination Assistance 
 

5.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and initial period during which it is anticipated that Termination 
Assistance will be required, which shall continue no longer than twelve (12) 
Months after the End Date. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the initial period specified in the Termination Assistance Notice in 
one or more extensions, in each case provided that: 

5.2.1 no such extension shall extend the Termination Assistance Period beyond the 
date twelve (12) Months after the End Date; and 

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty 
(20) Working Days prior to the date on which the Termination Assistance Period 
is otherwise due to expire. 

5.3 The Buyer shall have the right to terminate its requirement for Termination 
Assistance by serving not less than twenty (20) Working Days' written notice 
upon the Supplier. 

5.4 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph 4, the Supplier will provide the Termination 
Assistance in good faith and in accordance with the principles in this 
Schedule and the last Buyer approved version of the Exit Plan (insofar as it 
still applies). 

 

6. Termination Assistance Period 
 

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its 
obligations under this Contract and, if required by the Buyer, provide the 
Termination Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its Replacement 



 

 

Supplier including assistance and/or access to facilitate the orderly transfer of 
responsibility for and conduct of the Deliverables to the Buyer and/or its 
Replacement Supplier; 

6.1.3 use all reasonable endeavours to reallocate resources to provide such 
assistance without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination 
Assistance at no detriment to the Performance Indicators (PI’s) or Service 
Levels, the provision of the Management Information or any other reports nor 
to any other of the Supplier's obligations under this Contract; 

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers 
to the Buyer; 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from 
which the de-installation or removal of Supplier Assets is required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

 

7. Obligations when the contract is terminated 
 

7.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

7.2.1 vacate any Buyer Premises; 

7.2.2 remove the Supplier Equipment together with any other materials used by the 
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe 
and tidy condition. The Supplier is solely responsible for making good any 
damage to the Sites or any objects contained thereon, other than fair wear 
and tear, which is caused by the Supplier; 

7.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or termination 
to: 

(a) such information relating to the Deliverables as 
remains in the possession or control of the Supplier; 
and 

(b) such members of the Supplier Staff as have been 
involved in the design, development and provision of 
the Deliverables and who are still employed by the 



 

 

Supplier, provided that the Buyer and/or the 
Replacement Supplier shall pay the reasonable costs 
of the Supplier actually incurred in responding to such 
requests for access. 

7.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

 

8. Assets, Sub-contracts and Software 
 

8.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in 
connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material modifications to, 
or dispose of, any existing Supplier Assets or acquire any new Supplier 
Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred 
to the Buyer and/or the Replacement Supplier ("Transferring Assets"); 

8.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; 
and 

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or 
novated to the Buyer and/or the Replacement Supplier (the "Transferring 
Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

8.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges. 

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 



 

 

8.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non- 
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or 
the Replacement Supplier to use such assets (with a right of sub-licence or 
assignment on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement 
Supplier to bear the reasonable proven costs of procuring the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier. The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a 
novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the 
Replacement Supplier, discharge all the obligations and liabilities created by 
or arising under that Transferring Contract and exercise its rights arising 
under that Transferring Contract, or as applicable, procure that the 
Replacement Supplier does the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 8.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 8.9 which is 
intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

 

9. No charges 
 

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

 

10. Dividing the bills 
 

10.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate; 



 

 

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or 
entitled to (as the case may be) that part of the value of the invoice pro rata to 
the number of complete days following the transfer, multiplied by the daily 
rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the 
rest of the invoice. 



 

 

Call-Off Schedule 13 (Implementation Plan and 
Testing) 

Part A - Implementation 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following 
meanings and they shall supplement Joint Schedule 1 (Definitions): 

 

"Delay" a) a delay in the Achievement of a Milestone by 
its Milestone Date; or 

b) a delay in the design, development, testing 
or implementation of a Deliverable by the 
relevant date set out in the Implementation 
Plan; 

"Deliverable Item" an item or feature in the supply of the 
Deliverables delivered or to be delivered by 
the Supplier at or before a Milestone Date 
listed in the Implementation Plan; 

"Milestone Payment" a payment identified in the Implementation 
Plan to be made following the issue of a 
Satisfaction Certificate in respect of 
Achievement of the relevant Milestone; 

“Implementation 
Period" 

has the meaning given to it in Paragraph 7.1; 

 

2. Agreeing and following the Implementation Plan 
 

2.1 A draft of the Implementation Plan is set out in the Annex to this 
Schedule. The Supplier shall provide a further draft Implementation 
Plan [2 days] days after the Call-Off Contract Start Date. 

2.2 The draft Implementation Plan: 

2.2.1 must contain information at the level of detail necessary to 
manage the implementation stage effectively and as the Buyer 
may otherwise require; and 

2.2.2 it shall take account of all dependencies known to, or which 
should reasonably be known to, the Supplier. 

2.3 Following receipt of the draft Implementation Plan from the Supplier, 
the Parties shall use reasonable endeavours to agree the contents of 
the Implementation Plan. If the Parties are unable to agree the 
contents of the Implementation Plan within twenty (20) Working Days 
of its submission, then such Dispute shall be resolved in accordance 
with the Dispute Resolution Procedure. 



 

 

2.4 The Supplier shall provide each of the Deliverable Items identified in 
the Implementation Plan by the date assigned to that Deliverable Item 
in the Implementation Plan so as to ensure that each Milestone 
identified in the Implementation Plan is Achieved on or before its 
Milestone Date. 

2.5 The Supplier shall monitor its performance against the Implementation 
Plan and Milestones (if any) and report to the Buyer on such 
performance. 

 

3. Reviewing and changing the Implementation Plan 
 

3.1 Subject to Paragraph 2.3, the Supplier shall keep the Implementation 
Plan under review in accordance with the Buyer’s instructions and 
ensure that it is updated on a regular basis. 

3.2 The Buyer shall have the right to require the Supplier to include any 
reasonable changes or provisions in each version of the 
Implementation Plan. 

3.3 Changes to any Milestones, Milestone Payments and Delay Payments 
shall only be made in accordance with the Variation Procedure. 

3.4 Time in relation to compliance with the Implementation Plan shall be of 
the essence and failure of the Supplier to comply with the 
Implementation Plan shall be a material Default. 

 

 
4. Security requirements before the Start Date 

 

4.1 The Supplier shall note that it is incumbent upon them to understand 
the lead-in period for security clearances and ensure that all Supplier 
Staff have the necessary security clearance in place before the Call- 
Off Start Date. The Supplier shall ensure that this is reflected in their 
Implementation Plans. 

4.2 The Supplier shall ensure that all Supplier Staff and Subcontractors do 
not access the Buyer's IT systems, or any IT systems linked to the 
Buyer, unless they have satisfied the Buyer's security requirements. 

4.3 The Supplier shall be responsible for providing all necessary 
information to the Buyer to facilitate security clearances for Supplier 
Staff and Subcontractors in accordance with the Buyer's requirements. 

4.4 The Supplier shall provide the names of all Supplier Staff and 
Subcontractors and inform the Buyer of any alterations and additions 
as they take place throughout the Call-Off Contract. 

4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors 
requiring access to the Buyer Premises have the appropriate security 
clearance. It is the Supplier's responsibility to establish whether or not 
the level of clearance will be sufficient for access. Unless prior approval 
has been received from the Buyer, the Supplier shall be responsible 
for meeting the costs associated with the provision of security cleared 
escort services. 



 

 

4.6 If a property requires Supplier Staff or Subcontractors to be 
accompanied by the Buyer’s Authorised Representative, the Buyer 
must be given reasonable notice of such a requirement, except in the 
case of emergency access. 

 

5. What to do if there is a Delay 
 

5.1 If the Supplier becomes aware that there is, or there is reasonably likely 
to be, a Delay under this Contract it shall: 

5.1.1 notify the Buyer as soon as practically possible and no later than 
within two (2) Working Days from becoming aware of the Delay 
or anticipated Delay; 

5.1.2 include in its notification an explanation of the actual or 
anticipated impact of the Delay; 

5.1.3 comply with the Buyer’s instructions in order to address the 
impact of the Delay or anticipated Delay; and 

5.1.4 use all reasonable endeavours to eliminate or mitigate the 
consequences of any Delay or anticipated Delay. 

 

6. Compensation for a Delay 
 

6.1 If Delay Payments have been included in the Implementation Plan and 
a Milestone has not been achieved by the relevant Milestone Date, the 
Supplier shall pay to the Buyer such Delay Payments (calculated as 
set out by the Buyer in the Implementation Plan) and the following 
provisions shall apply: 

6.1.1 the Supplier acknowledges and agrees that any Delay Payment 
is a price adjustment and not an estimate of the Loss that may 
be suffered by the Buyer as a result of the Supplier’s failure to 
Achieve the corresponding Milestone; 

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy 
for the Supplier’s failure to Achieve a Milestone by its Milestone 
Date except where: 

(a) the Buyer is entitled to or does terminate this Contract 
pursuant to Clause 10.4 (When CCS or the Buyer can 
end this contract); or 

(b) the delay exceeds the number of days (the "Delay 
Period Limit") specified in the Implementation Plan 
commencing on the relevant Milestone Date; 

6.1.3 the Delay Payments will accrue on a daily basis from the 
relevant Milestone Date until the date when the Milestone is 
Achieved; 

6.1.4 no payment or other act or omission of the Buyer shall in any 
way affect the rights of the Buyer to recover the Delay Payments 
or be deemed to be a waiver of the right of the Buyer to recover 
any such damages; and 



 

 

6.1.5 Delay Payments shall not be subject to or count towards any 
limitation on liability set out in Clause 11 (How much you can be 
held responsible for). 

 

7. [Implementation Plan 
 

7.1 The Implementation Period will be a [six (6)] Month period. 

7.2 During the Implementation Period, the incumbent supplier shall retain 
full responsibility for all existing services until the Call-Off Start Date 
or as otherwise formally agreed with the Buyer. The Supplier's full 
service obligations shall formally be assumed on the Call-Off Start 
Date as set out in Order Form. 

7.3 In accordance with the Implementation Plan, the Supplier shall: 

7.3.1 work cooperatively and in partnership with the Buyer, 
incumbent supplier, and other Framework Supplier(s), where 
applicable, to understand the scope of Services to ensure a 
mutually beneficial handover of the Services; 

7.3.2 work with the incumbent supplier and Buyer to assess the 
scope of the Services and prepare a plan which demonstrates 
how they will mobilise the Services; 

7.3.3 liaise with the incumbent Supplier to enable the full completion 
of the Implementation Period activities; and 

7.3.4 produce a Implementation Plan, to be agreed by the Buyer, for 
carrying out the requirements within the Implementation Period 
including, key Milestones and dependencies. 

7.4 The Implementation Plan will include detail stating: 

7.4.1 how the Supplier will work with the incumbent Supplier and the 
Buyer Authorised Representative to capture and load up 
information such as asset data ; and 

7.4.2 a communications plan, to be produced and implemented by 
the Supplier, but to be agreed with the Buyer, including the 
frequency, responsibility for and nature of communication with 
the Buyer and end users of the Services. 

7.5 In addition, the Supplier shall: 

7.5.1 appoint a Supplier Authorised Representative who shall be 
responsible for the management of the Implementation Period, 
to ensure that the Implementation Period is planned and 
resourced adequately, and who will act as a point of contact for 
the Buyer; 

7.5.2 mobilise all the Services specified in the Specification within the 
Call-Off Contract; 

7.5.3 produce a Implementation Plan report for each Buyer Premises 
to encompass programmes that will fulfil all the Buyer's 
obligations to landlords and other tenants: 



 

 

(a) the format of reports and programmes shall be in 
accordance with the Buyer's requirements and particular 
attention shall be paid to establishing the operating 
requirements of the occupiers when preparing these 
programmes which are subject to the Buyer's approval; 
and 

(b) the Parties shall use reasonable endeavours to agree 
the contents of the report but if the Parties are unable to 
agree the contents within twenty (20) Working Days of 
its submission by the Supplier to the Buyer, then such 
Dispute shall be resolved in accordance with the Dispute 
Resolution Procedure. 

7.5.4 manage and report progress against the Implementation Plan; 

7.5.5 construct and maintain a Implementation risk and issue register 
in conjunction with the Buyer detailing how risks and issues will 
be effectively communicated to the Buyer in order to mitigate 
them; 

7.5.6 attend progress meetings (frequency of such meetings shall be 
as set out in the Order Form) in accordance with the Buyer's 
requirements during the Implementation Period. 
Implementation meetings shall be chaired by the Buyer and all 
meeting minutes shall be kept and published by the Supplier; 
and 

7.5.7 ensure that all risks associated with the Implementation Period 
are minimised to ensure a seamless change of control between 
incumbent provider and the Supplier.] 



 

 

Annex 1: Implementation Plan 

 

The Implementation Plan is set out below and the Milestones to be Achieved are 
identified below. This should be read in in conjunction with the scope milestones 
and timeline of delivery agreed in Schedule 20 

 

Milest 
one 

Deliver 
able 
Items 

Duration Milest 
one 
Date 

Buyer 
Responsibil 
ities 

Milestone 
Payments 

Delay 
Payments 

[ ] [ ] [ ] [ ] [ ] [ ] [ ] 

The Milestones will be Achieved in accordance with this Call-Off Schedule 13: 
(Implementation Plan and Testing) 

For the purposes of Paragraph 9.1.2 the Delay Period Limit shall be [insert number 
of days]. 



 

 

Part B - Testing 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 

 

"Component" any constituent parts of the Deliverables; 

"Material Test 
Issue" 

a Test Issue of Severity Level 1 or Severity 
Level 2; 

"Satisfaction 
Certificate" 

a certificate materially in the form of the 
document contained in Annex 2 issued by the 
Buyer when a Deliverable and/or Milestone 
has satisfied its relevant Test Success 
Criteria; 

"Severity Level" the level of severity of a Test Issue, the criteria 
for which are described in Annex 1; 

"Test Issue 
Management Log" 

a log for the recording of Test Issues as 
described further in Paragraph 8.1 of this 
Schedule; 

"Test Issue 
Threshold" 

in relation to the Tests applicable to a 
Milestone, a maximum number of Severity 
Level 3, Severity Level 4 and Severity Level 5 
Test Issues as set out in the relevant Test 
Plan; 

"Test Reports" the reports to be produced by the Supplier 
setting out the results of Tests; 

"Test 
Specification" 

the specification that sets out how Tests will 
demonstrate that the Test Success Criteria 
have been satisfied, as described in more 
detail in Paragraph 6.2 of this Schedule; 

"Test Strategy" a strategy for the conduct of Testing as 
described further in Paragraph 3.2 of this 
Schedule; 

"Test Success 
Criteria" 

in relation to a Test, the test success criteria 
for that Test as referred to in Paragraph 5 of 
this Schedule; 

"Test Witness" any person appointed by the Buyer pursuant 
to Paragraph 9 of this Schedule; and 

"Testing 
Procedures" 

the applicable testing procedures and Test 
Success Criteria set out in this Schedule. 
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2. How testing should work 
 

2.1 All Tests conducted by the Supplier shall be conducted in accordance 
with the Test Strategy, Test Specification and the Test Plan. 

2.2 The Supplier shall not submit any Deliverable for Testing: 

2.2.1 unless the Supplier is reasonably confident that it will satisfy the 
relevant Test Success Criteria; 

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of 
any prior, dependant Deliverable(s); and 

2.2.3 until the Parties have agreed the Test Plan and the Test 
Specification relating to the relevant Deliverable(s). 

2.3 The Supplier shall use reasonable endeavours to submit each 
Deliverable for Testing or re-Testing by or before the date set out in 
the Implementation Plan for the commencement of Testing in respect 
of the relevant Deliverable. 

2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be 
entitled to review the relevant Test Reports and the Test Issue 
Management Log. 

 

3. Planning for testing 
 

3.1 The Supplier shall develop the final Test Strategy as soon as 
practicable after the Start Date but in any case no later than twenty 
(20) Working Days after the Start Date. 

3.2 The final Test Strategy shall include: 

3.2.1 an overview of how Testing will be conducted in relation to the 
Implementation Plan; 

3.2.2 the process to be used to capture and record Test results and 
the categorisation of Test Issues; 

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail 
to satisfy the Test Success Criteria or where the Testing of a 
Deliverable produces unexpected results, including a procedure 
for the resolution of Test Issues; 

3.2.4 the procedure to be followed to sign off each Test; 

3.2.5 the process for the production and maintenance of Test Reports 
and a sample plan for the resolution of Test Issues; 

3.2.6 the names and contact details of the Buyer and the Supplier's 
Test representatives; 

3.2.7 a high level identification of the resources required for Testing 
including Buyer and/or third party involvement in the conduct of 
the Tests; 

3.2.8 the technical environments required to support the Tests; and 

3.2.9 the procedure for managing the configuration of the Test 
environments. 
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4. Preparing for Testing 
 

4.1 The Supplier shall develop Test Plans and submit these for Approval as 
soon as practicable but in any case no later than twenty (20) Working 
Days prior to the start date for the relevant Testing as specified in the 
Implementation Plan. 

4.2 Each Test Plan shall include as a minimum: 

4.2.1 the relevant Test definition and the purpose of the Test, the 
Milestone to which it relates, the requirements being Tested 
and, for each Test, the specific Test Success Criteria to be 
satisfied; and 

4.2.2 a detailed procedure for the Tests to be carried out. 

4.3 The Buyer shall not unreasonably withhold or delay its approval of the 
Test Plan provided that the Supplier shall implement any reasonable 
requirements of the Buyer in the Test Plan. 

 

5. Passing Testing 
 

5.1 The Test Success Criteria for all Tests shall be agreed between the 
Parties as part of the relevant Test Plan pursuant to Paragraph 4. 

 

6. How Deliverables will be tested 
 

6.1 Following approval of a Test Plan, the Supplier shall develop the Test 
Specification for the relevant Deliverables as soon as reasonably 
practicable and in any event at least ten (10) Working Days prior to the 
start of the relevant Testing (as specified in the Implementation Plan). 

6.2 Each Test Specification shall include as a minimum: 

6.2.1 the specification of the Test data, including its source, scope, 
volume and management, a request (if applicable) for relevant 
Test data to be provided by the Buyer and the extent to which it 
is equivalent to live operational data; 

6.2.2 a plan to make the resources available for Testing; 

6.2.3 Test scripts; 

6.2.4 Test pre-requisites and the mechanism for measuring them; and 

6.2.5 expected Test results, including: 

(a) a mechanism to be used to capture and record Test 
results; and 

(b) a method to process the Test results to establish their 
content. 

 

7. Performing the tests 
 

7.1 Before submitting any Deliverables for Testing the Supplier shall 
subject the relevant Deliverables to its own internal quality control 
measures. 
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7.2 The Supplier shall manage the progress of Testing in accordance with 
the relevant Test Plan and shall carry out the Tests in accordance with 
the relevant Test Specification. Tests may be witnessed by the Test 
Witnesses in accordance with Paragraph 9.3. 

7.3 The Supplier shall notify the Buyer at least ten (10) Working Days in 
advance of the date, time and location of the relevant Tests and the 
Buyer shall ensure that the Test Witnesses attend the Tests. 

7.4 The Buyer may raise and close Test Issues during the Test witnessing 
process. 

7.5 The Supplier shall provide to the Buyer in relation to each Test: 

7.5.1 a draft Test Report not less than two (2) Working Days prior to 
the date on which the Test is planned to end; and 

7.5.2 the final Test Report within five (5) Working Days of completion 
of Testing. 

7.6 Each Test Report shall provide a full report on the Testing conducted 
in respect of the relevant Deliverables, including: 

7.6.1 an overview of the Testing conducted; 

7.6.2 identification of the relevant Test Success Criteria that 
have/have not been satisfied together with the Supplier's 
explanation of why any criteria have not been met; 

7.6.3 the Tests that were not completed together with the Supplier's 
explanation of why those Tests were not completed; 

7.6.4 the Test Success Criteria that were satisfied, not satisfied or 
which were not tested, and any other relevant categories, in 
each case grouped by Severity Level in accordance with 
Paragraph 8.1; and 

7.6.5 the specification for any hardware and software used 
throughout Testing and any changes that were applied to that 
hardware and/or software during Testing. 

7.7 When the Supplier has completed a Milestone it shall submit any 
Deliverables relating to that Milestone for Testing. 

7.8 Each party shall bear its own costs in respect of the Testing. However, 
if a Milestone is not Achieved the Buyer shall be entitled to recover 
from the Supplier, any reasonable additional costs it may incur as a 
direct result of further review or re-Testing of a Milestone. 

7.9 If the Supplier successfully completes the requisite Tests, the Buyer 
shall issue a Satisfaction Certificate as soon as reasonably practical 
following such successful completion. Notwithstanding the issuing of 
any Satisfaction Certificate, the Supplier shall remain solely 
responsible for ensuring that the Deliverables are implemented in 
accordance with this Contract. 
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8. Discovering Problems 
 

8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the 
classification of the Test Issue using the criteria specified in Annex 1 
and the Test Issue Management Log maintained by the Supplier shall 
log Test Issues reflecting the Severity Level allocated to each Test 
Issue. 

8.2 The Supplier shall be responsible for maintaining the Test Issue 
Management Log and for ensuring that its contents accurately 
represent the current status of each Test Issue at all relevant times. 
The Supplier shall make the Test Issue Management Log available to 
the Buyer upon request. 

8.3 The Buyer shall confirm the classification of any Test Issue unresolved 
at the end of a Test in consultation with the Supplier. If the Parties are 
unable to agree the classification of any unresolved Test Issue, the 
Dispute shall be dealt with in accordance with the Dispute Resolution 
Procedure using the Expedited Dispute Timetable. 

 

9. Test witnessing 
 

9.1 The Buyer may, in its sole discretion, require the attendance at any 
Test of one or more Test Witnesses selected by the Buyer, each of 
whom shall have appropriate skills to fulfil the role of a Test Witness. 

9.2 The Supplier shall give the Test Witnesses access to any 
documentation and Testing environments reasonably necessary and 
requested by the Test Witnesses to perform their role as a Test 
Witness in respect of the relevant Tests. 

9.3 The Test Witnesses: 

9.3.1 shall actively review the Test documentation; 

9.3.2 will attend and engage in the performance of the Tests on behalf 
of the Buyer so as to enable the Buyer to gain an informed view 
of whether a Test Issue may be closed or whether the relevant 
element of the Test should be re-Tested; 

9.3.3 shall not be involved in the execution of any Test; 

9.3.4 shall be required to verify that the Supplier conducted the Tests 
in accordance with the Test Success Criteria and the relevant 
Test Plan and Test Specification; 

9.3.5 may produce and deliver their own, independent reports on 
Testing, which may be used by the Buyer to assess whether the 
Tests have been Achieved; 

9.3.6 may raise Test Issues on the Test Issue Management Log in 
respect of any Testing; and 

9.4 may require the Supplier to demonstrate the modifications made to any 
defective Deliverable before a Test Issue is closed. 
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10. Auditing the quality of the test 
 

10.1 The Buyer or an agent or contractor appointed by the Buyer may 
perform on-going quality audits in respect of any part of the Testing 
(each a "Testing Quality Audit") subject to the provisions set out in 
the agreed Quality Plan. 

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that 
adequate responses to a Testing Quality Audit can be provided. 

10.3 The Buyer will give the Supplier at least five (5) Working Days' written 
notice of the Buyer’s intention to undertake a Testing Quality Audit. 

10.4 The Supplier shall provide all reasonable necessary assistance and 
access to all relevant documentation required by the Buyer to enable 
it to carry out the Testing Quality Audit. 

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the 
Testing Procedures or any Test, the Buyer shall prepare a written 
report for the Supplier detailing its concerns and the Supplier shall, 
within a reasonable timeframe, respond in writing to the Buyer’s report. 

10.6 In the event of an inadequate response to the written report from the 
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction 
Certificate until the issues in the report have been addressed to the 
reasonable satisfaction of the Buyer. 

 

11. Outcome of the testing 
 

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables 
satisfy the Test Success Criteria in respect of that Test without any 
Test Issues. 

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success 
Criteria then the Buyer shall notify the Supplier and: 

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon 
the remediation of the Test Issues; 

11.2.2 the Buyer may extend the Test Plan by such reasonable period 
or periods as the Parties may reasonably agree and require the 
Supplier to rectify the cause of the Test Issue and re-submit the 
Deliverables (or the relevant part) to Testing; or 

11.2.3 where the failure to satisfy the Test Success Criteria results, or 
is likely to result, in the failure (in whole or in part) by the Supplier 
to meet a Milestone, then without prejudice to the Buyer’s other 
rights and remedies, such failure shall constitute a material 
Default. 

11.3 The Buyer shall be entitled, without prejudice to any other rights and 
remedies that it has under this Contract, to recover from the Supplier 
any reasonable additional costs it may incur as a direct result of further 
review or re-Testing which is required for the Test Success Criteria for 
that Deliverable to be satisfied. 
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11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given 
Milestone as soon as is reasonably practicable following: 

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or 
conditional Satisfaction Certificates in respect of all Deliverables 
related to that Milestone which are due to be Tested; and 

11.4.2 performance by the Supplier to the reasonable satisfaction of 
the Buyer of any other tasks identified in the Implementation 
Plan as associated with that Milestone. 

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the 
receipt of a payment in respect of that Milestone in accordance with 
the provisions of any Implementation Plan and Clause 4 (Pricing and 
payments). 

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report 
to the Supplier setting out the applicable Test Issues and any other 
reasons for the relevant Milestone not being Achieved. 

11.7 If there are Test Issues but these do not exceed the Test Issues 
Threshold, then provided there are no Material Test Issues, the Buyer 
shall issue a Satisfaction Certificate. 

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to 
issue a Satisfaction Certificate and, without prejudice to the Buyer’s 
other rights and remedies, such failure shall constitute a material 
Default. 

11.9 If there are Test Issues which exceed the Test Issues Threshold but 
there are no Material Test Issues, the Buyer may at its discretion 
(without waiving any rights in relation to the other options) choose to 
issue a Satisfaction Certificate conditional on the remediation of the 
Test Issues in accordance with an agreed Rectification Plan provided 
that: 

11.9.1 any Rectification Plan shall be agreed before the issue of a 
conditional Satisfaction Certificate unless the Buyer agrees 
otherwise (in which case the Supplier shall submit a 
Rectification Plan for approval by the Buyer within ten 
(10) Working Days of receipt of the Buyer’s report pursuant to 
Paragraph 10.5); and 

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it 
may (but shall not be obliged to) revise the failed Milestone Date 
and any subsequent Milestone Date. 

 

12. Risk 
 

12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction 
Certificate shall not: 

12.1.1 operate to transfer any risk that the relevant Deliverable or 
Milestone is complete or will meet and/or satisfy the Buyer’s 
requirements for that Deliverable or Milestone; or 
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12.1.2 affect the Buyer’s right subsequently to reject all or any element 
of the Deliverables and/or any Milestone to which a Satisfaction 
Certificate relates. 
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Annex 1: Test Issues – Severity Levels 

1. Severity 1 Error 
 

1.1 This is an error that causes non-recoverable conditions, e.g. it is not 
possible to continue using a Component. 

 

2. Severity 2 Error 
 

2.1 This is an error for which, as reasonably determined by the Buyer, 
there is no practicable workaround available, and which: 

2.1.1 causes a Component to become unusable; 

2.1.2 causes a lack of functionality, or unexpected functionality, that 
has an impact on the current Test; or 

2.1.3 has an adverse impact on any other Component(s) or any other 
area of the Deliverables; 

 

3. Severity 3 Error 
 

3.1 This is an error which: 

3.1.1 causes a Component to become unusable; 

3.1.2 causes a lack of functionality, or unexpected functionality, but 
which does not impact on the current Test; or 

3.1.3 has an impact on any other Component(s) or any other area of 
the Deliverables; 

but for which, as reasonably determined by the Buyer, there is a 
practicable workaround available; 

 

4. Severity 4 Error 
 

4.1 This is an error which causes incorrect functionality of a Component or 
process, but for which there is a simple, Component based, 
workaround, and which has no impact on the current Test, or other 
areas of the Deliverables. 

 

5. Severity 5 Error 
 

5.1 This is an error that causes a minor problem, for which no workaround 
is required, and which has no impact on the current Test, or other areas 
of the Deliverables. 
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Annex 2: Satisfaction Certificate 

To: [insert name of Supplier] 
 

From: [insert name of Buyer] 

[insert Date dd/mm/yyyy] 

 
Dear Sirs, 

 

Satisfaction Certificate 

Deliverable/Milestone(s): [Insert relevant description of the agreed 
Deliverables/Milestones]. 

 

We refer to the agreement ("Call-Off Contract") [insert Call-Off 
Contract reference number] relating to the provision of the [insert 
description of the Deliverables] between the [insert Buyer name] 
("Buyer") and [insert Supplier name] ("Supplier") dated [insert Call- 
Off Start Date dd/mm/yyyy]. 

 

The definitions for any capitalised terms in this certificate are as set out 
in the Call-Off  Contract. 

 

[We confirm that all the Deliverables relating to [insert relevant 
description of Deliverables/agreed Milestones and/or reference 
number(s) from the Implementation Plan] have been tested 
successfully in accordance with the Test Plan [or that a conditional 
Satisfaction Certificate has been issued in respect of those 
Deliverables that have not satisfied the relevant Test Success Criteria]. 

 

[OR] 
 

[This Satisfaction Certificate is granted on the condition that any Test 
Issues are remedied in accordance with the Rectification Plan attached 
to this certificate.] 

 

[You may now issue an invoice in respect of the Milestone Payment 
associated with this Milestone in accordance with Clause 4 (Pricing and 
payments)]. 

 

 
Yours faithfully 

[insert Name] 

[insert Position] 

acting on behalf of [insert name of Buyer] 
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Call-Off Schedule 14 (Service Levels) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 

 

 
“Critical Service 
Level Failure” 

 
has the meaning given to it in the Order Form; 

"Service Credits" any service credits specified in the Annex to Part A of 
this Schedule being payable by the Supplier to the 
Buyer in respect of any failure by the Supplier to meet 
one or more Service Levels; 

"Service Credit 
Cap" 

has the meaning given to it in the Order Form; 

"Service Level 
Failure" 

means a failure to meet the Service Level 
Performance Measure in respect of a Service Level; 

"Service Level 
Performance 
Measure" 

shall be as set out against the relevant Service Level 
in the Annex to Part A of this Schedule; and 

"Service Level 
Threshold" 

shall be as set out against the relevant Service Level 
in the Annex to Part A of this Schedule. 

 

2. What happens if you don’t meet the Service Levels 

2.1 The Supplier shall at all times provide the Deliverables to meet or 
exceed the Service Level Performance Measure for each Service 
Level. 

2.2 The Supplier acknowledges that any Service Level Failure shall entitle 
the Buyer to the rights set out in Part A of this Schedule including the 
right to any Service Credits and that any Service Credit is a price 
adjustment and not an estimate of the Loss that may be suffered by the 
Buyer as a result of the Supplier’s failure to meet any Service Level 
Performance Measure. 

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer 
detailing the level of service which was achieved in accordance with 
the provisions of Part B (Performance Monitoring) of this Schedule. 

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a 
Service Level Failure except where: 

2.4.1 the Supplier has over the previous (twelve) 12 Month period 
exceeded the Service Credit Cap; and/or 

2.4.2 the Service Level Failure: 

(a) exceeds the relevant Service Level Threshold; 
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(b) has arisen due to a Prohibited Act or wilful Default by the 
Supplier; 

(c) results in the corruption or loss of any Government Data; 
and/or 

(d) results in the Buyer being required to make a 
compensation payment to one or more third parties; 
and/or 

2.4.3 the Buyer is entitled to or does terminate this Contract pursuant 
to Clause 10.4 (CCS and Buyer Termination Rights). 

2.5 Not more than once in each Contract Year, the Buyer may, on giving 
the Supplier at least three (3) Months’ notice, change the weighting of 
Service Level Performance Measure in respect of one or more Service 
Levels and the Supplier shall not be entitled to object to, or increase 
the Charges as a result of such changes, provided that: 

2.5.1 the total number of Service Levels for which the weighting is to 
be changed does not exceed the number applicable as at the 
Start Date; 

2.5.2 the principal purpose of the change is to reflect changes in the 
Buyer's business requirements and/or priorities or to reflect 
changing industry standards; and 

2.5.3 there is no change to the Service Credit Cap. 
 

3. Critical Service Level Failure 

On the occurrence of a Critical Service Level Failure: 

3.1 any Service Credits that would otherwise have accrued during the 
relevant Service Period shall not accrue; and 

3.2 the Buyer shall (subject to the Service Credit Cap) be entitled to 
withhold and retain as compensation a sum equal to any Charges 
which would otherwise have been due to the Supplier in respect of that 
Service Period ("Compensation for Critical Service Level Failure"), 

provided that the operation of this paragraph 3 shall be without prejudice to 
the right of the Buyer to terminate this Contract and/or to claim damages from 
the Supplier for material Default. 
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Part A: Service Levels and Service Credits 

1. Service Levels 

If the level of performance of the Supplier: 

1.1 is likely to or fails to meet any Service Level Performance Measure; or 

1.2 is likely to cause or causes a Critical Service Failure to occur, 

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its 
absolute discretion and without limiting any other of its rights, may: 

1.a.1 require the Supplier to immediately take all remedial action that 
is reasonable to mitigate the impact on the Buyer and to rectify 
or prevent a Service Level Failure or Critical Service Level 
Failure from taking place or recurring; 

1.a.2 instruct the Supplier to comply with the Rectification Plan 
Process; 

1.a.3 if a Service Level Failure has occurred, deduct the applicable 
Service Level Credits payable by the Supplier to the Buyer; 
and/or 

1.a.4 if a Critical Service Level Failure has occurred, exercise its right 
to Compensation for Critical Service Level Failure (including the 
right to terminate for material Default). 

 

2. Service Credits 

2.1 The Buyer shall use the Performance Monitoring Reports supplied by 
the Supplier to verify the calculation and accuracy of the Service 
Credits, if any, applicable to each Service Period. 

2.2 Service Credits are a reduction of the amounts payable in respect of 
the Deliverables and do not include VAT. The Supplier shall set-off the 
value of any Service Credits against the appropriate invoice in 
accordance with calculation formula in the Annex to Part A of this 
Schedule. 
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Part B: Performance Monitoring 

3. Performance Monitoring and Performance Review 

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall 
provide the Buyer with details of how the process in respect of the 
monitoring and reporting of Service Levels will operate between the 
Parties and the Parties will endeavour to agree such process as soon 
as reasonably possible. 

3.2 The Supplier shall provide the Buyer with performance monitoring 
reports ("Performance Monitoring Reports") in accordance with the 
process and timescales agreed pursuant to paragraph 3.1 of Part B of 
this Schedule which shall contain, as a minimum, the following 
information in respect of the relevant Service Period just ended: 

3.2.1 for each Service Level, the actual performance achieved over 
the Service Level for the relevant Service Period; 

3.2.2 a summary of all failures to achieve Service Levels that occurred 
during that Service Period; 

3.2.3 details of any Critical Service Level Failures; 

3.2.4 for any repeat failures, actions taken to resolve the underlying 
cause and prevent recurrence; 

3.2.5 the Service Credits to be applied in respect of the relevant 
period indicating the failures and Service Levels to which the 
Service Credits relate; and 

3.2.6 such other details as the Buyer may reasonably require from 
time to time. 

3.3 The Parties shall attend meetings to discuss Performance Monitoring 
Reports ("Performance Review Meetings") on a Monthly basis. The 
Performance Review Meetings will be the forum for the review by the 
Supplier and the Buyer of the Performance Monitoring Reports. The 
Performance Review Meetings shall: 

3.3.1 take place within one (1) week of the Performance Monitoring 
Reports being issued by the Supplier at such location and time 
(within normal business hours) as the Buyer shall reasonably 
require; 

3.3.2 be attended by the Supplier's Representative and the Buyer’s 
Representative; and 

3.3.3 be fully minuted by the Supplier and the minutes will be 
circulated by the Supplier to all attendees at the relevant 
meeting and also to the Buyer’s Representative and any other 
recipients agreed at the relevant meeting. 

3.4 The minutes of the preceding Month's Performance Review Meeting 
will be agreed and signed by both the Supplier's Representative and 
the Buyer’s Representative at each meeting. 

3.5 The Supplier shall provide to the Buyer such documentation as the 
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Buyer may reasonably require in order to verify the level of the 
performance by the Supplier and the calculations of the amount of 
Service Credits for any specified Service Period. 

 

 
4. Satisfaction Surveys 

4.1 The Buyer may undertake satisfaction surveys in respect of the 
Supplier's provision of the Deliverables. The Buyer shall be entitled to 
notify the Supplier of any aspects of their performance of the provision 
of the Deliverables which the responses to the Satisfaction Surveys 
reasonably suggest are not in accordance with this Contract. 
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Call-Off Schedule 15 (Call-Off Contract Management) 

1. Definitions 
 

1.1 In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 

 

"Operational 

Board" 

the board established in accordance with paragraph 

4.1 of this Schedule; 

"Project Manager" the manager appointed in accordance with 

paragraph 2.1 of this Schedule; 

2. Project Management 
 

2.1 The Supplier and the Buyer shall each appoint a Project Manager for 
the purposes of this Contract through whom the provision of the 
Services and the Deliverables shall be managed day-to-day. 

 

2.2 The Parties shall ensure that appropriate resource is made available on 
a regular basis such that the aims, objectives and specific provisions of 
this Contract can be fully realised. 
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2.3 Without prejudice to paragraph 4 below, the Parties agree to operate 
the boards specified as set out in the Annex to this Schedule. 

 

3. Role of the Supplier Contract Manager 
 

3.1 The Supplier's Contract Manager'(s) shall be: 

3.1.1 the primary point of contact to receive communication from the 
Buyer and will also be the person primarily responsible for providing 
information to the Buyer; 

3.1.2 able to delegate his position to another person at the Supplier but 
must inform the Buyer before proceeding with the delegation and it 
will be delegated person's responsibility to fulfil the Supplier’s 
Contract Manager's responsibilities and obligations; 

3.1.3 able to cancel any delegation and recommence the position 
himself; and 

3.1.4 replaced only after the Buyer has received notification of the 
proposed change. 

3.2 The Buyer may provide revised instructions to the Supplier's Contract 
Manager(s) in regards to the Contract and it will be the Supplier's Contract 
Manager's responsibility to ensure the information is provided to the Supplier 
and the actions implemented. 

3.3 Receipt of communication from the Supplier's Contract Manager(s) by the 
Buyer does not absolve the Supplier from its responsibilities, obligations or 
liabilities under the Contract. 

 
4. Role of the Operational Board 

 

4.1 The Operational Board shall be established by the Buyer for the 
purposes of this Contract on which the Supplier and the Buyer shall be 
represented. 

 

4.2 The Operational Board members, frequency and location of board 
meetings and planned start date by which the board shall be 
established are set out in the Order Form. 

 

4.3 In the event that either Party wishes to replace any of its appointed 
board members, that Party shall notify the other in writing for approval 
by the other Party (such approval not to be unreasonably withheld or 
delayed). Each Buyer board member shall have at all times a 
counterpart Supplier board member of equivalent seniority and 
expertise. 

 

4.4 Each Party shall ensure that its board members shall make all 
reasonable efforts to attend board meetings at which that board 
member’s attendance is required. If any board member is not able to 
attend a board meeting, that person shall use all reasonable 
endeavours to ensure that a delegate attends the Operational Board 
meeting in his/her place (wherever possible) and that the delegate is 
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properly briefed and prepared and that he/she is debriefed by such 
delegate after the board meeting. 

 

4.5 The purpose of the Operational Board meetings will be to review the 
Supplier’s performance under this Contract. The agenda for each 
meeting shall be set by the Buyer and communicated to the Supplier in 
advance of that meeting. 

 

5. Contract Risk Management 
 

5.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Call-Off Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the 
Buyer, processes for: 

5.2.1 the identification and management of risks; 

5.2.2 the identification and management of issues; and 

5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours the 
accounts and records which the Supplier is required to keep. 

5.4 The Supplier will maintain a risk register of the risks relating to the Call Off 
Contract which the Buyer and the Supplier have identified. 
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Call-Off Schedule 16 (Benchmarking) 

1. DEFINITIONS 
 

1.1 In this Schedule, the following expressions shall have the following meanings: 
 

"Benchmark Review" a review of the Deliverables carried out in 
accordance with this Schedule to determine 
whether those Deliverables represent Good 
Value; 

"Benchmarked 
Deliverables" 

any Deliverables included within the scope of 
a Benchmark Review pursuant to this 
Schedule; 

"Comparable Rates" the Charges for Comparable Deliverables; 

"Comparable 
Deliverables" 

deliverables that are identical or materially 
similar to the Benchmarked Deliverables 
(including in terms of scope, specification, 
volume and quality of performance) provided 
that if no identical or materially similar 
Deliverables exist in the market, the Supplier 
shall propose an approach for developing a 
comparable Deliverables benchmark; 

"Comparison Group" a sample group of organisations providing 
Comparable Deliverables which consists of 
organisations which are either of similar size 
to the Supplier or which are similarly 
structured in terms of their business and their 
service offering so as to be fair comparators 
with the Supplier or which, are best practice 
organisations; 

"Equivalent Data" data derived from an analysis of the 
Comparable Rates and/or the Comparable 
Deliverables (as applicable) provided by the 
Comparison Group; 

"Good Value" that the Benchmarked Rates are within the 
Upper Quartile; and 

"Upper Quartile" in respect of Benchmarked Rates, that based 
on an analysis of Equivalent Data, the 
Benchmarked Rates, as compared to the 
range of prices for Comparable Deliverables, 
are within the top 25% in terms of best value 
for money for the recipients of Comparable 
Deliverables. 
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2. When you should use this Schedule 
 

2.1 The Supplier acknowledges that the Buyer wishes to ensure that the 
Deliverables, represent value for money to the taxpayer throughout the Contract 
Period. 

2.2 This Schedule sets to ensure the Contracts represent value for money 
throughout and that the Buyer may terminate the Contract by issuing a 
Termination Notice to the Supplier if the Supplier refuses or fails to comply with 
its obligations as set out in Paragraphs 3 of this Schedule. 

2.3 Amounts payable under this Schedule shall not fall with the definition of a Cost. 

3. Benchmarking 
 

3.1 How benchmarking works 

3.1.1 The Buyer and the Supplier recognise that, where specified in 
Framework Schedule 4 (Framework Management), the Buyer 
may give CCS the right to enforce the Buyer's rights under this 
Schedule. 

3.1.2 The Buyer may, by written notice to the Supplier, require a 
Benchmark Review of any or all of the Deliverables. 

3.1.3 The Buyer shall not be entitled to request a Benchmark Review 
during the first six (6) Month period from the Contract 
Commencement Date or at intervals of less than twelve (12) 
Months after any previous Benchmark Review. 

3.1.4 The purpose of a Benchmark Review will be to establish 
whether the Benchmarked Deliverables are, individually and/or 
as a whole, Good Value. 

3.1.5 The Deliverables that are to be the Benchmarked Deliverables 
will be identified by the Buyer in writing. 

3.1.6 Upon its request for a Benchmark Review the Buyer shall 
nominate a benchmarker. The Supplier must approve the 
nomination within ten (10) Working Days unless the Supplier 
provides a reasonable explanation for rejecting the 
appointment. If the appointment is rejected then the Buyer may 
propose an alternative benchmarker. If the Parties cannot agree 
the appointment within twenty (20) days of the initial request for 
Benchmark review then a benchmarker shall be selected by the 
Chartered Institute of Financial Accountants. 

3.1.7 The cost of a benchmarker shall be borne by the Buyer 
(provided that each Party shall bear its own internal costs of 
the Benchmark Review) except where the Benchmark Review 
demonstrates that the Benchmarked Service and/or the 
Benchmarked Deliverables are not Good Value, in which case 
the Parties shall share the cost of the benchmarker in such 
proportions as the Parties agree (acting reasonably). Invoices 
by the benchmarker shall be raised against the Supplier and 
the relevant portion shall be reimbursed by the Buyer. 
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3.2 Benchmarking Process 

3.2.1 The benchmarker shall produce and send to the Buyer, for 
Approval, a draft plan for the Benchmark Review which must 
include: 

(a) a proposed cost and timetable for the Benchmark Review; 

(b) a description of the benchmarking methodology to be used 
which must demonstrate that the methodology to be used is 
capable of fulfilling the benchmarking purpose; and 

(c) a description of how the benchmarker will scope and identify 
the Comparison Group. 

3.2.2 The benchmarker, acting reasonably, shall be entitled to use 
any model to determine the achievement of value for money 
and to carry out the benchmarking. 

3.2.3 The Buyer must give notice in writing to the Supplier within ten 
(10) Working Days after receiving the draft plan, advising the 
benchmarker and the Supplier whether it Approves the draft 
plan, or, if it does not approve the draft plan, suggesting 
amendments to that plan (which must be reasonable). If 
amendments are suggested then the benchmarker must 
produce an amended draft plan and this Paragraph 3.2.3 shall 
apply to any amended draft plan. 

3.2.4 Once both Parties have approved the draft plan then they will 
notify the benchmarker. No Party may unreasonably withhold 
or delay its Approval of the draft plan. 

3.2.5 Once it has received the Approval of the draft plan, the 
benchmarker shall: 

(a) finalise the Comparison Group and collect data relating to 
Comparable Rates. The selection of the Comparable Rates 
(both in terms of number and identity) shall be a matter for the 
Supplier's professional judgment using: 

(i) market intelligence; 

(ii) the benchmarker’s own data and experience; 

(iii) relevant published information; and 

(iv) pursuant to Paragraph 3.2.6 below, information from other suppliers or 
purchasers on Comparable Rates; 

(b) by applying the adjustment factors listed in Paragraph 3.2.7 
and from an analysis of the Comparable Rates, derive the 
Equivalent Data; 

(c) using the Equivalent Data, calculate the Upper Quartile; 

(d) determine whether or not each Benchmarked Rate is, and/or 
the Benchmarked Rates as a whole are, Good Value. 

3.2.6 The Supplier shall use all reasonable endeavours and act in 
good faith to supply information required by the benchmarker 
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in order to undertake the benchmarking. The Supplier agrees 
to use its reasonable endeavours to obtain information from 
other suppliers or purchasers on Comparable Rates. 

3.2.7 In carrying out the benchmarking analysis the benchmarker 
may have regard to the following matters when performing a 
comparative assessment of the Benchmarked Rates and the 
Comparable Rates in order to derive Equivalent Data: 

(a) the contractual terms and business environment under which 
the Comparable Rates are being provided (including the scale 
and geographical spread of the customers); 

(b) exchange rates; 

(c) any other factors reasonably identified by the Supplier, which, 
if not taken into consideration, could unfairly cause the 
Supplier's pricing to appear non-competitive. 

3.3 Benchmarking Report 

3.3.1 For the purposes of this Schedule "Benchmarking Report" 
shall mean the report produced by the benchmarker following 
the Benchmark Review and as further described in this 
Schedule; 

3.3.2 The benchmarker shall prepare a Benchmarking Report and 
deliver it to the Buyer, at the time specified in the plan Approved 
pursuant to Paragraph 3.2.3, setting out its findings. Those 
findings shall be required to: 

(a) include a finding as to whether or not a Benchmarked Service 
and/or whether the Benchmarked Deliverables as a whole 
are, Good Value; 

(b) if any of the Benchmarked Deliverables are, individually or as 
a whole, not Good Value, specify the changes that would be 
required to make that Benchmarked Service or the 
Benchmarked Deliverables as a whole Good Value; and 

(c) include sufficient detail and transparency so that the Party 
requesting the Benchmarking can interpret and understand 
how the Supplier has calculated whether or not the 
Benchmarked Deliverables are, individually or as a whole, 
Good Value. 

3.3.3 The Parties agree that any changes required to this Contract 
identified in the Benchmarking Report shall be implemented at 
the direction of the Buyer in accordance with Clause 24 
(Changing the contract). 
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Call-Off Schedule 18 (Background Checks) 

1. When you should use this Schedule 

This Schedule should be used where Supplier Staff must be vetted before working 

on Contract. 

 

1. Definitions 

“Relevant Conviction” means any conviction listed in Annex 1 to this 

Schedule. 

 

2. Relevant Convictions 

2.1.1 The Supplier must ensure that no person who discloses that they 
have a Relevant Conviction, or a person who is found to have 
any Relevant Convictions (whether as a result of a police check 
or through the procedure of the Disclosure and Barring Service 
(DBS) or otherwise), is employed or engaged in any part of the 
provision of the Deliverables without Approval. 

2.1.2 Notwithstanding Paragraph 3.1.1 for each member of Supplier 
Staff who, in providing the Deliverables, has, will have or is likely 
to have access to children, vulnerable persons or other members 
of the public to whom the Buyer owes a special duty of care, the 
Supplier must (and shall procure that the relevant Sub- 
Contractor must): 

(a) carry out a check with the records held by the Department 
for Education (DfE); 

(b) conduct thorough questioning regarding any Relevant 
Convictions; and 

(c) ensure a police check is completed and such other 
checks as may be carried out through the Disclosure and 
Barring Service (DBS), 

and the Supplier shall not (and shall ensure that any Sub- 
Contractor shall not) engage or continue to employ in the 
provision of the Deliverables any person who has a Relevant 
Conviction or an inappropriate record. 
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Call-Off Schedule 20 (Call-Off Specification) 
 

 
Redacted 
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KPI 

 

Service Area 

 

KPI description 

 

Target 

 

1 

 

Quality of analysis in 
Reports 

 

Each draft report and 
the final report to 
deliver a clear, 
comprehensive and 
evidence-based 
analysis and 
research in 
accordance with the 
Statement of 
Requirement. 

 
Each version of the 
report should 
address each 
deliverable in turn 
and demonstrate 
clear advancement 
from the last draft 
based on Authority 
and/or Stakeholder 
feedback. 

 

100% of reports to 
do this. 

 

2 

 

Work completed by 
Supplier - Timeliness 

 

Work completed to 
be provided within a 
specific timeframe, in 
response to a 
customer request. 

 
To be monitored by 
the Supplier and 
reported on a 
monthly basis. 

 

Meets the deadline 
agreed between the 
Supplier and the 
Cabinet Office. 
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3 

 

Quality of analysis - 
Supplier 
Understanding of the 
scope and aims of 
the project 

 

Supplier to deliver on 
the requirements of 
Service Levels 
Agreements as 
agreed with the 
Cabinet Office. 

 

100% compliance 
with agreed Service 
Level Agreements 

 

4 

 

Project / Progress 
Management 

 

The Supplier will 
attend weekly 
meetings or calls to 
discuss the 
development of the 
report in order to 
ensure collaborative 
working and to 
maintain project 
governance. 

 

100% Attendance at 
weekly meeting 

 

5 

 

Project / Progress 
Management 

 

Supplier will flag any 
issues or areas of 
concern to the 
Cabinet Office at the 
earliest opportunity. 

 

Issues or areas of 
concern to be 
communicated to the 
Cabinet Office 
swiftly and through 
any appropriate 
medium (for e.g. via 
emails or telephone 
conversation). The 
Supplier will not wait 
for the weekly 
meetings or calls to 
inform the Cabinet 
Office. 

 


