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COMMERCIAL IN CONFIDENCE

Key Personnel

A list of the Key Personnel as of the Effective Date is set out below:
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Phase of the
project

. . MINIMUM
during which
KEY ROLE ll;lame o7 e Responsibilities/Authorities they will be e
e a member of
in Key Role
Key
Personnel
Engagement | Information | Information redacted in line with section Transition, 2.5 years
Executive redacted in | 40 of the FOIA Operate &
line with Enhance
section 40
of the FOIA
Relationship | Information | Information redacted in line with section Transition, 2.5 years
Executive redacted in | 40 of the FOIA Operate &
line with Enhance
section 40
of the FOIA
Programme Information | Information redacted in line with section Transition, 2.5 years
Delivery redacted in | 40 of the FOIA Operate &
Executive line with Enhance
section 40
of the FOIA
Service Information | Information redacted in line with section Transition, 2.5 years
Delivery redacted in | 40 of the FOIA Operate &
Executive line with Enhance
section 40
of the FOIA
CTO & Design | Information | Information redacted in line with section Transition, 2.5 years
Authority redacted in | 40 of the FOIA Operate &
line with Enhance
section 40
of the FOIA
Technical Information | Information redacted in line with section Transition, 2.5 years
Lead redacted in | 40 of the FOIA Operate &
line with Enhance
section 40
of the FOIA
Enhance Information | Information redacted in line with section Enhance 2.5 years
Delivery Lead | redacted in | 40 of the FOIA
line with
section 40
of the FOIA
Transition Information | Information redacted in line with section Transition 1 year
Lead redacted in | 40 of the FOIA
line with
section 40
of the FOIA
Service Information | Information redacted in line with section Transition 1.5 years
Architect redacted in | 40 of the FOIA
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line with
section 40
of the FOIA

Oracle
Architect

Information
redacted in
line with
section 40
of the FOIA

Information redacted in line with section
40 of the FOIA

Transition,
Operate &
Enhance

2.5 years
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