
 

 

Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with Condition 6 (Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 



 

 

the Contract. 
 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations; 

 
DBS Finance means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet); 
 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  

https://www.aof.mod.uk/


 

 

 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 

http://www.dstan.mod.uk/


 

 

connection with the Contract; 
 
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 



 

 

81-041 (Part 1); 
 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 
include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
  

http://www.dstan.mod.uk/faqs.html


 

 

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional 
Conditions) 
 
 
     



 

 

Schedule 2 - Schedule of Requirements for Contract No:       
 

For Procurement of passive and/or active anti-vibration systems for vibration sensitive equipment 
 
 

Contractor Deliverables 

Item 
Number 

MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address 
Code (full 
address is 
detailed in 
DEFFORM 

96) 

Packaging 
Requirements 
inc. PPQ and 

DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total 
Qty 

Price (£) Ex VAT 
Per Item Total inc. Packaging 

(and Delivery if specified 
in Schedule 3 (Contract 

Data Sheet)) 

   To be populated upon Contract 
Award 

      

          

       
Total Price 

 
TBC 

 
 

Item 
Number 

Consignee Address (XY code only) 

 
Dstl Porton Down, Salisbury, Wiltshire, SP4 0JQ 

 



 

 

Schedule 3 – Contract Data Sheet 
 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: January 2023 

 
 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with Clause 4.g (if applicable) are as follows: 
 
      

 
 
Condition 7 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial: To be populated upon Contract Award   (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

Project Manager: To be populated upon Contract (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
 
Condition 18 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority:   To be populated upon Contract award  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
 Contractor: To be populated upon Contract award 
 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 
 
Condition 19.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

      
 
 
Condition 19.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 

      
 
Reports shall be Delivered to the following address: 
 
      

 
 
 
 



 

 

Supply of Contractor Deliverables 

 
Condition 20 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
ISO 9001 Quality Management Systems, or an equivalent standards to ISO9001 where supplier uses a 
different quality standard 

 
 
Condition 21 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 

      
 
 
Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

 
 
Condition 24 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date: No later than one (1) month following contract award 

 
 
Condition 25 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items:        
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items:       

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


 

 

 
Condition 27.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
All contract lines 
  
Special Delivery Instructions: 
 
      
 
Each consignment is to be accompanied by a DEFFORM 129J. 

 
 
Condition 27.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 
      
 
Special Delivery Instructions: 
  
      
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with Condition 27.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with Condition 22): 
 
Line Items:         Address:       
 
Line Items:         Address:       

 
 
Condition 29 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 
 
The time limit for rejection shall be        Business Days. 
 

 
Condition 31 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?           (tick as appropriate) 
 
If required, Delivery address applicable: 
 
      

 

Pricing and Payment 

 
Condition 34 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
 

Line Items        Clause 46.       refers 
 



 

 

 

Termination 

 
Condition 41 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be        Business Days 

 
 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 

  



 

 

Schedule 3 DEFFORM 111 

Annex A (Edn 07/21) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name:       

 

Address:       

 

Email:         

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 

Name:       

 

Address      

 

Email:        

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

      

 

 

   3. Packaging Design Authority 

 

Organisation & point of contact: 
      

 

(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection 

Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in 

the first instance. 

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 1. Quality Assurance Representative: 

      

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1. 

 

 

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No:       

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject 
to Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar matter 
or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 
"Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, 
if such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such delivery; 
and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obligations under the Contract to be revoked (or would 
require a new necessary consent to be obtained to implement the Change(s) which, after using 
reasonable efforts, the Contractor has been unable to obtain or procure and reasonably 
believes it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract;    

and:  

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period 
as shall have been agreed in writing by the parties) after the date of the Authority Notice of 
Change that the relevant proposed Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's reasoning 
on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with 
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of Change 
(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for 
refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 
(ten) Business Days (or such longer period as shall have been agreed in writing by the 
parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the 
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c); or  

ii) the date of such determination.  

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 



 

 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5) fifteen (15) Business Days (or such other period as the Parties agree (acting 
reasonably) having regard to the nature of the Change(s)) after the date on which the Contract 
shall have received the Authority Notice of Change; or  

b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has 
made sufficient adjustments to the relevant Authority Notice of Change (and issued a 
revised Authority Notice of Change(s)) to remove the Contractor's grounds for refusing to 
implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) 
Business Days (or such other period as the parties shall have agreed (both parties acting 
reasonably) having regard to the nature of the Change(s)) after the date on which the 
Contractor shall have received such revised Authority Notice of Change; or   

(2) the Authority has disputed such conclusion and it has been determined in 
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business 
Days (or such other period as the parties shall have agreed (both parties acting 
reasonably) having regard to the nature of the Change(s)) after the date of such 
determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change 
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is 
determined further to such notification in accordance with Clause 5, that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, 
where appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 
Change(s) proposed by the Authority) following such discussions the Authority may modify the 
Authority Notice of Change) and the Contractor shall as soon as practicable, and in any event 
not more than ten (10) Business Days (or such other period as the Parties shall have agreed in 
writing) after receipt of such modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 
Contractor shall promptly issue to the Authority the Contractor's DEFFORM 10B indicating their 
unqualified acceptance of such amendment in accordance with, and otherwise discharge their 
obligations under, such Condition and implement the relevant Change(s) in accordance with 
such proposal; or  



 

 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the 
Authority Notice of Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clause11.a and then subject only to 
the terms of the Contractor Change proposal so accepted. 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with 
and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 

  



 

 

Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. Condition 12) for 
Contract No:       
 

Contract No:        

Description of Contractor’s Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       



 

 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the 
Contract: Data Requirements for Contract No:       
 

Hazardous Contractor Deliverables, Materials or Substances 
Statement by the Contractor 

 
Contract No:       
 
Contract Title:       
 
Contractor:        
 
Date of Contract:        
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with 
Condition 23.    
 

   
 
Contractor’s Signature:        
 
Name:        
 
Job Title:        
 
Date:        
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

  



 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No:       
 
The following information is provided in respect of Condition 24 (Timber and Wood-Derived Products): 
 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

                              

                              

                              

                              

                              

                              

 



 

 

Schedule 8 - Acceptance Procedure (i.a.w. Condition 28) for Contract No:       
 
1. Acceptance Criteria 

 
1.1. Vibration shall be measured on each isolated base for a minimum of 10 train pass-bys.  A 

separate logger shall be installed that will continuously record vibration on a non-isolated 
part of the building for a minimum of 7 days, which will include the time period during which 
the measurements are made on the isolated bases.  The logger data for each individual train 
event shall be analysed to confirm that the sample used to assess the performance of the 
isolation was representative of the highest train vibration data.  If not, a scaling factor shall 
be calculated to account for the difference in train vibration between the highest recorded at 
the logger and the levels recorded simultaneously with the isolated base measurements.  
This scaling factor shall be applied to the measurements made on the isolation bases to 
confirm the performance requirement is achieved.  A report describing the tests undertaken 
and the raw data from the measurements shall be provided to Dstl for approval before final 
submission. All testing will be witnessed by Dstl or their representative. 
 

1.1.1. Dstl would like to confirm that the application of a scaling factor in Paragraph 1.1 above 
is the Dstl preferred approach, however Dstl is prepared to consider alternative 
approaches and solutions as part of your submission, to assure that performance 
requirements are achieved. 

 
1.2. Delivery shall occur between 14th and 31st October 2022 

 
1.3. IOC - Vibration isolation systems need to be installed by 1st November 2022.  This will be 

supported with written confirmation of this with performance testing report to confirm system 
is behaving as expected.   
 

1.4. FOC - Demonstration that the system works as intended with the equipment in situ after 
installation and calibration have been carried out. Would like written confirmation of this. 
 

1.5. Acceptance shall be measured against the project schedule of delivery, include the 
submitted Gantt, timeframes for commissioning, IOC and FOC dates at the tender 
submission stage. 
 

1.6. Communication - Bluetooth / Wi-Fi must not be in existence. If communication is required it 
can only be through hardwired interfaces (Ethernet, USB etc.) and cannot be through any 
wireless protocol (Bluetooth, ZigBee, Wi-Fi, etc.) 

  



 

 

Schedule 9 – Statement of Requirement for Contract No: 
 
1. Summary 
 

1.1. Dstl have identified a requirement for the procurement of up to 5 active and / or passive anti-
vibration solutions to support the equipment that is defined in the Section 2 – Background 
below, Paragraph 3.2.   
 

1.2. Dstl would like to confirm that the requirement is being procured under 5 different lots, 
whereby a solution is sought per individual lot for the specified equipment listed. 
 

1.3. This statement of requirement is issued against Lot 1 – Raith 150 Scanning Electron 
Microscope (SEM) 
 

2. Background 
 
2.1. Dstl are relocating a number of items of equipment to the Dstl Porton Down site, and the 

items of equipment have stringent environmental constraints for a number of conditions, in 
particular flow vibration. 
 

2.2. The identified pieces of equipment are identified under separate Lot, but referenced here for 
completeness: 
 

2.2.1.   Lot 1:  Raith 150 Scanning Electron Microscope (SEM),  
2.2.2.   Lot 2:  FEI V400ACE Focused Ion Beam (FIB), 
2.2.3.   Lot 3:  MultiProbe MP2b Nanoprober (also referred to as Atomic Force Prober – AFP), 
2.2.4.   Lot 4:  Bruker Dimension Edge Atomic Force Microscope (AFM), and 
2.2.5.   Lot 5:  Zeiss EVO 15 Scanning Electron Microscope (SEM). 

 
2.3. It has been established that the new building at Porton Down does not meet the floor 

vibration environmental condition for these items of equipment.  As such, there is a need for 
isolation systems to be used with these items of equipment to allow them to meet their 
manufacturers’ specified performance. 
 

2.4. Albeit that the new site is currently under construction, floor vibration measurements have 
been undertaken during periods where there has been no construction activity.  These have 
been to characterise the ground vibration in all 3-axes over a significant time period.  This 
data has shown that for the majority of the time the vibration levels are at a low level 
(typically VC-E), but there are periods where the vibration levels increase to excessive levels 
(that can be VC-B).  An example is shown in the graphs below during which a number of 
trains pass the site. 
 

2.5. For context, Figure 1 is an example time trace to show how the magnitude of the vibration 
changes generally over time.  The following Figures (2-4) illustrate the maximum one-third 
octave band rms vibration velocity envelope that has been recorded in x, y (horizontal) and z 
(vertical).  The upper line on each plot illustrates a 3dB contingency that the vibration 
isolation shall be designed to mitigate to comply with the requirements of the sensitive 
equipment.  Vibration curve VC-E is shown by the dotted line where the primary vibration 
noise source is a railway line that, at its closest, is 390m away from the laboratory. The 
plotted velocity values at each frequency are tabulated below the plots. 

 



 

 

 

Figure 1: Time trace showing transitory vibration conditions (linear vibration acceleration mms-2). 

 

 
 

Figure 2: Frequency spectrum of measured velocities in x-axis (horizontal) at location of new laboratory. 

 

 

Figure 3: Frequency spectrum of measured velocities in y-axis (horizontal) at location of new laboratory. 

 



 

 

 

Figure 4: Frequency spectrum of measured velocities in z-axis (vertical) at location of new laboratory 

  



 

 

 
 
 

2.6. The new building has three levels and the vibration sensitive equipment referred to in this proposal will be located on the concrete ground floor.  
Within the fabric of the building there are other vibration sources, such as lifts (both goods and personnel) and building services.  There is also a 
garage area within the building where small and large wheeled vehicles will enter.  The garage area also includes car lifts on the ground floor that 
are approximately 20 m away from the vibration sensitive equipment.  Each of these vibration sources is located on areas which are separated from 
the cleanroom area by breaks in the building fabric (but should not be considered as vibration isolation breaks).  Vibration from these sources should 
be considered as generally being of a lower level than that from the trains. 
 

2.7. It is of great importance that any provided solution will be able to attenuate out both the continuous vibration and the transitory higher level cases, as 
illustrated in the time trace above.  An allowance shall be made for potential future increases in train vibration and it is recommended that this 
allowance should anticipate an increase of up to 3dB as shown by the upper curves in Figures 2-4. 
 

2.8. For the item of equipment whose environmental specifications are more stringent than the measured floor vibration, the specifications from the 
manufacturers’ datasheet is provided below:: 

  



 

 

 
 

Parameter Equipment:  Raith 150 SEM 

Manufacturer/ supplier/ service contact 

Raith GmbH 
 

Konrad-Adenauer-Allee 8 
44263 Dortmund 

Germany 

In-built equipment 

Currently is used with an associated built 
in passive table that will not be relocated 

to Porton 
 

Floor mounted system 

VC in X 
0.5µm/s RMS below 16hz / 1µm/s RMS 

above 16hz 

VC in Y 
0.5µm/s RMS below 16hz / 1µm/s RMS 

above 16hz 

VC in Z 
0.5µm/s RMS below 16hz / 1µm/s RMS 

above 16hz 

Magnetic field (horizontal) 
less than 1mG  RMS  between 0Hz and 
625Hz 



 

 

Magnetic field (vertical) 
less than 1mG  RMS  between 0Hz and 
625Hz 

Acoustic 

Sound pressure level measured in a 1/3-
octave RMS bandwidth should not 
exceed 50dBC between 31.5Hz and 
100Hz (including 100Hz) and has to be 
less than 55dBC above 100Hz. The dBC 
values are referred to the standardized 
20µPa. 

Temperature  
20 - 25°C ±0.5 °C Temperature stability 

should be better than 0.5°C/30min 

Humidity Less than 65% 

Dimensions (W x D x H) 1350 x 1350 



 

 

Estimated Weight range (kg) 1000-1300kg 

 
 

2.9. All vibration criteria are assumed to be rms third octave band requirements between 1Hz and 
80Hz. 
 

2.10. It will be required that the solution will provide sufficient vibration isolation to allow for the 
equipment to operate at the manufacturer’s rated performance, and it is therefore of great 
importance that the anti-vibration solution is provided in conjunction with the equipment 
manufacturers/service providers. 
 

2.11. The equipment is being re-located to the Porton Down site around 15th November 2022 
and it is important that these vibration isolation tables are provided to coincide with when the 
equipment arrives at Porton Down.  It should be noted that a different project will be re-
locating the equipment that requires anti-vibration solutions, but there will be a time 
dependency between the two projects.   
 

3. Requirement 
 
3.1. Dstl are seeking an anti-vibration solution for Lot 1 - Raith 150 Scanning Electron 

Microscope (SEM), ‘and have identified the following requirements: 
 
Mandatory Requirements 
 

3.2. The proposed solution shall be able to attenuate vibration present in the floor down to no 
greater than the levels specified by the equipment manufacturers for their equipment for the 
applicable Lot.  This needs to operate for a range of input conditions that can be transitory 
and can be up to the levels indicated in section 2 – Background of this Statement of 
Requirement.  At tender stage, the source data for this requirement can be provided in 
separate data files and as .wav files if required. 
 

3.3. The anti-vibration solution must be installed before the equipment is moved to Porton Down 
and in close cooperation between the anti-vibration solution supplier and the equipment 
manufacturer to give a fully installed and commissioned system that operates at the 
manufacturers’ specified performance. This is 15th November 2022. 
 

3.4. The provided anti-vibration solution shall not impact on the equipment’s operation or void any 
support maintenance contracts/warranties that Dstl has with the equipment manufacturers or 
their approved agents. 
 

3.5. The successful bidder shall undertake compliance testing to demonstrate to the satisfaction 
of Dstl that the vibration on the isolation bases will meet the required vibration criteria, with 
all necessary equipment installed for normal operation of that equipment.  Vibration shall be 
measured on each isolated base for a minimum of 10 train pass-bys.  A separate logger shall 
be installed that will continuously record vibration on a non-isolated part of the building for a 
minimum of 7 days, which will include the time period during which the measurements are 
made on the isolated bases.  The logger data for each individual train event shall be 
analysed to confirm that the sample used to assess the performance of the isolation was 
representative of the highest train vibration data.  If not, a scaling factor shall be calculated to 
account for the difference in train vibration between the highest recorded at the logger and 
the levels recorded simultaneously with the isolated base measurements.  This scaling factor 
shall be applied to the measurements made on the isolation bases to confirm the 
performance requirement is achieved.  A report describing the tests undertaken and the raw 
data from the measurements shall be provided to Dstl for approval before final submission. 
All testing will be witnessed by Dstl or their representative. 



 

 

 
3.6. The bidder must be able to provide maintenance and service support, for example, in the 

event of a failure.  
 

3.7. The provider of the anti-vibration system shall verify the requirements of the equipment with 
the equipment manufacturers to ensure that they have the correct data.  
 

3.8. The solution must not include the ability to communicate with other systems (ie no Bluetooth, 
Wi-Fi or RF standard).   
 

3.9. The solution must be COTS and anything else will be discounted. 
 

3.10. The supplied solution must be provided with a comprehensive 12-month Warranty 
period.  
 
Desirable Requirements 
 

3.11. It is desirable that the anti-vibration solution system can be used with different equipment 
such as to allow for equipment replacements in the future. 
 

3.12. The anti-vibration solution should not require any modification to the equipment to be 
vibration protected and is a separate entity requiring no input from the equipment. 
 

3.13. Operational requirements: 
 

3.13.1. It is desirable that the system needs minimal user input, 
 

3.13.2. It is desirable that the system needs minimal maintenance and that the supplier 
offers a range of support options to choose from, 
 

3.13.3. It is desirable for the system to work with standard infrastructure, such as UK 
mains, conventional clean dry factory air, etc. 
 

3.14. It would be desirable that the proposed solution provides output signals/data to allow for 
the performance of the anti-vibration system to be verified and monitored. 
 

3.15. It is desired that the solution does not make the equipment footprint any larger, although 
consideration will be given to solutions that have protuberances from the equipment. 
 

4. Options or follow on work. 
 
4.1. In considering a proposed solution, Dstl has identified that bidders must be able to provide 

maintenance and support services for the solution being proposed.   
 

4.2. Therefore, Dstl invite bidders to submit an example(s), of the type and scope of maintenance 
and support that can be provided and indicative Rough Order of Magnitude (ROM) Costs, 
this can range from simple telephone support to on-site support within 48 hours or raising 
problems. 
 

4.3. Dstl set out to confirm that that the submission of examples, are not to be submitted as a 
Firm Price, but rather to help Dstl understand the available maintenance and support 
services available for the proposed solution. 
 

4.4. It is noted that the potential provision of such services are considered as an unpriced option. 
  



 

 

5. Deliverables and Intellectual Property. 
 

Ref. Title Due by Format TRL* Expected 

classification 

(subject to 

change) 

What information is required in the 

deliverable 

IPR DEFCON/ 

Condition 

D-1 Manufacturer 

verification 

Contract 

placement 

+ 4 weeks 

Written 

statement 

 

(.doc or 

.pdf) 

N/A Official 1. Verification that the supplier has 

confirmed with the manufacturers that: 

a) They have the correct data of the 

equipment to be placed on the 

vibration isolation systems and 

b) Confirmation from the equipment 

suppliers regarding their vibration 

isolation requirements and the 

acceptance of vibration isolation 

proposals in relation to their 

warrantees.   

c) Delivery to site dates  

d) Installation dates 

DEFCON 705 

D-2 Delivery of active 

and/or passive 

vibration isolation 

tables.   

1st Nov 

2022 

Hardware 9 Official 1. Hardware supplied in conjunction with 

equipment move to Porton Down.  

 

Access to site (Porton Down) can be 

arranged from 14th October – 31st 

October 22. 

 Not Applicable 

D-3 Installation of active 

and/or passive 

vibration isolation 

tables in conjunction 

with equipment 

manufacturers  

1st Nov 

2022 

On-site 

installation 

N/A Official 1. Complete physical installation and 

setup of the vibration isolation systems 

procured. 

 

Access to site can be arranged from 

14th October – 31st October 22. 

Not Applicable 



 

 

D-4 Verification of 

vibration isolation 

systems 

1st Nov 

2022 

Report N/A Official 1. The provided vibration isolation solution 

needs to be able to demonstrate, by 

measurement, that the level of vibration 

experienced by the equipment to be 

protected meets the level specified by 

the equipment manufacturer.   

DEFCON 705 

D-5 Initial Operating 

Capability (IOC) 

1st Nov 

2022.   

Email  N/A Official 1. Vibration isolation systems need to be 

installed and ready to accept the 

specific equipment to be placed on top 

when it arrives at Porton Down.  Dstl 

require written confirmation of 

deliverables D1-D4 at this point.  

DEFCON 705 

D-6 Verification of the 

vibration isolation 

systems working as 

intended with the 

equipment to be 

mitigated placed on 

top. 

Jan 2023 Report N/A Official  1. The provided vibration isolation solution 

needs to be able to demonstrate, by 

measurement, that the level of vibration 

experienced by the equipment to be 

protected meets the level specified by 

the equipment manufacturer.   

DEFCON 705 

D-7 O&M manuals Jan 2023 Soft and 

hard copy 

N/A Official 1. Manual specifying operational 

requirements and parameters and 

maintenance schedules  

DEFCON 705 

D-8 Full Operating 

Capability (FOC) 

Jan 2023 Email N/A Official 1. Written confirmation of deliverables D6 

and D7 

DEFCON 705 

D-9 Provision of 

Technical data 

D-3 Minus 

4 Weeks 

Report 

(.doc or 

.pdf) 

N/A Official 1. The technical data shall include as a 
minimum: 
a) Construction drawings of the 

vibration isolation system for each 

of the items of equipment to be 

isolated.  The drawings shall 

include consideration of an acoustic 

enclosure and of connected 

services. 

DEFCON 705 



 

 

b) Confirmation of the system 

performance (natural frequencies) 

proposed 

c) Requirements for future 

maintenance 

d) Confirmation of on-site installation 

and system tuning 

  



 

 

6. Quality 
 
6.1. The following quality requirements shall be applicable to this procurement: 

 
6.1.1.   ISO9001 Quality Management Systems, or Equivalent standards to ISO 9001 where a 

supplier uses a different quality standard. 
 

7. Security  
7.1. Classification: 

 
7.1.1.   The highest classification of the work has been identified as Official, and the highest 

classification of the deliverables / outputs has been identified as Official 
 

7.1.2.   A Security Aspects letters (SAL) has been issued in support of the tender, and shall be 
issued at contract award. 
 

7.1.3. The Cyber Risk level for this procurement has been assessed as Very Low, under Risk 
Assessment Reference (RAR) WYTB9ARJ 
 

8. Government Furnished Assets (GFA) 
 
8.1. The following GFA can be made available during the tender process 

 
 

 
 
 
 

 

GFA No. Unique 
Identifier/ 
Serial No 

Description: Available 
Date 
 

Issued by Disposal 
Date (T0+) 
 

1 AVS-1 
Survey data   16th May 

22 
Commercial T0+1 month 

2 
AVS-2 Tender documentation 

including background and 
requirements information 

16th May 
22 

Commercial T0+1 month 

3 
AVS-3 Room dimension and layout 16th May 

22 
Commercial T0+1 month 
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