
OFFICIAL – SENSITIVE: COMMERCIAL 
 

 

T  01924 848806 
F 01924 840694 

www.ncm.org.uk 
 
 
 

 
Date: 19/10/2017 
 
Reference: PRO-EEN-001 
 

  
 

SEARCH ENGINE OPTIMISATION NOTICE FOR EARLY 
ENGAGEMENT 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Produced by Paul Emmett ©2017 on behalf of the National Coal Mining Museum for England

http://www.ncm.org.uk/


OFFICIAL – SENSITIVE: COMMERCIAL 
 

 2 

 
CONTENTS 

 
 
 

1. Purpose and Scope of Document 
2. Introduction 
3. Background 
4. Sustainability and Innovation 
5. Objective of the Early Engagement 
6. Planned Tender and Outcomes of Early Engagement 
7. Contact Details 
8. Deadline for Early Engagement 

 

 



OFFICIAL – SENSITIVE: COMMERCIAL 
 

 3 

 

1. Purpose and Scope of Document 

 
The purpose of this document is to explain the early engagement process and the objective of the early 
engagement.   

2. Introduction 

 
Thank you for showing an interest in our early engagement notice for Search Engine Optimisation. 
 
The National Coal Mining Museum for England is seeking to liaise with a contractor to provide the 
requirements, help to inform on the development of our SEO programme and objectives ready for 
potential implementation in April 2018 on a date to be determined. 

 

3. Background 

 
The National Coal Mining Museum for England aims to keep coal mining alive by collecting and 
preserving the industry’s rich heritage, creating enjoyable and inspiring ways to learn for people of all 
ages, backgrounds and abilities. 
 
In 1988 the Yorkshire Mining Museum opened at Caphouse Colliery.  It was established with funding 
from West Yorkshire and South Yorkshire Metropolitan County Councils, Wakefield and Kirklees 
Metropolitan District Councils and technical support and assistance from British Coal. 
 
The Museum was granted national status in 1995. Following this the Department for Culture, Media 
and Sport carried out a detailed study into the Museum, and in 1998 provided funding which secured 
its long-term future. In 2001 the Museum received a Heritage Lottery Fund Grant of just over £4.5 
million. The Museum raised just under £2 million to complement this grant. Work carried out using this 
money included restoring buildings, new gallery areas and the store for large machinery. In 2002 
additional Grant-in-Aid funding enabled free admission to the Museum for all visitors. 
 
The National Coal Mining Museum for England is funded by Grant-in-Aid from the Department of 
Culture, Media and Sport through the National Museum of Science and Industry along with additional 
funding from the Coal Authority and charitable donations from members of the public.  The National 
Coal Mining Museum for England takes pride in its achievements, quality and motivation of staff, and is 
focused on delivering its high level objectives.    
 

4. Sustainability & Innovation  
The National Coal Mining Museum for England expects its suppliers to work collaboratively and be 
supportive of its approach to continually improve performance and efficiencies, through the selection 
of sustainable products and solutions, innovative thinking and the employment of best practice to meet 
its objectives and targets.  

 
The National Coal Mining Museum for England recognises that improving its performance is an ongoing 
process and that its suppliers are important partners in our aim to become more sustainable.  

 
Our commitment to innovation and sustainability can be seen in the on-going conservation and 
development of the buildings at Hope Pit, along with the installation of a state-of-the-art 
environmentally sound water treatment scheme.  Suppliers should be aware of the need to ensure 
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viable, long term solutions that are sustainable, ethical and in keeping with the stated objectives and 
commitments of the National Coal Mining Museum for England. 

5. Objective of Early Engagement 

 
The National Coal Mining Museum for England is aware of the need to engage with new guests and 
potential visitors, to increase our recognition in the area and to become more visible, particularly in a 
virtual environment.  As result we are looking into the possibility of developing a continual process and 
programme of SEO with an intention to increase our virtual presence and guide increased visit to our 
websites and virtual presence leading to an increased footfall. 
 
We believe a managed SEO project carried out over a 12 month period with a view to extend and 
increase as needed after the initial period to be the best course of action.  We invite suppliers, 
contractors and interested organisations to advise us as to costs, expected achievements and 
translation estimates – grounded in factual analysis and projections – of what could be expected 
through any SEO programme thus undertaken. 
 

6. Planned Tender and Outcomes of Early Engagement 

 
We are projecting to spend between £1,000 and £2,000 per month on an initial 12 month contract 
from date of programme start, scheduled at present as April 2018.  This is subject to change based on 
the outcome of the early engagement exercise. 
 
We project to run either a mini-competition with selected suppliers or a restricted tender, as such we 
reserve the right to consider engagement at this stage to be a necessary requirement of any 
prequalification stage applied to the tender documentation and eligibility to tender a bid against the 
future process as a whole. 
 
Based on the outcome and interest in this early engagement exercise any future plans are subject to 
change or alteration.  Until an official process is conducted and awarded nothing is to be considered 
binding or guaranteed; at this stage this is purely an information gathering process to inform upon the 
creation of the tender documentation and outcomes intended within the tender. 
 

7. Contact Details 
 
Please contact the National Coal Mining Museum for England with any estimates, information or 
expected outcomes directly by email in the first instance.  Posted, hard copy documents may be 
accepted at the discretion of the National Coal Mining Museum for England.  Telephone 
correspondence is welcomed however confirmation in writing, preferably by email, would be required. 
 

8. Deadline for Early Engagement 

 
The deadline for receipt of any early engagement is Thursday 23rd November at 16:30 (local time) – any 
responses received after this may not be included, discussed or accepted at the discretion of the 
National Coal Mining Museum for England. 

 
 


