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General Conditions 

1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 

b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in 

this Contract or not.  

c. The Contractor warrants and represents, that: 

(1) they have the full capacity and authority to enter into, and to exercise their rights and 

perform their obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall 

give the Authority Notice of any litigation, arbitration (unless expressly prohibited from 

doing so in accordance with the terms of the arbitration), administrative or adjudication or 

mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator 

or mediator or relevant authority against themselves or a Subcontractor which would 

adversely affect the Contractor's ability to perform their obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and 

not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the 

winding-up of the company or dissolution or for the appointment of a receiver, 

administrative receiver, administrator, liquidator, trustee or similar officer in relation to any 

of its assets or revenues; 

(4) for so long as the Contract remains in force they shall give the Authority Notice of any 

proceedings or other steps that have been taken but not discharged (nor to the best of 

the knowledge of the Contractor, threatened) for the winding-up of the company or 

dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar 

officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the feminine 

and vice versa. 

(2) The words "include", "includes", "including" and "included" are to be construed as if they 

were immediately followed by the words "without limitation", except where explicitly stated 

otherwise. 

(3) The expression "person" means any individual, firm, body corporate, unincorporated 

association or partnership, government, state or agency of a state or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument shall 

be construed as a reference to the statute, enactment, order, regulation, or instrument as 

amended, supplemented, replaced or consolidated by any subsequent statute, 

enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do under 

the Contract may be taken or done only by the person (or its nominated deputy) 

authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 

on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references to 

submission of documents in writing shall include electronic submission. 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on 

the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 

accordance with the provisions of the Contract, or otherwise lawfully terminated. 

3. Entire Agreement         

This Contract constitutes the entire agreement between the Parties relating to the subject matter 

of the Contract. The Contract supersedes, and neither Party has relied upon, any prior 
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negotiations, representations and undertakings, whether written or oral, except that this Condition 

shall not exclude liability in respect of any fraudulent misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and 

subject to English Law. 

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the 

dispute resolution process set out therein, each Party submits and agrees to the exclusive 

jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions 

proceedings, controversy or claim of whatever nature arising out of or relating to the Contract 

or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 

determined within the English jurisdiction and to the exclusion of all other jurisdictions save 

that other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and 

for the enforcement of any judgment, order or award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following 

amendments shall apply to the Contract: 

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

 "a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 

b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution 

process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts 

of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy 

or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Any dispute arising out of or in connection with the Contract shall be determined within the Scottish 

jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply 

solely for the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, 

order or award given under Scottish jurisdiction." 

(2) Clause 40.b shall be amended to read: 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 

referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this 

clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration 

shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall 

have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, 

as set out in Schedule 1 to the Arbitration (Scotland) Act 2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the performance 

of the Contract will not, in any way violate or conflict with any provision of law, statute, rule, 

regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also 

warrants that the Contract does not conflict with or result in a breach or termination of any 

provision of, or constitute a default under, any mortgage, contract or other liability, charge or 

encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall survive 

any termination of the Contract for any reason whatsoever and shall remain fully enforceable 

as between the Parties notwithstanding such a termination. 

g. Where the Contractor's place of business is not in England or Wales (or Scotland where the 

Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 

irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 

the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 

3 (Contract Data Sheet) as their agents to accept on their behalf service of all process and 

other documents of whatever description to be served on the Contractor in connection with 

any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 

Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating 

to the Contract or any issue connected therewith. 
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5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the inconsistency 

shall be resolved according to the following descending order of precedence: 

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the Contract 

shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 

3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred 

to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to 

resolve that inconsistency on the basis of the order of precedence set out in clause 5.a. Where 

the Parties fail to reach agreement, and if either Party considers the inconsistency to be 

material to its rights and obligations under the Contract, then the matter will be referred to the 

dispute resolution procedure in accordance with Condition 40 (Dispute Resolution). 

6. Formal Amendments to the Contract 

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be 

amended by the written agreement of the Parties (or their duly authorised representatives 

acting on their behalf). Such written agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) 

(where used) and; 

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by 

the DEFFORM 10B duly signed by the Contractor. 

b. Where required by the Authority in connection with any such amendment, the Contractor shall 

(as so required) confirm that any existing Parent Company Guarantee is sufficiently 

comprehensive so as to cover and support all of the Contractor's liabilities and obligations 

under and in connection with the Contract (as amended by such amendment) or provide a 

revised Parent Company Guarantee with such DEFFORM 10B to achieve the same purposes. 

c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at 

the time of amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to 

settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or 

DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all 

appropriate arrangements with all its Subcontractors affected by the Change or Changes 

in accordance with clause 5 of DEFCON 643 (SC2); or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined 

on amendment in accordance with the Defence Reform Act 2014 and Single Source 

Contract Regulations 2014 (each as amended from time to time). 

Changes to the Specification 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by 

the Contractor under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the 

Specification. The configuration control system shall be compatible with ISO 9001 (latest 

published version) or as specified in the Contract. 

7. Authority Representatives 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on 

behalf of the Authority, 
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shall be deemed to be references to the Authority's Representatives in accordance with this 

Condition 7. 

b. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 

nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 

the Contract. Unless notified in writing before such act or instruction, the Contractor shall be 

entitled to treat any act of the Authority's Representatives which is authorised by the Contract 

as being expressly authorised by the Authority and the Contractor shall not be required to 

determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority's Representatives, the Authority shall 

provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 

Sheet) in accordance with Condition 6 (Formal Amendments to the Contract). 

8. Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 

then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 

effect and shall be deemed not to be included in the Contract but without invalidating any 

of the remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect of 

which is as close as possible to the intended effect of the invalid, illegal or unenforceable 

provision. 

9. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 

unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising 

any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other 

right or remedy. 

10. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 

consent of the other Party. 

11. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 

person who is not a Party to the Contract to enforce any term of the Contract in its own right and 

the Parties to the Contract declare that they have no intention to grant any such right. 

12. Transparency 

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of 

Information), the Contractor understands that the Authority may publish the Transparency 

Information and Publishable Performance Information to the general public. 

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the 

Transparency Information and Publishable Performance Information in a format readily 

accessible and reusable by the general public under an open licence where applicable. 

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency 

Information and Publishable Performance Information would be contrary to the public interest, 

the Authority shall be entitled to exclude such Information from publication. The Authority 

acknowledges that it would expect the public interest by default to be best served by 

publication of the Transparency Information and Publishable Performance Information in its 

entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency 
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Information and Publishable Performance Information from publication in exceptional 

circumstances and agrees that where it decides to exclude Information from publication on 

that basis, it will provide a clear statement to the general public explaining the categories of 

information that have been excluded from publication and reasons for withholding that 

information. 

d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable 

the Authority to publish the Transparency Information and Publishable Performance 

Information, in accordance with the principles set out above, including through compliance with 

the requirements relating to the preparation of Publishable Performance Information set out in 

clause 12.e to 12.i. Where the Authority publishes Transparency Information, it shall: 

(1) before publishing, redact any Information that would be exempt from disclosure if it was 

the subject of a request for information under the Freedom of Information Act 2000 (FOIA) 

or the Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, 

including Sensitive information; 

(2) taking account the Sensitive Information set out in Schedule 5, consult with the Contractor 

where the Authority intends to publish Information which has been identified as Sensitive 

Information. For the avoidance of doubt the Authority, acting reasonably, shall have 

absolute discretion to decide what information shall be published or be exempt from 

disclosure in accordance with the FOIA and/or the EIR; and 

(3) present information in a format that assists the general public in understanding the 

relevance and completeness of the information being published to ensure the public 

obtain a fair view on how this Contract is being performed. 

Publishable Performance Information 

e. Within three (3) months of the effective date of Contract the Contractor shall provide to the 

Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft 

Publishable Performance Information KPI Data Report consistent with the content 

requirements of Schedule 9. 

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall 

submit a revised version of the relevant KPI Data Report for further approval by the Authority 

with five (5) business days of receipt of any notice or rejection, taking account of any 

recommendations for revision and improvement to the report provided by the Authority. This 

process shall be repeated until the parties have an agreed version of the Publishable 

Performance Information. 

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the 

Authority for each quarter at the frequency referred to in the agreed Schedule 9. 

h. Any dispute in connection with the preparation and/or approval of Publishable Performance 

Information, other than under clause 12.f, shall be resolved in accordance with the dispute 

resolution procedure provided for in this Contract. 

i. The requirements of this Condition are in addition to any other reporting requirements in this 

Contract. 

 

13. Disclosure of Information 

a. Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior written consent 

of the other Party, which consent shall not unreasonably be withheld, except that the 

Contractor may disclose Information in confidence, without prior consent, to such persons 

and to such extent as may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information 

disclosed to the Contractor by or on behalf of the Authority under or in connection with the 

Contract: 
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(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the 

performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written consent 

of the Authority or used otherwise than for the purpose of performing work or having work 

performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that their employees are aware of the Contractor's arrangements 

for discharging the obligations at clauses 13.a and 13.b before receiving Information and shall 

take such steps as may be reasonably practical to enforce such arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that 

either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, 

the Contract; 

(2) has the right to use or disclose the Information in accordance with other Conditions of the 

Contract; or 

(3) can show: 

(a) that the Information was or has become published or publicly available for use 

otherwise than in breach of any provision of the Contract or any other agreement 

between the 

Parties; 

(b) that the Information was already known to it (without restrictions on disclosure 

or use) prior to receiving the Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure from 

a third party which lawfully acquired the Information without any restriction on disclosure; 

or 

(d) from its records that the same Information was derived independently of that 

received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of 

Information was made solely and to the extent necessary to comply with a statutory, judicial or 

parliamentary obligation. Where such a disclosure is made, the Party making the disclosure 

shall ensure that the recipient of the Information is made aware of and asked to respect its 

confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under 

this Condition. f. The Authority may disclose the Information: 

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant 

Central Government Body, which shall include: disclosure to the Cabinet Office and/or 

HM Treasury for the purpose of ensuring effective cross-Government procurement 

processes, including value for money and related purposes. Where such a disclosure is 

made the Authority shall ensure that the recipient is made aware of its confidentiality; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 

requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 

appropriate in the course of carrying out its public functions; 

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant 

or other person engaged by any of the entities defined in Schedule 1 (including 

benchmarking organisations) for any purpose relating to or connected with the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its 

rights under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, novation 

or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 

disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent 

than those placed on the Authority under this Condition. 
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f. Where the Authority intends to disclose Information to a commercial entity which is not a 

Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority 

will endeavour to provide the Contractor with 3 Business Days' notice in advance of such 

disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, if 

reasonably requested by the Contractor within 2 Business Days of such notice being given, 

where the Authority has not already done so, it will endeavour to procure from the intended 

recipient of the Information an agreement containing confidentiality terms the same as, or 

substantially similar to, those placed on the Authority under this Condition. 

g. Before sharing any Information in accordance with clause 13.f, the Authority may redact the 

Information. Any decision to redact Information made by the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is made 

solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the 

"Act") or the Environmental Information Regulations 2004 (the "Regulations"). To the extent 

permitted by the time for compliance under the Act or the Regulations, the Authority shall 

consult the Contractor where the Authority is considering the disclosure of Information under 

the Act or the Regulations and, in any event, shall provide prior notification to the Contractor 

of any decision to disclose the Information. The Contractor acknowledges and accepts that 

their representations on disclosure during consultation may not be determinative and that the 

decision whether to disclose Information in order to comply with the Act or the Regulations is 

a matter in which the Authority shall exercise its own discretion, subject always to the 

provisions of the Act or the Regulations. 

i. Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information 

is disclosed orally in confidence. 

14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 

communicate with representatives of the press, television, radio or other media on any matter 

concerning the Contract unless the Authority has given its prior written consent. 

15. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in clause 

15.b, as soon as practicable, in writing of any intended, planned or actual change in control of 

the Contractor, including any Subcontractors. The Contractor shall not be required to submit 

any notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement 

or any regulations governing the conduct of the Contractor in the UK or other jurisdictions 

where the Contractor may be subject to legal sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 

Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH  

and emailed to:  

DefComrclSSM-MergersandAcq@mod.gov.uk 

c. The Representative of the Authority shall consider the notice of change of control and advise 

the Contractor in writing of any concerns the Authority may have. Such concerns may include 

but are not limited to potential threats to national security, the ability of the Authority to comply 

with its statutory obligations or matters covered by the declarations made by the Contractor 

prior to contract award. 
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d. The Authority may terminate the Contract by giving written notice to the Contractor within six 

months of the Authority being notified in accordance with clause 15.a. The Authority shall act 

reasonably in exercising its right of termination under this Condition. 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor 

shall be entitled to request the Authority to consider making a payment representing any 

commitments, liabilities or expenditure incurred by the Contractor in connection with the 

Contract up to the point of termination. Such commitments, liabilities or expenditure shall be 

reasonably and properly chargeable by the Contractor and shall otherwise represent an 

unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment 

under this clause 15.e must be fully supported by documentary evidence. The decision 

whether to make such a payment shall be at the Authority's sole discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall not 

prejudice the existing rights of the Authority or the Contractor under the Contract nor create or 

imply any rights of either the Contractor or the Authority additional to the Authority's rights set 

out in this Condition. 

16. Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 

environmental approach that identifies, considers, and where possible, mitigates the 

environmental impacts of their supply chain. The Contractor shall provide evidence of so doing to 

the Authority on demand. 

17. Contractor's Records 

a. The Contractor and their Subcontractors shall maintain all records specified in and connected 

with the Contract (expressly or otherwise) and make them available to the Authority when 

requested on reasonable notice. 

b. The Contractor and their Subcontractors shall also permit access to relevant records that relate 

to the contractual obligations to supply goods or services under the Contract, held by or 

controlled by them and reasonably required by the Comptroller and Auditor General, their staff 

and any appointed representative of the National Audit Office, and provide such explanations 

and information as reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to 

examine and/or certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the 

National Audit Act 1983 of the economy, efficiency and effectiveness with which the 

Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 17.a of this Condition, 

and subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall 

permit records to be examined and if necessary copied, by the Authority, or Representative of 

the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 

retained for a period of at least 6 years from: 

(1) the end of the Contract term; 

(2) the termination of the Contract; or 

(3) the final payment, whichever occurs latest. 

18. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 

(2) authenticated by signature or such other method as may be agreed between the Parties; 

(3) sent for the attention of the other Party's Representative, and to the address set out in 

Schedule 3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 
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(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and 

otherwise on the first Business Day of the recipient immediately following the day of 

delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case 

of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's 

time) on completion of receipt by the sender of verification of the transmission from the 

receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's 

time) following the completion of receipt by the sender of verification of transmission from 

the receiving instrument. 

19. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in 

Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor's representatives are 

suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority's Representatives at the times 

and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail 

as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 

(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

 

Supply of Contractor Deliverables 

20. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with 

the Schedule of Requirements and the Specification, and shall allocate sufficient resource to 

the provision of the Contractor Deliverables to enable it to comply with this obligation. b. The 

Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in Schedule 3 

(Contract Data Sheet) in providing the Contractor Deliverables; and 

(2) discharge their obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 

b. The provisions of clause 20.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 

Contractor. d. The Contractor shall: 

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority's 

premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards or 

issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 

maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

21. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified 

in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall 
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mark each Contractor Deliverable clearly and indelibly in accordance with the requirements 

of the relevant DEFSTAN 05-132 as specified in the contract or specification. In the absence 

of such requirements, the Contractor Deliverables shall be marked with the MOD stock 

reference, NATO Stock Number (NSN) or alternative reference number specified in Schedule 

2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, serviceability 

or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with 

the required particulars, the required information should be included on the package or 

carton in which the Contractor Deliverable is packed, in accordance with Condition 22 

(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for providing Packaging which fully complies with 

the requirements of the Contract. 

(2) The Authority shall indicate in the Contract the standard or level of Packaging required 

for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging 

(including the PPQ) is not indicated in the Contract, the Contractor shall request such 

instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 

performance of the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 

appropriateness of the Packaging design and or MPL prior to manufacture or supply of 

the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns 

to the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements 

of Def Stan 81-041 (Part 1). In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 

(a) will ensure that each Contractor Deliverable may be transported and delivered to 

the consignee named in the Contract in an undamaged and serviceable condition; 

and 

(b) is labelled to enable the contents to be identified without need to breach the 

package; and 

(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale 

packaging) will be acceptable, provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable 

to be contained in an individual package, which has been selected as being the 

most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no 

packaging for commercial deliveries, shall be regarded as "PPQ packages" and 

shall be marked in accordance with clauses 22.i to 22.l. References to "PPQ 

packages" in subsequent text shall be taken to include Robust Contractor 

Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 

Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i 

to 22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or 

contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 

2009 (as amended); 
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(3) The REACH Regulations 2007 (as amended); and 

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 

quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 

accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the 

Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 

accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 

Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous 

Materials or Substances in Contractor Deliverables). 

f. The Contractor shall comply with the requirements for the design of MLP which include 

clauses 22.f and 22.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken 

by an MPAS registered organisation, or one that although non-registered is able to 

demonstrate to the Authority that their quality systems and military package design 

expertise are of an equivalent standard. 

(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from: 

DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk 

(b) The MPAS Documentation is also available on the DStan website. 

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 

3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 

(Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to 

establish the SPIS status of each requirement (using DEFFORM 129a 'Application for 

Packaging Designs or their Status'). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may 

be easily modified. 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 

otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the 

Contractor shall upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be 

uploaded by the Contractor on to SPIN. The format shall be Adobe PDF. 

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 

Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) 

above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. 

The Contractor shall ensure, as far as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data 

requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production of 

new or modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority's representative nominated in 

Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package 

design in accordance with clause 22.f. 
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(b) Where the Contractor or their Subcontractor is registered, they shall, on completion 

of any design work, provide the Authority with the following documents 

electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; 

and 

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval 

for their design from a registered organisation before proceeding, then follow 

clause 22.g.(1)(b). 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they 

shall not produce, modify, or update SPIS designs. They shall obtain current SPIS 

design(s) from the Authority or a registered organisation before proceeding with 

manufacture of Packaging. To allow designs to be provided in ample time, they should 

apply for SPIS designs as soon as practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given 

authority to produce, modify, and update SPIS designs by the Contract, they shall obtain 

approval for their design from a registered organisation using DEFFORM 129a before 

proceeding, then follow clause 22.g.(1)(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall 

follow clauses 22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain 

written approval from the Commercial Officer before providing them. Any approval given will 

be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i. In addition to any marking required by international or national legislation or regulations, the 

following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall 

be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they 

may be clearly seen when the items are stacked during storage. 

(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor;  

ii. name and address of consignee (as stated in the Contract or order);  

iii. destination where it differs from the consignee's address, normally either: 

 (i). delivery destination / address; or 

(ii). transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, 

where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be 

prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and 

identification requirements are stated at clause 22.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 

package and each consignment package, if it contains identical PPQ packages, shall be 

marked, using details of the Contractor Deliverables as shown in the Contract schedule, 

to state the following: 

(a) description of the Contractor Deliverable; 

(b) the full thirteen digit NATO Stock Number (NSN); 

(c) the PPQ; 

(d) maker's part / catalogue, serial and / or batch number, as appropriate; 

(e) the Contract and order number when applicable; 

(f) the words "Trade Package" in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 



SC2 (Edn 09/23) 
706217450-A 

 

Page 16 of 41 
 

OFFICIAL-SENSITIVE 

(g) shelf life of item where applicable; 

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or 

manufacture of the rubber product or component (marked in accordance with Def 

Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including the mass of 

any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package and 

to each PPQ package contained therein. The default symbology shall be as specified in Def 

Stan 81-041 (Part 6). As a minimum the following information shall be marked on packages: 

(1) the full 13-digit NSN; 

(2) denomination of quantity (D of Q); 

(3) actual quantity (quantity in package); 

(4) manufacturer's serial number and / or batch number, if one has been allocated; and 

(5) the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on 

package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a 

label to be directly attached, then a tag may be used. Any difficulties over size or positioning 

of barcode markings shall initially be referred to the organisation nominated in Box 3 of 

Annex A to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery 

to the consignee shown in the Contract may be used by the consignor to aggregate a 

number of packages to different Packaging levels, provided that the package contains 

Contractor Deliverables of only one NSN or class group. Over-packing shall be in the 

cheapest commercial form consistent with ease of handling and protection of over-

packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 

(a) class group number; 

(b) name and address of consignor; 

(c) name and address of consignee (as stated on the Contract or order);  

(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or  

ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that mode 

of transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F 

relating to the contents. The consignee's copy of each delivery note shall be placed 

in the case / container. If the Contractor Deliverables listed in the delivery note are 

packed in several cases, the consignee's copy shall be placed in the first case and 

a separate list detailing the contents shall be prepared for each case after the first 

and placed in the case to which it relates. Each case is to be numbered to indicate 

both the number of the case and the total number of cases concerned e.g. 1/3, 2/3, 

3/3; 

(f) the CP&F-generated shipping label; and 

(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, 

that was not part of the original requirement under the Contract, shall be considered as an 

alteration to the specification in accordance with Condition 6 (Formal Amendments to the 

Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the 

Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) 

and Annex I and Annex II of the International Standards for Phytosanitary Measures, 

"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 

15 (ISPM 15). 
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o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 

Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations 

(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of 

compliance shall be a contractor record in accordance with Condition 17 (Contractor's 

Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 

handling, transport and storage of specified items. Where there is a failure of suitable 

Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 

supplier, then the supplier shall be liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to 

Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the 

Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 

Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of 

Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGs), and further 

information are available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to 

any standard including Def Stans or STANAGs in any invitation to tender or Contract 

document means the edition and all amendments extant at the date of such tender or 

Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 

precedence. 

23. Plastic Packaging Tax 

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in 

accordance with the PPT Legislation. 

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the 

Contract. 

c. On reasonable notice being provided by the Authority, the Contractor shall provide and make 

available to the Authority details of any PPT they have paid that relates to the Contract. 

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment 

required to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on 

reasonable notice being provided by the Authority, the Contractor shall provide any such 

information that the Authority requires in relation to any such adjustment. 

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all 

records relating to PPT and make them available to the Authority when requested on 

reasonable notice for reasons related to the Contract. 

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging 

Component in relation to the Contract the Contractor shall, on reasonable notice being given, 

provide the Authority with such information and documentation that it requires to enable the 

Authority to carry out due diligence checks and satisfy itself that the Contractor has complied 

with the requirements of the PPT Legislation. This shall include, but is not limited to the 

Contractor providing: 

(1) confirmation of the tax status of any Plastic Packaging Component; 

(2) documents to confirm that PPT has been properly accounted for; 

(3) product specifications for the packaging components, including, but not limited to, the 

weight and composition of the products and any other product specifications that may 

be required; and 

(4) copies of any certifications or audits that have been obtained or conducted in relation to 

the provision of Plastic Packaging Components. 

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or 

conduct an audit on the Contractor, to ensure any information that has been provided in 

accordance with clause 23.f above is accurate. 

https://www.dstan.mod.uk/
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h. In the event the Contractor is not required to register for PPT they (and to the extent 

applicable, their sub-contractors) shall provide the Authority with a statement to this effect 

and, to the extent reasonably required by the Authority on reasonable notice, supporting 

evidence for that statement. 

i. The Contractor shall provide, on the Authority providing reasonable notice, any information 

that the Authority may require from the Contractor for the Authority to comply with any 

obligations it may have under the PPT Legislation. 

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor 

Deliverables 

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 

Authority or the Contractor. 

b. The Contractor shall provide to the Authority: 

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as 

hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) 

a UK REACH compliant Safety Data Sheet (SDS); 

(2) where Mixtures supplied do not meet the criteria for classification as hazardous 

according to GB CLP but contain a hazardous Substance an SDS is to be made 

available on request; and 

(3) for each Article whether supplied on its own or part of an assembly that contains a 

Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate 

List of Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w 

of the Article, sufficient information, available to the Contractor, to allow safe use of the 

Article including, as a minimum, the name of that Substance. 

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above: 

(1) if the Contractor becomes aware of new information which may affect the risk 

management measures or new information on the hazard, the Contractor shall update 

the SDS/safety information and forward it to the Authority and to the address listed in 

clause 24.i below; and 

(2) if the Authority becomes aware of new information that might call into question the 

appropriateness of the risk management measures identified in the safety information 

supplied, shall report this information in writing to the Contractor. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 

Substances, Mixtures and Articles in Contractor Deliverables Supplied under the Contract: 

Data Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or 

Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the 

Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design 

Requirements for Weapons and Associated Systems. 

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a 

radioactive substance as defined in the Ionising Radiation Regulations SI 2017/1075, the 

Contractor shall additionally provide details in Schedule 6 of: 

(1) activity; and 

(2) the substance and form (including any isotope). 

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties 

which emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of 

the magnetic flux density at a defined distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related information 

to be supplied in compliance with the Contractor's statutory duties under clause 24.b.(1) and 

24.c.(1), any information arising from the provisions of clauses 24.f and 24.g and the 

completed Schedule 6, shall be sent directly to the Authority's Point of Contact as specified 

in the Schedule 3 as soon as practicable, and no later than one (1) month prior to the 

Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). 
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i. So that the safety information can reach users without delay, the Authority shall send a copy 

preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only 

hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to: 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260, 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

(2) Emails to be sent to: 

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

j. SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) 

for OME are not to be sent to HSIS and must be held by the respective Authority Delivery 

Team. 

k. Failure by the Contractor to comply with the requirements of this Condition shall be grounds 

for rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any 

withholding of information concerning hazardous Substances, Mixtures or Articles in 

Contractor Deliverables shall be regarded as a material breach of Contract under Condition 

43 (Material Breach) for which the Authority reserves the right to require the Contractor to 

rectify the breach immediately at no additional cost to the Authority or to terminate the 

Contract in accordance with Condition 43. 

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos 

location / building, the Contractor must comply with the Logistic Commodities and Services 

Transformation (LCST) Supplier Manual. 

25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1) shall comply with the Contract Specification; and 

(2) must originate either: 

(a) from a Legal and Sustainable source; or 

(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 

supplied by the Contractor under the Contract shall originate from a forest source where 

management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and 

use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and 

(3) safeguarding the basic labour rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the 

Timber and Wood-Derived Products supplied to the Authority under the Contract comply with 

the requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a 

period of five (5) years from final Delivery under the Contract to require the Contractor to 

produce the Evidence required for the Authority's inspection within fourteen (14) days of the 

Authority's request. 

e. If the Contractor has already provided the Authority with the Evidence required under clause 

25.c, the Contractor may satisfy these requirements by giving details of the previous 

notification and confirming the Evidence remains valid and satisfies the provisions of clauses 

25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to 

and accepted by the Authority, in accordance with Condition 17 (Contractor's Records). 
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g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the 

Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, 

the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or 

as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of 

proof of timber origin. 

h. The Authority reserves the right to decide, except where in the Authority's opinion the timber 

supplied is incidental to the requirement and from a low risk source, whether the Evidence 

submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the event that 

the Authority is not satisfied, the Contractor shall commission and meet the costs of an 

Independent Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and 

(2) assess whether the source meets the relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived 

Products delivered under the Contract. The Authority reserves the right to amend the 

requirement for statistical reporting, in the event that the UK Government changes the 

requirement for reporting compliance with the Government Timber Procurement Policy. 

Amendments to the statistical reporting requirement will be made in accordance with 

Condition 6 (Formal Amendments to the Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-

Derived Products Supplied under the Contract: Data Requirements), the data or Information 

the Authority requires in respect of Timber and Wood-Derived Products delivered to the 

Authority under the Contract, or in respect of each order in the case of a Framework 

Agreement, or at such other frequency as stated in the Contract. The Contractor shall send 

all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the 

Contract: Data Requirements), including nil returns where appropriate, to the Authority's 

Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) may be amended by the Authority from time to time, in accordance with 

Condition 6 (Formal Amendments to the Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1) companies that have a full registered status under the Forestry Commission and Timber 

Packaging and Pallet Confederation's UK Wood Packaging Material Marking 

Programme (more detailed information can be accessed at www.forestry.gov.uk) and all 

such wood shall be treated for the elimination of raw wood pests and marked in 

accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II 

of the International Standard for Phytosanitary Measures, "Guidelines for Regulating 

Wood Packaging Material in International Trade", Publication No 15 published by the 

Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 

information can be accessed at www.fao.org). 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) 

and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority's 

Representative (Commercial) upon Delivery, and one copy shall be provided to the 

Consignee upon Delivery. 

b. Each CofC should include the wording "Certificate of Conformity" in the title of the document 

to allow for easy identification. One CofC is to be used per NSN/part number; a CofC must 

not cover multiple line items. 

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 

(Contractor's Records). 

d. The Information provided on the CofC shall include: 

http://www.fao.org/
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(1) Contractor's name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 

(4) details of any approved concessions; 

(5) acquirer name and organisation; 

(6) Delivery address; 

(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 

(9) NATO Stock Number (NSN) (where allocated); 

(10) identification marks, batch and serial numbers in accordance with the Specification; 

(11) quantities; 

(12) a signed and dated statement by the Contractor that the Contractor Deliverables comply 

with the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 

demonstration of traceability and design provenance through the supply chain the Contractor 

shall include in any relevant subcontract the requirement for the Information called for at 

clause 26.d. The Contractor shall ensure that this Information is available to the Authority 

through the supply chain upon request in accordance with Condition 17 (Contractor 

Records). 

27. Access to Contractor's Premises 

a. The Contractor shall provide to the Authority's Representatives following reasonable Notice, 

relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable 

access to their premises for the purpose of monitoring the Contractor's progress and quality 

standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a 

are included in their subcontracts with those suppliers identified in the Contract. The 

Authority, through the Contractor, shall arrange access to such Subcontractors. 

28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 

Delivered to the Consignee by the Contractor or Collected from the Consignor by the 

Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 

acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) 

in advance of the Delivery Date in order to agree administrative arrangements for 

Delivery and provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 

Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 

specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 

the instructions; 

(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 

2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the 

Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 

acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative (Transport) as detailed in box 10 of Annex A to 

Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree 

specific arrangements for Collection and provide any Information pertinent to the 

Collection requested; 
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(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract 

Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 

specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 

the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from 

the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date 

between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 

accompanied by the necessary transit documentation. All Customs clearance shall be 

the responsibility of the Authority's Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 

Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 

accordance with clause 28.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance with 

clause 28.c. 

29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is 

so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent 

with the Contractor's ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has 

elapsed. 

 

30. Rejection and Counterfeit Materiel  

Rejection  

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of the Contract, then (without limiting any other right or 

remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 

whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at 

the Contractor's risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 

time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 

specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable 

period of time. 

 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 

Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor in writing of its suspicion and reasons therefore; 

(2) where reasonably practicable, and if requested by the Contractor within 10 Business 

Days of such notification, (at the Contractor's own risk and expense and subject to any 

reasonable controls specified by the Authority) afford the Contractor the facility to (i) 

inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for 

validation or testing purposes. 

(3) at its discretion, provide the Contractor with a sample of the Contractor Deliverable or 

consignment for validation or testing purposes by the Contractor (at the Contractor`s 

own risk and expense); 

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed 

by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a 
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sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or 

consignment meets the definition of Counterfeit Materiel; and 

(5) determine, on the balance of probabilities and strictly on the evidence available to it at 

the time, whether the Contractor Deliverable or consignment meets the definition of 

Counterfeit Materiel. 

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of 

Contractor Deliverables contain Counterfeit Material then it may reject the Contractor 

Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide written 

notification to the Contractor of the rejection. 

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined 

that any Contractor Deliverable or consignment of Contractor Deliverables contains 

Counterfeit Materiel, it shall be entitled to: 

(1) retain any Counterfeit Materiel; and/or 

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is 

not possible to separate the Counterfeit Materiel from the rest of the Contractor 

Deliverable, or consignment; and such retention shall not constitute acceptance under 

Condition 29 (Acceptance). 

f. Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, 

subject to the agreement of the Authority (and at the Contractor`s own risk and expense and 

subject to any reasonable controls and timeframe agreed), arrange for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a 

Contractor Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the 

Authority is reasonably satisfied does not contain Counterfeit Materiel. 

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 

accordance with clause 30.e, including where the Authority permits the Contractor to remove 

non-Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period 

agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any 

combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into 

the supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 

(3) to retain conduct or have conducted further testing including destructive testing, for 

further investigatory, regulatory or risk management purposes. Results from any such 

tests shall, at the discretion of the Authority, be shared with the Contractor; and/or 

(4) to recover the appropriate, attributable, and reasonable costs incurred by the Authority 

in respect of testing, storage, access, and/or disposal of it from the Contractor; and 

exercise of the rights granted at clauses 30.g.(1) to 30.g.(3) shall not constitute 

acceptance under Condition 29 (Acceptance). 

h. Any scrap or other disposal payment received by the Authority shall be off set against any 

amount due to the Authority under clause 30.g.(4). If the value of the scrap or other disposal 

payment exceeds the amount due to the Authority under clause 30.g.(4) then the balance 

shall accrue to the Contractor. 

i. The Authority shall not use a retained Contract Deliverable or consignment other than as 

permitted in clauses 30.c – 30.k. 

j. The Authority may report a discovery of Counterfeit Materiel and disclose information 

necessary for the identification of similar materiel and its possible sources. 

k. The Contractor shall not be entitled to any payment or compensation from the Authority as a 

result of the Authority exercising the rights set out in clauses 30.c – 30.k except: 

(1) in relation to the balance that may accrue to the Contractor in accordance with clause 

30.h; or 

(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that 

the Authority has made an incorrect determination in accordance with clause 30.c.(5). In 

such circumstances the Authority shall reimburse the Contractors reasonable costs of 

complying with clause 30.c. 
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31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes 

aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 

Deliverables identified in it. These Contractor Deliverables are to be delivered by the 

Contractor using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order. 

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 

Representative of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of 

the Contract, it is to be returned immediately to the Authority's Commercial Officer with an 

appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 

incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 

the Contractor to the Authority's Commercial Officer together with applicable receipts and 

agreed as an amendment to the Contract in accordance with Condition 6 (Formal 

Amendments to the Contract). The Contractor shall comply with the requirements of the 

Diversion Order upon receipt of the Diversion Order. 

32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 

Delivered by the Contractor to their own premises, or to those of a Subcontractor ('self-to-self 

delivery'), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such 

time as it is handed over to the Authority. 

Licences and Intellectual Property 

33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export 

out of the UK anything not supplied by or on behalf of the Authority and for which a UK 

import or export licence is required, the responsibility for applying for the licence shall rest 

with the Contractor. The Authority shall provide the Contractor with sufficient information, 

certification, documentation and other reasonable assistance in obtaining any necessary UK 

import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in combination 

is required from a foreign government for the performance of the Contract, the Contractor 

shall as soon as reasonably practicable consult with the Authority on the licence 

requirements. Where the Contractor is the applicant for the licence or authorisation the 

Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any 

Contractor Deliverable (which for the purposes of this Condition shall also include 

information, technical data and software), the Contractor, unless otherwise agreed with 

the Authority, shall identify in the application: 

(a) the end user as: His Britannic Majesty's Government of the United Kingdom of 

Great Britain and Northern Ireland (hereinafter "HM Government"); and 

(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the licence or authorisation a statement that "information 

on the status of processing this application may be shared with the Ministry of Defence 

of the United Kingdom". 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export 

materiel not previously supplied by or on behalf of the Authority for which an export licence or 

import licence or authorisation from a foreign government is required, the responsibility for 

instituting expeditious action to apply for and obtain the licence shall rest with the Contractor 

or that Subcontractor. For the purposes of this Condition materiel shall mean information, 
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technical data and items, including Contractor Deliverables, components of Contractor 

Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export 

licence or import licence or authorisation is required, the Contractor shall include the 

dependencies for the export licence or import licence or authorisation application, grant and 

maintenance in the Contract risk register and in the risk management plan for the Contract, 

with appropriate review points. Where there is no requirement under the Contract for a risk 

management plan the Contractor shall submit this information to the Authority's 

representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the 

Contract, the Authority may make a written request to the Contractor to seek a variation to 

the conditions to a foreign export licence or import licence or authorisation to enable the 

Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 

information from the UK to a non-licensed or unauthorised third party. If the Authority makes 

such a request it will consult with the Contractor before making a determination of whether 

the Authority or the Contractor is best placed in all the circumstance to make the request. 

Where, subsequent to such consultation the Authority notifies the Contractor that the 

Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor's Subcontractor shall, expeditiously 

consider whether or not there is any reason why it should object to making the request 

and, where it has no objection, file an application to seek a variation of the applicable 

export licence or import licence or authorisation in accordance with the procedures of 

the licensing authority. Where the Contractor has an objection, the Parties shall meet 

within five (5) working days to resolve the issue and should they fail the matter shall be 

escalated to an appropriate level within both Parties' organisations, to include their 

respective export licensing subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and other 

reasonable assistance as may be necessary to support the application for the requested 

variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor 

shall provide sufficient information, certification, documentation and other reasonable 

assistance as may be necessary to support the Authority to make the application for the 

requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 

and reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to 

foreign export control, import control or both the Contractor shall use reasonable endeavours 

to incorporate in each subcontract equivalent obligations to those set out in this Condition. 

Where it is not possible to include equivalent terms to those set out in this Condition, the 

Contractor shall report that fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 

government to extra-territoriality, the Authority shall provide the Contractor with sufficient 

information, certification, documentation and other reasonable assistance to facilitate the 

granting of export licences or import licences or authorisations by a foreign Government in 

respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 

obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 

Deliverable is subject to: 

(1) a non-UK export licence, authorisation or exemption; or 

(2) any other related transfer or export control, that imposes or will impose end use, end 

user or re-transfer or re-export restrictions, or restrictions on disclosure to individuals 

based upon their nationality. This does not include the Intellectual Propertyspecific 

restrictions of the type referred to in Condition 34 (Third Party Intellectual Property – 

Rights and Restrictions). 
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l. If at any time during the term of the Contract the Contractor becomes aware that all or any 

part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify 

the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 

528 or other mutually agreed alternative format. Such notification shall be no later than thirty 

(30) days of knowledge of any affected Contractor Deliverable and in any event such 

notification shall be not less than thirty (30) days prior to delivery of the Contractor 

Deliverables. 

m. If the information to be provided under clause 33.l has been provided previously to the 

Authority by the Contractor under the Contract, the Contractor may satisfy these 

requirements by giving details of the previous notification and confirming they remain valid 

and satisfy the provisions of clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 

reasonably practicable of any changes in the information notified previously under clauses 

33.l or 33.m of which they become or are aware that would affect the Authority's ability to 

use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by 

issuing an updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific 

request by the Authority, the Contractor shall notify the Authority as soon as reasonably 

practicable of any changes in the information notified previously under clause 33.l or 33.m of 

which they become aware that would affect the Authority's ability to use, disclose, re-transfer 

or re-export an item or part of it as is referred to in those clauses by issuing an updated 

DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers 

restrictions are notified to the Contractor by that Subcontractor, supplier or other third party 

or are identified by the Contractor, the Contractor shall immediately inform the Authority by 

issuing an updated DEFFORM 528. Within [X] days of such notification, the Contractor shall 

propose to the Authority actions to mitigate the impact of such restrictions. Such proposals 

may include, where appropriate, mutually supported attempts to obtain removal or 

modification to the restrictions or to obtain appropriate authorisations from the relevant 

foreign government. The Authority shall notify the contractor within [X] days of receipt of a 

proposal whether it is acceptable and where appropriate the Contract shall be modified in 

accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the Contract 

and have not been removed, modified or otherwise satisfactorily managed within a 

reasonable time, the Authority may at its absolute discretion elect to amend the contract in 

accordance with Condition 6 or as otherwise may be provided by the Contract, or to 

terminate the Contract. Except as set out in clause 33.r, in the event of termination in these 

circumstances termination shall be on fair and reasonable terms having regard to all the 

circumstances including payments already made and that would otherwise be due under the 

Contract, costs incurred by the Contractor and benefits received by the Authority. The 

Parties, acting in good faith, will use all reasonable endeavours to agree such fair and 

reasonable terms failing which either Party may refer the matter to dispute resolution in 

accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to clause 33.l were known 

or ought reasonably have been known by the Contractor (but were not disclosed) at contract 

award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known 

or ought reasonably to have been known by the Contractor at the date of submission of the 

most recent DEFFORM 528 submitted to the Authority in accordance with clause 33.l, 

termination under clause 33.q will be in accordance with Condition 43 (Material Breach) and 

the provisions of clause 33.v will not apply. 

s. The Authority shall use reasonable endeavours to identify any export control restrictions 

applying to materiel to be provided to the Contractor as Government Furnished Assets 

(GFA). Where the Authority is to provide materiel necessary to enable the Contractor to 

perform the Contract or in respect of which the Services are to be provided, and that materiel 

is subject to a non-UK export licence, authorisation, exemption or other related transfer or 

export control as described in the provisions of clause 32.k, the Authority shall provide a 
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completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor 

within thirty (30) days of the date of knowledge and in any case not later than thirty (30) days 

prior to the delivery of such materiel to the Contractor. 

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 

incomplete or inaccurate or in the event additional such materiel is identified then the 

Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. 

In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 

528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior 

to the delivery to the Contractor of any material to which the updated or new disclosure 

relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate 

the impact of the incomplete or inaccurate disclosure. 

u. Where: 

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided 

pursuant to clauses 33.s or 33.t or both; or 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate; 

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 

or incorrect or inaccurate information. Such mitigation shall include, where appropriate, 

mutually supported attempts to obtain removal or modification to the restrictions or to obtain 

appropriate authorisations from the relevant foreign government. If the restrictions or incorrect 

or inaccurate information adversely affect the ability of the Contractor to perform their 

obligations under the Contract, the matter shall be handled under the terms of Condition 6 

(Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 

appropriate and if no alternative solution satisfies the essential terms of the Contract and the 

restrictions have not been removed, modified or otherwise satisfactorily managed within a 

reasonable time the Authority may terminate the Contract. Termination under these 

circumstances will be under the terms of Condition 42 (Termination for Convenience) and as 

referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 

provided the Contractor takes such steps as are reasonable to mitigate the impact, the 

Contractor shall be relieved from their obligations to perform those elements of the Contract 

directly affected by the restrictions or provision of incorrect or incomplete information. 

34. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority 

as soon as they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or application 

thereof) owned by a third party which appears to be relevant to the performance of the 

Contract or to use by the Authority of anything required to be done or delivered under 

the Contract; 

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any 

other intellectual property (including technical Information) required for the purposes of 

the Contract or subsequent use by the Authority of anything delivered under the 

Contract and, where appropriate, the notification shall include such Information as is 

required by Section 2 of the Defence Contracts Act 1958; 

(3) any allegation of infringement of intellectual property rights made against the Contractor 

and which pertains to the performance of the Contract or subsequent use by the 

Authority of anything required to be done or delivered under the Contract. clause 34.a 

does not apply in respect of Contractor Deliverables normally available from the 

Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the Contractor 

may meet their obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of 

any question arising (by way of an allegation made to the Authority or Contractor, or 

otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
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normally available from the Contractor as a COTS item or service is an infringement of a UK 

patent or registered design not owned or controlled by the Contractor or the Authority, the 

Contractor shall, subject to the agreement of the third party owning such patent or registered 

design, be given exclusive conduct of any and all negotiations for the settlement of any claim 

or the conduct of any litigation arising out of such question. The Contractor shall indemnify 

the Authority, its officers, agents and employees against any liability and cost arising from 

such allegation. This Condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such question; 

(2) the Authority has entered or enters into any discussions on such question with any third 

party without the prior written agreement of the Contractor; 

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for 

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or 

Section 12 of the Registered Designs Act 1949; 

(4) legal proceedings have been commenced against the Authority or the Contractor in 

respect of Crown Use, but only to the extent of such Crown Use that has been properly 

authorised. 

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied 

under the Contract where that use was not reasonably foreseeable at the time of the 

Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for 

compensation, or legal proceedings in respect of the Crown Use have commenced, the 

Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 

(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 

and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use 

any model, document or information relating to any such invention or design which may be 

required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant 

invention or design has been notified to the Authority by the Contractor prior to the Effective 

Date of Contract, then unless it has been otherwise agreed, under the provisions of Sections 

55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the 

Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact 

that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing 

the Contract. 

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 

Contractor after the Effective Date of Contract, then: 

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant 

action against the Contractor, the Authority shall issue to the Contractor a written 

authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 

1977 or Section 12 of the Registered Designs Act 1949, and 

(2) in any event, unless the Contractor and the Authority can agree an alternative course of 

action, the Authority shall not unreasonably delay the issue of a written authorisation in 

accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or 

Section 12 of the Registered Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 

agents and employees against liability, including the Contractor's costs, as a result of 

infringement by the Contractor or their suppliers of any patent, utility model, registered 

design or like protection outside the United Kingdom in the performance of the Contract 

when such infringement arises from or is incurred by reason of the Contractor following any 

specification, statement of work or instruction in the Contract or using, keeping or disposing 

of any item given by the Authority for the purpose of the Contract in accordance with the 

Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents 

and employees against liability, including the Authority's costs, as a result of infringement by 

the Contractor or their suppliers of any patent, utility model, registered design or like 

protection outside the UK in the performance of the Contract when such infringement arises 

from or is incurred otherwise than by reason of the Contractor following any specification, 
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statement of work or instruction in the Contract or using, keeping or disposing of any item 

given by the Authority for the purpose of the Contract in accordance with the Contract. 

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 

similar expense incurred in respect of anything to be done under the Contract, where: 

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 

1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 

1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 

Designs and Patents Act 1988 in respect of any intellectual property; or 

(2) any obligation to make payments for intellectual property has not been promptly notified 

to the Authority under clause 34.a. 

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent 

permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 

1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 

also be: 

(1) released from payment whether by way of royalties, licence fees or similar expenses in 

respect of the Contractor's use of the relevant invention or design, or the use of any 

relevant model, document or information for the purpose of performing the Contract; and 

(2) authorised to use any model, document or information relating to any such invention or 

design which may be required for that purpose. 

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents 

and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the world in 

respect of any item to be supplied under the Contract or otherwise in the performance of 

the Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in 

performing the Contract; 

(3) provision to the Authority of any Information or material which the Contractor does not 

have the right to provide for the purpose of the Contract. 

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents 

and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the world in 

respect of any item provided by the Authority for the purpose of the Contract but only to 

the extent that the item is used for the purpose of the Contract; 

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor 

as a result of use of Information provided by the Authority for the purposes of the 

Contract, but only to the extent that Contractor's use of that Information is for the 

purposes intended when it was disclosed by the Authority. 

n. The general authorisation and indemnity is: 

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the 

Contract in respect of any infringement or alleged infringement of patent or other 

Intellectual Property Right (IPR) owned by a third party; 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 

arising as a result, directly or indirectly, of a claim for infringement or alleged 

infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the other 

Party in writing if such claim or action appears to relate to an infringement which is the 

subject of an indemnity or authorisation given under this Condition by such other Party. 

The notification shall include particulars of the demands, damages and liabilities claimed 

or made of which the notifying Party has notice; 

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its 

own expense, to conduct any negotiations for the settlement of the same, and any 

litigation that may arise therefrom and shall provide such information as the other Party 

may reasonably require; 
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(5) following a notification under clause 34.n.(3), the Party notified shall advise the other 

Party in writing within thirty (30) Business Days whether or not it is assuming conduct of 

the negotiations or litigation. In that case the Party against whom a claim is made or 

action brought shall not make any statement which might be prejudicial to the settlement 

or defence of such a claim without the written consent of the other Party; 

(6) the Party conducting negotiations for the settlement of a claim or any related litigation 

shall, if requested, keep the other Party fully informed of the conduct and progress of 

such negotiations. 

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 

right, Design Right or breach of confidence as a result of the provision of any Contractor 

Deliverable by the Contractor to the Authority, the Contractor may at their own expense 

replace the item with an item of equivalent functionality and performance so as to avoid 

infringement or breach. The Parties will cooperate with one another to mitigate any claim or 

damage which may arise from use of third party IPR. 

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation 

under Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not 

constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 

such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved. 

 

Notification of Intellectual Property Rights (IPR) Restrictions 

r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of the 

Contract as project specific DEFCONs at Clause 45, or where required by Clauses 34.a. - 

34.q., the Contractor warrants and confirms that all Intellectual Property Rights restrictions 

and associated export restrictions relating to the use or disclosure of the Contractor 

Deliverables that are notifiable under those Conditions, or of which the Contractor is or 

should reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10 

(Notification of Intellectual Property Rights (IPR) Restrictions). 

(1) DEFCON 15 - including notification of any self-standing background Intellectual 

Property; 

(2) DEFCON 90 - including copyright material supplied under clause 5; 

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b. 

s. The Contractor shall promptly notify the Authority in writing if they become aware during the 

performance of the Contract of any required additions, inaccuracies or omissions in Schedule 

10.  

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6. 

 

Pricing and Payment 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 

Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 

(Contract Data Sheet). 

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or 

other duty payable. The Contractor shall not make any claim for drawback of UK import duty 

on any part of the Contract Deliverables supplied which may be for shipment outside of the 

UK. 
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36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under clause 36.b the Contractor will be required to 

register their details (Supplier onboarding) on the Contracting, Purchasing and Finance 

(CP&F) electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the 

Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a 

period of 30 days from the date on which the Authority has determined that the invoice is 

valid and undisputed. 

d. Where the Authority fails to comply with clause 36.a and there is undue delay in considering 

and verifying the invoice, the invoice shall be regarded as valid and undisputed for the 

purpose of clause 36.c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 

construed as acceptance by the Authority of the performance of the Contractor's obligations 

nor as a waiver of its rights and remedies under the Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any 

amount owing at any time from the Contractor to the Authority against any amount payable 

by the Authority to the Contractor under the Contract or under any other contract with the 

Authority, or with any other Government Department. 

37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or 

non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the 

Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 

voluntarily) in respect of their business activities at the time of any supply, and the 

circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 

Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 

Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 

chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 

under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 

consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 

Authority's Representative (Commercial)) in cases of doubt. The Contractor shall notify the 

Authority's Representative (Commercial) of the Authority's VAT liability under the Contract, 

and any changes to it, within twenty (20) Business Days of becoming aware the liability is 

other than at the standard rate of VAT. In the event of any doubt about the applicability of the 

tax in such cases, the Authority may require the Contractor to obtain, and pass to the 

Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 

requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to 

the Authority within three (3) Business Days of receiving that ruling unless they propose to 

challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 

Authority a copy of any final decisions issued by HMRC on completion of the challenge within 

three (3) Business Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 

Contractor is not required by UK VAT law to be registered for UK VAT (and has not 

registered voluntarily), the Authority shall be responsible for assessing and paying over 

directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 

Contractor shall be responsible for ensuring they take into account any changes in VAT law 

regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, 

the Contractor may be required by the laws of the country where the supply takes place to 

register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay 

to the Contractor in addition to the Contract Price (and any other sum due to the Contractor 
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under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax 

authorities of the country in question in relation to the Contractor Deliverables within thirty 

(30) calendar days of a written request for payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not 

be required to pay any sum in respect of the Contractor's input VAT (or similar EU or non-EU 

or both input taxes). However, these input taxes will be allowed where it is established that, 

despite the Contractor having taken all reasonable steps to recover them, it has not been 

possible to do so. Where there is any doubt that the Contractor has complied with this 

requirement the matter shall be resolved in accordance with Condition 40 (Dispute 

Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 

accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In 

the event that HMRC so determines, the Contractor shall pay any interest charged on any 

assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 

not be recoverable from the Authority under the Contract or any other contract. The 

Contractor shall supply the Authority with a copy of all correspondence between HMRC and 

the Contractor's advisors regarding the VAT assessment within three (3) Business Days of a 

written request from the Authority for such correspondence. 

38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance 

with Condition 10 (Assignment of Contract), the Contractor may assign to a third Party ("the 

Assignee") the right to receive payment of the Contract Price or any part thereof due to the 

Contractor under the Contract (including interest which the Authority incurred through late 

payment under the Late Payment of Commercial Debts (Interest) Act 1998 ("the Act")). Any 

assignment of the right to receive payment of the Contract Price (or any part thereof) under 

this Condition 38 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause 36.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right to 

receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify 

the Authority in writing of the assignment and the date upon which the assignment becomes 

effective.  

c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority's continuing rights under clauses 38.a.(1) and 38.a.(2); 

and 

(2) notifies the Authority of the Assignee's contact information and bank account details to 

which the Authority shall make payment, subject to any reduction made by the Authority 

in accordance with clauses 38.a.(1) and 38.a.(2). 

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply 

in all other respects after the assignment and shall not be amended without the prior 

approval of the Authority. 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 

Contractor's obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in 

such subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 
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(2) providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor 

has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there 

is an undue delay in considering and verifying the invoice, that the invoice shall be 

regarded as valid and undisputed for the purposes of clause 39.b.(2) after a reasonable 

time has passed; and 

(4) requiring the counterparty to that subcontract to include in any subcontract which it 

awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4). 

 

Termination 

40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating 

to the Contract through negotiations between the respective representatives of the Parties 

having authority to settle the matter, which attempts may include the use of any alternative 

dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall 

be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration 

and this clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the 

arbitration, the arbitrator shall have the power to make provisional awards pursuant to 

Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration 

process (including any awards) shall be confidential between the Parties, except as may be 

lawfully required in judicial proceedings relating to the arbitration or otherwise. 

41. Termination for Insolvency or Corrupt Gifts 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by 

giving written Notice of such termination to the Contractor at any time after any of the 

following events: 

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English law, 

any partner of the firm to the court for an interim order pursuant to Section 253 of the 

Insolvency Act 1986; or 

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or 

(3) the individual, the firm or, in the case of a firm constituted under English law, any 

partner of the firm making a composition or a scheme of arrangement with them or their 

creditors; or 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case 

of a firm constituted under English law, any partner of the firm unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 

constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay their debts as they fall due or has no 

reasonable prospect of being able to pay debts which are not immediately payable. The 

Authority shall regard the Contractor as being unable to pay their debts if: 

(a) they have failed to comply with or to set aside a Statutory demand under Section 

268 of the Insolvency Act 1986 within twenty-one (21) days of service of the 

Statutory Demand on them; or 

(b) execution or other process to enforce a debt due under a judgement or order of the 

court has been returned unsatisfied in whole or in part. 
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(7) the presentation of a petition for sequestration in relation to the Contractor's estates 

unless it is withdrawn within three (3) Business Days from the date on which the 

Contractor is notified of the presentation; or 

(8) the court making an award of sequestration in relation to the Contractor's estates. 

       Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is 

notified of the presentation; or 

(10) the court making an administration order in relation to the company; or 

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or 

(13) the court making an order that the company shall be wound-up; or 

(14) the appointment of a Receiver or manager or administrative Receiver. 

Where the Contractor is a company registered other than in England, events occur or are 

carried out which, within the jurisdiction to which they are subject, are similar in nature or 

effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or 

remedy which shall have accrued or shall accrue thereafter to the Authority and the 

Contractor. 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not done 

any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of 

any kind as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to 

the obtaining or execution of this or any other Contract with the Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to this or 

any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by them or on their behalf, or 

to their knowledge, unless before the Contract is made particulars of any such 

commission and of the terms and conditions of any such agreement for the payment 

thereof have been disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their 

behalf or any of their employees) does any of the prohibited acts or commits any offence 

under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 

relation to this Contract or any other contract with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss 

resulting from the termination; 

(2) to recover from the Contractor the amount or value of any such gift, consideration or 

commission; and 

(3) to recover from the Contractor any other loss sustained in consequence of any breach 

of this Condition, where the Contract has not been terminated. 

e. In exercising its rights or remedies under this Condition, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 

gravity of, and the identity of the person performing, the prohibited act; 

(2) give all due consideration, where appropriate, to action other than termination of the 

Contract, including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where the 

prohibited act is that of a Subcontractor or anyone acting on their behalf; 
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(b) requiring the Contractor to procure the dismissal of an employee (whether their 

own or that of a Subcontractor or anyone acting on their behalf) where the 

prohibited act is that of such employee. 

f. Recovery action taken against any person in His Majesty's service shall be without prejudice 

to any recovery action taken against the Contractor pursuant to this Condition. 

 

42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by 

giving the Contractor at least twenty (20) Business Cays written notice (or such other period 

as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the 

Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties 

already accrued up to the date of termination. Where only part of the Contract is being 

terminated, the Authority and the Contractor shall owe each other no further obligations in 

respect of the part of the Contract being terminated, but will continue to fulfil their respective 

obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the following 

rights in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 

(2) complete in accordance with the Contract the provision of any element of the Contractor 

Deliverables; 

(3) as soon as may be reasonably practicable take such steps to ensure that the production 

rate of the Contractor Deliverables is reduced as quickly as possible; 

(4) terminate on the best possible terms any subcontracts in support of the Contractor 

Deliverables that have not been completed, taking into account any direction given 

under clauses 42.b.(2) and 42.b.(3) of this Condition. 

c. Where this Condition applies (and subject always to the Contractor's compliance with any 

direction given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 

unused and undamaged materiel and any Contractor Deliverables in the course of 

manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 

(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as 

the Contractor shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of 

such agreement within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 

(b) Contractor Deliverables in the course of manufacture, that are liable to be taken 

over by, or previously belonging to the Authority, and shall deliver such materiel 

and Contractor Deliverables in accordance with the directions of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices 

for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any 

direction given by the Authority in clause 42.b above) indemnify the Contractor against any 

commitments, liabilities or expenditure which would otherwise represent an unavoidable loss 

by the Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting 

evidence, reasonably and actually incurred by the Contractor as a result of the 

termination of the Contract or relevant part. 

e. The Authority's total liability under the provisions of this Condition shall be limited to the total 

price of the Contractor Deliverables payable under the contract (or relevant part), including 

any sums paid, due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the 

purpose of the Contract, the right to terminate the subcontract under the terms of clauses 

42.a to 42.e except that: 
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(1) the name of the Contractor shall be substituted for the Authority except in clause 

42.c.(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if no period 

is specified twenty (20) Business Days; and 

(3) the Contractor's right to terminate the subcontract shall not be exercised unless the 

main Contract, or relevant part, has been terminated by the Authority in accordance with 

the provisions of this Condition 42. 

g. Claims for payment under this Condition shall be submitted in accordance with the 

Authority's direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to terminate 

the Contract (in whole or in part) with immediate effect by giving written Notice to the 

Contractor where the Contractor is in material breach of their obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have 

the right to claim such damages as may have been sustained as a result of the Contractor's 

material breach of the Contract, including but not limited to any costs and expenses incurred 

by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables comply 

with the Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and 

duties of either Party accrued prior to termination. The Conditions that expressly or by implication 

have effect after termination shall continue to be enforceable even after termination. 
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45. Project specific DEFCONs and DEFCON SC variants that apply to this contract 

 

DEFCON 076 (SC2) (Edn. 11/22) - Contractor’s Personnel At Government Establishments 

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Documentation For NATO Codification Purposes 

DEFCON 532A (SC2) (Edn. 05/22) - Protection Of Personal Data (Where Personal Data is not 

being processed on behalf of the Authority) 

DEFCON 595 (Edn. 03/19) - General Purpose Automatic Test Equipment Data Requirements 

DEFCON 607 (Edn. 05/08) - Radio Transmissions 

DEFCON 649 (SC2) (12/21) – Vesting  

DEFCON 658 (SC2) (10/22) - Cyber  

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Low, as defined in Def 

Stan 05-138. 

DEFCON 659A (Edn. 09/21) - Security Measures 

DEFCON 703 (Edn. 06/21) – Intellectual Property Rights – Vesting In The Authority  

DEFCON 812 (Edn. 04/15) - Single Source Open Book 

DEFCON 815 (Edn. 04/15) - Contract Pricing Statement – Single Source Non-Qualifying 

Contracts 

 

DefStan 00-056 Safety Management Requirements for Defence Systems 

 

46. Special conditions that apply to this Contract 

 

 

46.a. Authorisation by the Crown for use of Third-Party Intellectual Property Rights 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 

Contract by the Authority and placement of any contract task under it does not constitute an 

authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 

Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the 

Authority under its statutory powers must be expressly provided in writing, with reference to the 

acts authorised and the specific intellectual property involved. 

 

46.b. Limitations on Liability 

 

Definitions 

In this Condition 46.b the following words and expressions shall have the meanings given 

to them, except where the context requires a different meaning: 

"Charges" means any of the charges for the provision of the Services, Contractor 

Deliverables and the performance of any of the Contractor's other obligations under this 

Contract, as determined in accordance with this Contract; 

"Data Protection Legislation" means all applicable Law in force from time to time in the UK 

relating to the processing of personal data and privacy, including but not limited to: 

(1) UK GDPR; 

(2) DPA 2018; and 

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 

2003/2426) as amended, each to the extent that it relates to the processing of 

personal data and privacy; 
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"Default" means any breach of the obligations of the relevant Party (including fundamental 

breach or breach of a fundamental term) or any other default, act, omission, negligence or 

statement of the relevant Party, its employees, servants, agents, or sub-contractors in 

connection with or in relation to the subject matter of this Contract and in respect of which 

such Party is liable to the other. In no event shall a failure or delay in the delivery of an 

Authority responsibility or an activity to be carried out by the Authority or its 

representatives in accordance with the Contract be considered a Default; 

'DPA 2018' means the Data Protection Act 2018; 

"Law" means any applicable law, subordinate legislation within the meaning of section 

21(1) of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory 

guidance or code of practice judgment of a relevant court of law, or directives or 

requirements of any regulatory body, delegated or subordinate legislation or notice of any 

regulatory body. 

"Service Credits" means the amount that the Contractor shall credit or pay to the Authority 

in the event of a failure by the Contractor to meet the agreed Service Levels as set 

out/referred to in [cross refer to service credit regime in the contract]; 

"Term" means the period commencing on [the commencement date / the date on which 

this Contract is signed / the date on which this Contract takes effect] and ending [on the 

expiry of x years /on x date] or on earlier termination of this Contract. 

'UK GDPR' means the General Data Protection Regulation (Regulation (EU) 2016/679) as 

retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and 

Electronic Communications (Amendments etc) (EU Exit) Regulations 2019; 

 

Unlimited liabilities 

46.b.1 Neither Party limits its liability for: 

a. death or personal injury caused by its negligence, or that of its employees, agents or 

subcontractors (as applicable); 

b. fraud or fraudulent misrepresentation by it or its employees; 

c. breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 

or section 2 of the Supply of Goods and Services Act 1982; or 

d. any liability to the extent it cannot be limited or excluded by law. 

46.b.2 The financial caps on liability set out in Clauses 46.b.3 and 46.b.4 below shall not 

apply to the following: 

a. for any indemnity given by the Contractor to the Authority under this Contact, 

including but not limited to: 

b. the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in 

Software) and Condition 34 (Third Party IP – Rights and Restrictions); 

c. the Contractor's indemnity in relation to TUPE at Schedule [Not Applicable]; 

d.  for any indemnity given by the Authority to the Contractor under this Contract, 

including but not limited to: 

i. the Authority's indemnity under DEFCON 514A (Failure of Performance under 

Research and Development Contracts); 

ii. the Authority's indemnity in relation to TUPE under Schedule [Not Applicable]; 

e. breach by the Contractor of [the Commercial Officer to include as appropriate 

DEFCON 532A (SC2) and Data Protection Legislation; and 

f. to the extent it arises as a result of a Default by either Party, any fine or penalty incurred 

by the other Party pursuant to Law and any costs incurred by such other Party in 

defending any proceedings which result in such fine or penalty. 

g. For the avoidance of doubt any payments due from either of the Parties to the other 

in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the 

Single Source Contract Regulations 2014, as amended from time to time, shall not be 

excluded or limited under the provisions of Clauses 46.b.3 and/or 46.b.4 below. 

Financial limits 
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46.b.3 Subject to Clauses 46.b.1 and 46.b.2 and to the maximum extent permitted by Law: 

a. The Contractor's total liability in respect of losses that are caused by Defaults of the 

Contractor shall in no event exceed: 

i. in respect of DEFCON 76 (SC2) (Edn. 11/22) - Contractor’s Personnel At Government 

Establishments [REDACTED] in aggregate; 

ii. in respect of Condition 43b (Material Breach) [REDACTED] in aggregate; 

iii. in respect of DEFCON 611 (SC2) (Not Applicable) in aggregate; and 

iv. in respect of condition 28d (Delivery/Collection) [REDACTED] in aggregate; 

b. without limiting Clause 46.b.3.a. and subject always to Clauses 46.b.1, 46.b.2. and 

46.b.3.c., the Contractor's total liability throughout the Term in respect of all other 

liabilities (but excluding any Service Credits paid or payable in accordance with [not 

applicable], whether in contract, in tort (including negligence), arising under warranty, 

under statute or otherwise under or in connection with this Contract shall be 

[£5,000,000] (FiveMillion Pounds) in aggregate. 

c. on the exercise of any and, where more than one, each option period or agreed 

extension to the Term, the limitation of the Contractor's total liability (in aggregate) set 

out in Clauses 46.b.3.a. and 46.b.3.b. above shall be fully replenished such that on and 

from each such exercise or extension of the Term, the Authority shall be able to claim 

up to the full value of the limitation set out in Clauses 46.b.3.a. and 46.b.3.b.  of this 

Contract. 

46.b.4 Subject to Clauses46.b.1, 46.b.2 and 46.b.5 , and to the maximum extent permitted 

by Law the Authority's total liability (in aggregate) whether in contract, in tort (including 

negligence), under warranty, under statute or otherwise under or in connection with this 

Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by the 

Authority in the relevant Contract Year in respect of any and all claims in that Contract Year. 

46.b.5 Clause 46.b.4. shall not exclude or limit the Contractor's right under this Contract to 

claim for the Charges. 

Consequential loss 

46.b.6 Subject to Clauses 46.b.1, 46.b.2 and 46.b.7 , neither Party shall be liable to the other 

Party or to any third party, whether in contract (including under any warranty), in tort 

(including negligence), under statute or otherwise for or in respect of: 

a. indirect loss or damage; 

b. special loss or damage; 

c. consequential loss or damage; 

d. loss of profits (whether direct or indirect); 

e. loss of turnover (whether direct or indirect); 

f. loss of business opportunities (whether direct or indirect); or 

g. damage to goodwill (whether direct or indirect), even if that Party was aware of 

the possibility of such loss or damage to the other Party. 

46.b.7 The provisions of Clause 46.b.6. shall not restrict the Authority's ability to recover any 

of the following losses incurred by the Authority to the extent that they arise as a result of a 

Default by the Contractor: 

a. any additional operational and administrative costs and expenses arising from the 

Contractor's Default, including any costs paid or payable by the Authority: 

i. to any third party; 

ii. for putting in place workarounds for the Contractor Deliverables and other 

deliverables that are reliant on the Contractor Deliverables; and 

iii. relating to time spent by or on behalf of the Authority in dealing with the 

consequences of the Default; 

b. any or all wasted expenditure and losses incurred by the Authority arising from the 

Contractor's Default, including wasted management time; 

c. the additional cost of procuring and maintaining in place transitional assistance and 

replacement deliverables for the remainder of the Term and any option period or 

agreed extension to the Term (including legal and other consultants' fees, re-

procurement project costs, other expenses associated with such exercise and any 
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increase in the fees for the replacement services over and above the Contract 

Price that would have been payable for the relevant Contractor Deliverables); 

d. any losses arising in connection with the loss, destruction, corruption, inaccuracy or 

degradation of Authority data, or other data or software, including, to the extent the 

Authority data, other data or software can be recovered or reconstituted, the fees, 

costs and expenses of reconstituting such Authority data, data or software; 

e. damage to the Authority's physical property and tangible assets, including damage 

under DEFCONs 76 (SC2) and 611 (SC2); 

f. costs, expenses and charges arising from, or any damages, account of profits or 

other award made for, infringement of any third-party Intellectual Property Rights or 

breach of any obligations of confidence; 

g. any additional costs incurred by the Authority in relation to the Authority's contracts 

with a third party (including any compensation or interest paid to a third party by the 

Authority) as a result of the Default (including the extension or replacement of such 

contracts); 

h. any fine or penalty incurred by the Authority pursuant to Law and any costs 

incurred by the Authority in defending any proceedings which result in such fine or 

penalty; or 

i. any savings, discounts or price reductions during the Term and any option period 

or agreed extension to the Term committed to by the Contractor pursuant to this 

Contract. 

Invalidity 

46.b.8 If any limitation or provision contained or expressly referred to in this Condition 46.b. 

is held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any 

Party becomes liable for loss or damage to which that limitation or provision applied, that 

liability will be subject to the remaining limitations and provisions set out in this Condition 

46.b.. 

Third party claims or losses 

46.b.9 Without prejudice to any other rights or remedies the Authority may have under this 

Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition 

34 or at Law), the Authority shall be entitled to make a claim under this Contract against the 

Contractor in respect of any losses incurred by the Authority which arise out of a claim made 

against the Authority by a third party under any contract with that third party provided that 

such third party claim: 

a. arises naturally and ordinarily as a result of the Contractor's failure to provide the 

Contractor Deliverables or failure to perform any of its obligations under this Contract; 

and 

b. is a type of claim or loss that would have been recoverable under this Contract if the 

third party were a party to this Contract (whether as the Authority or the Contractor), 

such claim to be construed as direct losses for the purpose of this Contract. 

No double recovery 

46.b.10 Neither Party shall be entitled to employ such rights and remedies available to it so as 

to seek to recover more than once in respect of the same loss, but the Authority shall be 

entitled to use (singly or together) such rights and remedies available to the Authority so as 

to recover the full extent of any recoverable losses suffered or incurred, including any 

remedies the Authority may have against any guarantor. 
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Contract 706217450-A for Production and Installation of Integrated UHF SATCOM & EFMTE 4.2 

Baseline Equipment for the Royal Navy’s Type 26 Fleet Ships 2 and 3 

 

This Contract shall come into effect on the date of signature by both parties.  

 

For and on behalf of STS Defence Ltd: 

 

Name, Title and  

Company Position  

[REDACTED] 

Signature  [REDACTED] 

Date 09/10/2023 

 

For and on behalf of the Secretary of State for Defence  

 

Name, Title and  

Company Position  

[REDACTED] 

Defence Digital 

Ministry of Defence  

Signature  [REDACTED] 

Date 04/10/2023 

 


