Schedule 1 - Definitions of Contract

Articles
means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority
means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8;

Business Day
means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or

d. Executive Agency; 

Collect
means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging
means commercial Packaging for military use as described in Def Stan 81-041 (Part 1)

Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.

Contractor
means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially 
means the Information listed in the completed Schedule 5 
Sensitive Information
(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables
means the goods and/or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;
Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:

a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods 
means those substances, preparations and articles that are capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);

b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance
means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM
means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract
means the date specified on the Authority’s acceptance letter;

Evidence 
means either:

a.
an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b.
other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price
means a price (excluding VAT) which is not subject to variation;

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Government Furnished
is a generic term for any MOD asset such as equipment,
Assets (GFA)
information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property
means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;
Legislation
means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;
Military Level Packaging (MLP)
means Packaging that provides enhanced protection in accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;
Military Packager 
is a MOD sponsored scheme to certify military Packaging

Approval Scheme (MPAS)
designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)
shall have the meaning described in Def Stan 81-041 (Part 1);
MPAS Registered Organisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices
shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas
shall mean non UK or foreign;

Packaging
Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;


Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties
means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);

Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. 
pre-consumer reclaimed wood and wood fibre and industrial by-products; 

b.
post-consumer reclaimed wood and wood fibre, and driftwood; 

c.
reclaimed timber abandoned or confiscated at least ten years previously;

it excludes sawmill co-products;

Safety Data Sheet
has the meaning as defined in the Registration, Evaluation, Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements
means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
Specification
means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor 
means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;
Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)


The following Narrative Condition also applies to this Contract:

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the Authority and placement of any contract task under it does not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided in writing, with reference to the acts authorised and the specific intellectual property involved.

COVID-19: Extension of time and relief from performance

1. The parties recognise that the continuance of the COVID-19 pandemic may have an adverse impact on the ability of the Contractor to perform its obligations under this Contract. The Contractor shall not therefore be in breach of its obligations under this Contract, nor liable for late or non-performance of any of its obligations under this Contract, if such delay or failure is a sole and direct result of the continuance of the COVID-19 pandemic.

2. The Contractor shall immediately notify the Authority in writing that the continuance of the COVID-19 pandemic has solely and directly resulted or is likely to solely and directly result in a delay or failure to perform its obligations under the Contract, which obligations are adversely impacted, and the actions proposed to mitigate such adverse impact.

3.
Subject to clause 4 below, the Contractor shall be entitled to request an appropriate period of:

a.
additional time for performing; and/or

b.
relief from other contractual consequences, of late or non-performance of

such obligations provided always that the Contractor has used, to the satisfaction of the Authority, all reasonable endeavours, both to mitigate the adverse impact of the continuance of the COVID-19 pandemic, and to facilitate the continued performance of its obligations under the Contract.

4.
The maximum period of additional time and/or for which relief will be granted under this clause shall be limited to one calendar month after contract acceptance, after which the Authority may terminate the Contract on giving 30 days’ notice in writing to the Contractor. On termination of the Contract, the Contractor shall be entitled to be paid an amount equal to any and all charges payable (but as yet unpaid) for Contractor Deliverables delivered up to the date of termination but shall otherwise have no claim against the Authority in relation to such termination.

The following Defence Conditions (DEFCONS) also apply to this Contract:

DEFCON 76 (Edn 12/06) - Contractor's Personnel at Government Establishments

DEFCON 524A (Edn 02/20) – Counterfeit Materiel

DEFCON 531 (Edn 11/14) – Disclosure of Information

DEFCON 507 Edn (10/18 - Delivery
Schedule 2 - Schedule of Requirements for Contract No: 1000160761
For Spectrum Analyser
	Contractor Deliverables

	Item Number
	MOD Stock Reference No.
	Part No. (where applicable)
	Specification


	Consignee Address Code (full address is detailed in DEFFORM 96)
	Packaging Requirements inc. PPQ and DofQ (as detailed in DEFFORM 96)
	Delivery Date
	Total Qty
	Price (£) Ex VAT

	
	
	
	
	
	
	
	
	Per Item
	Total inc. Packaging

(and Delivery if specified in Schedule 3 (Contract Data Sheet) )

	1
	N/A
	N/A
	Supply and Delivery of functioning RF Spectrum Analyser in accordance with the Authority’s Statement of Requirement at Schedule 9 to Standardised Contract Template 2 (SC2)
	XY
	     
	ASAP
	1
	     
	£184,301.00

	
	
	
	
	
	
	Total Price
	£181,301.00


	Item Number
	Consignee Address (XY code only)

	1-4
	Delivery address is DSTL Portsdown West, Portsdown Hill Rd, PO17 6AD for the attention of Redacted under FOIA Section 40, Personal Information].


Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract:



	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: 

 English Law 
 FORMCHECKBOX 

 Scots Law   
  clause 4.d shall apply

(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

     


	
Condition 8 – Authority’s Representatives:


The Authority’s Representatives for the Contract are as follows:

Commercial:  Redacted under FOIA Section 40, Personal Information]. (as per Schedule 3 Annex A- DEFFORM 111)
Project Manager:  Redacted under FOIA Section 40, Personal Information]. (as per Schedule 3 Annex A- DEFFORM 111)


	
Condition 19 – Notices:


Notices served under the Contract shall be sent to the following address:

Authority:   :   Commercial Services, Building 5, Room G-02, Dstl Porton Down, 

Salisbury, Wiltshire, SP4 0JQ or via Email to Redacted under FOIA Section 40, Personal Information]. (as per DEFFORM 111)

Contractor: Rohde & Schwarz UK Ltd Ancells Business Park / Fleet GU51 2UZ / GB

Notices can be sent by electronic mail?
   FORMCHECKBOX 

(tick as appropriate)


	Condition 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:

N/A


	Condition 20.b – Progress Reports:


The Contractor is required to submit the following Reports:

N/A
Reports shall be Delivered to the following address:

N/A



	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:
Is a Deliverable Quality Plan required for this Contract?  
     (tick as appropriate)
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within      

 FORMTEXT 
      Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

All deliverables must comply with the Wireless Telegraphy Act 2006 and other legislation


	
Condition 22 – Marking of Contractor Deliverables:


Special Marking requirements: 

N/A


	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)


b)  Defence Safety Authority – Redacted under FOIA Section 40, Personal Information].
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverables. 

	
Condition 25 – Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date:      


	
Condition 26 – Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?          (tick as appropriate)
Applicable to Line Items:      


If required, does the Contractor Deliverables require traceability throughout the supply chain?        

(tick as appropriate)
Applicable to Line Items:      


	Condition 28.b – Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
All Items detailed at Schedule 2
Special Delivery Instructions:

DELIVERY REQUIREMENT

Please deliver these goods FOA: Redacted under FOIA Section 40, Personal Information]., DSTL Portsdown West, Portsdown Hill Rd, PO17 6AD


	Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority:
N/A

Special Delivery Instructions:

N/A

Each consignment is to be accompanied by a DEFFORM 129J.
Consignor details (in accordance with 28.c.(4)):

Line Items:  
Line Items:  


Consignee details (in accordance with condition 23):

Line Items:  
Line Items:  


	Condition 30 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:
The time limit for rejection shall be 

	Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?     
     (tick as appropriate)
If required, Delivery address applicable:

     



	Pricing and Payment

	
Condition 35 – Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items 



	Termination

	
Condition 42 – Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be 



	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)


	Schedule 3
DEFFORM 111

Annex A
(Edn 12/17)

Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: Redacted under FOIA Section 40, Personal Information].
Address: Room G02, Building 5, Dstl Porton Down, SALISBURY Wilts SP4 OJQ
Email:  Redacted under FOIA Section 40, Personal Information].
Tel: Redacted under FOIA Section 40, Personal Information].
	
	8. Public Accounting Authority
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD


( Redacted under FOIA Section 40, Personal Information].
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( Redacted under FOIA Section 40, Personal Information].
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

Name: Redacted under FOIA Section 40, Personal Information].
Address Grenville Building, C116, PDW, Fareham, PO17 6AD
Email: Redacted under FOIA Section 40, Personal Information].
Tel: Redacted under FOIA Section 40, Personal Information].
	
	9.  Consignment Instructions

The items are to be consigned as follows:

See Schedule 2
	

	

	
	1.   3. Packaging Design Authority


Organisation & point of contact:

     
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( Redacted under FOIA Section 40, Personal Information].
EXPORTS ( Redacted under FOIA Section 40, Personal Information].
Surface Freight Centre

IMPORTS ( Redacted under FOIA Section 40, Personal Information].
EXPORTS ( Redacted under FOIA Section 40, Personal Information].
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name:      
Tel No:       
   (b) U.I.N.        
	
	B. JSCS
JSCS Helpdesk No. Redacted under FOIA Section 40, Personal Information]. (select option 2, then option 3) JSCS Fax No. Redacted under FOIA Section 40, Personal Information].
www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

     

	
	11. The Invoice Paying Authority 
DSTL Accounts Payable

( Redacted under FOIA Section 40, Personal Information].
PO Box 325

Dstl Portsdown West
  

FAREHAM Hants, PO14 9HL                    


e – mail : Redacted under FOIA Section 40, Personal Information].
	

	

	
	6.  INTENTIONALLY BLANK
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. Redacted under FOIA Section 40, Personal Information].:)
Applications via fax or email: Redacted under FOIA Section 40, Personal Information].
	

	

	
	7. Quality Assurance Representative:

     
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	*NOTE
1.Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
	

	


Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 1000160761
1.
Authority Changes
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.

b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.

b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.

5.
Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: 1000160761
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: 1000160761
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     


Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 1000160761
Schedule of Requirements (Schedule 2) Item 1 and 2- Specific Acceptance Criteria
Deliverables will be tested to ensure that they demonstrate the following:
	No.
	Requirement

	T1
	[Redacted – Sensitive information] RF Spectrum Analyser

	T2
	[Redacted – Sensitive information]  With Real time analysis

	T3
	Ability to display multiple analysis outputs including Freq Domain, waterfall, symbols, constellation plot

	T4
	Analysis capability to decode modulation schemes – FSK, QPSK etc. 

	T5
	Vector signal analysis / IQ decoding capability

	T6
	Ability to measure complex RF [Redacted – Sensitive Information]

	T7
	Ability to analyse/statistics on baseband signals

	T8
	Large data buffer >1GB

	T9
	Separate/removable HDD to facilitate security during updates

	T10
	USB drive for storage of screen shots and data, keyboard, mouse

	T11
	External LO and IF to allow mixer to be added and frequency extended upwards


Schedule 9 statement of requirement (applicable for items 1-4 inclusive as detailed in schedule 2 of the contract) for Contract No: 1000160761
	Statement of Requirement Title


	RF Spectrum Analyser

	1. Executive Summary
Dstl requires a RF spectrum analyser for general laboratory use but with a high specification allowing it to be useful to the maximum number of projects and therefore something both modern and user friendly is sought after.


	2. Introduction – Overall Aim/ Background / Scope and Boundaries / Objective(s) of this SoR.

	a. Background
Dstl undertakes research and development on behalf of UK MoD and therefore has a constant requirement to maintain a professional and capable range of laboratory equipment to support a range of projects. This spectrum analyser would address that equipment requirement and therefore has been specified at a high level to allow greatest flexibility across several projects whilst trying to keep within budget constraints.

	Scope and Boundaries of the Requirement



	3. Requirement(s) 
A Spectrum Analyser that is equal to or better than the schedule of requirements detailed in schedule 8.


	a. General requirements
· The unit shall have a warranty of at least 1 year, ideally higher 
· The supplier shall be able to provide hardware and software support for a minimum period of 1 year. 

· ( The unit shall apply with all appropriate legislation for laboratory equipment e.g. CE directives.  

	b. Mandatory/Essential Requirements

The Supplier must ensure that the equipment will meet the following requirements:
· [Redacted – Sensitive Information] RF Spectrum Analyser
· {Redacted – Sensitive Information] With Realtime Analysis
· Ability to display multiple analysis outputs including Freq Domain, waterfall, symbols, constellation plot

· Analysis capability to decode modulation schemes – FSK, QPSK etc. 

· Vector signal analysis / IQ decoding capability

· Ability to measure complex RF [Redacted – Sensitive Information]
· Ability to analyse/statistics on baseband signals

· Large data buffer >1GB

· Separate/removable HDD to facilitate security during updates

· USB drive for storage of screen shots and data, keyboard, mouse

· External LO and IF to allow mixer to be added and frequency extended upwards

	c. Desirable requirements
· HDMI or VGA output for auxiliary monitor is desirable
· Ability to remote via Ethernet is desirable
· <50Kg, size to allow mounting in 19” rack is desirable
· Lowest possible phase noise is desirable
· ~12”+ touchscreen display is desirable
· Windows 10 based is desirable
· Larger data buffer ~6GB is desirable

· RF pre-amp desirable, e.g. between 10-30dB, wideband

· SCPI Interface for control purposes is desirable
· Precision and stable reference in built is desirable
· Operation using 240v/50Hz is desirable
· [Redacted – Sensitive Information]
· [Redacted – Sensitive Information]

· [Redacted – Sensitive Information]

	4. Deliverables

A system that meets the essential requirements from section 3b, to be delivered to the DSTL Portsdown West. The system should be installed and training will be required to allow DSTL staff to use the system competently. Servicing and operating manuals need to be provided. 

No

Deliverable Description

Location

Due Date

Firm Price (Exc VAT)

1

Supply and Delivery of functioning RF Spectrum Analyser in accordance with the Authority’s Statement of Requirement at Schedule 9 to Standardised Contract Template 2 (SC2)
PDW, UK
ASAP
£184,301.00


	5. Deliverables Acceptance 

The system will be subject to the specific acceptance criteria detailed at Schedule 8 once delivered to DSTL Portsdown West. 
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