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Schedule 29 (Key Supplier Staff)  

Key Supplier Staff 

1.1 The Annex 1 (Key Role) to this Schedule lists the key roles (" Key Roles") 
and names of the persons who the Supplier shall appoint to fill those Key 
Roles at the Start Date (" Key Staff").  

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times 
during the Contract Period. 

1.3 The Buyer may identify any further roles as being Key Roles and, following 
agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff.   

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on parental or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the 
Supplier or Subcontractor is terminated for material breach of contract 
by the employee. 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that 
Key Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working         Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove    or replace any member of Key Staff and, except in the 
cases of death, unexpected ill health or a material breach of the Key 
Staff’s employment contract, this will mean at least three (3) Months’ 
notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of 
qualifications and experience appropriate to the relevant Key Role 
and is fully competent to carry out the tasks assigned to the Key Staff 
whom they have replaced. 

1.6 The Buyer may require the Supplier to remove or procure that any 
Subcontractor shall remove any Key Staff that the Buyer considers in any 
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respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 
any Key Staff. 
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Annex 1- Key Roles 

[This text has been redacted] 

 

 

 

 


