PART 4


	1.0
	Mezzanine Floor (including top landing and stairs to ground floor)


	1.1
	Take down applied panels fixed to balustrade around mezzanine floor area and cart away.


	1.2
	Take timber and metal balustrade (as far as the top of the landing to the stairs) and cart away.

Make good to disturbed work to surrounding areas.


	1.3
	Take up carpet and cart away.


	1.4
	Form studwork to east side of mezzanine floor, all as shown on sketch, using 100 x 75 timber studwork – lined both sides using 12.5mm plasterboard and plasterskim.  

Form studwork to north and south ends of mezzanine floor using 100 x 75 timber studwork – lined both sides using 12.5mm plasterboard and plaster skim.  

Include for black plastic skirtings all round.

NB:  Pack voids to partition with acoustic insulation.


	1.5
	Extend floor to south end of mezzanine to match existing levels to enclose void.


	1.6
	Allow attendance on specialist company installing glazed west elevation and doors.


	1.7
	Allow attendance on specialist floor layer.


	1.8
	Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: Mist coat followed by 2 full coats silk emulsion - white

Woodwork: 2 coats satin finish varnish to match existing




	
	


	2.0
	Boiler House


	2.1

	Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 undercoats followed by 1 gloss coat – white

Metalwork: 1 coat ‘Hammerite’ gloss to previously decorated surfaces only.






	3.0
	Staff Kitchen




	3.1




3.2




3.3
	Take up carpet and cart away

Allow attendance on specialist floor layer to lay new floor covering


Carefully take down posters, shelving, brackets, display areas, etc, and set aside in a safe and clean area for client to be agreed prior to beginning any building works


Decorations:


Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing




3.4	Allow to reinstate shelving, notice boards etc taken down in item 3.2


	4.0
	Conversion of former Cleaner’s Cupboard to form Staff WC


	4.1
	Form 100mm+ diameter hole in rear wall to accommodate 100mm diameter uPVC soil pipe.


	4.2
	Install WC (see Provisional Sums for supply of sanitary fittings) including connection to soil pipe and cold water supply to system.


	4.3
	Install wash-hand basin (see Provisional Sums for supply of sanitary fittings) in position shown on drawing and extend hot and cold water services from the kitchen to serve wash-hand basin.


	4.4
	Provide and install 32mm uPVC waste to wash-hand basin and connect to new soil pipe.


	4.5
	Form 120mm diameter hole in wall above WC to suit electrically operated extract fan (supplied and fitted by others).


	4.6



4.7




	Take up floor covering and cart away

Allow attendance on specialist floor layer to lay new floor covering

Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing






	5.0
	Former Registry Office


	5.1



5.2




5.3









5.4
	Carefully take down posters, shelving, brackets, display areas, etc, and set aside in a safe and clean area for client to be agreed prior to beginning any building works

Take up carpet and cart away

Allow attendance on specialist floor layer to lay new floor covering


Decorations:


Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing


Allow to reinstate shelving, notice boards etc taken down in item 5.1







	6.0
	Main Library (including open office area adjacent to public entrance)


	6.1



6.2
	Carefully take down posters, shelving, brackets, display areas, etc, and set aside in a safe and clean area for client to be agreed prior to beginning any building works

Make good/remove all fixings for the above and leave wall, etc, ready for decoration.


	6.2
	Form studwork partition in position shown on drawing using 100x75mm timber studwork lined both sides with 12.5mm plasterboard and plasterskim.

Include and hang, on steel butts, for 700mm wide door at each end together with softwood door linings and 3-lever mortice lock.


	6.3



6.4










6.5
	Take up carpet and cart away

Allow attendance on specialist floor layer to lay new floor covering

Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls (including masonry pillars): 2 coats satin finish emulsion in selected shade 

Woodwork: 2 undercoats followed by 1 gloss coat in selected shade

Varnish Areas: 2 coats satin finish varnish to match existing

Allow to reinstate shelving, notice boards etc taken down in item 6.1






	7.0
	Public Entrance Lobby

	
	

	7.1




7.2
	Take up carpet and cart away

Allow attendance on specialist floor layer to lay new floor covering


Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade






	8.0
	Staff Office (centre area of library)

NB – this is shown in sketch form only on plans


	8.1




8.2








8.3





8.4


8.5
	Carefully take down posters, shelving, brackets, display areas, etc, and set aside in a safe and clean area for client to be agreed prior to beginning any building works


Take down partitions, ceiling, built-in furniture etc. and cart away debris – NB Nominated I.T. company providing I.T. services to client are to be engaged to remove all I.T. equipment in this area before strip out is commenced

– NB Nominated intruder and fire alarm company providing services to client are to be engaged to remove all intruder and fire alarm equipment in this area before strip out is commenced

Take up carpet and cart away

Allow attendance on specialist floor layer to lay new floor covering included in main Library


Make good to ceiling to match surrounding areas


Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing

	

	




	9.0
	Conversion to form Coffee Bar


	9.1
	Take up carpet tiles to servery area and set aside for client.

Provide attendance on specialist floor layer


	9.2
	Form new servery and counter as shown on plan using studwork as described above but lining internal walls with ‘Altro Whiterock’ or other approved similar material.


	9.3
	Supply and fit roller shutter to secure front of servery – see Provisional Sums for supply and installation of roller shutter


	9.4



9.5
	Provide attendance on electrical contractor to provide 150mm diameter ‘Vent axia’ or similar approved extract fan in the north elevation – as indicated on drawings.

Form ceiling to area using 147 x 50 joists secured to top of partitions and lined both sides with ‘Altro Whiterock’ or other approved similar material.


	9.6
	Decorations: to plastered surfaces

Ceiling: Mist coat followed by 2 full coats silk emulsion - white

Walls: Mist coat followed by 2 full coats silk emulsion in selected shade

Woodwork: 2 undercoats followed by 1 gloss coat in selected shade

Varnish Areas: 2 coats satin finish varnish to match existing






	10.0
	Side Entrance Lobby (staff entrance)


	10.1



10.2
	Take up floor covering and cart away 

Provide attendance on specialist floor layer

Take down door and frame leading from library into side entrance lobby and make good all round.



	10.3
	Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing 


	
	






	11.0
	Formation of accessible Toilet and Baby Change


	11.1
	Strip out existing partition, walls, doors, cupboard, etc, floor covering forming WC and kitchen and cart away.

Generally make good all round.


	11.2
	Take up floor covering and cart away

Provide attendance on specialist floor layer


	11.3
	Provide attendance on heating engineer to alter heating pipes and radiator.


	11.4
	Construct new partitions in studwork as before and include for supplying and fitting 2040 x 926 flush ply door and softwood linings. 

See provisional sums for door furniture


	11.5
	Frame up and form new ceiling using 12.5mm plasterboard and plasterskim.


	11.6
	Adapt drainage and supply and fit ‘DocM’ and fit WC wash-hand basin and baby change – see Provisional Sums for sanitary fittings.


	11.7
	Provide attendance on the plumber installing hot and cold water supplies as required.


	11.8
	Provide attendance for lighting, alarm and electrical power.


	11.9
	Decorations:

Ceiling: Mist coat followed by 2 full coats silk emulsion - white

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: Knot, stop, prime and paint 2 undercoats, 1 satin finish coat in selected shade






	12.0
	Interview Room (office adjacent to stairs to first floor)


	12.1


12.2




12.3
	Remove metal bars from windows and make good to plaster work


Take up floor covering and cart away

Provide attendance on specialist floor layer


Decorations:

Ceiling: 2 coats satin finish emulsion in selected shade

Walls: 2 coats satin finish emulsion in selected shade

Woodwork: 2 coats satin finish varnish to match existing








EXTERNAL WORK


	1.0
	Following the installation of new windows and doors – make good to all round windows, both internally and externally with materials the colour and texture of existing.



	2.0





3.0




4.0



5.0
	Allow attendance on specialists carrying out drainage and external electrical works including to lift and re-lay disturbed paving slabs leading across the front elevation and down the side elevation (as far as the new inspection chamber at the south east end of the building closest to school playground. Slabs to be laid at same levels as surrounding ar

Include for excavations for services the width of local paviours and to a maximum of 650mm deep – back filled with pea gravel or similar approved


Extend by 2.0m step to emergency exit on north elevation to match existing. 


Take up broken and uneven areas of concrete paviours to surrounding areas of building, set aside sound slabs

Prepare sub-base and re-lay previously set aside sound paviours to match surrounding areas. 

Supply and lay new paviours, where necessary, to match surrounding areas. 



	
	

	
	

	
	

	
	




PART 5

PROVISIONAL SUMS & PRIME COSTS



	1.0
	Allow the provisional sum of £30k to install glazed door/s and west elevation to mezzanine by nominated subcontractor.



	2.0
	Allow the prime cost of £20k for floor covering by nominated subcontractor.



	3.0
	Allow the prime cost of £10k for electrical work throughout the building by nominated electrical subcontractor. 



	4.0
	Allow the provisional sum of £1500.00 for adaption to existing heating system by nominated heating subcontractor.



	5.0
	Allow the provisional sum of £2500.00 for any adaption and alterations to intruder and fire alarms by nominated subcontractor.



	6.0
	Allow the provisional sum of £1500.00 for plumbing work by nominated subcontractor as agreed with the Project Manager.



	7.0
	Allow the provisional sum of £250.00 for new internal and external signs to be supplied by nominated subcontractor.

Allow attendance to fit signs as directed.



	8.0
	Allow the prime cost of £TBA for forming sump and new inspection chamber and 100mm diameter drain to connect to existing system on south side of building.



	9.0
	Allow the provisional sum of £750.00 for supply and installation of a roller shutter to front of coffee bar servery.



14

