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TYPICAL DETAIL A: WAREHOUSE ELECTRICAL SERVICES SECTION VIEW (NTS)

ELECTRICAL

ZONE

MECHANICAL

ZONE

 MACHINE

POWER BUSBAR

CABLE TRAY DROP

TRACK MOUNTED LUMINAIRES

STRUCTURAL

ZONE

ASPIRATING FIRE

DETECTION PIPES

CABLE BASKET , TRAY AND

TRUNKING MOUNTED ON UNISTRUT

9
2

0
0

16200

8100 8100

6
0

0
0

COMBINATION UNIT

LEVEL 01 (MEZZANINE)

CONTAINMENT ROUTE LAYOUT

BSXX(65)1001

1:100

D2-ISSSUED FOR TENDER 

7604-FDG-ZZ-XX-DR-A-11101-P08

1. THIS DRAWING SHALL BE READ IN CONJUNCTION

WITH ALL RELEVANT ARCHITECTURAL,

STRUCTURAL AND ENGINEERING SERVICES

DRAWINGS, SPECIFICATIONS, SCHEDULES AND

PROJECT SPECIFIC DOCUMENTS.

2. ALL PLANT AND EQUIPMENT IS TO BE INSTALLED

TO MANUFACTURER'S RECOMMENDATIONS,

ALLOWING FULL ACCESS FOR COMMISSIONING,

MAINTENANCE AND REMOVAL/REPLACEMENT.

3. ALL DIMENSIONS IN mm UNLESS OTHERWISE

STATED.

4. DO NOT SCALE FROM THIS DRAWING.

5. EXISTING SERVICES ARE TO BE PROTECTED AND

MAINTAINED DURING WORKS.

Guidance For Pricing

Cundall have used their reasonable endeavours to establish the requirements of the Client during

the design stages.  In this regard, the Contractor should refer to the guidance provided by BSRIA

BG 6 - 'A Design Framework for Building Services' (2014 Edition) section 2.11 - Precision In Design.

This states that the design stages represent an iterative process whereby the level of detail and the

degree of precision included in the design increases from one stage to the next.  Following the

guidelines given in Turner and Simister's Handbook of Project Management, which relate

specifically to precision of cost estimates, and applying similar guidelines to the accuracy of all

design, the following levels of accuracy could reasonably be achieved by the end of the respective

design stages:

• RIBA Stage 2: ± 25%

• RIBA Stage 3: ± 15% (± 20% at the completion of RIBA Stage 3a)

• RIBA Stage 4: ± 5%

The Contractor should take into account the level of uncertainty indicated in the guidelines at the

designated design stage of the project, and the Contractor should reflect the associated risk and

uncertainty in their pricing.

The above precision figures do not include the effects of fundamental variations to the scale or

nature of the project, however, they will reasonably be applied to quantities of materials, associated

labour costs, service outlets and the final locations for equipment.

THE FOLLOWING INFORMATION IS PRESENTLY OUTSTANDING AND MAY AFFECT THE

INFORMATION SHOWN ON THIS DRAWING.

1. CONTRACTOR IS RESPONSIBLE FOR THE DETAILED DESIGN AND COORDINATION OF THE

CABLE CONTAINMENT AND OTHER BUILDING SERVICES.

2. THE CONTRACTOR SHALL NOTE THAT THEY ARE RESPONSIBLE FOR PURCHASING ALL

DEVICES REQUIRED BY THE DESIGN AND AS SUCH LEAD TIME SHOULD BE TAKEN INTO

ACCOUNT WITHIN THEIR PROCUREMENT PROCESS.

FOLLOWING INFORMATION MAY AFFECT THE DESIGN &

CONTRACTOR WILL ALLOW FOR IT IN THEIR PRICING

24/07/2018P1

STAGE 3: WORK IN PROGRESS

KO PDW -

LEVEL 00

26/07/2018P2

STAGE 3: WORK IN PROGRESS

FRM - -

PARTICULAR NOTES:

A. THE MAIN CABLE CONTAINMENT SYSTEM FOR

THE GROUND AND FIRST FLOORS ARE TO BE

INSTALLED IN THE GROUND FLOOR CEILING

VOID. ALL CABLES SUPPLYING ELECTRICAL

SERVICES ON THE FIRST FLOOR ARE TO BE

INSTALLED IN THE HOLES PROVIDED AND VIA

THE CABLE CONTAINMENT RISER TO THE

CEILING VOID ON THE FIRST FLOOR.

B. CABLE CONTAINMENT RISERS FROM THE PLANT

ROOM TO THE MEZZANINE LEVEL IN THE

WAREHOUSE AREA.

C. CABLE CONTAINMENT SYSTEM IN THE WARE

HOUSE AREA FOR SUBMAIN CABLES, DATA

CABLES AND LIGHTING/POWER CABLES.

PROVIDE THE REQUIRED SUPPORTS AND

UNISTRUTS AS NECESSARY. REFER TO DETAIL A.

D. PROVIDE A HOLE (300x150mm) IN THE FLOOR

SLAB FOR FUTURE ELECTRICAL SERVICES AND

VERTICAL CABLE BASKET DROP.

E. PROVIDE FIRE STOP PROTECTION BARRIER  TO

ALL SERVICES PENETRATING THE FIRE LOBBY

AREA.

F. PROVIDE ACCESS HATCHES IN THE MEZZANINE

FLOOR PLASTERBOARD CEILING NEAR

INSTALLED CABLING AND EQUIPMENT FOR

INSTALLATION AND MAINTENANCE.

03/08/2018P3

STAGE 3: TENDER ISSUE

KO RR KR

Issue Date Description Chkd Verfd

Project

Client

Architect

Title

Website: www.cundall.com

Notes

Architects Drg No.

Structural Drg No.

Other Drg No.

Other Drg No.

Survey Drg No.

A0

ScaleJob No.

Drawing No.

By

Drawing Status

4th Floor, Cathedral Court
15 Colmore Row
Birmingham, B3 2BH
Tel: +44 (0)121 262 2720

Based on.

True scale at 1:1

1016090

FAIRHURSTS DESIGN GROUP

SATELLITE APPLICATION CATAPULT

SATELLITE APPLICATION DISC II

1016090

15/08/2018P4

STAGE 3: TENDER ISSUE

FRM KO RR

CDM RISK

WORKING ON THE FIRST FLOOR: MAINTENANCE WORK TO BE LIMITED TO DAYLIGHT HOURS.

ALL CONTRACTORS TO PROVIDE RITELITE K9 30 PORTABLE WORK LIGHT.

27/09/2018P5

STAGE 3: TENDER ADDENDUM

FRM PP PDW
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