

## Annex B

# Estimated Procurement Timescales Template

Estimated Procurement Timescales	
Department / organisation	Babcock DSG Ltd
Title of procurement	The Supply of Improved Tented Camps & Associated Spares
Start date	19/12/2019
Planned date of contract award	18/02/2020

### Notes:

1. Start Date – This is the date of the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.
2. Planned date of contract award - This is the estimated date of Contract award stated within the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.