
Part 3 - Contract Particulars in relation to JCT MW CD 2016	
	
	
	
CONTRACT PARTICULARS


	
1.

	
Name of Parties

	
	
Employer

KETTERING BOROUGH COUNCIL


	
	
Contractor

[XXX]


	
2.
	
Roles


	
	
Contract Administrator

Dave Parker


	
3.
	
Description of Works


	
	
Removal of existing communal emergency lights and to Supply and fit new communal emergency lights to 14no general needs blocks as per works spec attached. 

	
4.
	
Drawings/ Plans


	
	
Set out in Contract Documents


	
5.
	
Type of document that describes the works


	
	
Contract Specification


	
6.

	
Contractor to Visit the Site

	
	
The Contractor shall visit the site(s) so as to be thoroughly conversant with the position, conditions, character and extent of the proposed works on this site with restricted means of access to the site, as no further claim beyond the allowance in the ITQ will be entertained in this connection.


	
7.
	
Form, Type and Conditions of Contract


	
	
The form and type of contract will be the JCT Minor Works Building Contract 2016 with Contractor’s Design Edition and will be executed as a deed.



	
	
The Recitals

	

	
	
First Recital
	
The Employer wishes to have the following work carried out:

Refer to 3 above


	
	
Architect/ Contract Administrator
	
Contract Administrator: Refer to 2 above


	
	
Second Recital
	
The Works include the design and construction of: 

Supply and fit emergency lighting in communal areas of 14no general needs blocks as per works spec


	
	
Third Recital
	
The Employer has had the following documents prepared which show and describe the work to be done:

Refer to 4 and 5 above.


	
	
The Articles
	



	
	
Article 2
	
Contract Sum: £[TBC]

Delete “or such other sum as becomes payable under this Contract”.


	
	
Article 3
	
Contract Administrator


	
	
Article 4
	
The Principal Designer for the purposes of the CDM Regulations is the Contract Administrator


	
	
Article 5

	
The Principal Contractor for the purposes of the CDM Regulations is the Contractor


	
	
Contract Particulars

	

	
	
Fifth Recital and Schedule 2

	
Base Date – 10 days prior to Quotation Submission

	
	
Fifth Recital and clause 4.2

	
Employer at the Base Date:

· is a ‘contractor’


	
	
Sixth Recital
	
The project:

· is not notifiable


	
	
Seventh Recital
	
Are there any Frameworks: Does not Apply


	
	
Eighth Recital and Schedule 3

	
Collaboration working – Provision 1
	
Applies


	
	
	
Health and Safety – Provision  2

	
Applies


	
	
	
Cost savings and value improvements – Provision3
	
Applies


	
	
	
Sustainable development and environmental considerations – Provision 4

	
Applies


	
	
	
Performance Indicators and monitoring – Provision 5 

	
Applies

	
	
	
Notification and negotiation of disputes – Provision 6 

	
Applies

	
	
Nominees



	
Employer’s nominee: Kettering Borough Council

Contractor’s nominee: [TBC]


	
	
Article 7

	
Article 7 and Schedule 1 (Arbitration):

Do Not Apply


	
	
2.3 – Work Commencement Date
	
[bookmark: LastEdit]November 2020


	
	
2.3 - Date for Completion

	
March 2021

	
	
2.9 - Liquidated Damages
	
N/A


	
	
2.11 - Rectification period
	
12 months from the date of practical completion


	
	
4.3 – Interim Payments 
	
The first Interim Valuation Date is:

one month from Work Commencement Date

	
	
4.3 – Payments due prior to practical completion - percentage of total value of work etc.

	
95%



	
	
4.3 – Payments becoming due on or after practical completion - percentage of the total amount to be paid to the Contractor

	
97.5%

	
	
4.3and 4.8 – Fluctuations provision
	
No fluctuations provision apply 


	
	
4.3 and 4.8 - Percentage addition for Schedule 2 

	
N/A

	
	
4.8.1 - Supply of documentation for computation of amount to be finally certified

	
Three weeks from the date of practical completion.

	
	
5.3 – Contractor’s Public Liability insurance: 

	
£10,000,000 (ten million pounds)

	
	
5.4A, 5.4B and 5.4C - Insurance of the Works etc- alternative provisions

	
5.4C

	
	
5.4A and 5.4B - Percentage to cover professional fees

	
10% 

	
	
5.4C – Insurance arrangements – details of the required policy or policies

	
Are set out in the following documents(s):

Professional Indemnity Insurance £2,000,000.00 for each and every claim

Product Liability £5,000,000.00


	
	
7.2 – Adjudication

	
The Adjudicator is

	
	
7.2 – Nominating Body
	
· The Royal Institution of Chartered Surveyors


	
	
Schedule 1 (paragraph 2.1) - Arbitration – appointer of Arbitrator (and of any replacement)

	
President or a Vice-President:  

· The Royal Institution of Chartered Surveyor



	
	
Execution Page
	
Deed


	
10.
	
Additional Amendments

	

	
	
New Article 9 – 

Incorporation of Additional Amendments:

The modifications to the Articles of Agreement and the Conditions set out below are hereby incorporated in this Contract and the provisions of the Articles of Agreement, the Conditions and Supplementary Conditions shall have effect as so modified. If there is any discrepancy or conflict between the Articles of Agreement, Conditions and Supplementary Conditions and the Additional Amendments the wording of the Additional Amendments shall prevail.


	
	
A1.       TRANSPARENCY

A1.1  	The Contractor acknowledges that the Employer has an obligation to publish information as set out in the Local Government Transparency Code 2015, which is regulated by the Local Government (Transparency Requirements) (England) Regulations 2015.

A1.3	The Contractor agrees that the Contract and the tender documents and any information including but not limited to requests for quotes, advertisement issued by the Employer seeking expressions of interest, the invitation to tender (the “Procurement Information”) issued by the Employer which led to its creation may be published by the Employer save where to do so would disclose information the disclosure of which would:
	
(i)	contravene a binding confidentiality undertaking; and /or
	(ii)	is exempt from disclosure in accordance with the provisions of the Freedom of Information Act 2000. 

A1.4      If any of the situations in Conditions A1 apply the Contractor consents to the Contract or Procurement Information being redacted by the Employer to the extent necessary to remove or obscure the relevant material and being published subject to those redactions.


	
	
A2.        COLLATERAL WARRANTY

A2.1	Within fourteen (14) days of a request from the Employer, the Contractor and or any sub-contractor shall execute and deliver a deed or deeds of collateral warranty in favour of the beneficiary and or the Employer and or any individual land owner in the form of the relevant deed of collateral warranty attached.

A2.2	Where the Employer has given notice to the Contractor under clause A2.1 then the Contractor may not (without the persons referred to in those notices' consent) amend or vary clauses A2.1 to A2.2 (inclusive) or the relevant part of parts of the form of warranty.

A2.3   Notwithstanding any other provisions of the Contract the Employer may withhold any payment due to you under the Contract until such time as any outstanding warranties which have been requested but not provided within the fourteen (14) day period have been satisfactorily executed and delivered to us or our nominated representative.


	
	



