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1 Definitions - In the Contract:

The Authority means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland,
(referred to in this document as "the Authority"), acting as part of the Crown;

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Contract means the agreement concluded between the Authority and the Contractor, including all terms and conditions,
schedules, specifications, plans, drawings, and other documentation, expressly made part of the agreement in
accordance with Clause 2.b;

Contract Price  means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging
and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the
Contractor of its obligations under the Contract;

Contractor means the person, firm or company specified as such in the Contract;

Contractor Commercially Sensitive Information means the information listed as such in Schedule 5 (Contractor’s
Commercially Sensitive Information Form), which is information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables means the goods and/ or services including packaging (and supplied in accordance with any
QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with the
schedule of requirements.

Effective Date of Contract means the date stated on the Contract or, if there is no such date stated, the date upon
which both Parties have signed the Contract;

Firm Price means a price excluding Value Added Tax (VAT) which is not subject to variation;

Legislation means, in relation to the United Kingdom, any Act of Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community
right within the meaning of Section 2 of the European Communities Act 1972;

Notices means all notices, orders, or other forms of communication requiredto be given in writing under or in connection
with the Contract;

Parties means the Contractor and the Authority, and Party shall be construed accordingly;

Subcontractor means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at
any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any partof this Contract and ‘Subcontract’ shall be interpreted accordingly
TransparencylInformation means the contentof this Contract in its entirety, including from time to time agreed changes
to the Contract, and details of any payments made by the Authority to the Contractor under the Contract.

2 General
a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not
b. If there is any inconsistency between these terms and conditions and the associated documents expressly referred to
therein, the conflict shall be resolved according to the following descending order of priority:

(1) the terms and conditions;

(2) the schedules; and

(3) the documents expressly referred to in the agreement.
c. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the oth er
Party.
d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be construed
as a waiver of its rights under the Contract.
e. The Parties to the Contract do not intend that any term of the Contract shall be enforceable by virtue of the Contracts
(Rights of Third Parties) Act 1999 by any person that is not a Party to it.
f. The Contract and any non-contractual obligations arising out of or in connection with it shall be governed by and
construed in accordance with English Law, and subject to Clause 16 and without prejudice to the dispute resolution
procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts. Other jurisdictions may
apply solely for the purpose of giving effect to this Clause 2.f and for enforcement of any judgement, order or award given
under English jurisdiction.
g. This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified
in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract,
or otherwise lawfully terminated.
h. This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract. The
Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings,
whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent misrepresentatio n.
i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or in
part) with immediate effect by giving written notice to the Contractor where the Contractor is in material breach of its
obligations under the Contract. Where the Authority has terminated the Contract under Clause 2.i the Authority shall have
the right to claim such damages as may have been sustained as a result of the Contractor’s material breach of the
Contract.
j. The Authority shall have the right to terminate the contract if the Contractoris declared bankrupt or goes into liquidation
or administration. This is without prejudice to any other rights or remedies under this Contract.

3 Amendments to Contract

a. Any variation to the Contract shall have no effect unless expressly agreed in writing and signed by both Parties
b. Without prejudice to Clause 3.a, where the Authority or the Contractor wishes to introduce a change which is not minor
or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control
Procedure) shall apply.

c. All amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’s Representative
(Commercial), and agreed by both Parties.
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d. The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a
written amendment in accordance with Clause 3.a above has been issued.

4 Severability

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be
deemed not to be included in the Contract but without invalidating any of the remaining provisions of the
Contract; and
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision
by a valid, legal and enforceable substitute provision the effect of which is as close as possible to the intended
effect of the invalid, illegal or unenforceable provision.

5 Transparency

a. Subject to Clause 5.b, but notwithstanding Clause 6, the Contractor understands that the Authority may publish the
Transparency Information to the general public. The Contractor shall assist and cooperate with the Authority to enable
the Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with Clause 5.a, the Authority
shall redact any information that would be exempt from disclosure if it was the subject of a request for information under
the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, including the Contractor
Commercially Sensitive Information.

c. The Authority may consult with the Contractor before redacting any information from the Transparency Information
in accordance with Clause 5.b. The Contractor acknowledges and accepts that its representations on redactions during
consultation may not be determinative and that the decision whether to redact information is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or
the Environmental Information Regulations 2004.

d. Forthe avoidance of doubt, nothing in this Clause 5 shall affect the Contractor’s rights at law.

6 Disclosure of Information
a. Information received or in connection with the Contract shall be managed in accordance with DEFCON 531 (ISC) and
Clause 5.

7 Publicity and Communications with the Media

a. The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with
representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority
has given its prior written consent.

8 Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English Language;
(2) authenticated by signature or such other method as may be agreed between the Parties;
(3) sent for the attention of the other Party’s representative, and to the ad dress set outin the Contract;
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by electronic
mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on the
first Business Day in the place of receipt following the day of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the
day of posting;
(3) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of
receipt by the sender of verification of the transmission from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the
completion of receipt by the sender of verification of transmission from the receiving instrument.

9 Change of Control of Contractor
a. The Contractor shall notify the Representative of the Authority at the address given in Clause 9.b, as soon as
practicable, in writing of any intended, planned or actual change in control of the Contractor, including any
Subcontractors. The Contractor shall not be required to submit any notice which is unlawful or is in breach of either any
pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a notice.
b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall be submitted
to:

TEXT FULLY REMOVED

The Representative of the Authority shall consider the notice of change of control and advise the Contractor in writing of
any concerns the Authority may have. Such concerns may include but are not limited to potential threats to national
security, the ability of the Authority to comply with its statutory obligations or matters covered by the declarations made
by the Contractor prior to Contract Award.

c. The Authority may terminate the Contract by giving written notice to the Contractor within six months of the Authority
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being notified in accordance with clause 9.a. The Authority shall act reasonably in exercising its right of termination
under this condition.

d. If the Authority exercises its right to terminate in accordance with clause 9.c the Contractor shall be entitled to
request the Authority to consider making a payment representing any commitments, liabilities or expenditure incurred by
the Contractor in connection with the Contract up to the point of termination. Such commitments, liabilities or
expenditure shall be reasonably and properly chargeable by the Contractor, and shall otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment under this clause 9.d
must be fully supported by documentary evidence. The decision whether to make such a payment shall be at the
Authority’s sole discretion.

e. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the existing
rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the Contractor or the
Authority additional to the Authority’s rights set out in this condition.

10 Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the
Contract and shall ensure that its Contractor’s representatives are suitably qualified to attend such meetings.

11 Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price. Unless otherwise stated
in Schedule 3, the Contract Price shall be a Firm Price.
b. The Contractor shall ensure that the Contractor Deliverables:
(1) correspond with the specification;
(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that
fitness for purpose shall be limited to the goods being fit for the particular purpose held out expressly by or made
known expressly to the Contractor and in this respect the Authority relies onthe Contractor’s skill and judgement;
and
(3) comply with any applicable Quality Assurance Requirements specified in the Contract.
c. The Contractor shall apply for and obtain any licences required to import any material required for the performance of
the Contract in the UK. The Authority shall provide to the Contractor reasonable assistance with regard to any relevant
defence or security matter arising in the application for any such licence.

12 Delivery/Collection

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee by the
Contractor or collected from the consignor by the Authority.

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on delivery or on
collection in accordance with Clause 12.a.

c. The Authority shall be deemed to have accepted the Contractor Deliverables thirty (30) days after title and risk has
passed to the Authority unless it has rejected the Contractor Deliverables within the same period.

13 Third Party Intellectual Property
a. Claims, liabilities and indemnities in respect of infringements or alleged infringements of Third Party
Intellectual Property Rights shall be handled in accordance with the provisions of DEFCON 632 (Edn 08/12).

14 Payment

a. Payment for Contractor Deliverables will be made by electronic transfer.

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 14.a, the Authority will consider
and verify that invoice in a timely fashion.

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from
the date on which the Authority has determined that the invoice is valid and undisputed.

d. Where the Authority fails to comply with Clause 14.b and there is undue delay in considering and verifying the
invoice, the invoice shall be regarded as valid and undisputed for the purpose of Clause 14.c after a rea sonable time
has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance by
the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies under this
Contract.

f.  Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any
time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the
Contract or under any other contract with the Authority, or with any other Government Department.

15 Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s obligations, d uties

or liabilities under the Contract.

b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such Subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will co nsider
and verify that invoice in a timely fashion;
(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later than
a period of thirty (30) days from the date on which the Contractor has determined that the invoice is valid and
undisputed;
(3) providing that where the Contractor fails to comply with Clause 15.b(1) above, and there is an undue delay
in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the
purposes of Clause 15.b(2) after a reasonable time has passed; and
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(4) requiring the counterparty to that Subcontract to include in any Subcontract which it awards, provisions
having the same effect as Clauses 15.b(1) to 15.b(4).

16 Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through
negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts
may include the use of any alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to Clause 16.a the dispute shall be referred to arbitration
and shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have the power
to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

17 Termination for Corrupt Gifts
The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to the
Contractor at any time after any of the following events:
a. where the Authority becomes aware that the Contractor, its employees, agentsor any Subcontractor (or anyone acting
on its behalf or any of its or their employees):
(1) has offered, promised or given to any Crown servant any gift or financial or other advantage of any kind as
an inducement or reward;
(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 with or without the
knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown;
(3) has entered into this or any other contract with the Crown in connection with which commission has been
paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract is made
particulars of any such commission and of the terms and conditions of any such agreement for the payment thereof
have been disclosed in writing to the Authority.
b. In exercising its rights or remedies to terminate the Contract under Clause 17.a. the Authority shall:
(1) actinareasonable and proportionate manner having regard to such matters as the gravity of, and the identity
of the person committing the prohibited act;
(2) give due consideration, where appropriate, to action other than termination of the Contract, including (without
being limited to):
(a) requiring the Contractor to procure the termination of a Subcontract where the prohibited act is that of
a Subcontractor or anyone acting on its or their behalf;
(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a
Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.
c. Where the Contract has been terminated under Clause 17.a. the Authority shall be entitled to purchase substitute
Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the Authority
in obtaining the Contractor Deliverables in substitution from another supplier.

18 Termination for Convenience
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the Contractor at
least 20 (twenty) business days written notice (or such other period as may be stated Schedule 3 — Contract Data Sheet).
b. Subject to Clause 18.d, the Authority shall indemnify the Contractor against any commitments, liabilities or expenditure
which would otherwise represent an unavoidable loss by the Contractor, subject to:
(1) the Contractor taking all reasonable steps to mitigate such loss; and
(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, reasonably and
actually incurred by the Contractor as a result of the termination of the Contract or relevant part thereof.
c. The Contractor shall include in any Subcontract over £250,000 which it may enter into for the purpose of the Contract
the right to terminate the Subcontract under the terms of Clauses 18.ato 18.b except that:
(1) the notice period for termination shall be as specified in the Subcontract, or if no period is specified 20 (twenty)
business days; and
(2) the Contractor’s right to terminate shall be restricted by including the following additional clause “Provided that
this right is not exercised unless the main contract, or relevant part, has been terminated by the Secretary of State
for Defence in accordance with the provisions of Clause 18”.
d. The Authority’s total liability under the provisions of this Clause shall be limited to the total price of the Contractor
Deliverables payable under the Contract (or relevant part), including any sums paid, due or becoming due to the
Contractor at the date of termination.

19 Contractor’s Records
a. The Contractor and its Subcontractors shall maintain all records specified in and connected with the Contract
(expressly or otherwise) and make them available to the Authority when requested on reasonable notice.
b. The Contractor and its Subcontractors shall also permit access to relevant records that relate to the contractual
obligations to supply goods or services under the Contract, held by or controlled by them and reasonably required by
the Comptroller and Auditor General, their staff and any appointed representative of the National Audit Office, and
provide such explanations and information as reasonably necessary for the following purposes:
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or certify
the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuantto Part Il of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.
c. With regard to the records made available to the Authority under Clause 19.a, and subject to the provisions of
Clause 6, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or
Representative of the Authority, as the Authority may require.
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period of at
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least 6 years from:
(1) the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment,

whichever occurs latest.

20 Goods Specific Conditions
Not Used

21 Project Specific Conditions

Contractors Personnel - Research Workers
a. The Authority accepts the following students, supervisors or other representatives, agents or employees of the
Contractor (or any sub-contractor) to work directly on the contract (“Research Workers”):

TEXT FULLY REMOVED

b. The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changes in the Research Workers
once accepted. Where such a change is necessary, the Contractor shall obtain the prior written consent of the Authority,
which shall not be unreasonably withheld.

c. Should it be necessary to change the Research Workers assigned to and accepted for the work under the Contract the
Contractor shall notify the Authority in writing prior to the personnel starting work on the Contract. A Personal Particulars
- Research Workers Form shall be completed for each additional person and sent to the Authority’s Representative
(Commercial — See Box 1 of Schedule 3 Annex A to the Contract — DEFFORM 111). The appropriate Dstl and MOD
administrative procedures shall need to have been completed to the satisfaction of the Authority before any additional
Contractor’s Personnel may start work on this Contract.

d. All Research Workers engaged in support of the Contract shall have appropriate qualifications and competence and
be in all respects acceptable to the Authority. The Authority reserves the right to reject any pro posed Research Worker(s)
whom it considers unsuitable for any reason. The decision of the Authority shall be final and it shall not be obliged to
provide any reasons.

e. The only exception to process described in this condition is when all of the Contractors proposed Research Workers
hold a full current SC clearance with no restrictions. In that case, even if the classification of the contract work is below
SECRET a Personal Particulars - Research Workers form is not required. The SC provides the Authority with the requisite
level of assurance that the individual is who they say they are and is appropriate to work on the contract. The Contractor
will be required to provide appropriate evidence to demonstrate to the satisfaction of the Authority that the prop osed
Research Workers hold a full current SC clearance.

Invoice Submission

In order to obtain payment the Contractor shall:

a. submit an invoice to the Dstl Accounts Payable at the address set out in Box 11 of Schedule 3 Annex A to the Contract
(DEFFORM 111) and send a PDF copy of the invoice to the Authority’s Representative (Project — see Box 2 of Schedule
3 Annex A to the Contract — DEFFORM 111).

b. Invoices must quote the Contract number and the Schedule 2 ltem numbers.

Deliverable Report Marking
a. All Reportsincluded as Deliverables under the Contract e.g. Progress and/or Final Reports etc. must comply with the
Defence Research Reports Specification (DRRS) @ https://www.gov.uk/guidance/submit-a-report-to-athena which
defines the requirements for the presentation, format and production of scientific and technical reports prepared for MOD.
b. Interim or Progress Reports: The report should detail, document, and summarise the results of work done during the
period covered and shall be in sufficient detail to comprehensively explain the results achieved; substantive performance;
a description of current substantive performance and any problems encountered and/or which may exist along with
proposed corrective action. An explanation of any difference between planned progress and actual progress, why the
differences have occurred, and if behind planned progress what corrective steps are planned.
c. Final Reports: shall describe the entire work performed under the Contract in sufficient detail to explain
comprehensively the work undertaken and results achieved including all relevant technical details of any hardware,
software, process or system developed there under. The technical detail shall be sufficient to permit independent
reproduction of any such process or system.
d. The Contractor is to supply, at no additional cost to the Authority, a Minutes Secretary and produce minutes of the
meetings if necessary.
e. The front page of any Minutes produced as a result of any Meeting between the Authority and the Contractor shall
state:

“Nothing in these Minutes shall be construed as giving authority to proceed on work beyond that provided in the

Contract or vary the terms and conditions of the Contract.”
f. Reports shall be signed on the Contractor’s behalf by a person authorised to commit the Contractor.
g. Marking of Deliverables (Documents)

(1) In accordance with DEFCON 705 there are two categories of Technical Deliverable:
« Full Rights Version
« Limited Rights Version
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(2) In accordance with DEFCON 705 there are two categories of Technical Information:

« Full Rights Information

« Limited Rights Information
(3) In accordance with DEFCON 705 the Contractor shall provide a Full Rights Version of each specified Technical
Deliverable.
(4) In any instance where the Full Rights Version does not provide all of the Technical Information the Contractor
shall also provide a Limited Rights Version containing the balance of deliverable Technical Information.
(5) In accordance with DEFCON 705, the Contractor shall mark each Technical Deliverable in such a manner that
the ownership of the Intellectual Property Rights and the rights of the Authority under DEFCON 705 are clearly stated.
For this purpose the Contractor shall follow the Document Marking Scheme attached at Schedule 6.
(6) If subcontractor information is to be included in reports subject to DEFCON 705 then, unless the IPR in that
information is owned by the Contractor, the name of the subcontractor(s) should be entered in the bracketed fields
below in addition to the name of the Contractor.

Publication (Academia)

a. The Authority and the Contractor agree that it is a mutual aim of each Party that the Contractor publishes the results of
work conducted under this Contract to the maximum extent possible, subject always to the publication requirements of
DEFCON 705 and appropriate protection of the Parties Intellectual Property. In achieving this aim the Parties will consider
issues relating to publication of the results in any review of the scope of the work under the Contract and where possible
adjust the work to accommodate such issues. Any such adjustment to the scope of the work will be mutually agreed and
shall aim to maintain the academic rigour of the project whilst still meeting the Authorities purpose of the Contract.

b. Neither the Contractor nor the Authority shall make use of the other’s name or any of the other party’s customers or
agents of any information obtained under the Contract for publicity purposes without the prior written consent of the other

party.

Third Party Intellectual Property

a. “AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS
Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the Authority
and placement of any contract task under it does not constitute an authorisation by the Crown under Sections 55 and 56
of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such
authorisation by the Authority under its statutory powers must be expressly provided in writing, with reference to the acts
authorised and the specific intellectual property involved."

Ethical Review

a. Dstl would like to draw your attention to The MOD Research Ethics policy which governs all research undertaken or
funded by the MOD that involves the use of human participants. The details of this requirement can be located on the
MOD Research Ethics Committee (MODREC) website, www.science.mod.uk/engagement/modrec/modrec.aspx, which
is on the www.science.mod.uk website under the Engagement section. Information on the MOD'’s ethical requirement is
detailed in JSP_536 (Ethical Conduct and Scrutiny in MOD research Involving Human Participants). This document sets
out the conditions for all investigators conducting research involving human participants as part of the MOD research
programme, both clinical and non-clinical and details the MOD's process for the assessment of research protocols.

b. It shall be a condition of the contract that as certain work must be justified ethically as well as scientifically that the
Authority reserves the right to terminate any contract with immediate effect any work which requires mandatory ethical
approval to proceed where such approval is not given by the relevant review body.

c. For the purposes of these contracts ethical approval should be granted by the MOD’s MODREC committee, Dstl will
assist and help Universities where required with this process. Please note, the committee meets every three months
officially but there are usually cases where we can hold a review in less time and request the committee convene sooner
than the specified intervals. A milestone shall be associated with MODREC approval; if this is unsuccessful the project
shall be halted until the issue is brought to a close, if this cannot be done then the contract shall be terminated at that

point.

Government Furnished Information

The Authority does not give any warranty or undertaking as to the completeness, accuracy or fitness for any purpose of any of
the Authority provided information and neither the Authority nor its agents or employees shall be liable to the Contractor in contract
(sawve as expressly provided elsewhere inthe Contract), tort, statute or otherwise as a result of any inaccuracy, omission, unfitness
for any purpose, or inadequacy of any kind in the Authority provided information.

21 Project Specific DEFCONs

DEFCON Edn. Title
Number
76 (ISC) 12/19 Contractors Personnel at Government Establishments
514A 03/16 Failure of Performance under Research and Development Contracts
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524 10/98 Rejection
525 10/98 Acceptance
531 (ISC) 12/19 Disclosure of Information
532A 04/20 Protection of Personal Data
(Where personal data is not being processed on behalf of the Authority)
604 06/14 Progress Reports
608 10/14 Access and Facilities to be provided by the Contractor
609 (ISC) 03/19 Contractors Records
612 10/98 Loss of Damage to the Articles
632 08/12 Third Party Intellectual Property — Rights & Restrictions. (Refer to clause 13)
642 06/14 Progress Meetings
658 (ISC) 12/19 TEXT FULLY REMOVED
705 11/02 Intellectual Property Rights — Research and Technology
NOTE:

1) DEFCON 76(ISC) will only apply in the event that the Student and/or Supervisor undertake actual
work in connection of supporting this PhD, at any Government Facility.
2) DEFCON 658 (ISC) will require an annual refresh/updates.
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SCHEDULE 1 - ADDITIONAL DEFINITIONS OF CONTRACT

None Declared.
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SCHEDULE 2 - SCHEDULE OF REQUIREMENTS FOR CONTRACT NO: DSTLX1000161145

For: 4 Year Research PhD Studentship
Titled: TEXT FULLY REMOVED
Contractor Deliverables & Interim Payments
Item Specification Delivery Total Firm Price
Number Date Qty (£) Ex VAT
1 Year 1 04/07/2022 1
2 Year 2 04/07/2023 1
3 Year 3 04/07/2024 1
4 Year 4 04/07/2025 1

Total FIRM PRICE Cost : £118,715

Note: Payment shall be made annually in arrears, upon satisfactory completion of the
deliverables at the end of each PhD year.
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SCHEDULE 3 — CONTRACT DATA SHEET

Contract Period Effective date of Contract: 5t July 2021
The Contract expiry date shall be: 4th July 2025
Clause 8 — Notices Notices served under the Contract can be transmitted by electronic mail
Yes
No O

Notices served under the Contract shall be sent to the following address:

Authority: as detailed at Annex A -DEFFORM 111 Appendix - Addresses and Other
Information - Box 1

TEXT FULLY REMOVED

Clause 10 - Progress The Contractor shall be required to attend the following meetings:

Meetings & Presentations | Type: Progress with Short Presentation

Frequency: minimum — Bi-Annually

Location: Via Telephone or as agreed with the Project Manager detailed at Annex A —
DEFFORM 111 Appendix - Addresses and Other Information — Box 2

Clause 10 — Progress The Contractor is required to submit the following Reports:

Reports Type: Technical Progress update/Report

Frequency: Annually

Method of Delivery: Email

Delivery Address: Project Manager as detailed at Annex A —-DEFFORM 111 Appendix -
Addresses and Other Information — Box 2

Clause 11 - Supply of Is a Deliverable Quality Plan required for this Contract?

Contractor Deliverables Yes

and Quality Assurance No X
If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within Business Days of Contract

Award. Once agreed by the Authority the Quality Plan shall be incorporated into the
Contract. The Contractor shall remain at all times, solely responsible for the accuracy,
suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

ISO9001

OTHER DELIVERABLES:

Clause 12 - Contract Deliverables are to be:
Delivery/Collection Delivered by the Contractor X
Special Instructions:

Collected by the Authority []
Special Instructions (including consignor address if different from Contractor’s registered

address):
Clause 18 — Termination The Notice period for terminating the Contract shall be twenty (20) days unless
for Convenience otherwise specified here:
The Notice period for termination shall be Business Days
SCHEDULE 3 DEFFORM 111
ANNEX A (Edn 05/19)
Appendix - Addresses and Other Information
1. Commercial Officer 8. Public Accounting Authority
TEXT FULLY REMOVED TEXT FULLY REMOVED
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2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)
TEXT FULLY REMOVED

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority

Organisation & pointofcontact:

(Where no address is shown please contactthe Project Team in Box2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:
Tel No:

(b) U.LN.

10. Transport. TEXT FULLYREMOVED

5. Drawings/Specifications are available from

11.The Invoice Paying Authority
TEXT FULLY REMOVED

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:

TEXT FULLY REMOVED

7. Quality Assurance Representative:

Commercial staffare reminded thatall Quality Assurance requirements should be
listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for
access to the documents and details of the helpdesk visit
TEXT FULLY REMOVED

*NOTE

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet
Site

TEXT FULLY REMOVED

2. If the required forms or documentation are notavailable on the MOD
Internetsite requests should be submitted through the Commercial Officer
named in Section1.
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SCHEDULE 4 - CONTRACT CHANGE CONTROL PROCEDURE (L.AW. CLAUSE 3.C) FOR
CONTRACT NO: DSTLX1000161145

1. Authority Changes

Subject always to Condition 3 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this
Schedule 4.

2. Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on
the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables

in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal”) in accordance with clause 3 below.

3. Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period
as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall
deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:

(D) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

3 the programme for implementing the Change;

(4 any amendment required to this Contract as a result of the Change, including, where
appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already agreed for

the Contract and shall include, without double recovery, only such charges that are fairly and properly
attributable to the Change.

4, Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority
shall:

(D) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and following such discussions

the Authority may modify the Authority Notice of Change and the Contractor shall as soon as
practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties
may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

D) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in
accordance with Condition 3 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing
(where issued) the Authority Notice of Change.

C. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such
rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense

incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1)
above.

5. Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the
Authority, which shall include all of the information required by Clause 3b above, and the process at
Clause 4 above shall apply.
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SCHEDULE 5- CONTRACTOR’S COMMERCIALLY SENSITIVE INFORMATION FORM
(i.a.w. clause 5) FOR CONTRACT NO: DSTLX1000161145

Contract No: DSTLX1000161145

Description of Contractor’'s Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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SCHEDULE 6 — DEFENCE RESEARCH REPORT SPECIFICATION (DRRS) —

DOCUMENT MARKING SCHEME

Reports comprising technical information DEFCON 705

Full Rights Version

Limited Rights Version

Conditions Of Supply — Full Rights

This document is supplied in confidence to MOD
in accordance with Contract No:
DSTLX1000161145.

The document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests of
[Rights Owner]. (see note 2)

The document is supplied to MOD as a FULL
RIGHTS VERSION under the terms of DEFCON
705 (Edn 11/02) and, except with the prior written
permission of [Rights Owner], MOD’s rights of
use and dissemination in the document are
limited to those set out in that Condition and the
Contract for the use of Full Rights Versions of
Technical Deliverables.

Requests for permission for wider use or
dissemination should be made to the relevant
[Rights Owner] Account Manager.

Conditions Of Supply — Limited Rights

This document is supplied in confidence to MOD
in accordance with Contract No:
DSTLX1000161145.

The document comprises information proprietary
to [Rights Owner] and whose unauthorised
disclosure may cause damage to the interests of
[Rights Owner]. (see note 2)

The document is supplied to MOD as a LIMITED
RIGHTS VERSION under the terms of DEFCON
705 (Edn 11/02) and, except with the prior written
permission of [Rights Owner], MOD’s rights of
dissemination of the document are limited to UK
government departments and to service
providers under the terms of Clause 14 of
DEFCON 705.

Requests for permission for wider use or
dissemination should be made to the relevant
[Rights Owner] Account Manager. (see note 3)

Notes:
1. This must always be the customer’s contract number.
2. Include name of the Rights Owner(s), forexample: supplier name, sub-contractor name(s) or

a combination, as appropriate.

3. If conditions other than DEFCON 705 apply to third party information included in reports
subject to DEFCON 705, then this should be clearly indicated.
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SCHEDULE 7 — STATEMENT OF REQUIREMENTS

TEXT FULLY REMOVED

Reference:

TEXT FULLY REMOVED
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