Official

: “'_t

of Defence

RAFCAM Independent Cost Estimate
Terms and Conditions
Contract Number: 711563450

Between the Secretary of State for Defence of
the United Kingdom of Great Britain and
Northern Ireland

Team name and address: FSAST PT
MOD Abbey Wood.

Neighbourhood 1 Atrium #1207. Walnut 2b
Bristol. BS34 8JH

Name: NS

Role: FsAST Commercial Manager

Date: 04.0#.2024

And

Currie & Brown

150 Holborn, London
EC1N 2NS,UK

Name: NN

Role: Regional Managing Director

Signature: Mctuer

Date: 19 July 2024




Official



Official

Table of Contents

Standardised Contracting Terms (SC2)

* General Conditions... 33

»  Supply of Contractor Deliverables... 42

* License and Intellectual Property... 54

* Pricing and Payment... 60

* Termination... 63

* Project Specific DEFCONS... 67

» Additional Conditions that apply... 70

* Schedule 1 — Definitions of Contract... 75

* Schedule 2 — Schedule of Requirements... 85

* Schedule 3 — Contract Data Sheet... 86

» Schedule 3 — Annex A— DEFFORM 111... 90

» Schedule 4 — Contract Change Control Procedure (i.a.w. Clause 6b)... 92

+ Schedule 5 — Contractor’s Commercial Sensitive Information Form (i.a.w. condition 12)...
96

» Schedule 6 — Hazardous Contractor Deliverables, Materials or Substances Supplied
under the Contract... 97

» Schedule 7 — Timber and Wood- Derived Products Supplied under the Contract... 99

» Schedule 8 — Acceptance Procedure... 100

+ Schedule 10 — Notification of Intellectual property Rights (IPR) Restrictions for Contract
No 711563450 ... 101

» Schedule 11 — Scope of Work... 102



Official

Standardised Contracting Terms

SC2

SC2 (Edn 04/24)

General Conditions

1.General
a.
b.

C.

The defined terms in the Contract shall be as set out in Schedule 1.

The Contractor shall comply with all applicable Legislation, whether specifically referenced in
this Contract or not.

The Contractor warrants and represents, that:

(1)
(2)

3)

(4)

they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

from the Effective Date of Contract and for so long as the Contract remains in force it shall
give the Authority Notice of any litigation, arbitration (unless expressly prohibited from
doing so in accordance with the terms of the arbitration), administrative or adjudication or
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against themselves or a Subcontractor which would
adversely affect the Contractor's ability to perform their obligations under the Contract;

as at the Effective Date of Contract no proceedings or other steps have been taken and
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the
windingup of the company or dissolution or for the appointment of a receiver,
administrative receiver, administrator, liquidator, trustee or similar officer in relation to any
of its assets or revenues;

for so long as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution
or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in
relation to any of its assets or revenues.

Unless the context otherwise requires:

(1)
(2)

3)
(4)

)
(6)

(7)

The singular includes the plural and vice versa, and the masculine includes the feminine
and vice versa.

The words “include”, “includes”, “including” and “included” are to be construed as if they
were immediately followed by the words “without limitation”, except where explicitly stated
otherwise.

The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.
References to any statute, enactment, order, regulation, or other similar instrument shall be
construed as a reference to the statute, enactment, order, regulation, or instrument as
amended, supplemented, replaced or consolidated by any subsequent statute, enactment,
order, regulation, or instrument.

The heading to any Contract provision shall not affect the interpretation of that provision.
Any decision, act or thing which the Authority is required or authorised to take or do under
the Contract may be taken or done only by the person (or its nominated deputy) authorised
in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of
the Authority.

Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.
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2. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the
date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance
with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of
the Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this Condition shall not
exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and
subject to English Law.
b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the

dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or
breach thereof. c.  Subject to clause 4.d any dispute arising out of or in connection with the
Contract shall be determined within the English jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this
Condition 4 and for the enforcement of any judgment, order or award given under English
jurisdiction.
d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following
amendments shall apply to the Contract:
(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law.
b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts
of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings,
controversy or claim of whatever nature arising out of or relating to the Contract or breach
thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within the
Scaottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may
apply solely for the purpose of giving effect to this Condition 4 and for the enforcement of any
judgment, order or award given under Scottish jurisdiction.” (2)  Clause 40.b shall be amended
to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration
shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall
have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules,
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the performance
of the Contract will not, in any way violate or conflict with any provision of law, statute, rule,
regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that
the Contract does not conflict with or result in a breach or termination of any provision of, or
constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon any
of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall survive

any termination of the Contract for any reason whatsoever and shall remain fully enforceable as
between the Parties notwithstanding such a termination.
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g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the
Parties agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree
pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet)
as their agents to accept on their behalf service of all process and other documents of whatever
description to be served on the Contractor in connection with any litigation or arbitration within the
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to the Contract that
Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith.

5. Precedence
a. If there is any inconsistency between the different provisions of the Contract the inconsistency
shall be resolved according to the following descending order of precedence:
(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3
(Contract Data Sheet);
(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.
b. If either Party becomes aware of any inconsistency within or between the documents referred
to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve
that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties
fail to reach agreement, and if either Party considers the inconsistency to be material to its rights and
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in
accordance with Condition 40 (Dispute Resolution).

6. Formal Amendments to the Contract
a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives acting on
their behalf). Such written agreement shall consist of:
(1)the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used) and;
(2)the Contractor's unqualified acceptance of the contractual amendments as evidenced by the
DEFFORM 10B duly signed by the Contractor.
b. Where required by the Authority in connection with any such amendment, the Contractor shall
(as so required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive
so as to cover and support all of the Contractor's liabilities and obligations under and in connection
with the Contract (as amended by such amendment) or provide a revised Parent Company
Guarantee with such DEFFORM 10B to achieve the same purposes.
C. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at
the time of amendment:
(1)if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle
with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON
127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate
arrangements with all its Subcontractors affected by the Change or Changes in accordance with
clause 5 of DEFCON 643 (SC2); or
(2)if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract
Regulations 2014 (each as amended from time to time).
Changes to the Specification
d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the
Contractor under the Contract shall conform in all respects with the Specification.
e. The Contractor shall use a configuration control system to control all changes to the
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Specification. The configuration control system shall be compatible with ISO 9001 (latest published
version) or as specified in the Contract.

7. Authority Representatives
a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or
(3) the doing of any other thing that may reasonably be undertaken by an individual acting on
behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this

Condition 7.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as
being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).

8. Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
(1)such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect
and shall be deemed not to be included in the Contract but without invalidating any of the
remaining provisions of the Contract; and
(2)the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable
provision by a valid,legal and enforceable substitute provision the effect of which is as close as
possible to the intended effect of the invalid, illegal or unenforceable provision.

o

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising any
right or remedy shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other
right or remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written
consent of the other Party.

11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person
who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties
to the Contract declare that they have no intention to grant any such right.

12. Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of
Information), the Contractor understands that the Authority may publish the Transparency Information
and Publishable Performance Information to the general public.

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the
Transparency Information and Publishable Performance Information in a format readily accessible
and reusable by the general public under an open licence where applicable.
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C. If, in the Authority's reasonable opinion, publication of any element of the Transparency
Information and Publishable Performance Information would be contrary to the public interest, the
Authority shall be entitled to exclude such Information from publication. The Authority acknowledges
that it would expect the public interest by default to be best served by publication of the
Transparency Information and Publishable Performance Information in its entirety. Accordingly, the
Authority acknowledges that it shall only exclude Transparency Information and Publishable
Performance Information from publication in exceptional circumstances and agrees that where it
decides to exclude Information from publication on that basis, it will provide a clear statement to the
general public explaining the categories of information that have been excluded from publication and
reasons for withholding that information.
d. The Contractor shall assist and co-operate with the Authority as reasonably required to
enable the Authority to publish the Transparency Information and Publishable Performance
Information, in accordance with the principles set out above, including through compliance with the
requirements relating to the preparation of Publishable Performance Information set out in clause
12.e to 12.i. Where the Authority publishes Transparency Information, it shall:
(1) before publishing, redact any Information that would be exempt from disclosure if it was the
subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the
Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including
Sensitive information;

(2)taking account the Sensitive Information set out in Schedule 5, consult with the Contractor
where the Authority intends to publish Information which has been identified as Sensitive
Information. For the avoidance of doubt the Authority, acting reasonably, shall have absolute
discretion to decide what information shall be published or be exempt from disclosure in
accordance with the FOIA and/or the EIR; and

(3) present information in a format that assists the general public in understanding the relevance
and completeness of the information being published to ensure the public obtain a fair view on
how this Contract is being performed.
Publishable Performance Information
e. Within three (3) months of the effective date of Contract the Contractor shall provide to the
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft
Publishable Performance Information KPI Data Report consistent with the content requirements of
Schedule 9.
f. If the Authority rejects any draft Publishable Performance Information the Contractor shall
submit a revised version of the relevant KPI Data Report for further approval by the Authority with
five (5) business days of receipt of any notice or rejection, taking account of any recommendations
for revision and improvement to the report provided by the Authority. This process shall be repeated
until the parties have an agreed version of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the
Authority for each quarter at the frequency referred to in the agreed Schedule 9.
h. Any dispute in connection with the preparation and/or approval of Publishable Performance

Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution
procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in this
Contract.

13. Disclosure of Information
a. Subject to clauses 13.d to 13.i and Condition 12 each Party:
(1)  shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written consent
of the other Party, which consent shall not unreasonably be withheld, except that the
Contractor may disclose Information in confidence, without prior consent, to such persons
and to such extent as may be necessary for the performance of the Contract;
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(3)  shall not use any of that Information otherwise than for the purpose of the Contract; and
(4)  shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.
The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the
Contract:
(1)  is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract; and
(2) s treated in confidence by them and not disclosed except with the prior written consent of
the Authority or used otherwise than for the purpose of performing work or having work
performed for the Authority under the Contract or any subcontract.
The Contractor shall ensure that their employees are aware of the Contractor’s arrangements
for discharging the obligations at clauses 13.a and 13.b before receiving Information and shall
take such steps as may be reasonably practical to enforce such arrangements.
A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either
Party:
(1)  exercises rights of use or disclosure granted otherwise than in consequence of, or under,
the Contract;
(2) has the right to use or disclose the Information in accordance with other Conditions of the
Contract; or (3) can show:
(@) that the Information was or has become published or publicly available for use otherwise
than in breach of any provision of the Contract or any other agreement between the Parties; (b)
that the Information was already known to it (without restrictions on disclosure or use) prior to
receiving the Information under or in connection with the Contract;
(c)that the Information was received without restriction on further disclosure from a third party
which lawfully acquired the Information without any restriction on disclosure; or
(d)from its records that the same Information was derived independently of that received under
or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality.

Such disclosure shall in no way diminish the obligations of the Parties under this Condition. f.
The Authority may disclose the Information:

(1)  to any Central Government Body for any proper purpose of the Authority or of the relevant

Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM

Treasury for the purpose of ensuring effective cross-Government procurement processes,

including value for money and related purposes. Where such a disclosure is made the Authority

shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting
requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant
or other person engaged by any of the entities defined in Schedule 1 (including
benchmarking organisations) for any purpose relating to or connected with the Contract;

(5)  subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its
rights under the Contract; or
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(6) on aconfidential basis to a proposed body in connection with any assignment, novation or
disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent
than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will
endeavour to provide the Contractor with 3 Business Days' notice in advance of such disclosure. In
relation to a disclosure of Information made under clause 13.1.(3) above, if reasonably requested by
the Contractor within 2 Business Days of such notice being given, where the Authority has not
already done so, it will endeavour to procure from the intended recipient of the Information an
agreement containing confidentiality terms the same as, or substantially similar to, those placed on
the Authority under this Condition.

h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

i. The Authority shall not be in breach of the Contract where disclosure of Information is made
solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or
the Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the
time for compliance under the Act or the Regulations, the Authority shall consult the Contractor
where the Authority is considering the disclosure of Information under the Act or the Regulations and,
in any event, shall provide prior notification to the Contractor of any decision to disclose the
Information. The Contractor acknowledges and accepts that their representations on disclosure
during consultation may not be determinative and that the decision whether to disclose Information in
order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its
own discretion, subject always to the provisions of the Act or the Regulations.

j- Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

14. Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate
with representatives of the press, television, radio or other media on any matter concerning the
Contract unless the Authority has given its prior written consent.

15. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority in writing at the address given in
clause 15.c

(1)  as soon as practicable of any intended, planned or actual change in control of the Contractor
and/or their First-Tier Sub-contractor; and

(2)  Immediately on the Contractor being aware of any actual change of control of any Lower-Tier
Sub-Contractor.

b. The Contractor shall include in any such notification any concerns the Contractor may have with the
change of control. Such concerns may include but are not limited to potential threats to national security
and security of supply. The Contractor shall not be required to submit any notice which is unlawful or is
in breach of either any pre-existing non-disclosure agreement or any regulations governing the conduct
of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal sanction
arising from issuing such a notice.

Each notice of change of control shall be taken to apply to all contracts with the Authority.
Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

10
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Bristol, BS34 8JH
and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk

d. The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not
limited to potential threats to national security, the ability of the Authority to comply with its statutory
obligations or matters covered by the declarations made by the Contractor prior to contract award. The
Contractor shall be required to submit a response to the concerns raised by the Authority, including any
plans to mitigate those concerns, within 14 calendar days (or as agreed by the parties) of receipt of the
Authority’s written concerns, for the Authority’s consideration.

e. To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with the
Contractor to seek to resolve the Authority’s concerns. The Contractor agrees to answer the Authority’s
questions or requests for clarification promptly.

f. Where the Authority considers, in its absolute discretion, that the risk may be appropriately mitigated,
the Contractor shall implement any agreed mitigations promptly and, in any case, within the timescales
required by the Authority. Where the Contractor fails to do so, clause 15.g. shall apply.

g. The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor
(and/or request the Contractor to terminate any relevant First-Tier or Lower-Tier Sub-Contractor’s
contract) within six months of the Authority being notified in accordance with clause 15.a. The Authority
shall act reasonably in exercising its right of termination, including, but not limited to, taking into
account the Contractor’s own assessment of the change of control.

Where the Authority terminates the Contract in accordance with clause 15.g, subject to clause
15.i, the Contractor may request payment for any unavoidable commitments, liabilities or
expenditure incurred by the Contractor in connection with the Contract up to the point of
termination. The Authority shall act reasonably when assessing the Contractor’s request for
payment although the parties agree that the Authority shall retain the sole discretion, acting
reasonably, to decide whether to make such requested payment in accordance with clause 15.i.
i. Any requests for payment by the Contractor must be submitted promptly and the Contractor shall

demonstrate to the reasonable satisfaction of the Authority that such request for payment:

(1) is reasonable and properly chargeable;

(2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination

of the Contract; and
(3) is fully supported by documentary evidence.

In the event that the Contractor fails to demonstrate any of the conditions set out at 15.i.(1)-(3),
the Authority may reject such request for payment.

k. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice
the existing rights of the Authority or the Contractor under the Contract nor create or imply any
rights of either the Contractor or the Authority additional to the Authority’s rights set out in this
Condition.

l. The Contractor shall include provisions equivalent to those set out in this Condition in all relevant

subcontracts.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive

environmental approach that identifies, considers, and where possible, mitigates the environmental

impacts of their supply chain. The Contractor shall provide evidence of so doing to the Authority on
demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and connected
with the Contract (expressly or otherwise) and make them available to the Authority when requested
on reasonable notice.

b. The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held by or
controlled by them and reasonably required by the Comptroller and Auditor General, their staff and

11
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any appointed representative of the National Audit Office, and provide such explanations and
information as reasonably necessary for the following purposes:
(1)  to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.
C. With regard to the records made available to the Authority under clause 17.a of this Condition,
and subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit
records to be examined and if necessary copied, by the Authority, or Representative of the Authority,
as the Authority may require.
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:
(1)  the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment, whichever occurs latest.

18. Notices
a. A Notice served under the Contract shall be:
(1)  inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);
(4)  marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b.  Notices shall be deemed to have been received: (1) if delivered by hand, on the day of
delivery if it is the recipient’s Business Day and otherwise on the first Business Day of the
recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means: (a)  if transmitted between 09:00 and
17:00 hours on a Business Day (recipient’s time) on completion of receipt by the sender of
verification of the transmission from the receiving instrument; or (b)  if transmitted at any
other time, at 09:00 on the first Business Day (recipient’s time) following the completion of
receipt by the sender of verification of transmission from the receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are
suitably qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times
and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail
as a minimum:

(1)  performance/Delivery of the Contractor Deliverables; (2)
risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

12
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Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with
the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the
provision of the Contractor Deliverables to enable it to comply with this obligation. b. ~ The
Contractor shall:
(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract
Data Sheet) in providing the Contractor Deliverables; and
(2)discharge their obligations under the Contract with all due skill, care, diligence and operating
practice by appropriately experienced, qualified and trained personnel.
c. The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant
to the Contract and shall extend to any remedial services provided by the Contractor. d.  The
Contractor shall: (1)  observe, and ensure that the Contractor’s Team observe, all health and
safety rules and regulations and any other security requirements that apply at any of the Authority’s
premises;
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues
which arise in relation to the Contractor Deliverables; and
(3)before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall
mark each Contractor Deliverable clearly and indelibly in accordance with the requirements of
the relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence of
such requirements, the Contractor Deliverables shall be marked with the MOD stock reference,
NATO Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule
of Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength, serviceability or
corrosion resistance of the Contractor Deliverables.

c.  The marking shall include any serial numbers allocated to the Contractor Deliverable.

d.  Where because of its size or nature it is not possible to mark a Contractor Deliverable with the
required particulars, the required information should be included on the package or carton in
which the Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and
Labelling (excluding Contractor Deliverables containing Munitions)).

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) a.
Packaging responsibilities are as follows:
(1) The Contractor shall be responsible for providing Packaging which fully complies with the
requirements of the Contract.
(2) The Authority shall indicate in the Contract the standard or level of Packaging required for
each Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including
the PPQ) is not indicated in the Contract, the Contractor shall request such instructions from the
Authority before proceeding further.
(3) The Contractor shall ensure all relevant information necessary for the effective performance
of the Contract is made available to all Subcontractors.
(4)Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the
Contractor or Authority, as appropriate.
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The Contractor shall supply Commercial Packaging meeting the standards and requirements of
Def Stan 81-041 (Part 1). In addition, the following requirements apply:
(1) The Contractor shall provide Packaging which:
(a)  will ensure that each Contractor Deliverable may be transported and delivered to the
consignee named in the Contract in an undamaged and serviceable condition; and
(b) is labelled to enable the contents to be identified without need to breach the package;
and
(c) is compliant with statutory requirements and this Condition.
(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will
be acceptable, provided that it complies with the following criteria:
(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to
be contained in an individual package, which has been selected as being the most suitable
for issue(s) to the ultimate user;
(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in
accordance with clauses 22.i to 22.I. References to "PPQ packages" in subsequent text
shall be taken to include Robust Contractor Deliverables; and
(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to
22 k.
The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:
(1) The Health and Safety At Work Act 1974 (as amended);
(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);
(3) The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).
The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities
or similar derogations, for UK or worldwide shipment by all modes of transport in accordance
with the regulations relating to the Dangerous Goods and:
(1)  The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and (2)
The Air Navigation (Amendment) Order 2019.
As soon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At
Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).
The Contractor shall comply with the requirements for the design of MLP which include clauses

22.f and 22.g as follows:

(1)  Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by
an MPAS registered organisation, or one that although non-registered is able to demonstrate to
the Authority that their quality systems and military package design expertise are of an
equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from: DES LSOC SpSvcs--SptEng-Pkg1

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk
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(b)  The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and
be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging
designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part4). (3) The
Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish the
SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or
their Status’).

(4)New designs shall not be made where there is an existing usable SPIS, or one that may be

easily modified.

(5)Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise

stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall

upload this information on to SPIN in Adobe PDF.

(6)All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded

by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)Where it is necessary to use an existing SPIS design, the Contractor shall ensure the

Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or

if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall

ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data

requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of
new or modified SPIS designs shall be applied:

(1)  If the Contractor or their Subcontractor is the PDA they shall: (a)  On receipt of
instructions received from the Authority’s representative nominated in Box 2 Annex A to
Schedule 3 (Contract Data Sheet), prepare the required package design in accordance
with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion
of any design work, provide the Authority with the following documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract; and
ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.
(c)  Where the PDA is not a registered organisation, then they shall obtain approval for
their design from a registered organisation before proceeding, then follow clause
22.9.(1)(b).
(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall
not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the
Authority or a registered organisation before proceeding with manufacture of
Packaging. To allow designs to be provided in ample time, they should apply for SPIS designs
as soon as practicable.
(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to
produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their
design from a registered organisation using DEFFORM 129a before proceeding, then follow
clause 22.g.(1)(b).
(4)Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow
clauses 22.g.(1)(a) and 22.g.(1)(b).
If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain
written approval from the Commercial Officer before providing them. Any approval given will be
subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.
In addition to any marking required by international or national legislation or regulations, the
following package labelling and marking requirements apply:
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(1)  Ifthe Contract specifies UK or NATO MPL, labelling and marking of the packages shall be
in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:
(a) Labels giving the mass of the package, in kilograms, shall be placed such that they
may be clearly seen when the items are stacked during storage.
(b)  Each consignment package shall be marked with details as follows:
i. name and address of consignor;
ii.  name and address of consignee (as stated in the Contract or order); iii.
destination where it differs from the consignee's address, normally either:
(i). delivery destination / address; or
(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station, where
that mode of transport is used;
iv.  the unique order identifiers and the CP&F Delivery Label / Form which shall be
prepared in accordance with DEFFORM 129J.
(i). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.1.
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be marked,
using details of the Contractor Deliverables as shown in the Contract schedule, to state the
following:

(@)  description of the Contractor Deliverable;
(b)  the full thirteen digit NATO Stock Number (NSN);
(c) the PPQ;
(d)  maker's part/ catalogue, serial and / or batch number, as appropriate; (¢) the
Contract and order number when applicable;
) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;
(g) shelf life of item where applicable;
(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def
Stan 81041);
(i) any statutory hazard markings and any handling markings, including the mass of
any package which exceeds 3kg gross; and
) any additional markings specified in the Contract.
Bar code marking shall be applied to the external surface of each consignment package and to
each PPQ package contained therein. The default symbology shall be as specified in Def Stan
81041 (Part 6). As a minimum the following information shall be marked on packages:
(1)  the full 13-digit NSN;
(2)  denomination of quantity (D of Q);
(3) actual quantity (quantity in package);
(4)  manufacturer's serial number and / or batch number, if one has been allocated; and (5)
the CP&F-generated unique order identifier.
Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a
label to be directly attached, then a tag may be used. Any difficulties over size or positioning of
barcode markings shall initially be referred to the organisation nominated in Box 3 of Annex Ato
Schedule 3 (Contract Data Sheet).
The requirements for the consignment of aggregated packages are as follows:
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(1)  With the exception of packages containing Dangerous Goods, over-packing for delivery to
the consignee shown in the Contract may be used by the consignor to aggregate a number
of packages to different Packaging levels, provided that the package contains Contractor

Deliverables of only one NSN or class group. Over-packing shall be in the cheapest commercial
form consistent with ease of handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@) class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order); (d)
destination if it differs from the consignee's address, normally either:
i. delivery destination / address; or
ii. transit destination, if the delivery address is a point of aggregation /

disaggregation and / or onward shipment e.g. railway station, where that mode
of transport is used;

(e)  where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be placed
in the case / container. If the Contractor Deliverables listed in the delivery note are
packed in several cases, the consignee's copy shall be placed in the first case and a
separate list detailing the contents shall be prepared for each case after the first and
placed in the case to which it relates. Each case is to be numbered to indicate both
the number of the case and the total number of cases concerned e.g. 1/3, 2/3, 3/3;

() the CP&F-generated shipping label; and

(9) any statutory hazard markings and any handling markings.

Authorisation of the Contractor to undertake Packaging design, or to use a packaging design,
that was not part of the original requirement under the Contract, shall be considered as an
alteration to the specification in accordance with Condition 6 (Formal Amendments to the
Contract).

The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and
Annex | and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines for
Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

In any design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of
compliance shall be a contractor record in accordance with Condition 17 (Contractor’s
Records).

This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a
design failure), or Packaging fails and this is attributed to the Packaging supplier, then the
supplier shall be liable for the cost of replacing the Packaging.

Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any
standard including Def Stans or STANAGS in any invitation to tender or Contract document
means the edition and all amendments extant at the date of such tender or Contract.
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u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23.Plastic Packaging Tax

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in
accordance with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the
Contract.

C. On reasonable notice being provided by the Authority, the Contractor shall provide and make
available to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment

required to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on
reasonable notice being provided by the Authority, the Contractor shall provide any such information
that the Authority requires in relation to any such adjustment.

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all
records relating to PPT and make them available to the Authority when requested on reasonable
notice for reasons related to the Contract.

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging
Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide
the Authority with such information and documentation that it requires to enable the Authority to carry
out due diligence checks and satisfy itself that the Contractor has complied with the requirements of
the PPT Legislation. This shall include, but is not limited to the Contractor providing:

(1)  confirmation of the tax status of any Plastic Packaging Component;

(2) documents to confirm that PPT has been properly accounted for;

(3) product specifications for the packaging components, including, but not limited to, the
weight and composition of the products and any other product specifications that may be
required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation to
the provision of Plastic Packaging Components.

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or
conduct an audit on the Contractor, to ensure any information that has been provided in accordance
with clause 23.f above is accurate.

h. In the event the Contractor is not required to register for PPT they (and to the extent
applicable, their sub-contractors) shall provide the Authority with a statement to this effect and, to the
extent reasonably required by the Authority on reasonable notice, supporting evidence for that
statement.

i. The Contractor shall provide, on the Authority providing reasonable notice, any information
that the Authority may require from the Contractor for the Authority to comply with any obligations it
may have under the PPT Legislation.

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor
Deliverables
a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.
b.  The Contractor shall provide to the Authority:
(1)  for each Substance, Mixture or Article supplied in meeting the criteria of classification as
hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a
UK REACH compliant Safety Data Sheet (SDS);
(2)  where Mixtures supplied do not meet the criteria for classification as hazardous according
to GB CLP but contain a hazardous Substance an SDS is to be made available on
request; and
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(3) for each Article whether supplied on its own or part of an assembly that contains a
Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate List of
Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w of the Article,
sufficient information, available to the Contractor, to allow safe use of the Article including, as a
minimum, the name of that Substance.

For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1)  ifthe Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the
SDS/safety information and forward it to the Authority and to the address listed in clause
24.i below; and

(2)  if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information
supplied, shall report this information in writing to the Contractor.

The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances,
Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the
Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design
Requirements for Weapons and Associated Systems.

If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations S1 2017/1075, the
Contractor shall additionally provide details in Schedule 6 of: (1)  activity; and

(2) the substance and form (including any isotope).

If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties
which emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of
the magnetic flux density at a defined distance, for the condition in which it is packed.

Any SDS to be provided in accordance with this Condition, including any related information to
be supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and
24.c.(1), any information arising from the provisions of clauses 24.f and 24.g and the completed
Schedule 6, shall be sent directly to the Authority’s Point of Contact as specified in the
Schedule 3 as soon as practicable, and no later than one (1) month prior to the Contract
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet).

So that the safety information can reach users without delay, the Authority shall send a copy
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only
hardcopy is available, to the addresses below:

(1)  Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for
OME are not to be sent to HSIS and must be held by the respective Authority Delivery Team.

Failure by the Contractor to comply with the requirements of this Condition shall be grounds for
rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any
withholding of information concerning hazardous Substances, Mixtures or Articles in Contractor
Deliverables shall be regarded as a material breach of Contract under Condition 43 (Material
Breach) for which the Authority reserves the right to require the Contractor to rectify the breach
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immediately at no additional cost to the Authority or to terminate the Contract in accordance
with Condition 43.

Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos
location / building, the Contractor must comply with the Logistic Commaodities and Services
Transformation (LCST) Supplier Manual.

Timber and Wood-Derived Products
All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1)  shall comply with the Contract Specification; and
(2)  must originate either:
(a) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.
In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied
by the Contractor under the Contract shall originate from a forest source where management of
the forest has full regard for:
(1)  identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;
(2) mechanisms for resolving grievances and disputes including those relating to tenure and
use rights, to forest management practices and to work conditions; and
(3) safeguarding the basic labour rights and health and safety of forest workers.
If requested by the Authority, the Contractor shall provide to the Authority Evidence that the
Timber and Wood-Derived Products supplied to the Authority under the Contract comply with
the requirements of clause 25.a or 25.b or both.

The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the

Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request.

e.

If the Contractor has already provided the Authority with the Evidence required under clause

25.c, the Contractor may satisfy these requirements by giving details of the previous notification
and confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or
both. f.  The Contractor shall maintain records of all Timber and Wood-Derived Products
delivered to and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g.

Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:
(1)  arecord tracing the Recycled Timber to its previous end use as a standalone object or as
part of a structure; and
(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.
The Authority reserves the right to decide, except where in the Authority’s opinion the timber
supplied is incidental to the requirement and from a low risk source, whether the Evidence
submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the event that the
Authority is not satisfied, the Contractor shall commission and meet the costs of an
Independent Verification and resulting report that will:
(1)  verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.
The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
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Amendments to the statistical reporting requirement will be made in accordance with Condition
6 (Formal Amendments to the Contract).

The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and
WoodDerived Products Supplied under the Contract: Data Requirements), the data or
Information the Authority requires in respect of Timber and Wood-Derived Products delivered to
the Authority under the Contract, or in respect of each order in the case of a Framework
Agreement, or at such other frequency as stated in the Contract. The Contractor shall send all
completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements), including nil returns where appropriate, to the Authority’s Representative
(Commercial).

The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with
Condition 6 (Formal Amendments to the Contract).

The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1)  companies that have a full registered status under the Forestry Commission and Timber

Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme
(more detailed information can be accessed at www.forestry.gov.uk) and all such wood
shall be treated for the elimination of raw wood pests and marked in accordance with that
Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex Il of

the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”, Publication No 15 published by the Food and
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can
be accessed at www.fao.org).

26. Certificate of Conformity

a.

Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable
Quality Plan, the CofC shall be in English unless stated otherwise in the Contract. One copy of the
CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall be
provided to the Consignee upon Delivery and the CofC will clearly detail the Articles (quantities, part
numbers, batch numbers, NSNs etc) that are contained in a specific delivery.

Each CofC shall be clearly identified as a conformity document and should include the wording
"Certificate of Conformity" (or similar) in the title of the document to allow for easy identification.

The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s
Records).

The Information provided on the CofC shall include:

(1) Contractor’s name and address;
(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number and/or CP&F (Contracting,

Purchasing and Finance) Purchase Order Number;

(4) Details of any approved concessions (clearly linked to the relevant item);
(5) Acquirer name and organisation;

(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) Line item numbers when there is more than one line item on the CofC;
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(9) Description of Contractor Deliverable, including part number, specification and configuration status;

(10)NATO Stock Number (NSN) (where allocated);
(11) Identification marks, batch and serial numbers in accordance with the Specification; (12) Quantities;

(5 ) S A signed and dated statement by
the Contractor’s Authorised Personnel that the Contractor Deliverables comply with the
requirements of the Contract and approved concessions. The signing of the CofC may be in the
form of a signature or traceable stamp. The Contractor’s Authorised Personnel shall mean a
competent person appointed and authorised by the Contractor to sign a CofC.

(T4 e e e Exceptions or additions to the above
are to be documented.

Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration
of traceability and design provenance through the supply chain the Contractor shall include in any
relevant subcontract the requirement for the Information called for at clause 26.d. The Contractor shall
ensure that this Information is available to the Authority through the supply chain upon request in
accordance with Condition 17 (Contractor Records).

Access to Contractor’s Premises
The Contractor shall provide to the Authority’s Representatives following reasonable Notice,

relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing
the Contract.

b.

As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a

are included in their subcontracts with those suppliers identified in the Contract. The Authority,
through the Contractor, shall arrange access to such Subcontractors.

28.

a.

b.

Delivery / Collection

Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.
Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting
on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree administrative arrangements for Delivery
and provide any Information pertinent to Delivery requested,;

(2)  comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data

Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2
(Schedule of Requirements) by the Delivery Date between the hours agreed by the
Parties.

Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting
on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: (1)

contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to Schedule
3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data

Sheet);
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(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d.  Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1)  onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or

(2) onthe Collection of the Contractor Deliverables from the Consignor by the Authority once
they have been made available for Collection by the Contractor in accordance with clause
28.c.

29. Acceptance
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:
(1)the Authority does any act in relation to the Contractor Deliverable which is inconsistent with
the Contractor’s ownership; or
(2)the time limit in which to reject the Contractor Deliverables defined in clause 30.b has
elapsed.

30. Rejection and Counterfeit Materiel Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the

Specification or any other terms of the Contract, then (without limiting any other right or remedy that

the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part).

The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and

cost.

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1)  notify the Contractor in writing of its suspicion and reasons therefore;

(2) where reasonably practicable, and if requested by the Contractor within 10 Business Days
of such notification, (at the Contractor’s own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i)
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for
validation or testing purposes.

(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable or
consignment for validation or testing purposes by the Contractor (at the Contractor’'s own
risk and expense);

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed by
the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at
30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the
definition of Counterfeit Materiel; and
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(6) determine, on the balance of probabilities and strictly on the evidence available to it at the
time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel.

d.  Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor
Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide written
notification to the Contractor of the rejection.

e. Inaddition to its rights under 30.a and 30.b (Rejection), where the Authority has determined
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit
Materiel, it shall be entitled to:

(1)  retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not
possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
consignment;

and such retention shall not constitute acceptance under Condition 29 (Acceptance).

f. Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject
to the agreement of the Authority (and at the Contractor’'s own risk and expense and subject to
any reasonable controls and timeframe agreed), arrange for:

(1)  the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is reasonably satisfied does not contain Counterfeit Materiel.

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 30.e, including where the Authority permits the Contractor to remove
nonCounterfeit Materiel under clause 30.f but the Contractor fails to do so within the period
agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any
combination of, the following rights:

(1) todispose of it responsible, and in a manner that does not permit its reintroduction into the
supply chain or market;

(2) topassitto a relevant investigatory or regulatory authority;

(3) toretain conduct or have conducted further testing including destructive testing, for further
investigatory, regulatory or risk management purposes. Results from any such tests shall,
at the discretion of the Authority, be shared with the Contractor; and/or

(4) torecover the appropriate, attributable, and reasonable costs incurred by the Authority in
respect of testing, storage, access, and/or disposal of it from the Contractor;

and exercise of the rights granted at clauses 30.9.(1) to 30.g.(3) shall not constitute acceptance

under Condition 29 (Acceptance).

h.  Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 30.g.(4). If the value of the scrap or other disposal
payment exceeds the amount due to the Authority under clause 30.9.(4) then the balance shall
accrue to the Contractor.

i. The Authority shall not use a retained Contract Deliverable or consignment other than as
permitted in clauses 30.c — 30.k.

j- The Authority may report a discovery of Counterfeit Materiel and disclose information
necessary for the identification of similar materiel and its possible sources.

k. The Contractor shall not be entitled to any payment or compensation from the Authority as a
result of the Authority exercising the rights set out in clauses 30.c — 30.k except:

(1) inrelation to the balance that may accrue to the Contractor in accordance with clause
30.h; or

(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that
the Authority has made an incorrect determination in accordance with clause 30.c.(5). In
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such circumstances the Authority shall reimburse the Contractors reasonable costs of
complying with clause 30.c.

Diversion Orders

The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the
quickest means available as agreed by the Authority.

The Authority reserves the right to cancel the Diversion Order.

If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.

If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred
in complying with the Diversion Order or cancellation. Claims are to be submitted by the
Contractor to the Authority’s Commercial Officer together with applicable receipts and agreed
as an amendment to the Contract in accordance with Condition 6 (Formal Amendments to the
Contract). The Contractor shall comply with the requirements of the Diversion Order upon
receipt of the Diversion Order.

Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such
time as it is handed over to the Authority.

Lice

nces and Intellectual Property

33.

a.

Import and Export Licences
If, in the performance of the Contract, the Contractor needs to import into the UK or export
out of the UK anything not supplied by or on behalf of the Authority and for which a UK
import or export licence is required, the responsibility for applying for the licence shall rest
with the Contractor. The Authority shall provide the Contractor with sufficient information,
certification, documentation and other reasonable assistance in obtaining any necessary UK
import or export licence.

When an export licence or import licence or authorisation either singularly or in combination
is required from a foreign government for the performance of the Contract, the Contractor
shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall:

(1)ensure that when end use or end user restrictions, or both, apply to all or part of any

Contractor Deliverable (which for the purposes of this Condition shall also include information,

technical data and software), the Contractor, unless otherwise agreed with the Authority, shall

identify in the application:

(@) the end user as: His Britannic Majesty’s Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and

(2)include in the submission for the licence or authorisation a statement that "information on the
status of processing this application may be shared with the Ministry of Defence of the United
Kingdom".
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c. Ifthe Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence or import
licence or authorisation from a foreign government is required, the responsibility for instituting
expeditious action to apply for and obtain the licence shall rest with the Contractor or that
Subcontractor. For the purposes of this Condition materiel shall mean information, technical data
and items, including Contractor Deliverables, components of Contractor Deliverables and software.
d.  Where the Contract performance requires the export of materiel for which a foreign export
licence or import licence or authorisation is required, the Contractor shall include the dependencies
for the export licence or import licence or authorisation application, grant and maintenance in the
Contract risk register and in the risk management plan for the Contract, with appropriate review
points. Where there is no requirement under the Contract for a risk management plan the Contractor
shall submit this information to the Authority’s representative.

e. During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to the
conditions to a foreign export licence or import licence or authorisation to enable the Authority to
reexport or re-transfer a licensed or authorised item or licensed or authorised information from the
UK to a non-licensed or unauthorised third party. If the Authority makes such a request it will consult
with the Contractor before making a determination of whether the Authority or the Contractor is best
placed in all the circumstance to make the request. Where, subsequent to such consultation the
Authority notifies the Contractor that the Contractor is best placed to make such request:

(1)  the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request
and, where it has no objection, file an application to seek a variation of the applicable
export licence or import licence or authorisation in accordance with the procedures of the
licensing authority. Where the Contractor has an objection, the Parties shall meet within
five (5) working days to resolve the issue and should they fail the matter shall be
escalated to an appropriate level within both Parties’ organisations, to include their
respective export licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested
variation.

f. Where the Authority determines that it is best placed to make such request the Contractor
shall provide sufficient information, certification, documentation and other reasonable assistance as
may be necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and
reasonable charge for this service based on the cost of providing it.

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to
foreign export control, import control or both the Contractor shall use reasonable endeavours to
incorporate in each subcontract equivalent obligations to those set out in this Condition. Where it is
not possible to include equivalent terms to those set out in this Condition, the Contractor shall report
that fact and the circumstances to the Authority.

i. Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient information,
certification, documentation and other reasonable assistance to facilitate the granting of export
licences or import licences or authorisations by a foreign Government in respect of the performance
of the Contract.

j- The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.
k. The Contractor shall use reasonable endeavours to identify whether any Contractor

Deliverable is subject to:
(1)  anon-UK export licence, authorisation or exemption; or
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(2) any other related transfer or export control, that imposes or will impose end use, end user
or re-transfer or re-export restrictions, or restrictions on disclosure to individuals based
upon their nationality. This does not include the Intellectual Property-specific restrictions
of the type referred to in Condition 34 (Third Party Intellectual Property — Rights and
Restrictions).

l. If at any time during the term of the Contract the Contractor becomes aware that all or any
part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the
Authority of this as soon as reasonably practicable by providing details in the DEFFORM 528 or
other mutually agreed alternative format. Such notification shall be no later than thirty (30) days of
knowledge of any affected Contractor Deliverable and in any event such notification shall be not less
than thirty (30) days prior to delivery of the Contractor Deliverables.

m. If the information to be provided under clause 33.| has been provided previously to the
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements by
giving details of the previous notification and confirming they remain valid and satisfy the provisions
of clause 33.I.

n. During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses 33.1 or
33.m of which they become or are aware that would affect the Authority’s ability to use, disclose, re-
transfer or reexport an item or part of it as is referred to in those clauses by issuing an updated
DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a specific
request by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of
any changes in the information notified previously under clause 33.I or 33.m of which they become
aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part
of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority.

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or are
identified by the Contractor, the Contractor shall immediately inform the Authority by issuing an
updated DEFFORM 528. Within Ten (10) days of such notification, the Contractor shall propose to
the Authority actions to mitigate the impact of such restrictions. Such proposals may include, where
appropriate, mutually supported attempts to obtain removal or modification to the restrictions or to
obtain appropriate authorisations from the relevant foreign government. The Authority shall notify the
contractor within Ten (10) days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement the proposal. q.
If the restrictions prevent the Contractor from performing their obligations under the Contract and
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the
Authority may at its absolute discretion elect to amend the contract in accordance with Condition 6 or
as otherwise may be provided by the Contract, or to terminate the Contract. Except as set outin
clause 33.r, in the event of termination in these circumstances termination shall be on fair and
reasonable terms having regard to all the circumstances including payments already made and that
would otherwise be due under the Contract, costs incurred by the Contractor and benefits received
by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such
fair and reasonable terms failing which either Party may refer the matter to dispute resolution in
accordance with the provisions in the Contract.

r. In the event that the restrictions notified to the Authority pursuant to clause 33.1 were known or
ought reasonably have been known by the Contractor (but were not disclosed) at contract award or if
restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably
to have been known by the Contractor at the date of submission of the most recent DEFFORM 528
submitted to the Authority in accordance with clause 33.1, termination under clause 33.q will be in
accordance with Condition 43 (Material Breach) and the provisions of clause 33.v will not apply. s.
The Authority shall use reasonable endeavours to identify any export control restrictions applying to
materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the
Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in
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respect of which the Services are to be provided, and that materiel is subject to a non-UK export

licence, authorisation, exemption or other related transfer or export control as described in the

provisions of clause 32 .k, the Authority shall provide a completed DEFFORM 528 or will provide a

new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of knowledge and

in any case not later than thirty (30) days prior to the delivery of such materiel to the Contractor.

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the Authority
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the
event that the

Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to the

Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to the

Contractor of any material to which the updated or new disclosure relates, the Parties will meet as

soon as reasonably practicable to discuss how to mitigate the impact of the incomplete or inaccurate

disclosure.

u. Where:

(1)restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clauses 33.s or 33.t or both; or

(2)any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect
or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or

incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually

supported attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. If the restrictions or incorrect or inaccurate
information adversely affect the ability of the Contractor to perform their obligations under the

Contract, the matter shall be handled under the terms of Condition 6 (Formal Amendments to the

Contract) or as may otherwise be provided by the Contract as appropriate and if no alternative

solution satisfies the essential terms of the Contract and the restrictions have not been removed,

modified or otherwise satisfactorily managed within a reasonable time the Authority may terminate

the Contract. Termination under these circumstances will be under the terms of Condition 42

(Termination for Convenience) and as referenced in the Contract.

V. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property — Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority
as soon as they become aware of:

(1)  any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the
Contract or to use by the Authority of anything required to be done or delivered under the
Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of the
Contract or subsequent use by the Authority of anything delivered under the Contract and,
where appropriate, the notification shall include such Information as is required by Section
2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the Authority
of anything required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.
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b. If the Information required under clause 34.a has been notified previously, the Contractor may
meet their obligations by giving details of the previous natification.
C. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of

any question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that
the manufacture or provision under the Contract of Contractor Deliverables normally available from
the Contractor as a COTS item or service is an infringement of a UK patent or registered design not
owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement
of the third party owning such patent or registered design, be given exclusive conduct of any and all
negotiations for the settlement of any claim or the conduct of any litigation arising out of such
question. The Contractor shall indemnify the Authority, its officers, agents and
employees against any liability and cost arising from such allegation. This Condition shall not apply
if:
(1)  the Authority has made or makes an admission of any sort relevant to such question;
(2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949;
(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract. e.

In the event that the Authority has entered into negotiation in respect of a claim for compensation, or
legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith
authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a
relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949 and to use any model, document or information
relating to any such invention or design which may be required for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the Effective
Date of Contract, then unless it has been otherwise agreed, under the provisions of Sections 55
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the
Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it
is the subject of a UK Patent or UK Registered Design, for the purpose of performing the
Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor
after the Effective Date of Contract, then:

(1)  ifthe owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents
and employees against liability, including the Contractor’s costs, as a result of infringement by
the Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the United Kingdom in the performance of the Contract when such infringement arises
from or is incurred by reason of the Contractor following any specification, statement of work or
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instruction in the Contract or using, keeping or disposing of any item given by the Authority for
the purpose of the Contract in accordance with the Contract.

The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and
employees against liability, including the Authority’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the UK in the performance of the Contract when such infringement arises from or is
incurred otherwise than by reason of the Contractor following any specification, statement of
work or instruction in the Contract or using, keeping or disposing of any item given by the
Authority for the purpose of the Contract in accordance with the Contract.

The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1)  arelevant discharge has been given under Section 2 of the Defence Contracts Act 1958,
or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977,
Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs
and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified to
the Authority under clause 34.a.

Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949
or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1)  released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any
item to be supplied under the Contract or otherwise in the performance of the Contract;

(2)  misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright,
database right, Design Right or the like protection in any part of the world in respect of any
item provided by the Authority for the purpose of the Contract but only to the extent that
the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the Contract,
but only to the extent that Contractor’s use of that Information is for the purposes intended
when it was disclosed by the Authority.

The general authorisation and indemnity is:

(1)  clauses 34.a — 34.m represents the total liability of each Party to the other under the

Contract in respect of any infringement or alleged infringement of patent or other Intellectual

Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising
as a result, directly or indirectly, of a claim for infringement or alleged infringement of any
patent or other IPR owned by a third party;
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(3) aParty against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the
subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities claimed
or made of which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(6) following a notification under clause 34.n.(3), the Party notified shall advise the other Party
in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or
defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of such
negotiations.

o. Ifatany time a claim or allegation of infringement arises in respect of copyright, database right,
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable
by the Contractor to the Authority, the Contractor may at their own expense replace the item
with an item of equivalent functionality and performance so as to avoid infringement or breach.
The Parties will cooperate with one another to mitigate any claim or damage which may arise
from use of third party IPR.

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under
Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of
the Contract by the Authority and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by
the Authority under its statutory powers must be expressly provided in writing, with reference to
the acts authorised and the specific intellectual property involved. Notification of Intellectual
Property Rights (IPR) Restrictions

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the
Contract as project specific DEFCONs at Clause 45, or where required by Clauses 34.a. - 34.q.,
the Contractor warrants and confirms that all Intellectual Property Rights restrictions and
associated export restrictions relating to the use or disclosure of the Contractor Deliverables
that are notifiable under those Conditions, or of which the Contractor is or should reasonably be
aware as at Effective Date of Contract, are disclosed in Schedule 10 (Notification of Intellectual
Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property;
(2) DEFCON 90 - including copyright material supplied under clause 5; (3)

DEFCON 91 - limitations of Deliverable Software under clause 3b.

s.  The Contractor shall promptly notify the Authority in writing if they become aware during the
performance of the Contract of any required additions, inaccuracies or omissions in Schedule
10. t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.

Pricing and Payment

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data
Sheet).
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b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or
other duty payable. The Contractor shall not make any claim for drawback of UK import duty on any
part of the Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 36.b the Contractor will be required to register their
details

(Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement
tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the
Authority will consider and verify that invoice in a timely fashion.
c. The Authority shall pay the Contractor any sums due under such an invoice no later than a

period of 30 days from the date on which the Authority has determined that the invoice is valid and
undisputed.

d. Where the Authority fails to comply with clause 36.a and there is undue delay in considering
and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of
clause 36.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a
waiver of its rights and remedies under the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any
amount owing at any time from the Contractor to the Authority against any amount payable by the
Authority to the Contractor under the Contract or under any other contract with the Authority, or with
any other Government Department.

37.Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or
non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the
Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the circumstances of
any supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs
(HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum
due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of
Contractor Deliverables, and all other payments under the Contract according to the law at the
relevant tax point.

C. The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes to
it, within twenty (20) Business Days of becoming aware the liability is other than at the standard rate
of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority may
require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The
Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling
from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving that
ruling unless they propose to challenge the ruling. Where the Contractor challenges the ruling, they
shall supply to the Authority a copy of any final decisions issued by HMRC on completion of the
challenge within three (3) Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any
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UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible for
ensuring they take into account any changes in VAT law regarding registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register there
for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in
addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum
equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in
relation to the Contractor Deliverables within thirty (30) calendar days of a written request for
payment of any such sum by the Contractor.

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not
be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both
input taxes). However, these input taxes will be allowed where it is established that, despite the
Contractor having taken all reasonable steps to recover them, it has not been possible to do so.
Where there is any doubt that the Contractor has complied with this requirement the matter shall be
resolved in accordance with Condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event
that HMRC so determines, the Contractor shall pay any interest charged on any assessment or
penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable from
the Authority under the Contract or any other contract. The Contractor shall supply the Authority with
a copy of all correspondence between HMRC and the Contractor’s advisors regarding the VAT
assessment within three (3) Business Days of a written request from the Authority for such
correspondence.

38. Debt Factoring
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance
with Condition 10 (Assignment of Contract), the Contractor may assign to a third Party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof due to the
Contractor under the Contract (including interest which the Authority incurred through late payment
under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of the
right to receive payment of the Contract Price (or any part thereof) under this Condition 38 shall be
subject to:
(1)  reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 36.f;
(2) all related rights of the Authority under the Contract in relation to the recovery of sums due
but unpaid; and

(3)  the Authority receiving notification under both clauses 38.b and 38.c.(2).

b. In the event that the Contractor obtains from the Authority the consent to assign the right to
receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the
Authority in writing of the assignment and the date upon which the assignment becomes effective. c.
The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2); and
(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority in
accordance with clauses 38.a.(1) and 38.a.(2).
d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in
all other respects after the assignment and shall not be amended without the prior approval of the
Authority.

39. Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.
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b. Where the Contractor enters into a subcontract, they shall cause a term to be included in

such subcontract:
(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor
will consider and verify that invoice in a timely fashion;
(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice
no later than a period of thirty (30) days from the date on which the Contractor has determined
that the invoice is valid and undisputed;
(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an
undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid
and undisputed for the purposes of clause 39.b.(2) after a reasonable time has passed; and
(4)requiring the counterparty to that subcontract to include in any subcontract which it awards,
provisions having the same effect as clauses 39.b.(1) to 39.b.(4).

Termination

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating

to the Contract through negotiations between the respective representatives of the Parties having

authority to settle the matter, which attempts may include the use of any alternative dispute
resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall

be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this

clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the
arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration

Act 1996.

C. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration

process (including any awards) shall be confidential between the Parties, except as may be lawfully

required in judicial proceedings relating to the arbitration or otherwise.

41.Termination for Insolvency or Corrupt Gifts Insolvency:

a.  The Authority may terminate the Contract, without paying compensation to the Contractor, by
giving written Notice of such termination to the Contractor at any time after any of the following
events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law,
any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner
of the firm making a composition or a scheme of arrangement with them or their
creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of
a firm constituted under English law, any partner of the firm unless it is withdrawn within
three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay their debts if:

(a) they have failed to comply with or to set aside a Statutory demand under Section 268
of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand
on them; or
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(b) execution or other process to enforce a debt due under a judgement or order of the
court has been returned unsatisfied in whole or in part.
(7) the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates. Where
the Contractor is a company registered in England:
(9) the presentation of a petition for the appointment of an administrator; unless it is

withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or
(10)  the court making an administration order in relation to the company; or
(11)  the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or
(12)  the company passing a resolution that the company shall be wound-up; or
(13)  the court making an order that the company shall be wound-up; or (14) the
appointment of a Receiver or manager or administrative Receiver.
Where the Contractor is a company registered other than in England, events occur or are carried out
which, within the jurisdiction to which they are subject, are similar in nature or effect to those
specified in clauses 41.a.(9) to 41.a.(14) inclusive above.
b.  Such termination shall be without prejudice to and shall not affect any right of action or remedy
which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c.  The Contractor shall not do, and warrants that in entering the Contract they have not done any
of the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any
kind as an inducement or reward;

(a) for doing or not doing (or for having done or not having done) any act in relation to the
obtaining or execution of this or any other Contract with the Crown; or

(b) for showing or not showing favour or disfavour to any person in relation to this or any
other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which commission
has been paid or has been agreed to be paid by them or on their behalf, or to their
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any such agreement for the payment thereof have been
disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence under
the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to
this Contract or any other contract with the Crown, the Authority shall be entitled:

(1) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) to recover from the Contractor any other loss sustained in consequence of any breach of
this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:
(1) act in a reasonable and proportionate manner having regard to such matters as the

gravity of, and the identity of the person performing, the prohibited act;
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(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(a) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;
(b) requiring the Contractor to procure the dismissal of an employee (whether their own or
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of
such employee.

f. Recovery action taken against any person in His Majesty's service shall be without prejudice to

any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by
giving the Contractor at least twenty (20) Business Cays written notice (or such other period as may
be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or
relevant part thereof, shall terminate without prejudice to the rights of the parties already accrued up
to the date of termination. Where only part of the Contract is being terminated, the Authority and the
Contractor shall owe each other no further obligations in respect of the part of the Contract being
terminated, but will continue to fulfil their respective obligations on all other parts of the Contract not
being terminated.

b. Following the above notification the Authority shall be entitled to exercise any of the following
rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the Contractor

Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 42.b.(2) and 42.b.(3) of this Condition.

C. Where this Condition applies (and subject always to the Contractor’s compliance with any
direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused
and undamaged materiel and any Contractor Deliverables in the course of manufacture
that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as
the Contractor shall, with the agreement of the Authority, choose to retain;
(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such
agreement within a period as the Authority may specify, a list of:
(@)  all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture, that are liable to be taken
over by, or previously belonging to the Authority, and shall deliver such materiel and
Contractor Deliverables in accordance with the directions of the Authority;
(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices
for each Service performed, or partially performed, in accordance with the Contract.
d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the
Contractor by reason of the termination of the Contract, subject to:
(1) the Contractor taking all reasonable steps to mitigate such loss; and
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(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total
price of the Contractor Deliverables payable under the contract (or relevant part), including any sums
paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to
42.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period is
specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the Authority in accordance with the
provisions of this Condition 42.

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s
direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where
the Contractor is in material breach of their obligations under the Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have
the right to claim such damages as may have been sustained as a result of the Contractor’s material
breach of the Contract, including but not limited to any costs and expenses incurred by the Authority
in:

(1)  carrying out any work that may be required to make the Contractor Deliverables comply
with the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.

44. Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of
either Party accrued prior to termination. The Conditions that expressly or by implication have effect
after termination shall continue to be enforceable even after termination.
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45. Project specific DEFCONs and DEFCON SC variants that apply to this contract

DEFCON 076 (SC2)
DEFCON 76 (SC2) (Edn. 11/22) - Contractor's Personnel At Government Establishments

DEFCON 127

DEFCON 127 (Edn 08/21) - Price Fixing Condition for Contracts of Lesser Value

DEFCON 532A

DEFCON 532A (Edn. 05/22) -Protection Of Personal Data (Where Personal Data is not being
processed on behalf of the Authority)

DEFCON 540 (SC2)
DEFCON 540 (SC2) (Edn. 05/23) — Conflicts of Interests

DEFCON 658 (SC2)
DEFCON 658 (SC2) (Edn. 10/22) — Cyber
DEFCON 703

DEFCON 703 (Edn. 06/21) — Intellectual Property Rights — Vesting in The Authority

DEFCON 658 - Cyber Risk Profile - Moderate

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Low, as defined in Def
Stan 05-138.

You are required to complete a Supplier Assurance Questionnaire (SAQ) via this link SAQ
Form. The Risk Assessment Reference number for this requirement is RAR-240524A03.

DEFCON 532A (SC2)

DEFCON 532A (SC2) (Edn. 05/22) — Protection of Personal Data (Where Personal Data is
not being processed on behalf of the Authority)

Russian and Belarusian Exclusion Condition for Inclusion in Contracts Russian and
Belarusian Exclusion Condition for Inclusion in Contracts

1. The Contractor shall, and shall procure that their Sub-contractors shall, notify the
Authority in writing as soon as they become aware that:
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a. the Contract Deliverables and/or Services contain any Russian/Belarussian
products and/or services; or

b. that the Contractor or any part of the Contractor’s supply chain is linked to
entities who are constituted or organised under the law of Russia or Belarus, or under
the control (full or partial) of a Russian/Belarusian person or entity. Please note that this
does not include companies:

(1) registered in the UK or in a country with which the UK has a relevant
international agreement providing reciprocal rights of access in the relevant field of
public procurement; and/or

(2)  which have significant business operations in the UK or in a country with which
the UK has a relevant international agreement providing reciprocal rights of access in
the relevant field of public procurement.

2. The Contractor shall, and shall procure that their Sub-contractors shall, include in such
notification (or as soon as reasonably practicable following the notification) full details of the
Russian products, services and/or entities and shall provide all reasonable assistance to the
Authority to understand the nature, scope and impact of any such products, services and/or
entities on the provision of the Contract Deliverables and/or Services.

3. The Authority shall consider the notification and information provided by the Contractor
and advise the Contractor in writing of any concerns the Authority may have and/or any action
which the Authority will require the Contractor to take. The Contractor shall be required to
submit a response to the concerns raised by the Authority, including any plans to mitigate
those concerns, within 14 business days of receipt of the Authority’s written concerns, for the
Authority’s consideration.

4, The Contractor shall include provisions equivalent to those set out in this clause in all
relevant Sub-contracts.

General Conditions

Third Party IPR Authorisation
AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of
the Contract by the Authority and placement of any contract task under it does not constitute
an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949. The Contractor acknowledges that any such
authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

Intellectual Property Rights
DEFCON 703

DEFCON 703 (Edn. 06/21) — Intellectual Property Rights — Vesting in The Authority
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Payment Terms

In accordance with Condition 36. payment shall be made in full upon completion of the
deliverables as detailed in the SOR (Schedule 2.)
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46 Additional conditions that apply to this Contract

SC2 - ITN - Annex A - Limitation of Contractors Liability
1.LIMITATIONS ON LIABILITY

Definitions

1.1 Inthis Condition [1] the following words and expressions shall have the meanings given
to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (Sl
2003/2426) as amended, each to the extent that it relates to the processing of personal data
and privacy;

“Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. In no event shall a failure or delay in the delivery of an
Authority responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;

‘DPA 2018 means the Data Protection Act 2018;

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1)
of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or
code of practice judgment of a relevant court of law, or directives or requirements of any
regulatory body, delegated or subordinate legislation or notice of any regulatory body.
“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred
to in [N/A];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of
x years /on x date] or on earlier termination of this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019; Unlimited
liabilities

1.2 Neither Party limits its liability for:
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1.2.1 death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable);

1.2.2  fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4  any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the
following:

1.3.1  for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to:

1.3.1.1  the Contractor's indemnity in relation to DEFCON 91 (Intellectual
Property in Software) and Condition 34 (Third Party IP — Rights and
Restrictions);

1.3.1.2  the Contractor's indemnity in relation to TUPE at Schedule (N/A);

1.3.2  for any indemnity given by the Authority to the Contractor under this Contract,
including but not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of
Performance under Research and Development Contracts);

1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule (N/A);
1.3.3  breach by the Contractor of DEFCON 532A (SC2).

1.3.4  tothe extent it arises as a result of a Default by either Party, any fine or penalty
incurred by the other Party pursuant to Law and any costs incurred by such other Party
in defending any proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the
other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or
the Single Source Contract Regulations 2014, as amended from time to time, shall not
be excluded or limited under the provisions of Clauses 1.4 and/or 1.5 below.

Financial limits
1.4  Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1 [throughout the Term] the Contractor's total liability in respect of losses that are
caused by Defaults of the Contractor shall in no event exceed:

1.4.1.1 in respect of DEFCON 76 (SC2) Zero pounds (£0.00) in aggregate;

1.4.1.2 inrespect of Condition 43b Ten Thousand pounds (£10,000) in
aggregate;

1.4.1.3 inrespect of DEFCON 611 (SC2) Zero pounds (£0.00) in aggregate;
and

1.4.1.4  inrespect of condition 28d Zero pounds (£0.00) in aggregate;
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1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3,
the Contractor's total liability throughout the Term in respect of all other liabilities (but
excluding any Service Credits paid or payable in accordance with [N/A] and [N/A],
whether in contract, in tort (including negligence), arising under warranty, under statute
or otherwise under or in connection with this Contract shall be Ten Thousand pounds
(£10,000) in aggregate.

1.4.3  on the exercise of any and, where more than one, each option period or agreed
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set
outin Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on and from
each such exercise or extension of the Term, the Authority shall be able to claim up to
the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract.

1.5 Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the
Authority's total liability (in aggregate) whether in contract, in tort (including negligence), under
warranty, under statute or otherwise under or in connection with this Contract shall in respect
of all liabilities (taken together) be limited to the Charges paid by the Authority in the relevant
Contract Year in respect of any and all claims in that Contract Year.

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential loss

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.7.1 indirect loss or damage;

1.7.2  special loss or damage;

1.7.3  consequential loss or damage;

1.7.4  loss of profits (whether direct or indirect);

1.7.5 loss of turnover (whether direct or indirect);

1.7.6  loss of business opportunities (whether direct or indirect); or

1.7.7  damage to goodwill (whether direct or indirect), even if that Party was
aware of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the
following losses incurred by the Authority to the extent that they arise as a result of a Default
by the Contractor:

1.8.1  any additional operational and administrative costs and expenses arising from
the Contractor's Default, including any costs paid or payable by the Authority:

1.8.1.1 to any third party;

1.8.1.2  for putting in place workarounds for the Contractor Deliverables and
other deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with
the consequences of the Default;
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1.8.2  any or all wasted expenditure and losses incurred by the Authority arising from
the Contractor's Default, including wasted management time;

1.8.3  the additional cost of procuring and maintaining in place transitional assistance
and replacement deliverables for the remainder of the Term and any option period or
agreed extension to the Term (including legal and other consultants' fees,
reprocurement project costs, other expenses associated with such exercise and any
increase in the fees for the replacement services over and above the Contract Price that
would have been payable for the relevant Contractor Deliverables);

1.8.4  any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to the
extent the Authority data, other data or software can be recovered or reconstituted, the
fees, costs and expenses of reconstituting such Authority data, data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including
damage under DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of profits
or other award made for, infringement of any third-party Intellectual Property Rights or
breach of any obligations of confidence;

1.8.7  any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third party
by the Authority) as a result of the Default (including the extension or replacement of
such contracts);

1.8.8  any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty; or

1.8.9  any savings, discounts or price reductions during the Term and any option
period or agreed extension to the Term committed to by the Contractor pursuant to this
Contract.

Invalidity

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.10  Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition
34 or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that
such third party claim:

1.101 arises naturally and ordinarily as a result of the Contractor's failure to provide
the Contractor Deliverables or failure to perform any of its obligations under this
Contract; and
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1.10.2 is a type of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or the
Contractor), such claim to be construed as direct losses for the purpose of this Contract.

No double recovery

1.11  Neither Party shall be entitled to employ such rights and remedies available to it so as
to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as to
recover the full extent of any recoverable losses suffered or incurred, including any remedies
the Authority may have against any guarantor.
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SC2 Schedules

Schedule 1 - Definitions of Contract
Article means, in relation to clause 24 and Schedule 6 only, an object
which during production is given a special shape, surface or design
which determines its function to a greater degree than does its
chemical composition;

Articles means (except in relation to Schedule 10) the Contractor
Deliverables (goods and/or the services), including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any QA
requirements if specified) which the Contractor is required to
provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports.

Authority means the Secretary of State for Defence acting on behalf of the
Crown;

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of Condition 7;

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

Central Government Body a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal); c. ~ Non-
Ministerial Department; or
d. Executive Agency;

Collect means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

Commercial Packaging means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

Conditions means the terms and conditions set out in this document;
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Consignee

Consignor

Contract

Contract Price

Contractor

Contractor Deliverables

Control

CPET

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will
be dispatched or Collected;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition 6 ( Formal
Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of
the Contract may be assigned by the Contractor with the consent
of the Authority;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or

corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control
of the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
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Dangerous Goods

DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy;
Crown Use in relation to a patent means the doing of anything
by virtue of

Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are

capable of posing a risk to health, safety, property or the

environment which are prohibited by regulation, or classified and

authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable

Pressure Equipment Regulations 2009 (CDG) (as amended 2011);

b.  European Agreement Concerning the International Carriage

of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of

Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous Goods by
Air; f. International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.kid.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

Denomination of Quantity (D means the quantity or measure by which an item of material is of

Q) managed;

Design Right(s)

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;
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Diversion Order

Effective Date of Contract

Evidence

Firm Price

First-Tier Sub-Contractor

FLEGT

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have signed the Contract;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means a Sub-contractor directly engaged by the Contractor to
provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of the Contract;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of
timberconsuming countries to reduce the extent of illegal logging;

Government Furnished Assets is a generic term for any MOD asset such as equipment,

(GFA)

Hazardous Contractor
Deliverable

Independent Verification

information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released,;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

49



Official

Information

Issued Property

Legal and Sustainable

Legislation

Lower-Tier Sub-Contractor

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

Mixture

MPAS Registered Organisation

MPAS Certificated Designer

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or
in connection with the Contract;

means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement". The edition current on the
day the Contract documents are issued by the Authority shall apply;

means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, or any exercise of Royal Prerogative;

means any Sub-contractor other than any First-Tier SubContractor
at any lower level of the supply chain engaged to provide
Contractor Deliverables wholly or substantially for the purpose of
performing (or contributing to the performance of) the whole or any
part of the Contract;

means Packaging that provides enhanced protection in accordance
with Def Stan 81-041 (Part 1), beyond that which Commercial
Packaging normally provides for the military supply chain;

is a MOD sponsored scheme to certify military Packaging designers
and register organisations, as capable of producing acceptable
Services Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041 (Part 1);

means a mixture or solution composed of two or more substances;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable of
both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and certified
to MPAS requirements;
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NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties

means the North Atlantic Treaty Organisation which is an
intergovernmental military alliance based on the North Atlantic
Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;

Plastic Packaging Components shall have the same meaning as set out in Part 2 of the Finance Act

PPT

PPT Legislation

Primary Packaging

Quantity(PPQ)

Publishable Performance
Information

2021 together with any associated secondary legislation;

means a tax called “plastic packaging tax” charged in accordance
with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and Schedule 915
of the Finance Act 2021 together with any secondary legislation
made under powers contained in Part 2 of the Finance Act 2021.
This includes, but is not limited to, The Plastic Packaging Tax
(Descriptions of Products) Regulations 2021 and The Plastic
Packaging Tax (General) Regulations 2022;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means any of the Information in Schedule 9 (KPI Data Report) as it
relates to Key Performance Indicator where it is expressed as
publishable in the table in Schedule 9 which shall not contain any
Information which is exempt from disclosure which shall be
determined by the Authority; and which shall not constitute
Sensitive Information;
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Recycled Timber means recovered wood that
prior to being supplied to the
Authority had an end use as a
standalone object or as part of a
structure. Recycled Timber
covers:

a. pre-consumer reclaimed wood
and wood fibre and industrial byproducts;

b. post-consumer
reclaimed wood and wood fibre,
and driftwood;

c.reclaimed timber abandoned
or confiscated at least ten years
previously; it excludes sawmill
co-products;

Robust Contractor Deliverables shall mean Robust items as
described in Def Stan 81-041
(Part 2)

Safety Data Sheet has the meaning as defined in
the Registration, Evaluation,
Authorisation and Restriction of
Chemicals (REACH)
Regulations 2007 (as amended);

Schedule of Requirements means Schedule 2 (Schedule of
Requirements), which identifies,
either directly or by reference,
Contractor Deliverables to be
provided, the quantities and
dates involved and the price or
pricing terms in relation to each
Contractor Deliverable;

Sensitive Information means the Information listed in
the completed Schedule 5
(Contractor’s Sensitive
Information), which is
Information notified by the
Contractor to the Authority, which
is acknowledged by the Authority
as being sensitive, at the point at
which the Contract is entered
into or amended (as relevant)
and remains sensitive
information at the time of
publication;
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Short-Rotation Coppice

Specification

STANAG4329

Subcontractor

Substance

means a specific management
regime whereby the poles of
trees are cut every one to two
years and which is aimed at
producing biomass for energy. It
is exempt from the UK
Government timber procurement
policy. For avoidance of doubt,
Short-Rotation Coppice is not
conventional coppice, which is
subject to the timber policy;

means the description of the
Contractor Deliverables,
including any specifications,
drawings, samples and / or
patterns, and shall include any
document or item which,
individually or collectively is
referred to in Schedule 2
(Schedule of Requirements).
The Specification forms part of
the Contract and all Contractor
Deliverables to be supplied by
the Contractor under the
Contract shall conform in all
respects with the Specification;

means the publication NATO
Standard Bar Code Symbologies
which can be sourced at
https://www.dstan.mod.uk/fags.h
tml;

means any subcontractor
engaged by the Contractor or by
any other subcontractor of the
Contractor at any level of
subcontracting to provide
Contractor Deliverables wholly
or substantially for the purpose
of performing (or contributing to
the performance of) the whole or
any part of this Contract and
‘Subcontract’ shall be interpreted
accordingly;

means a chemical element and
its compounds in the natural

state or obtained by any manufacturing process, including any
additive necessary to preserve its stability and any impurity
deriving from the process used, but excluding any solvent which
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may be separated without affecting the stability of the substance

or changing its composition; Timber and Wood-Derived means

timber (including

Products Recycled Timber and Virgin
Timber but excluding Short-
Rotation Coppice) and any
products that contain wood or
wood fibre derived from those
timbers. Such products range
from solid wood to those where
the manufacturing processes
obscure the wood element;

Transparency Information means the content of this
Contract in its entirety, including
from time to time agreed
changes to the Contract, except
for (i) any Information which is
exempt from disclosure in
accordance with the provisions
of the Freedom of Information
Act 2000 (FOIA) or the
Environmental Information
Regulations 2004 (EIR), which
shall be determined by the
Authority, and (ii) any Sensitive
Information;

Virgin Timber means Timber and Wood-
Derived Products that do not include
Recycled Timber.

Where project specific DEFCONSs are included under Condition 45 definitions shall be in
accordance with DEFCON 501.
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Schedule 2 - Schedule of Requirements

OFFICIAL-SENSITIVE - COMMERCIAL

Item | Specification | Consign | Packaging| Delivery Total Qty
No ee Requirem | Date Total inc. Packaging
Address pnts inc. (and Delivery if
Code PPQ and specified in Schedule
(full (?q[fc_} (§§ 3 (Contract Data
etailed in
deress DEFFORM Sheet)
. 96)
detailed
in
DEFFOR
M
96)
N/a Within 4 weeks of 1 £12,500.00
1 Independent contract date.
Cost Estimate
Report

This table to be
completed by the
Contractor as part of
the ITN submission.

OFFICIAL-SENSITIVE - COMMERCIAL
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SC2 - Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 8 weeks after Contract Award.

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:

English

Condition 7 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

Commercial: | | I B G od.gov.uk (as per Annex A to Schedule 3 (DEFFORM
111))

Project Manager: | NG od.cov.uk (as per Annex A to Schedule 3)
(DEFFORM 111))

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority:  (as per Annex A to Schedule 3 (DEFFORM 111))
Contractor: 150 Holborn London EC1N 2NS For the attention of || Gz
Notices can be sent by electronic mail?

Yes

Condition 19.a — Progress Meetings:
The Contractor shall be required to attend the following meetings:

Progress Meetings Details: N/A
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Condition 19.b — Progress Reports:

The Contractor is required to submit the following Reports:
Progress Reports: N/A

Reports shall be Delivered to the following address:

Supply of Contractor Deliverables

Condition 20 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract? (delete as appropriate)

No

Other Quality Requirements:

(Enter other quality requirements here)

Condition 21 — Marking of Contractor Deliverables:
Special Marking requirements:

N/A

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables:

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by
e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESTECH-QSEPENv-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date: With tender return
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Condition 25 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: With Tender return

Condition 26 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract? (delete as appropriate)

No

Condition 28.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:

Condition 28.c - Collection by the Authority:

N/A

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

Condition 32 — Self-to-Self Delivery:

No

Pricing and Payment
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Condition 35 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

Other Addresses and Other Information (forms and publications addresses and official use
information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 3- Annex ADEFFORM
111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer Name:

Address: MOD Abbey Wood | NH1 Atrium, #1027 | Bristol | BS34 8JH |

Email: | @ mod.gov.uk

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

Name: NS

Address MOD Abbey Wood | NH1 Atrium, #1027 | Bristol | BS34 8JH |

Emai: | l@mod.gov.uk

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)
z2T

4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:
B
(b) U.LN.

5. Drawings/Specifications are available from
6. Intentionally Blank

7. Quality Assurance Representative:
Commercial staff are reminded that all Quality Assurance requirements should be listed under
the General Contract Conditions.

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to
the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

9. Consignment Instructions The items are to be consigned as follows:

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre
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IMPORTS & 030 679 81113/81114 Fax 0117 913 8943

EXPORTS @& 03067981113 /81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS & & 030 679 81129 /81133 /81138 Fax 0117 913 8946
EXPORTS @@ 030 679 81129/ 81133/ 81138 Fax 0117 913 8946 B.JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
B2 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-
ofdefence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE
1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.kid.mod.uk/maincontent/business/commercial/index.htm

2. If the required forms or documentation are not available on the MOD Internet site
requests should be submitted through the Commercial Officer named in Section 1.

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No:

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or
(subject to Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than

one Change in any single proposal, provided that such changes are related to the same or
similar matter or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an
"Authority Notice of Change") on the Contractor.

4.  The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal") in accordance with clauses 7 to 9 (inclusive).
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5. The Contractor may only refuse to implement a Change or Changes proposed by the
Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables
under the Contract in a manner that infringes any applicable law relevant to such
delivery; and/or

b.  would, ifimplemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or
would require a new necessary consent to be obtained to implement the Change(s)
which, after using reasonable efforts, the Contractor has been unable to obtain or
procure and reasonably believes it will be unable to obtain or procure using
reasonable efforts); and/or

c. would, if implemented, materially change the nature and scope of the requirement

(including its risk profile) under the Contract; and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer
period as shall have been agreed in writing by the parties) after the date of the
Authority Notice of Change that the relevant proposed Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written
evidence for the Contractor's reasoning on the matter; and

e. further to such notification:

(1)  either the Authority notifies the Contractor in writing that the Authority
agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority

disputes the Contractor's notice under Clause 5.d) it is determined in accordance with
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

(2)  (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
and/or 5.c) the Authority fails to make sufficient adjustments to the relevant
Authority Notice of Change (and issue a revised Authority Notice of Change)
to remove the Contractor's grounds for refusing to implement the relevant
Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or
such longer period as shall have been agreed in writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the
Authority agrees that the relevant Change(s) is/are a Change(s) falling within
the scope of Clauses 5.a, 5.b and/or 5.c); or ii)  the date of such
determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable
objections, in respect of any such adjustment.

Contractor Change Proposal

7.As soon as practicable, and in any event within:
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(where the Contractor has not notified the Authority that the relevant Change or

Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties
agree (acting reasonably) having regard to the nature of the Change(s)) after the date on
which the Contract shall have received the Authority Notice of Change; or

b.

(where the Contractor has notified the Authority that the relevant Change or

Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the
Authority has made sufficient adjustments to the relevant Authority Notice of Change
(and issued a revised Authority Notice of Change(s)) to remove the Contractor's
grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b
and/or 5.c) fifteen (15) Business Days (or such other period as the parties shall have
agreed (both parties acting reasonably) having regard to the nature of the
Change(s)) after the date on which the Contractor shall have received such revised
Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are
not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15)
Business Days (or such other period as the parties shall have agreed (both parties
acting reasonably) having regard to the nature of the Change(s)) after the date of
such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the

avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a
Contractor Change Proposal where the Contractor notifies the Authority, and the
Authority agrees or it is determined further to such notification in accordance with
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c.

8.  The Contractor Change Proposal shall comprise in respect of each and all Change(s)

proposed:

e.

the effect of the Change(s) on the Contractor’s obligations under the
Contract;

a detailed breakdown of any costs which result from the Change(s);
the programme for implementing the Change(s);

any amendment required to this Contract as a result of the Change(s),
including, where appropriate, to the Contract Price; and

such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change(s).
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Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

a. evaluate the Contractor Change Proposal; and

b.  where necessary, discuss with the Contractor any issues arising (and (in relation to a
Change(s) proposed by the Authority) following such discussions the Authority may
modify the Authority Notice of Change) and the Contractor shall as soon as
practicable, and in any event not more than ten (10) Business Days (or such other
period as the Parties shall have agreed in writing) after receipt of such modification,
submit an amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the
Contractor shall promptly sign and return to the Authority the Contractor's DEFFORM
10B indicating their unqualified acceptance of such amendment in accordance with,
and otherwise discharge their obligations under, such Condition and implement the
relevant

Change(s) in accordance with such proposal; or

b.  serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the
Authority) the Authority Notice of Change (in which case such notice of change shall
have no further effect)

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its
reasons for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of any Change(s), unless a Contractor

Change Proposal has been accepted by the Authority in accordance with Clause 11a. and then
subject only to the terms of the Contractor Change proposal so accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance
with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w.

condition 12)

Contract No:

Contract No:

Description of Contractor’s Sensitive Information:

Cross Reference(s) to location of Sensitive Information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances

Supplied under the Contract
Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied

under the Contract (i.a.w. Condition 24): Data Requirements for Contract No: [

]
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Hazardous and Non-Hazardous Substances, Mixtures or Articles
Statement by the Contractor

Contract No: [ ]
Contract Title: [ ]
Contractor: [ ]

Date of Contract: [ |

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in
the Contractor Deliverables to be supplied.

Contractor’s Signature: [ |
Name: [ ]

Job Title: [ ]

Date: | ]

* delete as appropriate

To be completed by the Authority

Domestic Management Code (DMC): [ |
NATO Stock Number: [ ]

Contact Name: [ ]

Contact Phone Number: | ]

Contact Address: [ ]

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH
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Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Timber and Wood- Derived Products Supplied under the Contract: Data Requirements

for Contract No: [

]

The following information is provided in respect of condition 25 (Timber and Wood-Derived
Products): NOT APPLICABLE

OFFICIAL-SENSITIVE - COMMERCIAL

Schedule of Volume of Volume of Volume (as Delivered | Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product| the Authority | the Authority evidence of the Authority
type with FSC, with other compliance with under the
PEFC or evidence Government Timber Contract
equivalent Procurement Policy
evidence
[ [ ] [ ] [ ]
] ]
[ [ ] [ ] [ ]
] ]
[ [ ] [ ] [ ]
] 1
[ [ ] [ ] [ ]
] 1
[ [ ] [ ] [ ]
] ]
[ 1[I ] [ ] [ ]
]
Schedule 8 - Acceptance Procedure
In accordance with the Scope of Work, and condition 29.
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SC2 - Schedule 10 — Notification of Intellectual Property Rights (IPR)
Restrictions

Schedule 10 — Notification of Intellectual Property Rights (IPR) Restrictions for Contract
No. 711563450 PART A — Notification of IPR Restrictions

1. ITN / Contract Number

I2D # :Lallnique Technical ‘LLJ.nique Article(s)* gtatement gwnership of the
Data Reference Identification Intellectual Property Rights
Number / Label Number / Label Describing IPR

Restriction

1 Not Applicable Not Applicable Not Applicable Not applicable

2

3

4

5

6

7

8

9

10

Please continue on additional sheets where necessary.

*

Article(s), for the purpose of this form only, means part or the whole of any item, component
or process which the Contractor is required under the Contract to supply or in connection with
which it is required under the Contract to carry out any service and any other article or part
thereof to the same design as that article.

Schedule 11 — Scope of Work

Scope of Work — RAF CAM ICE update

Reference: RIBA 2 Cost Estimate 501327 V1.0 dated 14 November 2022.
In response to the following contract:
RAF CAM Infra SME Support Contract — Number 701577910
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Currie and Brown issued to the Authority the reference written report.
Using the above report as a baseline the Authority requires that Currie and Brown update the

report in accordance with the following requirements and issue the updated report to the

Authority.

1.

w

No ok~

®

11.

In updating the report, the Contractor shall consider only the Sept 27
schematic plans/design (Appendix B in the original report), as amended
by the following reference documentation updates (Not all of the
changes impact the Infrastructure ICE):
a. Scope of work V4.3 - updates from Nov 22 ICE task in red.
b. SRD v5.4 - updates highlighted in yellow.
c. PCIP v1.3 - updates in red.
d. The deletion of item 2440 — Body of water — from the schematic.
e. The inclusion of a 2MW power sub-station on the site, replacing
an existing sub-station (power cable feeds into the sub-station
are unaffected.)
f. The inclusion of a relocated and enlarged wastewater pumping
station to deal with the building output.
The report shall articulate any assumptions and exclusions used in the
calculations.
The report shall explain significant variations in estimated price and the
influence of the updated building indices.
The report shall confirm the application of VAT rates, if appropriate.
The exclusions recorded in the original report shall be applied again.
The pricing should assume a start of work date in Q1 2025.
No account should be made for inflation beyond the start of work date
(Jan 2025).
The report shall include a Minimum, Most Likely and Maximum
tolerance on the total value, with an explanation of how these
tolerances were reached.
The report shall be delivered in pdf format.

. The Authority shall confirm acceptance of the report or seek

amendments within 10 Business Days of receipt.
Any amendments to the delivered report shall be completed, and the
report resubmitted, within 10 Business Days.
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