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MET Team

Contract No: MPS/033
For:

Diesel Engine Technical Support
	Between the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland

Team Name and address:

NH3 ASH 2C #3214
MOD ABBEYWOOD
BRISTOL
BS34 8JH
Email Address:
Telephone Number: 

	And
Contractor Name and Address
RICARDO UK LTD
Shoreham Technical Centre
Shoreham-by-Sea

BN43 5FG
 
 
Email Address: 
Telephone Number: 




Schedule 1 - Definitions of Contract

Core Definitions

AG173
means the MOD invoice form AG173 that suppliers submit as an invoice to enable payment to be processed;
AG210
means the MOD invoice form AG210 that suppliers submit as an invoice to enable a stage or milestone payment to be processed;
Assets
means items/materials which the Contractor has acquired for the purposes of performing their obligations under the Contract;

Authority
means the Secretary of State for Defence acting on behalf of the Crown;
Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of clause H2.b;

Business Day
means any day excluding:

a.  
Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;
b.  
privilege days notified in writing by the Authority to the Contractor at least ten (10) Business Days in advance; and
c.  
such periods of holiday closure of the Contractor’s premises of which the Authority is given written Notice by the Contractor at least ten (10) Business Days in advance;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or

d. Executive Agency. 

Child Labour Legislation
means those International Labour Law Conventions concerning economic exploitation of children through the performance of work which is likely to be hazardous or to interfere with a child's health or development, including but not limited to slavery, trafficking, debt bondage or forced labour, which are ratified and enacted into domestic law and directly applicable to the Contractor in the jurisdiction(s) in which it performs the Contract.
Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be supplied;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition A2 (Amendments);

Contract Implementation Date
means the day upon which the Contractor is fully responsible for the provision of all of the Contractor Deliverables required;

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract;
Contractor
means the person who, by the Contract, undertakes to provide the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;
Contractor Commercially 
means the Information listed in the completed Schedule 6 - 
Sensitive Information
Contractor’s Commercially Sensitive Information Form, which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;
Contractor Deliverables
means the services and, where appropriate the documents, which the Contractor is required to provide under the Contract in accordance with the Schedule of Requirements and the Specification;

Contractor’s Representative
means a person or persons employed by the Contractor in connection with the provision of the Contractor Deliverables and in connection with this Contract;
Contractor’s Team
means all employees, consultants, agents and Subcontractors which the Contractor engages in relation to the Contract;
Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a.    
by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b.   
by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

DAB Form 10
means the MOD invoice summary form;

DBS Finance
means Defence Business Services Finance, at the address stated at Annex A to Schedule 3 (Contract Data Sheet);

DEFFORM
means the MOD DEFFORM series which can be found at https://www.gov.uk/acquisition-operating-framework


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with SC3 Condition “Delivery/Collection” and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables, or the relevant portion of them are to be Delivered or made available for Collection;
Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;
Effective Date of Contract
means the date specified on the Authority’s acceptance letter.  For example the DEFFORM 159, or where the standstill period applies, the relevant Notice of Entry into Contract letter;

Firm Price
means a price (Excl. VAT) which is not subject to variation;

Full Service Provision
means the provision by the Contractor of all of the Contractor Deliverables in accordance with the Conditions of this Contract;
Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract, including information provided in the tender or negotiations which preceded the award of the Contract;

Key Performance Indicators
means the agreed method of monitoring and measuring the Contractor’s performance against the Contract as set out in Section L (Porcesses) where this Contract includes Core+ condition “Key Performance Indicators and Performance Management”;
Legislation
means in relation to the United Kingdom:

a.  
any Act of Parliament;

b.
any subordinate Legislation within the meaning of section 21 of the Interpretation Act 1978;

c.
any exercise of the Royal Prerogative; or

d.
 any enforceable community right within the meaning of section 2 of the European Communities Act 1972;
Minor Change
means any change that does not significantly/materially affect the nature of the Contractor Deliverables;

MOD Form 640
means the MOD form in 5 separate parts which may be obtained from the address specified for obtaining MOD forms and documentation in Schedule 3 (Contract Data Sheet);
Notices
shall mean all notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;
Overseas Contractor
shall mean a Contractor that is registered and/or based outside of the UK;

P2P
means the MOD electronic ordering, receipting and payment system;

Parties
means the Contractor and the Authority, and Party shall be construed accordingly;
Schedule of Requirements
means Schedule 2 (Schedule of Requirements) and Annex A to Schedule 2, which identifies, either directly or by reference, Contractor Deliverables to be provided, the performance dates involved and the price or pricing terms in relation to each Contractor Deliverable;
Specification
means Schedule 5 (Specification) which provides the detailed description of the Contractor Deliverables and sets out any performance dates by which the Contractor shall provide such Contractor Deliverables;

Subcontractor 
means any person engaged by the Contractor from time to time as may be permitted by the Contract to provide the Contractor Deliverables (or any part thereof);

Supported Businesses
means establishments or services where more than 50% of the workers are disabled persons who by reason of the nature or severity of their disability are unable to take up work in the open labour market;

Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract.
Appendix A to Schedule 1 – Core+ Definitions of Contract

Core+ Definitions

Articles
means the Contractor Deliverables (goods and/or the services), including packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports.  (This definition only applies to Core Plus Schedule “Hazardous Articles, Materials or Substances supplied under the Contract” and any DEFCONs if either are included in this Contract);

Collect
means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause K14.c and Collected and Collection shall be construed accordingly;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Employee 
shall include any person who is an employee or director of the Contractor or who occupies the position of a director of the Contractor, by whatever title given.  (This definition only applies to the narrative condition “Security Measures”);  

Evidence 
means either:

a. an invoice or delivery note from the timber supplier or sub-contractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or

b. other robust evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;
Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “BS EN ISO / IEC 17065: 2012 Conformity assessment - Requirements for bodies certifying products, processes and services”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement”. The edition current on the day the contract documents are issued by the Authority shall apply;
Military Level Packaging
Packaging that by the nature of the packaged items nature, or envisaged transport/movement or handling within the military supply chain and requires enhanced protection beyond that which commercial Packaging normally provides;  

Military Packaging
is a MOD sponsored scheme to accredit military packaging 

Accreditation Scheme
designers capable of producing SPIS designs acceptable 
(MPAS)
to the MOD by meeting its requirements and thereby assure good Military Level Packaging. MPAS supersedes MPCAS/DR14. MPAS detail is available from DESJSCSCM-EngTLS-Pkg@mod.uk;

MPAS Registered Orqanisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging Designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an intergovernmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Overseas
shall mean non UK or Foreign
Packaging
Verb.  The operations involved in the preparation of materiel for:  transportation, handling, storage and Delivery to the user


Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3. The PDA should be MPAS registered or accepted as having an equivalent certification;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;

Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial by products but excluding sawmill co-products which fall within the category of Virgin Timber; 

b. post-consumer reclaimed wood and wood fibre, and driftwood; 
c. reclaimed timber abandoned or confiscated at least ten years previously. 

It excludes sawmill co-products
Secret Matter
means any matter connected with the Contract, or its performance which is designated by the Authority in the Security Aspects Letter annexed to the Contract or otherwise in writing as "Top Secret" or "Secret", and shall include any information concerning the content of such matter and anything which contains or may reveal that matter.  (This definition only applies to the narrative condition “Security Measures”); 

Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced from Information at www.dstan.mod.uk/faqs.html; 

Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Schedule 2 - Schedule of Requirements for Services for Contract No: MPS/033  for  Diesel Engine Technical Support
The DE&S Ships Maritime Support Systems, Marine Diesel Engines (MDE) Section requires immediate and independent third-party technical guidance and support in all aspects of in-service and future marine diesel engine installations for a period of two years. Third Party Independence requires that the contractor demonstrate that they have no pre-existing contractual relationship with current suppliers of marine diesel engine support services to the MOD that could influence their objectivity when carrying out any of the tasks listed above. 

GENERAL REQUIREMENTS

The Contractor is required to demonstrate technical knowledge of medium speed marine diesel engines operating in the power range between 5kW and 5 MW, operating as both diesel generators and as main propulsion engines. Experience with the testing, analysis and simulation of marine diesel engines is essential, and knowledge of RN and RFA classes of vessel (including: T23, T45, LPH/LPD, SRHM, MCMV, AOR, FSS, FFT and LSD) is beneficial. The scope of this support includes:
· Diesel engine defect and failure analysis

· Diesel engine and systems modelling and simulation

· Materials and fluids analysis

· Engine Emission testing and integration of emissions technology

· Engine and system optimisation and efficiency studies

· Engine safety case development, review and auditing

· Guidance on engine operation, parameters and maintenance

· Testing, test-bed and dynamometer access

· Engine calibration and validation

· Design and application of advanced diesel technologies

· Electronics and electrical architecture

SCOPE OF WORK

The requirement has been split into four activities and for evaluation purposes; the Authority anticipates the following number of hours per item per year under the statement of requirement.
	Contract Deliverables
	Notes to Supplier

	Support to RN/RFA Systems
	

	Marine Engineering Technical Support
	

	Associated Marine Engineering Consultation
	

	General Tasks
	


Please note this is for evaluation purposes only, the Authority cannot anticipate or commit at this stage the throughput against the contract.

Each task within the contract will continue to require individual financial/approval scrutiny and concurrence prior to approval. Each tasking will require an initiation (or ‘kick-off’) meeting at MOD Abbey Wood, an alternate UK MOD facility, or the contractors’ facility, (if agreed to by both MDE and the Contractor) and a ‘wrap-up’ meeting following completion of deliverables. For tasks with duration longer than three months progress review meetings will be required quarterly, for which the Contractor will prepare the meeting agenda and minutes. All reports and returns, as required by individual tasks, will be delivered in Microsoft 2010 or Adobe Reader XI compatible formats.

Contractors may be required to visit MOD or third party repair facilities and/or embark on board ship to examine or inspect material, but will not be required to deploy out of the UK or proceed to sea. Any mandatory training required before gaining access to MoD facilities will be arranged by the MoD, as well authorization to embark on ship. Delivery of GFE to contractor facility for analysis or testing as part of Contract tasks will be arranged by the MOD.

A firm hourly rate will need to be provided against the 4 Activities detailed below, this hourly rate will be used to form the financial part of the evaluation for this requirement. Pricing tables for both hourly rates and travel and subsistence can be found at Annex A to this Schedule of Requirements.

Activity 1 
 Support to RN/RFA Systems

To provide advice on the provision and support of in-service test kits.
Activity 2 
 Marine Engineering Technical Support

To provide independent in-service support and advice (reactive engineering) on all aspects of Marine Diesel Engines. This involves the investigation of a particular topic or issue, gaining an understanding of fundamental issues and developing solutions, with complete independence from engine Original Equipment Manufacturers (OEMs) and overhaul facilities:

· Technical support and facilities for examination of machinery contact surfaces for defects
· Materials research to support defect investigation

· Ability to maintain trending analysis of in-service equipment

· Analysis and testing of components to determine load carrying capabilities as well as failure modes and contributing factors;

· Defect investigation (either at MoD site, OEM site or Contractor facilities) and examination of failed components from marine engineering equipment primarily diesel engines, to determine the cause of failure, the implications on the engine and provide advice on rectification;

· Diesel engine systems combustion and material modelling and simulation

· Engine and system optimisation and efficiency studies

· Engine calibration and validation

To provide the required expertise, in-situ inspection, testing equipment and laboratory services to enable the tasks in 2 above to be undertaken outside of normal hours if required in support of Fleet operations.

To provide appropriate analysis equipment and database systems to support the work in section 1 above.

To attend technical meetings with the OEMs overhaul facilities, and provide independent diesel engine advice to MDE while always representing the Design Authorities (DA’s) best interest.

To supply an independent consultancy service comprising: advice from the marine diesel technical specialists and library services available from the company for engines ranging in size from small 5kW portable DGs to large 15 Megawatt (MW) medium speed diesel engines

Topics include:

· Risks involved with employing different air-management strategies in marine-diesel applications;

· Potential low-load running issues for various diesel engine configurations,

· Surveys of current market to develop up-to-date listings on potential equipment solutions, which includes specific reference to specification and performance data,

· Methods for controlling/managing marine diesel engine exhaust emissions, emerging technologies and associated risks/mitigation strategies for warship application,

· Future trends in air-emissions legislation and regulatory requirements

· Provision of analysis and suggested remedial action for noise and vibration problems,

· Developments in fuels, lubricants and other engine fluid/treatments, testing methodology and instrumentation related to commercially available OEM and future diesel installations.

The Contractor shall provide copies of research, documents or articles accessed or referenced while carrying out tasks related to this contract, to include scientific studies and academic journals.

To provide examination/testing, options analysis and sensitivity studies and assessment of diesel engine related problems including mechanical component failure, systems defects, condition monitoring and electrical control interfaces. To manage trials programmes for diesel engines, diesel engine auxiliaries, and after-treatment systems on behalf of and as required by MDE Diesel Development Officer.

To provide access to engine test beds capable of testing engines up to 700 kilowatts (kW) and providing in-house capability to conduct emissions testing to include as a minimum NOx, SOx, PM and HC monitoring.  Additionally, provide the ability to conduct remote emissions testing at a test bed or on-site locations (ie. on board ship).
Activity 3
 Associated Marine Engineering Consultation

To provide access to engine test beds capable of testing engines up to 700 kilowatts (kW) and providing in-house capability to conduct emissions testing to include as a minimum NOx, SOx, PM and HC monitoring.  Additionally, provide the ability to conduct remote emissions testing at a test bed or on-site locations (ie. on board ship).

To carry out assessment and condition monitoring of lubricants, coolants and associated products in RN service and assist at resolving any in-service problems;

To carry out assessment of calibration and performance for diesel engine emission after treatment systems with respect to removal of NOx, SOx, PM and HC elements.

Activity 4
 General Tasks

To provide active participation in, and technical support to, the MDE team advising on technical information regarding air-emissions, including monitoring worldwide, applicable legislation and marine technology, while providing expert advice on the trends in these areas

To advise on health and safety related to diesel equipment and associated systems materials and equipment used on board ships.  This shall include risk management, safety case provision, hazard ID and other related issues.

To review and revise BRs and other related documentation sponsored by MP/MDE and advise on the technical aspects of documentation management.

To provide advice and assistance to MDE on FLEET engineering training requirements and education, including the provision of training equipment and materials.

To provide scientific support to MP/MDE.

To maintain up-to-date knowledge on alternative and future engine (and related) technologies and inform MDE of current and future developments in diesel engine products and systems, conducting R&D as required with the aim of reducing the cost of ownership of products and equipment.

To carry out marketplace and academic surveys on specific diesel engine and associated topics as requested.

Input expertise and advice to MOD involvement in collaborative research on marine diesels. 

Annex A

Pricing

Activities 1-4

Rates agreed as per below tables:
	Year 1
	Engineer Rate
	Principal Rate
	PMO Support

	Activity 1
	
	
	

	Activity 2
	
	
	

	Activity 3
	
	
	

	Activity 4
	
	
	


	Year 2
	Engineer Rate
	Principal Rate
	PMO Support

	Activity 1
	
	
	

	Activity 2
	
	
	

	Activity 3
	
	
	

	Activity 4
	
	
	


Travel & Subsistence

Rates agreed for T&S as per below table:
	Description
	UNIT
	Firm Price Year 1
	Firm price Year 2

	Mileage - Per Mile
	Mile
	
	

	Day Subsistence (8 hours)
	Day
	
	

	Night Subsistence (Per Night)
	Night
	
	


Schedule 3 - Contract Data Sheet for Contract No: MPS/033
	Condition A9  Governing Law 
	Contract to be governed and construed in accordance with: 

(one must be chosen)

  English Law 
 FORMCHECKBOX 

  Scots Law   
 FORMCHECKBOX 
  Clause A9.b shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Overseas Contractors in accordance with clause A9.f (if applicable) are as follows:
        

	Condition A22  Termination for Convenience
	The Notice period for terminating the Contract shall be 20 Business Days.

	Condition A24  Contract Period
	The Contract expiry date shall be: 24 Months from Start date

	Clause B1.b.(1)  Contractor’s Obligations – Quality Assurance
	Is a Deliverable Quality Plan required for this Contract? 

Yes 
   FORMCHECKBOX 

No  
   FORMCHECKBOX 

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within Not Required Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times, solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

· AQAP 2110 edition 3 (NATO Quality Assurance Requirements for Design, Development & Production)

· AQAP 2210 edition 1 (NATO Supplementary Software Quality Assurance Requirement) 

· DEFCON 602 B edition 12/06 (Quality Assurance without Deliverable Quality Plan)

· DEFSTAN 05-57 issue 6 (Configuration Management of Defence Materiel)

· DEFSTAN 05-61 Part 4 Issue 3 and Amendment 1 28/01/11 (Contractor Working Parties)
· A Certificate of Conformity (CoC) is not required as a deliverable from this contract.
When called up in standards invoked by this contract, Quality Assurance Representative (QAR) is to be read as Government Quality Assurance Representative (GQAR and/or Acquirer) - Note the Acquirer is normally the TL or his delegated Quality Assurance Focal Point (QAFP). The QAFP for this contract is DES Ships MPS-QA-2b. Only MOD GQAR organisations or individuals that have been assessed, registered and authorised by the Defence Quality Assurance Authority (DQAA) can conduct Government Quality Assurance Surveillance (GQAS) on behalf of the MOD or overseas governments


	Condition C1  Contract Price (Excl. Vat)
	All Schedule 2 line items shall be Firm Price other than those stated below:

Line Items      

Clause K       refers

Line Items      

Clause K       refers

Line Items           
Clause K       refers

	Clause G1.a  Payment
	DEFFORM 30 Agreement refers
Reference:   

Date:   


	Clause G1.c.(2) and G1.c.(3)  Payment (for Schedule 2 items)
	Payment is to be enabled by:  

All Line Items   FORMDROPDOWN 
  

(Address to which MOD Form 640 or AG173/AG210 (approval for payment) should be sent if different from Consignee):

 FORMDROPDOWN 



	Clause H1.a  Progress Monitoring
	The Contractor shall be required to attend the following meetings:

Type: Task Initiation Meeting
Frequency: Once price agreed by Authority using the Task Approval Form (TAF)
Location: MOD or Contractor Premises - To be decided upon receipt of TAF.


	Clause H1.b  Progress Reports
	The Contractor is required to submit the following Reports:

Type: Progress Report
Frequency: Only applicable for tasks of which the duration is 3+ months – A status update will then be required at the half way point of task completion.
Content: Task status update in line with TAF
Method of Delivery: Word/PDF Document
Delivery Address: Electronically to Project Manager 



	Clause H2.b Authority’s Representatives
	The Authority’s Representatives for the Contract are as follows:

Commercial: 
Project Manager: 

Payment: 



	Clause H3.a.(3) Notices
	Notices served under the Contract shall be sent to the following address:

Authority:

Contractor:


	Clause H3.a.(5) Notices
	Notices served under the Contract can be transmitted by electronic mail:
Yes
 FORMCHECKBOX 

No   
 FORMCHECKBOX 



	Other Addresses and Other Information

(Covers forms and publications addresses and official use information) 
	See Annex A to Schedule 3 (DEFFORM 111)


Annex A to Schedule 3
	 DEFFORM 111

(Edn 02/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: 
Address:

Email:  
(


	
	8. Public Accounting Authority
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD
( 44 (0) 161 233 5397
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available)

Name: 

Address:

Email:  
(

	
	9.  Consignment Instructions
The items are to be consigned as follows:

See Schedule of Requirement
	

	

	
	3. Packaging Design Authority

Organisation and point of contact:

(where no address is shown please contact the Project Team in Box 2)

(

	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138    Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138    Fax 0117 913 8946

B. JSCS 

JSCS Helpdesk Tel 01869 256052 (option 2, then option 3); JSCS Fax No 01869 256837 www.freightcollection.com
	

	
	
	

	
	4. (a) Supply/Support Management Branch or Order Manager

Branch/Name:

(
   (b) U.I.N. 
	
	
	

	

	
	5. Drawings/Specifications are available from


	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                                     Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing 
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to

(where no address is shown the mauve copy should be destroyed)

	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk.
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

As section 4.
AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12. , All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.
2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Website; 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	    


Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: MPS/033
1.
Authority Changes

a.
Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a "Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with condition 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 
(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and, following such discussions, the Authority may modify the Authority Notice of Change and the Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with condition A2 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with clause 4b(1).  

5.
Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by clause 3b., and the process at condition 4 shall apply.
Schedule 5 - Specification for Contract No: MPS/033
Work to be carried out in accordance with the conditions of this contract and the statement of requirements at Schedule 2.

Annex A to Schedule 2: Firm Pricing.

Tasking to be in accordance with the requirements stated on the tasking order form.
Schedule 6 - Contractor’s Commercially Sensitive Information Form
(i.a.w Condition A14)
	Contract  No: MPS/033


	Description of Contractor’s Commercially Sensitive Information:

No Commercially Sensitive information supplied with this Tender response.


	Cross Reference(s) to location of sensitive information:

N/A


	Explanation of Sensitivity:
N/A
 

	Details of potential harm resulting from disclosure:
N/A


	Period of Confidence (if applicable):

	Contact Details for Transparency / Freedom of Information matters:

Name: 
Position: 
Address: 
Telephone Number: 
Email:
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