
Rev Date Drawn Note
P02
T01

04/05/2022
02/07/2024

KRJ
KRJ

Additional fencing added
Drawing updated to "Tender" status

Source File:
A77-6 26 Action Homeless Leicester 20231017 Onwards.pln

Disclaimer: brp architects ltd. accept no responsibility for work not
undertaken fully in accordance with the contents of this drawing and
related specifications.  This document and its design content is
copyright protected ©. It shall be read in conjunction with all other
associated project information including models, specifications,
schedules and related consultants documents. Do not scale from
documents.  All scales noted correct at original paper size. All
dimensions to be checked on site. Immediately report any
discrepancies, errors or omissions on this document to the
originator. If in doubt ask.

Proposed Alterations
Mayfield House, St James Terrace /
Mayfield Road,
Leicester

Action Homeless
Client

Project Title

Drawing Title

Drawing Status

DateDrawn By Checked By (File copy only)

Document Reference:

Scale(s):

External Works Plan

1 Millers Yard
Roman Way

Market Harborough
Leicestershire

LE16 7PW

t : 01858 464986
 brp-architects.com

Tender
1:50

Original Paper Size:

A1

KRJ 22.03.2022

A77-BRP-00-00-DR-A-1001-T01

GU

GU

GU

GU

GU

GU

RWP

SV

Post

Post

Post

M
H

M
H

M
H

MH

2.0m Panel Fence

Ra
m

p

G
at

e

SVP

SVP

SVP

SVP

SVP SVP

Stub

Stack
SVP

SVP

Estimated

Invert

81.810

Estim
ated

Invert

80.20

Estimated

Invert

80.41

Es
tim

at
ed

In
ve

rt
81

.2
2

NewIC

Indicative location of new IC to
facilitate new connection into

existing foul drain serving existing
SVP. Exact location to be

determined on site

900 high timber fencing

Existing ramp
to be retained

Existing fence to be
retained

Existing IC cover to be
replaced with new inset
cover to suite new
paving

Existing IC cover to be
replaced with new inset
cover to suite new
paving and levels

Existing IC cover to be
replaced with new inset
cover to suite new
paving and levels

Existing gully cover to
be replaced with new
inset to suite paving and
levels

Existing gully cover to
be replaced with new
inset to suite paving and
levels

Existing gully cover to
be replaced with new

inset to suite paving and
levels

Generally existing concrete to be
removed

New bespoke solid timber
gate to fill existing arched

opening, together with
padlock hasp

New external intercom
connected to office , with twin
controls & appropriate signage
all to alert staff to assist with
access . One set of controls to
be mounted in accordance with
part M4(3)b of the building
regs, Second set to be
mounted at an appropate
height for abled bodied
persons.Existing smoking shelter to remain.

Existing roof and side cladding to be
removed and replaced with new
clear polycarbonate (or similar
approved) .
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Door Release

Broadband Connection

Single Data RJ45 Connection

Double Data RJ45 Connection

Telephone Outlet.

Digital TV/Sky Outlet.

TV Outlet

Surface mounted LED light fitting

Surface mounted LED light fitting (Water Resisting)

Connection Unit

Connection Unit for Boiler

Distribution Board

Cooker Socket

Socket Outlet Switched Double

Socket Outlet Unswitched

Socket Outlet Unswitched with Flex

Switch Single

Switch Single Two-Way

Switch Double

Switch Triple

Switch Triple Dimmer

Switch Quadrouple

Switch Single External Waterproof

Contractor to allow for the
removal and reinstatement of

existing hard standing as
required to facilitate new

drainage connection installation

New "key clamp" style
handrail to match

existing

Missing corner coping
to be reinstated

Existing paving slabs
& steps to be
removed. Construction
of new  soldier course
block paving edgers.
New section of garden
wall (brickwork to
match existing)

1.8m high anti climb
steel mesh fence with

lockable gate

New gravel boarder
formed from existing
gravel reclaimed from
site set on weed
control barrier
membrane.

Existing gravel boarder toped up
from reclaimed from site material
from elsewhere

Existing block paving to remain

Existing block paving and caping
to wall removed, made good and
reset as new with new  soldier
course block paving edgers

Existing block paving to be
removed and reset as required
to install new fencing

Existing handrail to be
cut back to meet fence
line

Top two course of brickwork and bed joint to be carefully removed and relaid.
Replacement bed joints & mortar to be on a like for like basis to match existing.
Gutter failure above to be investigated . Supply and install new code 4 lead
flashing under final tile to be dressed under existing gutter and form drip at wall
junction below, together with being dressed into adjacent two storey section. Works
to be carried out at prior agreed time with client and neighbour

Loose and flaking paint to be removed back to
solid and sound brickwork, to be redecorated
with two coats of new breathable masonry
paint in accordance with manufactures
recommendations. Colour to be confirmed by
client. Works to be carried out at prior agreed
time with client and neighbour.

Existing air brick to be removed and
infilled with new brickwork to match
existing, mortar to be on a like for like
basis to match existing. Works to be
carried out at prior agreed time with
client and neighbour

Existing base plate
fixings to be made
good

Application site boundary

Key

Existing Surrounding Buildings

Proposed Hedge / Shrub Planting
(for illustrative purposes only - subject to detailed
design / planting scheme by Contractor)

Planted bed / ground cover with
top soil

Paving surface type 1
Block Paving, Marshalls, Keyblok 60, Natural,
Contractors to submit proposal for client
approval.

Proposed Tree Planting
(for illustrative purposes only -
subject to detailed design / planting
scheme by Contractor)

Primary Point of Access

Paving surface type 2
Block Paving, Marshalls, Keyblok 60, Brindle,
Contractor to submit sample for client
approval.

Primary Site Access

Block Paving Soldier Corse
Marshalls Keyblock60, Burnt Ochre,
Contractor to submit sample for client
approval.

Paving surface type 3
Marshalls, Keyblok 60, Bracken, Contractor to
submit sample for client approval.
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