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Colour
Red

Yellow Amber

Blue

Green

Meaning or Purpose
Prohibition sign
Danger alarm

Warning sign

Mandatory sign
Blue
Emergency escape
First-aid sign

No danger

Instruction and information
Dangerous behaviour; stop;
shutdown; emergency cut-out
devices; evacuate

Doors; exits; escape routes;
equipment and facilities

Return to normal

Be careful; take precautions;
examine

Specific behaviour or action,
eg wear protective equipment
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The boundary has been subject to previous unauthorised access. The boundary to
be kept secure at all times

Proposed entrance to the site shall be from Mayfield Road. Mayfield Road is a
busy residential road with no designated on-street parking close to the site.

Access to the building is to remain un-obstructed throughout any works to the site

Key

07 Potential change in levels across site boundary, risk of falling / trip hazard during
construction

Access to the building may be disrupted at a prior agreed time with the client /
user , to remain un-obstructed throughout works when possible

Works to existing drains. Contractor to take precautions from water born infections,
such as Weil's Disease

Works within existing basement, confined and poorly ventilated area. Contractor to
take appropriate precautions.

08 Secondary means of escape from both ground and first floor bedroom windows to
be maintained throughout the works .

09 Portion of existing building excluded from the works and will remain under use and
occupation throughout the works
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Site Office
& dry
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Existing block paving under contractors compound to
be protected and retained upon completion

Site fencing with
lockable gate

Site fencing
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