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Framework Schedule 5 (Management Charges and Information)
1. How to provide management information to CCS
1.1 The Supplier shall, at no charge, provide timely, full, accurate and complete MI Reports to CCS which incorporate the data, in the correct format, required by the MI Reporting Template and such guidance that CCS may issue from time to time.  
1.2 The initial MI Reporting Template is set out in the Annex to this Schedule and CCS may change it from time to time (including the data required and/or format) and issue a replacement version.  CCS shall give at least thirty (30) days' notice in writing of any such change and shall specify the date from which it must be used. The Supplier may not make any amendment to the current MI Reporting Template without the prior Approval of CCS. 

2	   Reporting period
2.1   MI Reports must be completed and returned to CCS by the fifth Working Day of every Month during the framework period and thereafter until all transactions relating to call-off contracts have permanently ceased. If at any point there is a period of a month where no reportable transactions occur, then a declaration must be made confirming no business has been conducted, in place of data submission.
2.2	In an MI Report, the Supplier should report contract data that is one month in arrears. For example, if an invoice is raised for October but the work was actually completed in September, the Supplier must report the invoice in October's MI Report and not September's.  Each Order received by the Supplier must be reported only once, i.e. when the Order is received. 

3. Submitting the information
3.1 [bookmark: _heading=h.gjdgxs]MI Reports shall be completed electronically and uploaded to the CCS data submission service available at: https://www.reportmi.crowncommercial.gov.uk 
3.2 MI Reports must be completed in pounds sterling unless CCS has given prior written consent to the use of another currency. 
3.3 CCS may reasonably require that MI Reports be submitted by an alternative means such as email.  
3.4 Where requested by CCS, the Supplier shall provide Management Information to a Buyer as specified by CCS.
3.5 The Supplier shall:
3.5.1 promptly after the Framework Start Date provide an e-mail and/or postal address to which CCS will send invoices for the Management Charge and monthly statements relating to the invoicing of the Management Charge;
3.5.2 promptly after the Framework Start Date provide at least one contact name and contact details for the purposes of queries relating to either Management Information or invoicing; and
3.5.3 immediately notify CCS of any changes to the details previously provided to CCS under this Paragraph 3.5.

4. How CCS can use the Management Information
4.1 [bookmark: _heading=h.30j0zll]The Supplier grants CCS a non-exclusive, transferable, perpetual, irrevocable, royalty free licence to: 
4.1.1 use and to share with any Buyer, Other Contracting Authority and Central Government Bodies; and/or
4.1.2 publish (subject to any information that is exempt from disclosure in accordance with the provisions of FOIA, being redacted),
[bookmark: _heading=h.1fob9te]any Management Information supplied to CCS for CCS’ normal operational activities including administering this Contract and/or all Call-Off Contracts, monitoring public sector expenditure, identifying savings or potential savings and planning future procurement activity.
4.2 [bookmark: _heading=h.3znysh7]CCS may consult with the Supplier to inform its decision to publish information. However, CCS shall retain absolute discretion regarding the extent, content and format of any disclosure.
4.3 Following receipt of the completed MI Report, CCS shall invoice the Supplier for the Management Charge payable for the Month to which the MI report relates.

5. Paying the Management Charge
5.1 The Management Charge excludes VAT which is payable on provision of a valid VAT invoice.
5.2 The Supplier shall pay CCS the Management Charge (and other charges payable in accordance with this Schedule) in cleared funds within 30 days of receipt by the Supplier of an undisputed invoice to such bank or building society account set out in the invoice.

6. What happens if the Management Charge is not paid? 
6.1    Payment of undisputed and valid CCS invoices should be completed within thirty (30) days. CCS may take action on outstanding invoices by:
6.1.1	issuing the supplier with reminders that an invoice payment is due and/or overdue;
6.1.2	charging statutory interest and charges on overdue invoices, as per the Late Payment of Commercial Debts (Interest) Act 1998;
6.1.3	suspending the supplier from the agreement until such time that overdue invoices are paid; and/or
6.1.4  terminating this Contract.

7. What happens if the Management Information is wrong?
7.1 If the Supplier or CCS identify error(s) and/or omission(s) in historic MI Report(s), the Supplier must provide corrected MI report(s) to CCS on or before the date when the next MI Report is due.  Corrections may be either in the form of an addendum to the next MI submission, or a resubmission of existing historic returns, at the discretion of CCS.
7.2 Following an MI Failure, CCS may issue reminders to the Supplier and require the Supplier to correctly complete the MI Report.  The Supplier shall rectify any deficient or incomplete MI Report as soon as possible and not more than five (5) Working Days following receipt of any such reminder.
Meetings
7.3 The Supplier agrees to attend meetings between the Parties in person to discuss the circumstances of any MI Failure(s) at the request of CCS.  If CCS requests such a meeting the Supplier shall propose and document measures as part of a Rectification Plan to ensure that the MI Failure(s) are corrected and do not occur in the future.
Admin fees 
7.4 [bookmark: _heading=h.2et92p0]If, in any rolling three (3) Month period, two (2) or more MI Failures occur, the Supplier acknowledges and agrees that CCS shall have the right to invoice the Supplier Admin Fee(s) with respect to any MI Failures as they arise in subsequent Months.
7.5 [bookmark: _heading=h.tyjcwt]The Supplier acknowledges and agrees that the Admin Fees are a fair reflection of the additional costs incurred by CCS as a result of the Supplier failing to provide Management Information as required by this Contract.

8. What happens if Management Information Reports are not provided?
8.1 [bookmark: _heading=h.3dy6vkm]If two (2) MI Reports are not provided in any rolling six (6) month period then an MI Default shall be deemed to have occurred and CCS shall be entitled to:
8.1.1 charge and the Supplier shall pay a Default Management Charge in respect of the Months in which the MI Default occurred and subsequent Months in which they continue, calculated in accordance with Paragraph 8.2.1 and/or 
8.1.2 suspend the Supplier from the agreement until such time that deficient MI reports(s) are rectified; and/or
8.1.3 terminate this Contract.  

8.2 [bookmark: _heading=h.1t3h5sf]The Default Management Charge shall be the higher of:
8.2.1 the average Management Charge paid or payable by the Supplier in the previous six (6) Month period or, if the MI Default occurred within less than six (6) months from the commencement date of the first Call-Off Contract, in the whole period preceding the date on which the MI Default occurred; or
8.2.2 the sum of five hundred pounds (£500).

8.3 If the Supplier provides sufficient Management Information to rectify any MI Default(s) to the satisfaction of CCS and the Management Information demonstrates that:
8.3.1 the Supplier has overpaid the Management Charge as a result of the application of the Default Management Charge then the Supplier shall be entitled to a refund of the overpayment, net of any Admin Fees where applicable; or
8.3.2 the Supplier has underpaid the Management Charge during the period when a Default Management Charge was applied, then CCS shall be entitled to immediate payment of the balance as a debt together with interest.


Annex: MI Reporting Template
The MI Collection team in Data Insights create MI Templates. The MI Reporting template is embedded below. 
Contact: 
https://www.reportmi.crowncommercial.gov.uk/












Framework Ref: RM6263
Project Version: 1.0		 1
Model Version: v3.5											
image1.emf
RM6263 DSP MI  Template v3.xlsx


RM6263 DSP MI Template v3.xlsx
Contracts

		Supplier Reference Number

Jason Thomas: MANDATORY FIELD

Supplier Reference Number

Suppliers should enter their reference number for a contract.

This reference should be carried forward with respect to reporting all invoices subsequently raised for this customer/contract as applicable.

For example, this reference may be in the form of a contract, account or purchase order number, which can tie the work back to the suppliers database.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Organisation Name

Jason Thomas: MANDATORY FIELD

Customer Organisation Name

Name of the public sector customer who awarded this contract.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Unique Reference Number (URN)

Jason Thomas: MANDATORY FIELD

Customer Unique Reference Number (URN)

Unique Reference Number of the public sector customer who awarded this contract.

URN's are a CCS reference code; please see the URN Guidance Notes tab in this template for further information.

THIS FIELD MUST ONLY CONTAIN A WHOLE NUMBER		Lot Number

Jason Thomas: MANDATORY FIELD

Lot Number

Reference to identify the lot within the agreement that the contract is awarded against.

Select the appropriate lot number from the dropdown list.		Product/Service Description

Jason Thomas: MANDATORY FIELD

Product/Service Description

Reference to identify the name of the contract, or a short description of the product(s)/service(s) provided.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Contract Start Date

Jason Thomas: MANDATORY FIELD

Contract Start Date

The date that the customer has confirmed the contract will start.

REQUIRED FORMAT: DD/MM/YYYY		Contract End Date

Jason Thomas: MANDATORY FIELD

Contract End Date

The date that the customer has confirmed the contract will end.

REQUIRED FORMAT: DD/MM/YYYY		Total Contract Value

Jason Thomas: MANDATORY FIELD

Total Contract Value

The total value of the order/contract - excluding VAT.

This figure should represent the total expected value of the contract over its lifetime.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS





InvoicesRaised

		Supplier Reference Number

Jason Thomas: MANDATORY FIELD

Supplier Reference Number

Suppliers should enter their reference number for a contract.

This reference should be carried forward with respect to reporting all invoices subsequently raised for this customer/contract as applicable.

For example, this reference may be in the form of a contract, account or purchase order number, which can tie the work back to the suppliers database.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Organisation Name

Jason Thomas: MANDATORY FIELD

Customer Organisation Name

Name of the public sector customer against which the invoice was raised.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Unique Reference Number (URN)

Jason Thomas: MANDATORY FIELD

Customer Unique Reference Number (URN)

Unique Reference Number of the public sector customer against which the invoice is raised.

URN's are a CCS reference code; please see the URN Guidance Notes tab in this template for further information.

THIS FIELD MUST ONLY CONTAIN A WHOLE NUMBER		Customer Invoice/Credit Note Date

Jason Thomas: MANDATORY FIELD

Customer Invoice/Credit Note Date

Date that the invoice/credit note to the customer was raised.

REQUIRED FORMAT: DD/MM/YYYY		Customer Invoice/Credit Note Number

Jason Thomas: MANDATORY FIELD

Customer Invoice/Credit Note Number

Reference to identify the invoice / credit note issued to the customer.

MAXIMUM FIELD LENGTH 50 CHARACTERS		Lot Number

Jason Thomas: MANDATORY FIELD

Lot Number

Reference to identify the lot within the agreement that the contract is awarded against.

Select the appropriate lot number from the dropdown list.		Product/Service Description

Jason Thomas: MANDATORY FIELD

Product/Service Description

Reference or short description of the product(s)/service(s) provided.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Pricing Mechanism

Jason Thomas: MANDATORY FIELD

Pricing Mechanism

Reference to identify the billing/pricing mechanism used in itemising the inboice to the customer.

A full list is provided on the Lookups Table.


Select the appropriate item from the dropdown list.		DDaT Role

Jason Thomas: MANDATORY FIELD

DDaT Role

For Time and Materials line items, identify the role of the individual working on the project on each line item. Where the line item represents a fixed project cost, enter N/A.

A full list is provided on the Service Table.

Select the appropriate item from the dropdown list.

If completing the template manually the list will populate after dropdowns in any relevant preceeding fields have been populated.		SFIA Level

Jason Thomas: MANDATORY FIELD

SFIA Level

For Time and Materials line items, identify the SFIA level for the given role of the individual working on the project on each line item. Where the line item represents a fixed project cost, enter N/A.

A full list is provided on the Service Table.

Select the appropriate item from the dropdown list.

If completing the template manually the list will populate after dropdowns in any relevant preceeding fields have been populated.		Unit of Measure

Jason Thomas: MANDATORY FIELD

Unit of Measure

The unit of measure for the service being invoiced.

A full list is provided on the Service Table.

Select the appropriate item from the dropdown list.

If completing the template manually the list will populate after dropdowns in any relevant preceeding fields have been populated.		Quantity

Jason Thomas: MANDATORY FIELD

Quantity

The total quantity of units purchased for the service being invoiced.

Quantity * Price Per Unit = Total Cost (ex VAT)

Where the line item is a credit note the Quantity should be expressed as a negative number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS		Price per Unit

Jason Thomas: MANDATORY FIELD

Price Per Unit

The price paid per unit of purchase for the service being invoiced.

Quantity * Price Per Unit = Total Cost (ex VAT)

Where the line item is a credit note the price per unit should still be expressed as a positive number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS		Total Cost (ex VAT)

Jason Thomas: MANDATORY FIELD

Total Cost (ex VAT)

The total amount (£) being invoiced for this service line item, excluding VAT.

Quantity * Price Per Unit = Total Cost (ex VAT)

Where the line item is a credit note the Total Cost should be expressed as a negative number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS





URN Guidance Notes



				URN Guidance Notes



				Finding a Customer URN Code (Unique Customer Reference Number)



				A downloadable list of all of the up to date URN numbers can be found on our website using the following link:

				https://www.gov.uk/guidance/current-crown-commercial-service-suppliers-what-you-need-to-know



				If you cannot find a particular URN contact the Customer Service Desk using the email address below :

				supplier@crowncommercial.gov.uk



				When requesting a URN to be set up:- Please supply the name,  full address including post code, also switchboard number of the organisation required.





mailto:supplier@crowncommercial.gov.uk

Lookups

		Lot Number		Lot Description				Pricing Mechanism				Pricing_Mechanism		DDaT Role				DDaT_Role		SFIA Level				Pricing Mechanism		Unit of Measure		INDEX

		1		Digital Programmes				Fixed Cost / Statement of Work				Fixed_Cost___Statement_of_Work		N/A				N_A		N/A				Fixed Cost / Statement of Work		Fixed Cost		1

		2		Digital Specialists				Time and Materials				Time_and_Materials		Apprentice Business Analyst				Apprentice_Business_Analyst		1				Time and Materials		Day		2

												Time_and_Materials		Apprentice Content Designer				Apprentice_Content_Designer		1

												Time_and_Materials		Apprentice DevOps				Apprentice_DevOps		1

												Time_and_Materials		Apprentice Graphic/Interaction Designer				Apprentice_Graphic_Interaction_Designer		1

												Time_and_Materials		Apprentice User Researcher				Apprentice_User_Researcher		1

												Time_and_Materials		Associate Analyst				Associate_Analyst		1

												Time_and_Materials		Associate Business Architect				Associate_Business_Architect		4

												Time_and_Materials		Associate Content Designer				Associate_Content_Designer		2

												Time_and_Materials		Associate Cyber Security Specialist				Associate_Cyber_Security_Specialist		4

												Time_and_Materials		Associate Delivery Manager				Associate_Delivery_Manager		4

												Time_and_Materials		Associate Developer				Associate_Developer		1

												Time_and_Materials		Associate Digital Project Manager				Associate_Digital_Project_Manager		4

												Time_and_Materials		Associate Engineer - Application Ops				Associate_Engineer___Application_Ops		2

												Time_and_Materials		Associate Engineer - End User Computing				Associate_Engineer___End_User_Computing		2

												Time_and_Materials		Associate Engineer - Infrastructure Operations				Associate_Engineer___Infrastructure_Operations		2

												Time_and_Materials		Associate Fraud and Error Performance Measurement Specialist				Associate_Fraud_and_Error_Performance_Measurement_Specialist		4

												Time_and_Materials		Associate Graphic/Interaction Designer				Associate_Graphic_Interaction_Designer		2

												Time_and_Materials		Associate Identity and Trust Specialist				Associate_Identity_and_Trust_Specialist		4

												Time_and_Materials		Associate Infrastructure Engineer				Associate_Infrastructure_Engineer		2

												Time_and_Materials		Associate Network Architect				Associate_Network_Architect		4

												Time_and_Materials		Associate Performance Analyst				Associate_Performance_Analyst		2

												Time_and_Materials		Associate Product Manager				Associate_Performance_Analyst		3

												Time_and_Materials		Associate Service Designer				Associate_Product_Manager		2

												Time_and_Materials		Associate Statistician				Associate_Service_Designer		2

												Time_and_Materials		Associate Technical Architect				Associate_Statistician		4

												Time_and_Materials		Associate User Researcher				Associate_Technical_Architect		3

												Time_and_Materials		Business Analyst				Associate_User_Researcher		2

												Time_and_Materials		Business Relationship Manager				Business_Analyst		4

												Time_and_Materials		C and C OPs Analyst				Business_Relationship_Manager		4

												Time_and_Materials		Change and Release Analyst				C_and_C_OPs_Analyst		3

												Time_and_Materials		Change and Release Manager				Change_and_Release_Analyst		3

												Time_and_Materials		Chief Data Architect				Change_and_Release_Manager		5

												Time_and_Materials		Configuration Analyst				Chief_Data_Architect		6

												Time_and_Materials		Content Designer				Chief_Data_Architect		7

												Time_and_Materials		Content Strategist				Configuration_Analyst		2

												Time_and_Materials		Data Analyst				Content_Designer		4

												Time_and_Materials		Data Architect				Content_Strategist		6

												Time_and_Materials		Data Engineer				Data_Analyst		3

												Time_and_Materials		Data Scientist				Data_Architect		4

												Time_and_Materials		Delivery Manager				Data_Engineer		3

												Time_and_Materials		DevOps				Data_Scientist		4

												Time_and_Materials		Digital Accessibility Specialist				Data_Scientist		5

												Time_and_Materials		Engineer Application Operations				Delivery_Manager		5

												Time_and_Materials		Engineer End User Computing				DevOps		3

												Time_and_Materials		Engineer Infrastructure Ops				Digital_Accessibility_Specialist		6

												Time_and_Materials		Enterprise Architect				Engineer_Application_Operations		3

												Time_and_Materials		Frontend Developer				Engineer_End_User_Computing		3

												Time_and_Materials		Graphic/Interaction Designer				Engineer_Infrastructure_Ops		3

												Time_and_Materials		Head of Command and Control				Enterprise_Architect		6

												Time_and_Materials		Head of Content Design				Frontend_Developer		4

												Time_and_Materials		Head of Data Engineering				Graphic_Interaction_Designer		4

												Time_and_Materials		Head of Data Science				Head_of_Command_and_Control		6

												Time_and_Materials		Head of Delivery Management				Head_of_Content_Design		6

												Time_and_Materials		Head of Frontend Development				Head_of_Data_Engineering		6

												Time_and_Materials		Head of Graphic/Interaction Design				Head_of_Data_Science		6

												Time_and_Materials		Head of Information Assurance				Head_of_Delivery_Management		7

												Time_and_Materials		Head of Information Security				Head_of_Frontend_Development		6

												Time_and_Materials		Head of IT Service Management				Head_of_Graphic_Interaction_Design		6

												Time_and_Materials		Head of Performance Analysis				Head_of_Information_Assurance		7

												Time_and_Materials		Head of Service Design				Head_of_Information_Security		7

												Time_and_Materials		Head of Service Desk				Head_of_IT_Service_Management		6

												Time_and_Materials		Head of User Research				Head_of_Performance_Analysis		6

												Time_and_Materials		Head Product Manager				Head_of_Performance_Analysis		7

												Time_and_Materials		Incident Manager				Head_of_Service_Design		7

												Time_and_Materials		Information Assurance Adviser				Head_of_Service_Desk		5

												Time_and_Materials		Information Security Adviser				Head_of_User_Research		6

												Time_and_Materials		Infrastructure Engineer				Head_of_User_Research		7

												Time_and_Materials		IT Service Analyst				Head_Product_Manager		6

												Time_and_Materials		IT Service Manager				Incident_Manager		4

												Time_and_Materials		Junior Business Analyst				Information_Assurance_Adviser		4

												Time_and_Materials		Junior Content Designer				Information_Security_Adviser		4

												Time_and_Materials		Junior Data Scientist				Infrastructure_Engineer		3

												Time_and_Materials		Junior DevOps				IT_Service_Analyst		3

												Time_and_Materials		Junior Frontend Developer				IT_Service_Manager		4

												Time_and_Materials		Junior Graphic/Interaction Designer				Junior_Business_Analyst		3

												Time_and_Materials		Junior Information Assurance Adviser				Junior_Content_Designer		3

												Time_and_Materials		Junior Information Security Adviser				Junior_Data_Scientist		3

												Time_and_Materials		Junior Service Designer				Junior_Data_Scientist		4

												Time_and_Materials		Junior Software Developer				Junior_DevOps		2

												Time_and_Materials		Junior User Researcher				Junior_Frontend_Developer		3

												Time_and_Materials		Lead Business Architect				Junior_Graphic_Interaction_Designer		3

												Time_and_Materials		Lead Business Relationship Manager				Junior_Information_Assurance_Adviser		3

												Time_and_Materials		Lead Content Designer				Junior_Information_Security_Adviser		3

												Time_and_Materials		Lead Cyber Security Specialist				Junior_Service_Designer		3

												Time_and_Materials		Lead Data Engineer				Junior_Software_Developer		2

												Time_and_Materials		Lead Dev Ops				Junior_User_Researcher		3

												Time_and_Materials		Lead Digital Project Manager				Lead_Business_Architect		6

												Time_and_Materials		Lead Engineer - Application Operations				Lead_Business_Relationship_Manager		6

												Time_and_Materials		Lead Engineer - End User Computing				Lead_Business_Relationship_Manager		7

												Time_and_Materials		Lead Engineer - Infrastructure Operations				Lead_Content_Designer		5

												Time_and_Materials		Lead Fraud and Error Performance Measurement Specialist				Lead_Content_Designer		6

												Time_and_Materials		Lead Frontend Developer				Lead_Cyber_Security_Specialist		6

												Time_and_Materials		Lead Graphic/Interaction Designer				Lead_Data_Engineer		5

												Time_and_Materials		Lead Identity and Trust Specialist				Lead_Dev_Ops		5

												Time_and_Materials		Lead Information Assurance Adviser				Lead_Digital_Project_Manager		6

												Time_and_Materials		Lead Information Security Adviser				Lead_Engineer___Application_Operations		5

												Time_and_Materials		Lead Infrastructure Engineer				Lead_Engineer___End_User_Computing		5

												Time_and_Materials		Lead Network Architect				Lead_Engineer___Infrastructure_Operations		5

												Time_and_Materials		Lead performance Analyst				Lead_Fraud_and_Error_Performance_Measurement_Specialist		6

												Time_and_Materials		Lead Personal Data Protection Adviser				Lead_Frontend_Developer		5

												Time_and_Materials		Lead Product Manager				Lead_Graphic_Interaction_Designer		5

												Time_and_Materials		Lead QAT Tester				Lead_Graphic_Interaction_Designer		6

												Time_and_Materials		Lead Security Architect				Lead_Identity_and_Trust_Specialist		6

												Time_and_Materials		Lead Service Designer				Lead_Information_Assurance_Adviser		6

												Time_and_Materials		Lead Service Transition Manager				Lead_Information_Security_Adviser		6

												Time_and_Materials		Lead Software Developer				Lead_Infrastructure_Engineer		5

												Time_and_Materials		Lead Statistician				Lead_Network_Architect		6

												Time_and_Materials		Lead Technical Architect				Lead_performance_Analyst		5

												Time_and_Materials		Lead Technical Writer				Lead_performance_Analyst		6

												Time_and_Materials		Lead Test Engineer				Lead_Personal_Data_Protection_Adviser		6

												Time_and_Materials		Lead User Researcher				Lead_Product_Manager		5

												Time_and_Materials		Major Incident Manager				Lead_QAT_Tester		6

												Time_and_Materials		Network Architect				Lead_Security_Architect		5

												Time_and_Materials		Operational Control Manager				Lead_Service_Designer		6

												Time_and_Materials		Performance Analyst				Lead_Service_Transition_Manager		6

												Time_and_Materials		Principal Business Analysts				Lead_Software_Developer		5

												Time_and_Materials		Principal Data Analyst				Lead_Statistician		6

												Time_and_Materials		Principal Dev Ops				Lead_Technical_Architect		6

												Time_and_Materials		Principal Engineer - Application Operations				Lead_Technical_Writer		6

												Time_and_Materials		Principal Engineer - End User Computing				Lead_Test_Engineer		6

												Time_and_Materials		Principal Engineer - Infrastructure Ops				Lead_User_Researcher		6

												Time_and_Materials		Principal Infrastructure Engineer				Major_Incident_Manager		5

												Time_and_Materials		Principal Product Manager				Network_Architect		5

												Time_and_Materials		Principal Security Architect				Operational_Control_Manager		5

												Time_and_Materials		Principal Software Developer				Performance_Analyst		3

												Time_and_Materials		Principal Technical Architect				Performance_Analyst		4

												Time_and_Materials		Problem Analyst				Principal_Business_Analysts		6

												Time_and_Materials		Problem Manager				Principal_Data_Analyst		5

												Time_and_Materials		Product Manager				Principal_Dev_Ops		6

												Time_and_Materials		Programme Delivery Manager				Principal_Engineer___Application_Operations		6

												Time_and_Materials		QAT Analyst				Principal_Engineer___End_User_Computing		6

												Time_and_Materials		QAT Tester				Principal_Engineer___Infrastructure_Ops		6

												Time_and_Materials		Senior Business Analyst				Principal_Infrastructure_Engineer		6

												Time_and_Materials		Senior Business Architect				Principal_Product_Manager		7

												Time_and_Materials		Senior Business Relationship Manager				Principal_Security_Architect		6

												Time_and_Materials		Senior Content Designer				Principal_Software_Developer		6

												Time_and_Materials		Senior Cyber Security Specialist				Principal_Technical_Architect		7

												Time_and_Materials		Senior Data Analyst				Problem_Analyst		3

												Time_and_Materials		Senior Data Architect				Problem_Manager		4

												Time_and_Materials		Senior Data Engineer				Product_Manager		3

												Time_and_Materials		Senior Data Scientist				Programme_Delivery_Manager		7

												Time_and_Materials		Senior Delivery Manager				QAT_Analyst		4

												Time_and_Materials		Senior DevOps				QAT_Tester		3

												Time_and_Materials		Senior Digital Project Manager				Senior_Business_Analyst		5

												Time_and_Materials		Senior Engineer - Application Operations				Senior_Business_Architect		5

												Time_and_Materials		Senior Engineer - End User Computing				Senior_Business_Relationship_Manager		6

												Time_and_Materials		Senior Engineer - Infrastructure Operations				Senior_Content_Designer		5

												Time_and_Materials		Senior Fraud and Error Performance Measurement Specialist				Senior_Cyber_Security_Specialist		5

												Time_and_Materials		Senior Frontend Developer				Senior_Data_Analyst		4

												Time_and_Materials		Senior Graphic/Interaction Designer				Senior_Data_Architect		5

												Time_and_Materials		Senior Identity and Trust Specialist				Senior_Data_Architect		6

												Time_and_Materials		Senior Information Assurance Adviser				Senior_Data_Engineer		4

												Time_and_Materials		Senior Information Security Adviser				Senior_Data_Scientist		5

												Time_and_Materials		Senior Infrastructure Engineer				Senior_Delivery_Manager		6

												Time_and_Materials		Senior IT Service Manager				Senior_DevOps		4

												Time_and_Materials		Senior Ops Analysts C&C				Senior_Digital_Project_Manager		5

												Time_and_Materials		Senior Performance Analyst				Senior_Engineer___Application_Operations		4

												Time_and_Materials		Senior Personal Data Protection Adviser				Senior_Engineer___End_User_Computing		4

												Time_and_Materials		Senior Product Manager				Senior_Engineer___Infrastructure_Operations		4

												Time_and_Materials		Senior QAT Analyst				Senior_Fraud_and_Error_Performance_Measurement_Specialist		5

												Time_and_Materials		Senior Service Designer				Senior_Frontend_Developer		5

												Time_and_Materials		Senior Service Desk Analyst				Senior_Graphic_Interaction_Designer		5

												Time_and_Materials		Senior Software Developer				Senior_Identity_and_Trust_Specialist		5

												Time_and_Materials		Senior Statistician				Senior_Information_Assurance_Adviser		5

												Time_and_Materials		Senior Technical Architect				Senior_Information_Security_Adviser		5

												Time_and_Materials		Senior Test Engineer				Senior_Infrastructure_Engineer		4

												Time_and_Materials		Senior User Researcher				Senior_IT_Service_Manager		5

												Time_and_Materials		Service Acceptance Analyst				Senior_Ops_Analysts_C_C		4

												Time_and_Materials		Service Designer				Senior_Performance_Analyst		5

												Time_and_Materials		Service Desk Analyst				Senior_Personal_Data_Protection_Adviser		5

												Time_and_Materials		Service Desk Manager				Senior_Product_Manager		4

												Time_and_Materials		Service Owner				Senior_QAT_Analyst		5

												Time_and_Materials		Service Readiness Analyst				Senior_Service_Designer		5

												Time_and_Materials		Service Transition Manager				Senior_Service_Desk_Analyst		3

												Time_and_Materials		Software Developer				Senior_Software_Developer		4

												Time_and_Materials		Technical Architect				Senior_Statistician		5

												Time_and_Materials		Technical Specialist Architect				Senior_Technical_Architect		4

												Time_and_Materials		Technical Writer				Senior_Technical_Architect		5

												Time_and_Materials		Test Engineer				Senior_Test_Engineer		5

												Time_and_Materials		Test Manager				Senior_User_Researcher		5

												Time_and_Materials		Tester				Service_Acceptance_Analyst		3

												Time_and_Materials		Trainee Data Scientist				Service_Designer		4

												Time_and_Materials		User Researcher				Service_Desk_Analyst		2

																		Service_Desk_Manager		4

																		Service_Owner		7

																		Service_Readiness_Analyst		4

																		Service_Transition_Manager		5

																		Software_Developer		3

																		Technical_Architect		4

																		Technical_Specialist_Architect		5

																		Technical_Writer		5

																		Test_Engineer		4

																		Test_Manager		6

																		Tester		3

																		Trainee_Data_Scientist		2

																		Trainee_Data_Scientist		3

																		User_Researcher		4





Service Table

		Pricing Mechanism		DDaT Role		SFIA Level		Unit of Measure

		Fixed Cost / Statement of Work		N/A		N/A		Fixed Cost

		Time and Materials		Apprentice Business Analyst		1		Day

		Time and Materials		Apprentice Content Designer		1		Day

		Time and Materials		Apprentice DevOps		1		Day

		Time and Materials		Apprentice Graphic/Interaction Designer		1		Day

		Time and Materials		Apprentice User Researcher		1		Day

		Time and Materials		Associate Analyst		1		Day

		Time and Materials		Associate Business Architect		4		Day

		Time and Materials		Associate Content Designer		2		Day

		Time and Materials		Associate Delivery Manager		4		Day

		Time and Materials		Associate Developer		1		Day

		Time and Materials		Associate Digital Project Manager		4		Day

		Time and Materials		Associate Engineer - Application Ops		2		Day

		Time and Materials		Associate Engineer - End User Computing		2		Day

		Time and Materials		Associate Engineer - Infrastructure Operations		2		Day

		Time and Materials		Associate Fraud and Error Performance Measurement Specialist		4		Day

		Time and Materials		Associate Graphic/Interaction Designer		2		Day

		Time and Materials		Associate Identity and Trust Specialist		4		Day

		Time and Materials		Associate Infrastructure Engineer		2		Day

		Time and Materials		Associate Network Architect		4		Day

		Time and Materials		Associate Performance Analyst		2		Day

		Time and Materials		Associate Performance Analyst		3		Day

		Time and Materials		Associate Product Manager		2		Day

		Time and Materials		Associate Service Designer		2		Day

		Time and Materials		Associate Statistician		4		Day

		Time and Materials		Associate Technical Architect		3		Day

		Time and Materials		Associate User Researcher		2		Day

		Time and Materials		Business Analyst		4		Day

		Time and Materials		Business Relationship Manager		4		Day

		Time and Materials		C and C OPs Analyst		3		Day

		Time and Materials		Change and Release Analyst		3		Day

		Time and Materials		Change and Release Manager		5		Day

		Time and Materials		Chief Data Architect		6		Day

		Time and Materials		Chief Data Architect		7		Day

		Time and Materials		Configuration Analyst		2		Day

		Time and Materials		Content Designer		4		Day

		Time and Materials		Content Strategist		6		Day

		Time and Materials		Data Analyst		3		Day

		Time and Materials		Data Architect		4		Day

		Time and Materials		Data Engineer		3		Day

		Time and Materials		Data Scientist		4		Day

		Time and Materials		Data Scientist		5		Day

		Time and Materials		Delivery Manager		5		Day

		Time and Materials		DevOps		3		Day

		Time and Materials		Digital Accessibility Specialist		6		Day

		Time and Materials		Engineer Application Operations		3		Day

		Time and Materials		Engineer End User Computing		3		Day

		Time and Materials		Engineer Infrastructure Ops		3		Day

		Time and Materials		Enterprise Architect		6		Day

		Time and Materials		Frontend Developer		4		Day

		Time and Materials		Graphic/Interaction Designer		4		Day

		Time and Materials		Head of Command and Control		6		Day

		Time and Materials		Head of Content Design		6		Day

		Time and Materials		Head of Data Engineering		6		Day

		Time and Materials		Head of Data Science		6		Day

		Time and Materials		Head of Delivery Management		7		Day

		Time and Materials		Head of Frontend Development		6		Day

		Time and Materials		Head of Graphic/Interaction Design		6		Day

		Time and Materials		Head of Information Assurance		7		Day

		Time and Materials		Head of Information Security		7		Day

		Time and Materials		Head of IT Service Management		6		Day

		Time and Materials		Head of Performance Analysis		6		Day

		Time and Materials		Head of Performance Analysis		7		Day

		Time and Materials		Head of Service Design		7		Day

		Time and Materials		Head of Service Desk		5		Day

		Time and Materials		Head of User Research		6		Day

		Time and Materials		Head of User Research		7		Day

		Time and Materials		Head Product Manager		6		Day

		Time and Materials		Incident Manager		4		Day

		Time and Materials		Information Assurance Adviser		4		Day

		Time and Materials		Information Security Adviser		4		Day

		Time and Materials		Infrastructure Engineer		3		Day

		Time and Materials		IT Service Analyst		3		Day

		Time and Materials		IT Service Manager		4		Day

		Time and Materials		Junior Business Analyst		3		Day

		Time and Materials		Junior Content Designer		3		Day

		Time and Materials		Junior Data Scientist		3		Day

		Time and Materials		Junior Data Scientist		4		Day

		Time and Materials		Junior DevOps		2		Day

		Time and Materials		Junior Frontend Developer		3		Day

		Time and Materials		Junior Graphic/Interaction Designer		3		Day

		Time and Materials		Junior Information Assurance Adviser		3		Day

		Time and Materials		Junior Information Security Adviser		3		Day

		Time and Materials		Junior Service Designer		3		Day

		Time and Materials		Junior Software Developer		2		Day

		Time and Materials		Junior User Researcher		3		Day

		Time and Materials		Lead Business Architect		6		Day

		Time and Materials		Lead Business Relationship Manager		6		Day

		Time and Materials		Lead Business Relationship Manager		7		Day

		Time and Materials		Lead Content Designer		5		Day

		Time and Materials		Lead Content Designer		6		Day

		Time and Materials		Lead Cyber Security Specialist		6		Day

		Time and Materials		Lead Data Engineer		5		Day

		Time and Materials		Lead Dev Ops		5		Day

		Time and Materials		Lead Digital Project Manager		6		Day

		Time and Materials		Lead Engineer - Application Operations		5		Day

		Time and Materials		Lead Engineer - End User Computing		5		Day

		Time and Materials		Lead Engineer - Infrastructure Operations		5		Day

		Time and Materials		Lead Fraud and Error Performance Measurement Specialist		6		Day

		Time and Materials		Lead Frontend Developer		5		Day

		Time and Materials		Lead Graphic/Interaction Designer		5		Day

		Time and Materials		Lead Graphic/Interaction Designer		6		Day

		Time and Materials		Lead Identity and Trust Specialist		6		Day

		Time and Materials		Lead Information Assurance Adviser		6		Day

		Time and Materials		Lead Information Security Adviser		6		Day

		Time and Materials		Lead Infrastructure Engineer		5		Day

		Time and Materials		Lead Network Architect		6		Day

		Time and Materials		Lead performance Analyst		5		Day

		Time and Materials		Lead performance Analyst		6		Day

		Time and Materials		Lead Personal Data Protection Adviser		6		Day

		Time and Materials		Lead Product Manager		5		Day

		Time and Materials		Lead QAT Tester		6		Day

		Time and Materials		Lead Security Architect		5		Day

		Time and Materials		Lead Service Designer		6		Day

		Time and Materials		Lead Service Transition Manager		6		Day

		Time and Materials		Lead Software Developer		5		Day

		Time and Materials		Lead Statistician		6		Day

		Time and Materials		Lead Technical Architect		6		Day

		Time and Materials		Lead Technical Writer		6		Day

		Time and Materials		Lead Test Engineer		6		Day

		Time and Materials		Lead User Researcher		6		Day

		Time and Materials		Major Incident Manager		5		Day

		Time and Materials		Network Architect		5		Day

		Time and Materials		Operational Control Manager		5		Day

		Time and Materials		Performance Analyst		3		Day

		Time and Materials		Performance Analyst		4		Day

		Time and Materials		Principal Business Analysts		6		Day

		Time and Materials		Principal Data Analyst		5		Day

		Time and Materials		Principal Dev Ops		6		Day

		Time and Materials		Principal Engineer - Application Operations		6		Day

		Time and Materials		Principal Engineer - End User Computing		6		Day

		Time and Materials		Principal Engineer - Infrastructure Ops		6		Day

		Time and Materials		Principal Infrastructure Engineer		6		Day

		Time and Materials		Principal Product Manager		7		Day

		Time and Materials		Principal Security Architect		6		Day

		Time and Materials		Principal Software Developer		6		Day

		Time and Materials		Principal Technical Architect		7		Day

		Time and Materials		Problem Analyst		3		Day

		Time and Materials		Problem Manager		4		Day

		Time and Materials		Product Manager		3		Day

		Time and Materials		Programme Delivery Manager		7		Day

		Time and Materials		QAT Analyst		4		Day

		Time and Materials		QAT Tester		3		Day

		Time and Materials		Senior Business Analyst		5		Day

		Time and Materials		Senior Business Architect		5		Day

		Time and Materials		Senior Business Relationship Manager		6		Day

		Time and Materials		Senior Content Designer		5		Day

		Time and Materials		Senior Cyber Security Specialist		5		Day

		Time and Materials		Senior Data Analyst		4		Day

		Time and Materials		Senior Data Architect		5		Day

		Time and Materials		Senior Data Architect		6		Day

		Time and Materials		Senior Data Engineer		4		Day

		Time and Materials		Senior Data Scientist		5		Day

		Time and Materials		Senior Delivery Manager		6		Day

		Time and Materials		Senior DevOps		4		Day

		Time and Materials		Senior Digital Project Manager		5		Day

		Time and Materials		Senior Engineer - Application Operations		4		Day

		Time and Materials		Senior Engineer - End User Computing		4		Day

		Time and Materials		Senior Engineer - Infrastructure Operations		4		Day

		Time and Materials		Senior Fraud and Error Performance Measurement Specialist		5		Day

		Time and Materials		Senior Frontend Developer		5		Day

		Time and Materials		Senior Graphic/Interaction Designer		5		Day

		Time and Materials		Senior Identity and Trust Specialist		5		Day

		Time and Materials		Senior Information Assurance Adviser		5		Day

		Time and Materials		Senior Information Security Adviser		5		Day

		Time and Materials		Senior Infrastructure Engineer		4		Day

		Time and Materials		Senior IT Service Manager		5		Day

		Time and Materials		Senior Ops Analysts C&C		4		Day

		Time and Materials		Senior Performance Analyst		5		Day

		Time and Materials		Senior Personal Data Protection Adviser		5		Day

		Time and Materials		Senior Product Manager		4		Day

		Time and Materials		Senior QAT Analyst		5		Day

		Time and Materials		Senior Service Designer		5		Day

		Time and Materials		Senior Service Desk Analyst		3		Day

		Time and Materials		Senior Software Developer		4		Day

		Time and Materials		Senior Statistician		5		Day

		Time and Materials		Senior Technical Architect		4		Day

		Time and Materials		Senior Technical Architect		5		Day

		Time and Materials		Senior Test Engineer		5		Day

		Time and Materials		Senior User Researcher		5		Day

		Time and Materials		Service Acceptance Analyst		3		Day

		Time and Materials		Service Designer		4		Day

		Time and Materials		Service Desk Analyst		2		Day

		Time and Materials		Service Desk Manager		4		Day

		Time and Materials		Service Owner		7		Day

		Time and Materials		Service Readiness Analyst		4		Day

		Time and Materials		Service Transition Manager		5		Day

		Time and Materials		Software Developer		3		Day

		Time and Materials		Technical Architect		4		Day

		Time and Materials		Technical Specialist Architect		5		Day

		Time and Materials		Technical Writer		5		Day

		Time and Materials		Test Engineer		4		Day

		Time and Materials		Test Manager		6		Day

		Time and Materials		Tester		3		Day

		Time and Materials		Trainee Data Scientist		2		Day

		Time and Materials		Trainee Data Scientist		3		Day

		Time and Materials		User Researcher		4		Day





DDaT

		DDaT Cluster		Role Family		DDaT Role		SFIA Role Level

		Data		Data Engineer		Head of Data Engineering		6

		Data		Data Engineer		Lead Data Engineer		5

		Data		Data Engineer		Senior Data Engineer		4

		Data		Data Engineer		Data Engineer		3

		Data		Data Scientist		Head of Data Science		6

		Data		Data Scientist		Senior Data Scientist		5

		Data		Data Scientist		Data Scientist		4

		Data		Data Scientist		Data Scientist		5

		Data		Data Scientist		Junior Data Scientist		3

		Data		Data Scientist		Junior Data Scientist		4

		Data		Data Scientist		Trainee Data Scientist		2

		Data		Data Scientist		Trainee Data Scientist		3

		Data		Performance Analyst		Head of Performance Analysis		6

		Data		Performance Analyst		Head of Performance Analysis		7

		Data		Performance Analyst		Lead performance Analyst		5

		Data		Performance Analyst		Lead performance Analyst		6

		Data		Performance Analyst		Senior Performance Analyst		5

		Data		Performance Analyst		Performance Analyst		3

		Data		Performance Analyst		Performance Analyst		4

		Data		Performance Analyst		Associate Performance Analyst		2

		Data		Performance Analyst		Associate Performance Analyst		3

		Data		Data Analyst		Principal Data Analyst		5

		Data		Data Analyst		Senior Data Analyst		4

		Data		Data Analyst		Data Analyst		3

		Data		Data Analyst		Associate Analyst		1

		IT Ops		Business Relationship Manager		Lead Business Relationship Manager		6

		IT Ops		Business Relationship Manager		Lead Business Relationship Manager		7

		IT Ops		Business Relationship Manager		Senior Business Relationship Manager		6

		IT Ops		Business Relationship Manager		Business Relationship Manager		4

		IT Ops		Change and Release Manager		Change and Release Manager		5

		IT Ops		Change and Release Manager		Change and Release Analyst		3

		IT Ops		Change and Release Manager		Configuration Analyst		2

		IT Ops		Command and Control		Head of Command and Control		6

		IT Ops		Command and Control		Operational Control Manager		5

		IT Ops		Command and Control		Senior Ops Analysts C&C		4

		IT Ops		Command and Control		C and C OPs Analyst		3

		IT Ops		Applications Operations		Principal Engineer - Application Operations		6

		IT Ops		Applications Operations		Lead Engineer - Application Operations		5

		IT Ops		Applications Operations		Senior Engineer - Application Operations		4

		IT Ops		Applications Operations		Engineer Application Operations		3

		IT Ops		Applications Operations		Associate Engineer - Application Ops		2

		IT Ops		Engineer End User		Principal Engineer - End User Computing		6

		IT Ops		Engineer End User		Lead Engineer - End User Computing		5

		IT Ops		Engineer End User		Senior Engineer - End User Computing		4

		IT Ops		Engineer End User		Engineer End User Computing		3

		IT Ops		Engineer End User		Associate Engineer - End User Computing		2

		IT Ops		Engineer Infrastructure		Principal Engineer - Infrastructure Ops		6

		IT Ops		Engineer Infrastructure		Lead Engineer - Infrastructure Operations		5

		IT Ops		Engineer Infrastructure		Senior Engineer - Infrastructure Operations		4

		IT Ops		Engineer Infrastructure		Engineer Infrastructure Ops		3

		IT Ops		Engineer Infrastructure		Associate Engineer - Infrastructure Operations		2

		IT Ops		Incident Manager		Major Incident Manager		5

		IT Ops		Incident Manager		Incident Manager		4

		IT Ops		IT Service Manager		Head of IT Service Management		6

		IT Ops		IT Service Manager		Senior IT Service Manager		5

		IT Ops		IT Service Manager		IT Service Manager		4

		IT Ops		IT Service Manager		IT Service Analyst		3

		IT Ops		Problem Manager		Problem Manager		4

		IT Ops		Problem Manager		Problem Analyst		3

		IT Ops		Service Desk Manager		Head of Service Desk		5

		IT Ops		Service Desk Manager		Service Desk Manager		4

		IT Ops		Service Desk Manager		Senior Service Desk Analyst		3

		IT Ops		Service Desk Manager		Service Desk Analyst		2

		IT Ops		Service Transition Manager		Lead Service Transition Manager		6

		IT Ops		Service Transition Manager		Service Transition Manager		5

		IT Ops		Service Transition Manager		Service Readiness Analyst		4

		IT Ops		Service Transition Manager		Service Acceptance Analyst		3

		Product Delivery		Business Analysis		Principal Business Analysts		6

		Product Delivery		Business Analysis		Senior Business Analyst		5

		Product Delivery		Business Analysis		Business Analyst		4

		Product Delivery		Business Analysis		Junior Business Analyst		3

		Product Delivery		Business Analysis		Apprentice Business Analyst		1

		Product Delivery		Delivery		Programme Delivery Manager		7

		Product Delivery		Delivery		Service Owner		7

		Product Delivery		Delivery		Head of Delivery Management		7

		Product Delivery		Delivery		Senior Delivery Manager		6

		Product Delivery		Delivery		Delivery Manager		5

		Product Delivery		Delivery		Associate Delivery Manager		4

		Product Delivery		Product Manager		Principal Product Manager		7

		Product Delivery		Product Manager		Head Product Manager		6

		Product Delivery		Product Manager		Lead Product Manager		5

		Product Delivery		Product Manager		Senior Product Manager		4

		Product Delivery		Product Manager		Product Manager		3

		Product Delivery		Product Manager		Associate Product Manager		2

		QAT		QAT Analyst		Lead QAT Tester		6

		QAT		QAT Analyst		Senior QAT Analyst		5

		QAT		QAT Analyst		QAT Analyst		4

		QAT		QAT Analyst		QAT Tester		3

		QAT		Test Engineer		Lead Test Engineer		6

		QAT		Test Engineer		Senior Test Engineer		5

		QAT		Test Engineer		Test Engineer		4

		QAT		Test Engineer		Tester		3

		QAT		Test Manager		Test Manager		6

		Technical		Data Architect		Chief Data Architect		6

		Technical		Data Architect		Chief Data Architect		7

		Technical		Data Architect		Senior Data Architect		5

		Technical		Data Architect		Senior Data Architect		6

		Technical		Data Architect		Data Architect		4

		Technical		Dev Ops		Principal Dev Ops		6

		Technical		Dev Ops		Lead Dev Ops		5

		Technical		Dev Ops		Senior DevOps		4

		Technical		Dev Ops		DevOps		3

		Technical		Dev Ops		Junior DevOps		2

		Technical		Dev Ops		Apprentice DevOps		1

		Technical		Infrastructure Engineer		Principal Infrastructure Engineer		6

		Technical		Infrastructure Engineer		Lead Infrastructure Engineer		5

		Technical		Infrastructure Engineer		Senior Infrastructure Engineer		4

		Technical		Infrastructure Engineer		Infrastructure Engineer		3

		Technical		Infrastructure Engineer		Associate Infrastructure Engineer		2

		Technical		Network Architect		Lead Network Architect		6

		Technical		Network Architect		Network Architect		5

		Technical		Network Architect		Associate Network Architect		4

		Technical		Security Architect		Principal Security Architect		6

		Technical		Security Architect		Lead Security Architect		5

		Technical		Security Architect		Senior Technical Architect		4

		Technical		Software Developer		Principal Software Developer		6

		Technical		Software Developer		Lead Software Developer		5

		Technical		Software Developer		Senior Software Developer		4

		Technical		Software Developer		Software Developer		3

		Technical		Software Developer		Junior Software Developer		2

		Technical		Software Developer		Associate Developer		1

		Technical		Software Developer		Head of Frontend Development		6

		Technical		Software Developer		Lead Frontend Developer		5

		Technical		Software Developer		Senior Frontend Developer		5

		Technical		Software Developer		Frontend Developer		4

		Technical		Software Developer		Junior Frontend Developer		3

		Technical		Technical Architect		Principal Technical Architect		7

		Technical		Technical Architect		Lead Technical Architect		6

		Technical		Technical Architect		Senior Technical Architect		5

		Technical		Technical Architect		Technical Specialist Architect		5

		Technical		Technical Architect		Technical Architect		4

		Technical		Technical Architect		Associate Technical Architect		3

		User Centred Design		Content Designer		Head of Content Design		6

		User Centred Design		Content Designer		Lead Content Designer		5

		User Centred Design		Content Designer		Lead Content Designer		6

		User Centred Design		Content Designer		Senior Content Designer		5

		User Centred Design		Content Designer		Content Designer		4

		User Centred Design		Content Designer		Junior Content Designer		3

		User Centred Design		Content Designer		Associate Content Designer		2

		User Centred Design		Content Designer		Apprentice Content Designer		1

		User Centred Design		Graphic Interaction Designer		Head of Graphic/Interaction Design		6

		User Centred Design		Graphic Interaction Designer		Lead Graphic/Interaction Designer		5

		User Centred Design		Graphic Interaction Designer		Lead Graphic/Interaction Designer		6

		User Centred Design		Graphic Interaction Designer		Senior Graphic/Interaction Designer		5

		User Centred Design		Graphic Interaction Designer		Graphic/Interaction Designer		4

		User Centred Design		Graphic Interaction Designer		Junior Graphic/Interaction Designer		3

		User Centred Design		Graphic Interaction Designer		Associate Graphic/Interaction Designer		2

		User Centred Design		Graphic Interaction Designer		Apprentice Graphic/Interaction Designer		1

		User Centred Design		Service Designer		Head of Service Design		7

		User Centred Design		Service Designer		Lead Service Designer		6

		User Centred Design		Service Designer		Senior Service Designer		5

		User Centred Design		Service Designer		Service Designer		4

		User Centred Design		Service Designer		Junior Service Designer		3

		User Centred Design		Service Designer		Associate Service Designer		2

		User Centred Design		Technical Writer		Content Strategist		6

		User Centred Design		Technical Writer		Lead Technical Writer		6

		User Centred Design		Technical Writer		Technical Writer		5

		User Centred Design		User Researcher		Head of User Research		6

		User Centred Design		User Researcher		Head of User Research		7

		User Centred Design		User Researcher		Lead User Researcher		6

		User Centred Design		User Researcher		Senior User Researcher		5

		User Centred Design		User Researcher		User Researcher		4

		User Centred Design		User Researcher		Junior User Researcher		3

		User Centred Design		User Researcher		Associate User Researcher		2

		User Centred Design		User Researcher		Apprentice User Researcher		1

		No DDaT Cluster Mapping		Business Analysis		Lead Business Architect		6

		No DDaT Cluster Mapping		Business Analysis		Senior Business Architect		5
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