Q: 	The scope of works is extremely ambitious for the budget available. Is there any scope to increase this budget or reduce the amount of cores required?
 
A: 	We are unable to increase the budget above £50,000. The ambiguity of the contract allows the contractors adapt the bid they submit within the scope of the RFQ.
