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And  
 

University of Plymouth Enterprise Limited 
 
Contractor Address: 
New Cooperage Building, 
University of Plymouth,  
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Royal William Yard,  
Plymouth,  
Devon,  
PL4 8AA  
 



                                                             OFFICIAL-SENSITIVE COMMERCIAL                             701575702                    

                                                                                                                         As at Contract Commencement  

                 Page 2 of 15   
10 September 2021                   OFFICIAL-SENSITIVE COMMERCIAL 

SC1A (Edn 06/21) 
 
1 Definitions - In the Contract: 
 
The Authority means the Secretary of State for Defence of the 
United Kingdom of Great Britain and Northern Ireland, (referred to 
in this document as "the Authority"), acting as part of the Crown; 
Business Day means 09:00 to 17:00 Monday to Friday, 
excluding public and statutory holidays; 
Contract means the agreement concluded between the 
Authority and the Contractor, including all terms and conditions, 
associated purchase order, specifications, plans, drawings, 
schedules and other documentation, expressly made part of the 
agreement in accordance with Clause 2.c; 
Contractor means the person, firm or company specified as 
such in the purchase order. Where the Contractor is an individual 
or a partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be; 
Contractor Commercially Sensitive Information means the 
information listed as such in the purchase order, which is 
information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 
Contractor Deliverables means the goods and / or services 
including packaging (and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with the schedule to the 
purchase order; 
Effective Date of Contract means the date stated on the 
purchase order or, if there is no such date stated, the date upon 
which both Parties have signed the purchase order; 
Firm Price means a price excluding Value Added Tax (VAT) 
which is not subject to variation; 
Hazardous Contractor Deliverable means a Contractor 
Deliverable or a component of a Contractor Deliverable that is 
itself a hazardous material or substance or that may in the course 
of its use, maintenance, disposal, or in the event of an accident, 
release one or more hazardous materials or substances and each 
material or substance that may be so released; 
Legislation means in relation to the United Kingdom any Act of 
Parliament, any subordinate legislation within the meaning of 
section 21 of the Interpretation Act 1978, any exercise of Royal 
Prerogative or any enforceable community right within the 
meaning of Section 2 of the European Communities Act 1972. 
Notices means all notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 
Parties means the Contractor and the Authority, and Party shall 
be construed accordingly; 
Transparency Information means the content of this Contract 
in its entirety, including from time to time agreed changes to the 
Contract, and details of any payments made by the Authority to 
the Contractor under the Contract. 
 
2 General 
a. The Contractor shall comply with all applicable Legislation, 
whether specifically referenced in this Contract or not. 
b. Any variation to the Contract shall have no effect unless 
expressly agreed in writing and signed by both Parties. 
c. If there is any inconsistency between these terms and 
conditions and the purchase order or the documents expressly 
referred to therein, the conflict shall be resolved according to the 
following descending order of priority: 

(1) the terms and conditions; 
(2) the purchase order; and 
(3) the documents expressly referred to in the purchase 
order. 

d. Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other Party. 
e. Failure or delay by either Party in enforcing or partially 
enforcing any provision of the Contract shall not be construed as 
a waiver of its rights or remedies. No waiver in respect of any 
right or remedy shall operate as a waiver in respect of any other 
right or remedy. 
f. The Parties to the Contract do not intend that any term of the 
Contract shall be enforceable by virtue of the Contracts (Rights of 
Third Parties) Act 1999 by any person that is not a Party to it. 

g. The Contract and any non-contractual obligations arising out 
of or in connection with it shall be governed by and construed in 
accordance with English Law, and subject to Clause 15 and 
without prejudice to the dispute resolution procedure set out 
therein, the Parties submit to the exclusive jurisdiction of the 
English courts. Other jurisdictions may apply solely for the 
purpose of giving effect to this Clause 2.g and for enforcement of 
any judgement, order or award given under English jurisdiction. 
 
3 Application of Conditions 
a. The purchase order, these terms and conditions and the 
specification govern the Contract to the entire exclusion of all 
other terms and conditions. No other terms or conditions are 
implied. 
b. The Contract constitutes the entire agreement and 
understanding and supersedes any previous agreement between 
the Parties relating to the subject matter of the Contract. 
 
4 Disclosure of Information 
Disclosure of information under the Contract shall be managed in 
accordance with DEFCON 531 (SC1). 
 
5 Transparency 
a. Subject to Clause 5.b, but notwithstanding Clause 4, the 
Contractor understands that the Authority may publish the 
Transparency Information to the general public. The Contractor 
shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 
b. Before publishing the Transparency Information to the general 
public in accordance with Clause 5.a, the Authority shall redact 
any information that would be exempt from disclosure if it was the 
subject of a request for information under the Freedom of 
Information Act 2000 or the Environmental Information 
Regulations 2004, including the Contractor Commercially 
Sensitive Information. 
c. The Authority may consult with the Contractor before redacting 
any information from the Transparency Information in accordance 
with Clause 5.b. The Contractor acknowledges and accepts that 
its representations on redactions during consultation may not be 
determinative and that the decision whether to redact information 
is a matter in which the Authority shall exercise its own discretion, 
subject always to the provisions of the Freedom of Information 
Act 2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this Clause 5 shall 
affect the Contractor’s rights at law. 
 
6 Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as 
may be agreed between the Parties; 
(3) sent for the attention of the other Party’s 
representative, and to the address set out in the purchase 
order; 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile 
transmission or, if agreed in the purchase order, by 
electronic mail. 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the 
receipient’s Business Day and otherwise on the first 
Business of the recipient immediately following the day of 
delivery; 
(2) if sent by prepaid post, on the fourth Business Day 
(or the tenth Business Day in the case of airmail) after the 
day of posting; 
(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours 
on a Business Day (recipient’s time) on completion 
of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on 
the first Business Day (recipient’s time) following 
the completion of receipt by the sender of 
verification of transmission from the receiving 
instrument. 
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7 Intellectual Property 
a. The Contractor shall as its sole liability keep the Authority fully 
indemnified against an infringement or alleged infringement of 
any intellectual property rights or a claim for Crown use of a UK 
patent or registered design caused by the use, manufacture or 
supply of the Contractor Deliverables. 
b. The Authority shall promptly notify the Contractor of any 
infringement claim made against it relating to any Contractor 
Deliverable and, subject to any statutory obligation requiring the 
Authority to respond, shall permit the Contractor to have the right, 
at its sole discretion to assume, defend, settle or otherwise 
dispose of such claim. The Authority shall give the Contractor 
such assistance as it may reasonably require to dispose of the 
claim and will not make any statement which might be prejudicial 
to the settlement or defence of the claim 
 
8 Supply of Contractor Deliverables and Quality Assurance 
a. This Contract comes into effect on the Effective Date of 
Contract. 
b. The Contractor shall supply the Contractor Deliverables to the 
Authority at the Firm Price stated in the Schedule to the purchase 
order. 
c. The Contractor shall ensure that the Contractor Deliverables: 

(1) correspond with the specification; 
(2) are of satisfactory quality (within the meaning of the 
Sale of Goods Act 1979, as amended) except that fitness 
for purpose shall be limited to the goods being fit for the 
particular purpose held out expressly by or made known 
expressly to the Contractor and in this respect the 
Authority relies on the Contractor’s skill and judgement; 
and 
(3) comply with any applicable Quality Assurance 
Requirements specified in the purchase order. 

d. The Contractor shall apply for and obtain any licences 
required to import any material required for the performance of 
the Contract in the UK. The Authority shall provide to the 
Contractor reasonable assistance with regard to any relevant 
defence or security matter arising in the application for any such 
licence. 
 
9 Supply of Data for Hazardous Contractor Deliverables 
a. The Contractor shall establish if the Contractor Deliverables 
are, or contain, Dangerous Goods as defined in the Regulations 
set out in this Clause 9. Any that do shall be packaged for UK or 
worldwide shipment by all modes of transport in accordance with 
the following unless otherwise specified in the Schedule to the 
purchase order: 

(1) the Technical Instructions for the Safe Transport of 
Dangerous Goods by Air (ICAO), IATA Dangerous Goods 
Regulations; 
(2) the International Maritime Dangerous Goods (IMDG) 
Code; 
(3) the Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); and 
(4) the European Agreement Concerning the 
International Carriage of Dangerous Goods by Road 
(ADR). 

b. Certification markings, incorporating the UN logo, the 
package code and other prescribed information indicating that the 
package corresponds to the successfully designed type shall be 
marked on the packaging in accordance with the relevant 
regulation. 
c. As soon as possible and in any event within the period 
specified in the purchase order (or if no such period is specified 
no later than one month prior to the delivery date), the Contractor 
shall provide to the Authority’s representatives in the manner and 
format prescribed in the purchase order: 

(1) confirmation as to whether or not to the best of its 
knowledge any of the Contractor Deliverables are 
Hazardous Contractor Deliverables; and 
(2) for each Hazardous Contractor Deliverable, a Safety 
Data Sheet containing the data set out at Clause 9.d, 
which shall be updated by the Contractor during the 
period of the Contract if it becomes aware of any new 
relevant data. 

d. Safety Data Sheets if required under Clause 9.c shall be 

provided in accordance with the extant UK REACH Regulation and 
any additional information required by the Health 
and Safety at Work etc. Act 1974 and shall contain: 

(1) information required by the Classification, Labelling 
and Packaging (GB CLP) Regulation or any 
replacement thereof; and 
(2) where the Hazardous Contractor Deliverable is, 
contains or embodies a radioactive substance as defined 
in the extant Ionising Radiation Regulations, details of the 
activity, substance and form (including any isotope); and 
(3) where the Hazardous Contractor Deliverable has 
magnetic properties, details of the magnetic flux density at 

               a defined distance, for the condition in which it is packed. 
e. The Contractor shall retain its own copies of the Safety Data 
Sheets provided to the Authority in accordance with Clause 9.d 
for 4 years after the end of the Contract and shall make them 
available to the Authority’s representatives on request. 
f. Nothing in this Clause 9 reduces or limits any statutory or legal 
obligation of the Authority or the Contractor. 
g. Where delivery is made to the Defence Fulfilment Centre 
(DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 
 
10 Delivery / Collection 
a. The purchase order shall specify whether the Contractor 
Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority. 
b. Title and risk in the Contractor Deliverables shall pass from 
the Contractor to the Authority on delivery or on collection in 
accordance with Clause 10.a. 
c. The Authority shall be deemed to have accepted the 
Contractor Deliverables within a reasonable time after title and 
risk has passed to the Authority unless it has rejected the 
Contractor Deliverables within the same period. 
 
11 Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance 
with the requirements specified in the purchase order or if no 
such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in 
the contract or specification. In the absence of such 
requirements, the Contractor Deliverables shall be marked with 
the MOD stock reference, NATO Stock Number (NSN) or 
alternative reference number shown in the Contract. 
b. Any marking method used shall not have a detrimental effect 
on the strength, serviceability or corrosion resistance of the 
Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to the 
Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark 
a Contractor Deliverable with the required particulars, the 
required information should be included on the package or carton 
in which the Contractor Deliverable is packed, in accordance with 
condition 12 (Packaging and Labelling (excluding Contractor 
Deliverables containing Ammunition or Explosives)). 

 
12 Packaging and Labelling of Contractor Deliverables 
(Excluding Contractor Deliverables Containing Ammunition 
or Explosives) 
The Contractor shall pack or have packed the Contractor 
Deliverables in accordance with any requirements specified in the 
purchase order and Def Stan 81-041 (Part 1 and Part 6). 
 
13 Progress Monitoring, Meetings and Reports 
The Contractor shall attend progress meetings and deliver reports 
at the frequency or times (if any) specified in the purchase order 
and shall ensure that its Contractor’s representatives are suitably 
qualified to attend such meetings. Any additional meetings 
reasonably required shall be at no cost to the Authority. 
 
14 Payment 
a. Payment for Contractor Deliverables will be made by 
electronic transfer and prior to submitting any claims for payment 
under clause 14b the Contractor will be required to register their 
details (Supplier on-boarding) on the Contracting, Purchasing and 
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Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in 
accordance with clause 14a, the Authority will consider and verify 
that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under 
such an invoice no later than a period of 30 days from the date on 
which the Authority has determined that the invoice is valid and 
undisputed. 
d. Where the Authority fails to comply with clause 14b and there 
is undue delay in considering and verifying the invoice, the 
invoice shall be regarded as valid and undisputed for the purpose 
of clause 14c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by 
the Authority shall not be construed as acceptance by the 
Authority of the performance of the Contractor’s obligations nor as 
a waiver of its rights and remedies under this Contract. 
f. Without prejudice to any other right or remedy, the Authority 
reserves the right to set off any amount owing at any time from 
the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other 
contract with the Authority, or with any other Government 
Department. 
 
15 Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or 
claim arising out of or relating to the Contract through 
negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 
b. In the event that the dispute or claim is not resolved pursuant 
to Clause 15.a the dispute shall be referred to arbitration and 
shall be governed by the Arbitration Act 1996. For the purposes 
of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 
1996. 
c. For the avoidance of doubt it is agreed between the Parties 
that the arbitration process and anything said, done or produced 
in or in relation to the arbitration process (including any awards) 
shall be confidential as between the Parties, except as may be 
lawfully required in judicial proceedings relating to the arbitration 
or otherwise. No report relating to anything said, done or 
produced in or in relation to the arbitration process may be made 
beyond the tribunal, the Parties, their legal representatives and 
any person necessary to the conduct of the proceedings, without 
the concurrence of all the Parties to the arbitration. 
 
16 Termination for Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, 
without compensation, by giving written notice to the Contractor at 
any time after any of the following events: 
a. where the Authority becomes aware that the Contractor, its 
employees, agents or any sub-contractor (or anyone acting on its 
behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant 
any gift or financial or other advantage of any kind as an 
inducement or reward; 
(2) commits or has committed any prohibited act or any 
offence under the Bribery Act 2010 with or without the 
knowledge or authority of the Contractor in relation to this 
Contract or any other contract with the Crown; 
(3) has entered into this or any other contract with the 
Crown in connection with which commission has been 
paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the contract is made 
particulars of any such commission and of the terms and 
conditions of any such agreement for the payment thereof 
have been disclosed in writing to the Authority. 

b. In exercising its rights or remedies to terminate the Contract 
under Clause 16.a. the Authority shall: 

(1) act in a reasonable and proportionate manner having 
regard to such matters as the gravity of, and the identity of 
the person committing the prohibited act; 
(2) give due consideration, where appropriate, to action 
other than termination of the Contract, including (without 
being limited to): 

(a) requiring the Contractor to procure the 

termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on 
its or their behalf; 
(b) requiring the Contractor to procure the 
dismissal of an employee (whether its own or that 
of a Subcontractor or anyone acting on its behalf) 
where the prohibited act is that of such employee. 

c. Where the Contract has been terminated under Clause 
16.a.the Authority shall be entitled to purchase substitute 
Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in 
obtaining the Contractor Deliverables in substitution from another 
supplier. 
 
17 Material Breach 
In addition to any other rights and remedies, the Authority shall 
have the right to terminate the Contract (in whole or in part) with 
immediate effect by giving written notice to the Contractor where 
the Contractor is in material breach of its obligations under the 
Contract. Where the Authority has terminated the Contract under 
Clause 17 the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract. 
 
18 Insolvency 
The Authority shall have the right to terminate the contract if the 
Contractor is declared bankrupt or goes into liquidation or 
administration. This is without prejudice to any other rights or 
remedies under this Contract. 
 
19 Limitation of Contractor’s Liability 
a. Subject to Clause 19.b the Contractor's liability to the 
Authority in connection with this Contract shall be limited to £5m 
(five million pounds). 
b. Nothing in this Contract shall operate to limit or exclude the 
Contractor's liability: 

(1) for: 
a. any liquidated damages (to the extent 
expressly provided for under this Contract); 
b. any amount(s) which the Authority is entitled to 
claim, retain or withhold in relation to the 
Contractor’s failure to perform or under-perform its 
obligations under this Contract, including service 
credits or other deductions (to the extent expressly 
provided for under this Contract); 
c. any interest payable in relation to the late 
payment of any sum due and payable by the 
Contractor to the Authority under this Contract; 
d. any amount payable by the Contractor to the 
Authority in relation to TUPE or pensions to the 
extent expressly provided for under this Contract; 

(2) under Condition 7 of the Contract (Intellectual 
Property), and DEFCONs 91 or 638 (SC1) where 
specified in the contract; 
(3) for death or personal injury caused by the Contractor’s 
negligence or the negligence of any of its personnel, 
agents, consultants or sub-contractors; 
(4) for fraud, fraudulent misrepresentation, wilful 
misconduct or negligence; 
(5) in relation to the termination of this Contract on the 
basis of abandonment by the Contractor; 
(6) for breach of the terms implied by Section 2 of the 
Supply of Goods and Services Act 1982; or 
(7) for any other liability which cannot be limited or 
excluded under general (including statute and common) 
law. 

c. The rights of the Authority under this Contract are in addition 
to, and not exclusive of, any rights or remedies provided by 
general (including statute and common) law. 
 
20 The Project Specific DEFCONs and DEFCON SC 
Variants that apply to this Contract are: 
DEFCON 5J (Edn 11/16) - Unique Identifiers  

DEFCON 76 SC1 (Edn 06/21) - Contractor's Personnel at 

Government Establishments  

DEFCON 129J SC1 (Edn 06/17) – The Use of the Electronic 

Business Delivery Form  
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DEFCON 503 SC1 (Edn 07/21) – Formal Amendments to Contract  

DEFCON 514A (Edn 03/16) - Failure of Performance under Research 

and Development Contracts 

DEFCON 532A SC1 (Edn 08/20) - Protection of Personal Data  

(Where Personal Data is not being processed on behalf of the 

Authority) 

DEFCON 534 (Edn 06/21) – Subcontracting and Prompt Payment 

DEFCON 538 (Edn 06/02) - Severability  

DEFCON 566 Edn 10/20) - Change of Control of Contractor  

DEFCON 608 (Edn 10/14) - Access and Facilities to Be Provided By 

the Contractor 

DEFCON 609 SC1 (Edn 08/18) - Contractor's Records  

DEFCON 611 SC1 (Edn 12/16) – Issued Property 

DEFCON 620 SC1 (Edn 08/21) – Contract Change Control 

Procedure 

DEFCON 637 (Edn 05/17) - Defect Investigation and Liability 

DEFCON 656A (Edn 08/16) - Termination for Convenience Under 

£5m  

DEFCON 658 SC1 (Edn.11/17) - Cyber 
  Further to DEFCON 658 the Cyber Risk Level of the Contract is 
  Very Low, as defined in Def Stan 05-138 
DEFCON 694 SC1 (Edn 07/21) – Accounting For Property of the 
Authority 
DEFCON 703 (Edn 06/21) - Intellectual Property Rights – Vesting In 
The Authority - Applicable to report(s) to be delivered under the 
Contract.  The Contractor is granted a non-exclusive royalty free 
licence to use any report delivered under the Contract for the 
Contractors internal research purposes only. 
DEFCON 705 (Edn 06/21) - Intellectual Property Rights – Research 
And Technology – Applicable to all work under the Contract except 
for report(s). 
 

 
21 The special conditions that apply to this Contract are: 
AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY 
INTELLECTUAL PROPERTY RIGHTS 
Notwithstanding any other provisions of the Contract and for the 
avoidance of doubt, award of the Contract by the Authority and 
placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. The 
Contractor acknowledges that any such authorisation by the Authority 
under its statutory powers must be expressly provided in writing, with 
reference to the acts authorised and the specific intellectual property 
involved. 

 
Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or 
Subcontractor shall not communicate with representatives of the 
press, television, radio or other media on any matter concerning the 
Contract unless the Authority has given its prior written consent. 

 
22 The processes that apply to this Contract are: 
The Contractor shall notify the Authority as soon as they become 
aware of any circumstance which will impact on their ability to deliver 
any of the requirements or meet any of the stated timescales.  

 
Requirements to be delivered in accordance with this contract and, 

where it does not conflict with this contract, in line with proposal 

included in tender dated 20 August 2021. 
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SC1A PO (Edn 03/21) 

 

 

 
 

 
PURCHASE ORDER 

 
 

 
 
 
Supply the Deliverables described in the Schedule to this Purchase Order, subject to the 
attached MOD Terms and Conditions for Less Complex Requirements (up to £122,976). 

 

 

Contractor Quality Assurance Requirements (Clause 8) 

 
Name:  
UNIVERSITY OF PLYMOUTH ENTERPRISE 
LIMITED 
 
Registered Address:  
New Cooperage Building University of 
Plymouth, Finance and Sustainability, Royal 
William Yard, Plymouth, Devon, England, PL4 
8AA 
 

 
 

Consignor (if different from Contractor’s 
registered address) 

Transport Instructions (Clause 10) 

 

Name: Redacted under FOIA Section 40, 
Personal Information 

 
Address:  
University of Plymouth  
Marine Station Building 
Artillery Place 
Plymouth, PL4 0LU 
 
OR 
University of Plymouth 
Main Campus 
Drake Circus 
Plymouth, PL4 8AA 
 

Select method of transport of Deliverables 
 

To be Delivered by the Contractor          
 
 

To be Collected by the Authority             
 
 
Each consignment of the Deliverables shall be 
accompanied by a Delivery Note 
 

  



                                     OFFICIAL-SENSITIVE COMMERCIAL                            701575702                    

                                                                                                 As at Contract Commencement  

 

                 Page 7 of 15   
10 September 2021                   OFFICIAL-SENSITIVE COMMERCIAL 

Progress Meetings (Clause 13) Progress Reports (Clause 13) 

The Contractor shall be required to attend the 
following meetings: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 
 

The Contractor is required to submit the 
following Reports: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 

Payment (Clause 14) 

 
Payment is to be enabled by CP&F. 
 

Forms and Documentation 
Supply of Hazardous Deliverables (Clause 
9) 

 
Forms can be obtained from the following 
websites: 
 
https://www.aof.mod.uk/aofcontent/tactical/toolkit 
(Registration is required).  
 
https://www.gov.uk/government/organisations/ministry-

of-defence/about/procurement#invoice-processing 
 
https://www.dstan.mod.uk/ 
(Registration is required). 
 
The MOD Forms and Documentation referred to in 
the Conditions are available free of charge from: 
 
Ministry of Defence, Forms and Pubs Commodity 
Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP   
(Tel. 01869 256197 Fax: 01869 256824) 
 
Applications via email:  
DESLCSLS-OpsFormsandPubs@mod.uk 
 
If you require this document in a different format 
(i.e. in a larger font) please contact the Authority’s 
Representative (Commercial Officer), detailed 
below. 
 

 
A completed DEFFORM 68 and, if applicable, 
Safety Data Sheet(s) are to be provided by 
email with attachment(s) in Adobe PDF or MS 
WORD format to: 
 
a.  The Commercial Officer detailed in the 
Purchase Order, and   
 
b.  DSA-DLSR-MovTpt-DGHSIS@mod.uk 
 
by the following date:        
 
or if only hardcopy is available to the 
addresses below: 
 
Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator 
(MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
 

https://www.aof.mod.uk/aofcontent/tactical/toolkit
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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DEFFORM 111 
(Edn 03/21) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: Katie Goble 
 
Address: MP1.1, NCHQ, Leach Building, Whale Island, Portsmouth, 
PO2 8BY  
 
Email: katie.goble100@mod.gov.uk 
 
 03001575849 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 

Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 
 

2. Project Manager, Equipment Support Manager or PT Leader (from 
whom technical information is available): 

Name:   Redacted under FOIA Section 40, Personal 
Information 

 
Address:    Navy Command Headquarters, Leach Building, Whale 
Island, Portsmouth, PO2 8BY 
 

Email     Redacted under FOIA Section 40, Personal 
Information 

   Redacted under FOIA Section 40, Personal 
Information 

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
As detailed in Schedule of Requirements  

 

 

 
3. Packaging Design Authority: 
 
Organisation and point of contact: 
 
 (where no address is shown please contact the Project Team in Box 2) 
 
 

 10. Transport. The appropriate Ministry of Defence Transport Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 
3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax No 
01869 256837  
Users requiring an account to use the MOD Freight Collection Service 
should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the first 
instance 

 

 

 
4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
 
As per box 2 
 
  
 
 (b) U.I.N.  

 

 

 
5. Drawings/Specifications are available from: 
 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing  

 

 

 
6. Intentionally Left Blank 

 

 

 

 
7. Quality Assurance Representative: 

 

Commercial staff are reminded that all Quality Assurance requirements should be 
listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence Standardization, for 
access to the documents and details of the helpdesk visit 
http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, 
registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: Leidos-

FormsPublications@teamleidos.mod.uk 

 

 

 
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
 
2. If the required forms or documentation are not available on the MOD 
Intranet site requests should be submitted through the Commercial Officer 
named in Section 1.   

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


                                                                                          OFFICIAL-SENSITIVE COMMERCIAL                                                                   701575702                    

                                                                                                                                                                                            As at Contract Commencement  

                                                                                       Page 10 of 15 
10 September 2021                                                   OFFICIAL-SENSITIVE COMMERCIAL 

Schedule of Requirements 
Deliverables in accordance with Statement of Requirements 

Item 

Number 

Description Delivery Date 
(exact dates to be confirmed on 

contract award) 

Unit of 

Measurement 

Quantity Firm Price (£) Ex VAT –  
Per Item 

(including any packaging, travel, 
delivery and importing) 

Firm Price (£) Ex VAT  
-Total 

(including any packaging, 
travel, delivery and importing) 

1 Research Project 1, Phase 1 - Equipment Acquisition October 2021 Per Item 1 Redacted under 
FOIA Section 43, 

Commercial 
interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

2 Research Project 1, Phase 1 - Equipment Integration November 2021 
 

Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

3 Option 1: Research Project 1, Phase 2 - Equipment 
Acquisition 

No later than 28th 
February 2022 

Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

4 Option 2: Research Project 1, Phase 2 – Equipment 
Integration 

No later than 28th 
February 2022 

Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

5 Option 3: Research Project 1, Phase 3 – Software 
Development 

No later than 31st March 
2022 

Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

6 Research Project 2 – Equipment Acquisition November 2021 Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 
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7 Research Project 2 – Software Development January 2022 Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

8 Support Activities - C-Enduro Servicing Payment March 2022 Per Item 1 Redacted under 

FOIA Section 43, 

Commercial 

interests 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

Quantities shown are expected numbers and not a guarantee of amounts required or due.                                          

Quantity ordered under the contract may differ dependent on The Authority requirements 

Specific deliverable dates/periods to be agreed by both parties following contract award. 

Options to be invoked by the Authority if required through formal Contract Amendment authorised by Navy Command 

Commercial 

Total Price 

excluding Options 

Redacted under 

FOIA Section 43, 

Commercial 

interests 

Total Price 

Including Options 

£101,667.00 

   

 
Item Number Consignee Address (XY code only) 

All  University of Plymouth 

Item Number Payment Schedule 

1-8 Payments to be made following delivery of service/purchase 
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      Statement of Requirements 
 
 
STATEMENT OF REQUIREMENT (SoR): ASW SPEARHEAD – UNIVERSITY OF PLYMOUTH 
SERVICES TO SUPPORT ROYAL NAVY UNCREWED SURFACE VEHICLES (USV) 
DEVELOPMENT. 
 
Background  
 

1. Project HECLA is part of the Future Military Data Gathering (MDG) Programme (FMDG) and 
sits within the Develop Directorate of Navy Command. The project aims to develop the 
concepts and key user requirements (KURs) to support the transition to autonomous surface 
and subsurface systems for Foundation GEOINF collect to meet Defence Intelligence 
requirements.  

 
2. The current MDG collect capability is platform based, whereas the Navy Board’s strategic 

intent involves the refocussing of maritime capability away from single platforms undertaking 
fixed tasks. In addition to providing a more agile and flexible capability the transition to 
Maritime Autonomous Systems (MAS) will allow the benefits from advances in technology to 
be exploited creating efficiencies and increase the likelihood of achieving operational 
advantage.  

 
3. The lessons being learnt within Project HECLA also inform other Autonomy and Platform 

programmes within the Under Water Battlespace (UWB) and the UWB Vision. 
 

Constraints 
 

4. Resources for funding activity that incurs a cost to RN is to be completed by the end of 
Financial Year 2021-2022. This activity the two RN sponsored Research Projects and the C-
Enduro servicing.   

 
Operational output 
 

5. The purpose of this Statement of Requirement is:   
 

a. For the duration of the current RN / UoP Memorandum of Understanding, to formally loan 
the HECLA’s C-Enduro USV and REMUS 100S AUV to Plymouth University (UoP) to 
enable continued and now collaborative concept development. 

 
b. To collaboratively exploit UoP Academic and student research resources for mutually 

beneficial projects. To derive evidence for the viability of novel techniques for hydrographic 
and oceanographic data gathering through sponsored and supported Academic research 
and development projects.  In FY21/22 the following have been identified: 
 
i. Research Project 1 – Utility of a light weight tethered Remotely Operate Vehicle (ROV) 

in Hydrographic Surveys: 
 
1) Phase 1 – Assessment of base BlueROV2 platform, including integration of simple 

GPS positioning, single-beam echo-sounder and 360degree scanning sonar in 
benign (sheltered harbour) environments. Assessment of additional Phase 2 
components including low-cost RTK-GPS receiver and submersible actuator to 
adjust orientation of scanning sonar. (2-3 months): 
 

(a) Inception Meeting – within 2 weeks of execution of contract. Detailed schedule to 
be agreed for the project at this meeting. 

(b) Equipment Acquisition Payment – 1 month after the inception meeting. 



                                                OFFICIAL-SENSITIVE COMMERCIAL                           701575702                    

                                                                                                           As at Contract Commencement  
 

              Page 13 of 15  
10 September 2021              OFFICIAL-SENSITIVE COMMERCIAL 

(c) Progress Meeting – 1 month after the inception meeting. 
(d) Equipment Integration Payment – 1 month after the progress report. 
(e) Progress Meeting – 1 month after the prior progress meeting. 
(f) Phase 1 Trial – 2 months after the inception meeting, subject to receipt of 

purchased components (supplier lead time). 
(g) Phase 1 Trials results / Phase 2 Decision Meeting – 1 month after completion of 

phase1 trial. 
 

2) Phase 2 – Optimisation of hardware configuration (platform layout, tether options, 
sensors) to extend survey capability (e.g. RTK-GPS, side scan sonar, additional 
cameras) to more exposed environments (e.g. surf zone). (2-3 months): 
 

(a) Equipment Acquisition/Integration Payment – To be initiated within 1 month of 
sign-off of Phase 1 work. 

(b) Progress Meeting – To be initiated within 1 month of sign-off of Phase 1 work. 
(c) Phase 2 Trial – to be initiated within 1 month of the progress meeting subject to 

receipt of purchased components (supplier lead time). 
(d) Phase 2 Trials results / Phase 3 Decision – 1 month after completion of phase 2 

trial. 
 

3) Phase 3 – Optimisation of software configuration – to facilitate the creation of near-
real time bathymetric charts and sonar mosaics for safety of navigation applications. 
(2-3 months): 
 

(a) Software development Payment – To be initiated within 1 month of sign off of 
Phase 2 work. 

(b) Phase 3 Trial – To be initiated within 1 month of sign off of Phase 2 work, subject 
to receipt of purchased components (supplier lead time). 

(c) Phase 2 Trials results / Decision – 1 month after completion of phase 3 trial. 
 

ii. Research Project 2 – Development of a low cost autonomous environmental data 
logger demonstrator as a capability enhancement for future non MDG USV platforms: 
 

(a) Inception Meeting – within 2 months of execution of the agreement. Detailed 
schedule to be agreed for the project at this meeting. 

(b) Equipment acquisition Payment – within 1 month of inception meeting, subject to 
receipt of purchased components (supplier lead time) 

(c) Software development Payment – within 2 months   of inception meeting, subject 
to receipt of purchased components (supplier lead time). 

(d) Trials results / Decision – within 1 month of completion of software development. 
 

c. To contracted services with Plymouth University (UoP) is to support activities such as: 
 

i. To utilise UoP’s Marine Station Academic staff expertise for operating Un-crewed 
Surface Vehicle. 

 
ii. For UoP to support the regeneration, into limited service, Project HECLA’s C-Enduro 

USV for persistent oceanographic surveying: 
 

 
iii. Inception meeting to agree overall approach and schedule of work to be held within 2 

weeks of execution of agreement, covering agreement on the above points. 
 

iv. Support activities to be undertaken within the timeline:  September 2021 – March 2022 
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Government Furnished Assets (GFA).   

 
6. Government Furnished Assets (GFA).   

 

S/No  xDescription  GFA  

Type  

Rationale  

 for use   

Type of 

Loan  

Duration of 

Loan  

Notes  

1  C-Enduro USV.  GFE  Mutual 

Benefit 

As per 

MoU 

3 years from 

28/10/20 

Date of last MoU 

signatures 

2 REMUS 100 S UAV GFE Mutual 

Benefit 

As per 

MoU 

3 years from 

28/10/20 

Date of last MoU 

signatures 

 
Timeline  
 

7. Delivery of the Projects and C-Enduro Servicing is to be complete by 31 March 2022.  C-
Enduro trial is likely to continue into FY 22/23 but no other cost are expected during this 
period. 

 
Security Considerations.   
 

8. All project undertaken will be Unclassified.  
  

9. Points of Contact.  Redacted under FOIA Section 40, Personal Information 
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Offer and Acceptance 

A)  The Purchase Order constitutes an offer by the 
Contractor to supply the Deliverables. This is open for 
acceptance by the Authority for 90 days from the date of 
signature. By signing the Purchase Order the Contractor 
agrees to be bound by the attached Terms and 
Conditions for  Less Complex Requirements (up to 
£122,979) 

 

Name (Block Capitals): Redacted under FOIA 
Section 40, Personal Information 

 

Position:  

 

For and on behalf of the Contractor: 

Redacted under FOIA Section 40, Personal 
Information 

SIGNED ON ORIGINAL 

 

Authorised Signatory   

 

Date: 

B)  Acceptance 

 

 

 

 

 

Name (Block Capitals):  Redacted under FOIA 
Section 40, Personal Information 

Position: Category Manager 

 

For and on behalf of the Authority:  

Redacted under FOIA Section 40, Personal 
Information 

SIGNED ON ORIGINAL 

 

Authorised Signatory 

  

Date: 10/09/21 

C)  Effective Date of Contract: 15/09/21  

 


