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SECTION 1 
  FORM OF CONTRACT 
 
PARTIES:  
 
(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of Nobel 

House, 17 Smith Square, London, SW1P 3JR (the “[Authority]"); 
 
AND 

 
(2)  The University Court of the University of Edinburgh, registered as a charitable body in Scotland 

with registration number SC005336 and having its principal office at Old College, South Bridge, 
Edinburgh EH8 9YL (the “Contractor”) 

 
(each a “Party” and together the “Parties”) 

 
 
WHEREAS 
 
a) The Authority requires the Services set out in the attached Specification Schedule.   

 
b) The Authority has appointed the Contractor to provide the Services and the Contractor hereby 

agrees to provide those Services in accordance with these terms and conditions. 
 
c) The Authority enters into the Contract on the basis that it requires the Services for the Initial 

Contract Period. However, in entering into the Contract, both Parties acknowledge that 
circumstances may prevent the Authority from fulfilling the funding requirements of the Contract for 
the Initial Contract Period. In these circumstances, the Parties undertake to discuss the future 
scope of the Contract before the end of the relevant Project Year.  

 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The Contractor shall provide the Authority with the Services in accordance with the “Contract” 

which comprises the following: 
 

Section 1: Form of Contract 
Section 2: General Conditions 
   
Schedule 1:  Specification 
Schedule 2:  Pricing 
Schedule 3: Change Control Schedule   
 
 

1.2      Execution of the Contract is carried out in accordance with the 1999 EU Directive 99/93 (Community 
framework for electronic signatures) and the UK Electronic Communications Act 2000. The Contract 
is formed on the date on which both the Authority and the Contractor have communicated 
acceptance of its terms on the Authority’s electronic contract management system (‘Bravo’). 

 
1.3      The Contract shall start on 14/02/2015 (the “Commencement Date”) and end on 13/04/2016 (the 

“End Date”) unless it is terminated early or extended in accordance with the Contract.   
 
1.4      The Authority may extend the term of the Contract if agreed. The terms of the Contract will apply 

throughout any extended period. 
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SECTION 2 
TERMS AND CONDITIONS 

      
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications         
A5 Mistakes in Information        
A6 Conflicts of Interest 
         
B1 Specification          
B2 Samples 
B3 Delivery 
B4 Risk and Ownership 
B5 Non-Delivery 
B6 Labelling and Packaging 
B7 Training 
B8 Provision and Removal of Equipment 
B9 Goods Delivery 
B10 Service Delivery 
B11 Key Personnel      
B12 Contractor’s Staff         
B13 Inspection of Premises         
B14 Licence to Occupy Premises        
B15 Property 
B16 Biological Materials          
B17 Offers of Employment         
B18 Employment Provisions        
 
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price During Extension of the Initial Contract Period 
 
D1 Prevention of Fraud and Bribery         
D2 Discrimination 
D3          Rights of Third Parties     
D4 Environmental Requirements 
D5 Timber       
D6 Health and Safety         
 
E1 The Authority Data          
E2  Data Protection Act       
E3 Official Secrets Acts and Finance Act 1989   
E4 Confidential Information        
E5 Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights 
E9 Commercial Exploitation        
E10 Audit 
E11 Tax Compliance    
 
F1 Failure to meet requirements 
F2 Monitoring Contract Performance  
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F3 Reporting 
F4 Remedies for inadequate performance  
F5 Transfer and Sub-Contracting 
F6 Waiver     
F7 Variation            
F8 Severability       
F9 Remedies Cumulative       
F10 Entire Agreement         
F11 Counterparts           
 
G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Termination on Notice          
H4 Consequences of Expiry or Termination       
H5 Disruption           
H6 Recovery upon Termination        
H7 Retendering and Handover        
H8 Exit Management         
H9 Exit Procedures         
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution         
  

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 

 
Unless the context otherwise requires the following terms shall have the meanings given to them below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls is 
Controlled by, or is under direct or indirect common Control with, that body corporate from time to time. 
 
“Approval” and “Approved” means the prior written consent of The Authority. 
 
“Authorised Representative” means the Authority representative named in the CCN as authorised to 
approve agreed Variations. 
 
“Authority Data” means  
 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database made up of any 

of these) which are embodied in any electronic, magnetic, optical or tangible media, and which are: 
(i) supplied to the Contractor by or on behalf of the Authority; or (ii) which the Contractor is required 
to generate, process, store or transmit pursuant to the Contract; or 

 
(b)  any Personal Data for which the Authority is the Data Controller. 
 
“Authority Premises” means any premises owned, occupied or controlled by the Authority or any other 
Crown Body which are made available for use by the Contractor or its Sub-Contractors for provision of the 
Services. 
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“Authority Software” means software which is owned by or licensed to the Authority (other than under or 
pursuant to the Contract) and which is or will be used by the Contractor for the purposes of providing the 
Services. 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software and/or 
telecommunications networks or equipment) used by the Authority or the Contractor in connection with the 
Contract which is owned by or licensed to the Authority by a third party and which interfaces with the 
Contractor System or which is necessary for the Authority to receive the Services. 
 
“Biological Materials” means any material (including, without limitation, plants, animals, microbes or 
viruses) of biological origin which contains genetic information capable of reproduction and/or material 
derived from the same that is collected or produced through the Contract. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Bravo” means the Authority’s electronic contract management system. 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information that constitutes a trade secret. 
 
“Confidential Information” means any information which has been designated as confidential by either 
Party in writing or that ought to be considered as confidential (however it is conveyed or on whatever media 
it is stored) including information the disclosure of which would, or would be likely to, prejudice the 
commercial interests of any person or trade secrets or Intellectual Property Rights of either Party and all 
personal data and sensitive personal data within the meaning of the DPA. Confidential Information shall not 
include information which:  
 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, before 

receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 
 
“Contract Period” means the period from the Commencement Date to:  
 
(a) the End Date; or 
 
(b) following an extension the end date of the extended period 
 
or such earlier date of termination or partial termination of the Contract in accordance with the Law or the 
Contract.  
 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in regulation 
3 of the Public Contracts Regulations 2006 (SI 2006/5).    
 
“Contractor Software” means software which is proprietary to the Contractor, including software which is or 
will be used by the Contractor for the purposes of providing the Services which is provided to the Authority 
by the Contractor and added to this contract as a CCN.  
 
“Contractor System” means the information and communications technology system used by the 
Contractor in performing the Services including the Software, the Contractor Equipment and related cabling 
(but excluding the Authority System). 
  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the direction of 
the management and policies of the other person (whether through the ownership of voting shares, by 
contract or otherwise) and “Controls” and “Controlled" shall be interpreted accordingly. 
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“Conventions” means any and all of: i) the Convention on Biological Diversity and the International Treaty 
on Plant Genetic Resources for Food and Agriculture, including any Protocols and other additions or 
amendments from time to time; ii) any guidelines adopted by the parties to the same (including, without 
limitation, the Bonn Guidelines on Access to Genetic Resources and Fair and Equitable Sharing of the 
Benefits Arising out of their Utilization); and iii) any national legal or regulatory requirements made in 
pursuance of the provisions of the same in any territory. 
 
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive 
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for Wales), 
including, but not limited to, government ministers, government departments, government offices and 
government agencies and “Crown Body” is an emanation of the foregoing.     
  
“Default” means any breach of the obligations of the relevant Party (including abandonment of the Contract 
in breach of its terms, repudiatory breach or breach of a fundamental term) or any other default, act, 
omission, negligence or statement of the relevant Party or the Staff in connection with the subject-matter of 
the Contract and in respect of which such Party is liable to the other.  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax schemes 
to tell HMRC of any specified notifiable arrangements or proposals and to provide prescribed information on 
those arrangements or proposals within set time limits as contained in Part 7 of the Finance Act 2004 and in 
secondary legislation made under vires contained in Part 7 of the Finance Act 2004 and as extended to 
national insurance contributions by the National Insurance (Application of Part 7 of the Finance Act 2004) 
regulations 2012, SI 2012/1868 made under section 132A of the Social Security Administration Act 1992.  
   
“DPA” means the Data Protection Act 1998 and any subordinate legislation made under that Act from time 
to time together with any guidance and/or codes of practice issued by the Information Commissioner or 
relevant government department in relation to such legislation.   
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance and/or 
codes of practice issued by the Information Commissioner or relevant government department in relation to 
such regulations. 
 
“End Date” means the date the Contract ends set out in paragraph 1.2 if the Form of Contract. 
   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other items 
supplied and used by the Contractor in the delivery of the Services. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under that Act 
from time to time together with any guidance and/or codes of practice issued by the Information 
Commissioner or relevant government department in relation to such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, events, omissions, happenings or non-
happenings beyond its reasonable control and which are not attributable to any wilful act, neglect or failure to 
take reasonable preventative action by that Party, including acts of God, riots, war or armed conflict, acts of 
terrorism, acts of government, local government or regulatory bodies, for flood, storm or earthquake, or 
disaster but excluding any industrial dispute relating to the Contractor or the Staff or any other failure in the 
Contractor’s supply chain. 
 
“Form of Contract” means Section 1 of the Contract signed by the Parties confirming their intention to enter 
into the Contract. 
 
“General Anti-Abuse Rule” means: 
 
(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising from abusive 

arrangements to avoid national insurance contributions; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the Law and 
the degree of skill and care, diligence, prudence and foresight which would reasonably and ordinarily be 
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expected from a skilled and experienced person or body engaged in a similar type of undertaking under the 
same or similar circumstances. 
  
“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract as 
specified in Schedule 1 including any modified or alternative goods. 
 
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and others. 
 
“HMRC” means HM Revenue & Customs. 
 
“ICT Environment” means the Authority System and the Contractor System. 
 
“Income” means any revenues received by the Contractor (including, without limitation, the sale or disposal 
of products or services, royalties, payments for licences or options and stage payments) irrespective of 
whether such payment is in money or other consideration, arising from the use or exploitation of the Results 
or any part of the Results. 
 
“Information” has the meaning given under section 84 of the FOIA.   
 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 
 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, logos, 
design rights (whether registrable or otherwise), applications for any of the foregoing, copyright, database 
rights, domain names, plant variety rights, Know-How, trade or business names, moral rights and other 
similar rights or obligations whether registrable or not in any country (including but not limited to the United 
Kingdom) and the right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 
 
“Key Biological Materials” means Biological Materials held by or on behalf of the Contractor that are 
agreed by the Contractor, the Authority and (if relevant) the appropriate independent scientific advisory body 
(in each case acting reasonably) to be of national or international importance. 
 
“Key Personnel” mean those persons named in the Specification as key personnel. 
  
“Know-How” means all information not in the public domain held in any form (including without limitation 
that comprised in or derived from drawings, data formulae, patterns, specifications, notes, samples, chemical 
compounds, biological materials, computer software, component lists, instructions, manuals, brochures, 
catalogues and process descriptions and scientific approaches and methods). 
 
“Law” means law, statute, subordinate legislation within the meaning of section 21(1) of the Interpretation 
Act 1978, bye-law, enforceable right within the meaning of section 2 of the European Communities Act 1972, 
regulation, order, mandatory guidance or code of practice, judgment of a relevant court of law, or directives 
or requirements of any Regulatory Body with which the Contractor is bound to comply.   
 
“Malicious Software” means any software program or code intended to destroy, interfere with, corrupt, or 
cause undesired effects on program files, data or other information, executable code or application software 
macros, whether or not its operation is immediate or delayed, and whether the malicious software is 
introduced wilfully, negligently or without knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest sense of 
having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 or E11. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
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(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 

which is found on or after 1 April 2013 to be incorrect as a result of: 
 

i. a relevant Tax Authority successfully challenging the Contractor under the General Anti-
Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that have an 
effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse Principle; 

 
ii. the failure of an avoidance scheme which the Contractor was involved in, and which was, or 

should have been, notified to the Relevant Tax Authority under the DOTAS or any equivalent 
or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012 

gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax related offences 
which is not spent at the Commencement Date or to a civil penalty for fraud or evasion. 

 
“Premises” means the location where the Services are to be supplied as set out in the Specification.   
 
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority under the 
Contract, as set out in Schedule 2 for the full and proper performance by the Contractor of its obligations 
under the Contract.   
 
“Prohibited Act” means: 
 
(a) to directly or indirectly offer, promise or give any person working for or engaged by the Authority a 

financial or other advantage to: 
 

i. induce that person to perform improperly a relevant function or activity; or 
 

ii. reward that person for improper performance of a relevant function or activity; 
 

(b) to directly or indirectly request, agree to receive or accept any financial or other advantage as an 
inducement or a reward for improper performance of a relevant function or activity in connection with 
the Contract; 

 
(c) an offence: 

 
i. under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 

 
ii. under legislation or common law concerning fraudulent acts; or 

 
iii. the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed under (c) above if 

such activity, practice or conduct has been carried out in the UK. 
 
“Project Year” means each period of 12 months during the Contract Period beginning with the 
Commencement Date. 
 
“Property” means the property, other than real property, issued or made available to the Contractor by the 
Authority in connection with the Contract. 
  
“Purchase Order” means the document in which the Authority specifies the Services which are to be 
supplied by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation for Standardization or other reputable 
or equivalent body (and their successor bodies) that a skilled and experienced operator in the same type of 
industry or business sector as the Contractor would reasonably and ordinarily be expected to comply with, 
and as may be further detailed in Schedule 1. 
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“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause A4.4 or at 
any other address given by the Authority to the Contractor for the submission of invoices from time to time. 
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, 
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of practice or 
otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the Contract or any other 
affairs of the Authority. 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed by the 
Authority and/or relevant to the work of the Authority. 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, including the 
Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 of the 
Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which the 
Contractor is established. 
 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply any goods 
and/or services which are substantially similar to any of the Services in substitution for any of the Services 
following the expiry, termination or partial termination of the Contract. 
 
“Request for Information” means a request for information under the FOIA or the EIR. 
  
“Results” means the Intellectual Property Rights in any guidance, specifications, instructions, toolkits, plans, 
data, drawings, databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or on behalf of the Contractor in relation to the performance of its obligations under the 

Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor. 
 
“Returning Employees” means those persons agreed by the Parties to be employed by the Contractor 
(and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately before the end of the 
Contract Period. 
 
“Security Policy Framework” means the HMG Security Policy Framework (available from the Cabinet 
Office’s Government Security Secretariat) as updated from time to time. 
 
“Services” means the services set out in Schedule 1 (including any modified or alternative services and, if 
the context so requires, includes Goods. 
 
“Specification” means the description of the Services to be supplied under the Contract as set out in 
Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality Standards. 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
 
“Staff” means all persons employed by the Contractor to perform its obligations under the Contract together 
with the Contractor’s servants, agents, students, suppliers and Sub-Contractors used in the performance of 
its obligations under the Contract. 
 
“Sub–Contractor” means a third party directly or indirectly contracted to the Contractor (irrespective of 
whether such person is an agent or company within the same group of companies as the Contractor) whose 
services and/or goods are used by the Contractor (either directly or indirectly) in connection with the 
provision of the Services, and “Sub-Contract” shall be construed accordingly. 
 
“Tender” means the document submitted by the Contractor to the Authority in response to the Authority’s 
invitation to suppliers for formal offers to supply the Services.  
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights). 
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“Third Party Software” means software which is proprietary to any third party which is or will be used by 
the Contractor to provide the Services including the software and which is specified as such in any later CCN 
upon Agreement between the Authority and Contractor. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006. 
 
“TUPE Information” means the information set out in clause B17.1. 
 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 
 
“Variation” means any variation to the Contract. 
 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value Added 
Tax Act 1994. 
 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general 
business in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 
(a)  the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause  unless stated otherwise; 
 
(d)  references to a person include an individual, company, body corporate, corporation, unincorporated 

association, firm, partnership or other legal entity or central Government body; 
 
(e)  the words “other”, “in particular”, “for example”, “including” and similar words shall not limit the 

generality of the preceding words and shall be construed as if they were immediately followed by 
the words “without limitation”; 

  
(f)  headings are included for ease of reference only and shall not affect the interpretation or 

construction of the Contract; 
 
(g)  a reference to any Law includes a reference to that Law as amended, extended, consolidated or re-

enacted from time to time; 
 
(h)  references to the Contract are references to the Contract as amended from time to time; and 
 
(i) if there are no Co-funders, references to the Co-funders shall have no meaning or effect. 

 
A2 The Authority’s Obligations 
 
A2.1 Save as otherwise expressly provided, the obligations of the Authority under the Contract are 

obligations of the Authority in its capacity as a contracting counterparty and nothing in the Contract 
shall operate as an obligation upon, or in any other way fetter or constrain the Authority in any 
other capacity, and the exercise by the Authority of its duties and powers in any other capacity shall 
not lead to any liability (howsoever arising) on the part of the Authority to the Contractor. 

 
A3 Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall create a 

contract of employment, a relationship of agency or partnership or a joint venture between the 
Parties and accordingly neither Party shall be authorised to act in the name of, or on behalf of, or 
otherwise bind the other Party save as expressly permitted by the terms of the Contract. 

 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation to the 

Contract shall not) say or do anything that might lead any other person to believe that the 
Contractor is acting as the agent or employee of the Authority. 
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A4 Notices and Communications 
 
A4.1 Subject to clause A4.3, where the Contract states that a notice or communication between the 

Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by hand, first 
class post, recorded delivery or special delivery) or by email or by communication via Bravo. 

 
A4.2 If it is not returned as undelivered a notice served: 
 

(a) in a letter is deemed to have been received 2 Working Days after the day it was sent; and 
 
(b) in an email is deemed to have been received 4 hours after the time it was sent provided it 

was sent on a Working Day 
 
or when the other Party acknowledges receipt, whichever is the earlier. 

 
A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to terminate the 

Contract or any part of the Services are valid only if served in a letter by hand, recorded delivery or 
special delivery. 

 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the relevant Party 

may give notice to the other Party for the purpose of service of notices under the Contract: 
 

(a) For the Authority: 
 
 Contact Name: ; 
 
 Address: DEFRA, Sand Hutton, York YO41 and 
 
 Email:  
 
(b) For the Contractor: 
 
 Contact Name:  
 

Address: Institute of Evolutionary Biology, School of Biology, The Kings Buildings, West 
Mains Road, Edinburgh EH9 3JT and 

 
 Email:  

 
A5 Mistakes in Information 
 
A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and information 

supplied to the Authority by the Contractor in connection with the Services and shall pay the 
Authority any extra costs occasioned by any discrepancies, errors or omissions therein. 

  
A6 Conflicts of Interest 
 
A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor nor any Staff is 

placed in a position where, in the reasonable opinion of the Authority, there is or may be an actual 
conflict, or a potential conflict, between the pecuniary or personal interests of the Contractor and 
the duties owed to the Authority under the provisions of the Contract. The Contractor will notify the 
Authority without delay giving full particulars of any such conflict of interest which may arise. 

 
A6.2 The Authority may terminate the Contract immediately by notice and/or take or require the 

Contractor to take such other steps it deems necessary if, in the Authority’s reasonable opinion, 
there is or may be an actual conflict, or a potential conflict, between the pecuniary or personal 
interests of the Contractor and the duties owed to the Authority under the provisions of the 
Contract. The actions of the Authority pursuant to this clause 6 shall not prejudice or affect any 
right of action or remedy which shall have accrued or shall thereafter accrue to the Authority. 
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B. THE SERVICES 
 
B1 Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid the Price.    
 
B2 Samples 
 
B2.1 If requested by the Authority, the Contractor shall provide the Authority with samples of Goods for 

evaluation and Approval, at the Contractor’s cost and expense. 
 
B2.2 The Contractor shall ensure that the Goods are fully compatible with any equipment, to the extent 

specified in the Specification.  
 
B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of the Contractor in 

the supply of the Goods and the performance of the Contractor’s obligations under the Contract.  
 
B3 Delivery 
 
B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the Contractor, the 

point of delivery shall be when the Goods are removed from the transporting vehicle at the 
Premises. If the Goods are collected by the Authority, the point of delivery shall be when the Goods 
are loaded on the Authority’s vehicle. 

 
B3.2 Except where otherwise provided in the Contract, delivery shall include the unloading, stacking or 

installation of the Goods by the Staff or the Contractor’s suppliers or carriers at such place as the 
Authority or duly authorised person shall reasonably direct.  

 
B3.3 Any access to the Premises and any labour and equipment that may be provided by the Authority 

in connection with delivery shall be provided without acceptance by the Authority of any liability 
whatsoever to the extent permitted by law. 

 
B3.4 Where access to the Premises is necessary in connection with delivery or installation of the Goods, 

the Contractor and its Sub-Contractors shall at all times comply with the security requirements of 
the Authority. 

 
B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied earlier than the 

date for delivery stated in the Specification. 
 
B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in excess of the 

quantity ordered. If the Authority elects not to accept such over-delivered Goods it shall give notice 
to the Contractor to remove them within 5 Working Days and to refund to the Authority any 
expenses incurred by it as a result of such over-delivery (including but not limited to the costs of 
moving and storing the Goods), failing which the Authority may dispose of such Goods and charge 
the Contractor for the costs of such disposal. The risk in any over-delivered Goods shall remain 
with the Contractor unless they are accepted by the Authority. 

  
B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by instalments. If, 

however, the Authority does specify or agree to delivery by instalments, delivery of any instalment 
later than the date specified or agreed for its delivery shall, without prejudice to any other rights or 
remedies of the Authority, entitle the Authority to terminate the whole of any unfulfilled part of the 
Contract without further liability to the Authority. 

 
B3.8 The Authority may inspect and examine the manner in which the Contractor supplies the Services 

at the Premises during normal business hours on reasonable notice. The Contractor shall provide 
free of charge all such facilities as the Authority may reasonably require for such inspection and 
examination. In this clause B3, Services include planning or preliminary work in connection with the 
supply of the Services. 

 
B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its activities in 

supplying the Services with those of the Authority and other contractors engaged by the Authority. 
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B3.10 Subject to Approval timely supply of the Services is of the essence of the Contract, including in 

relation to commencing the supply of the Services within the time agreed or on a specified date. If 
the Contractor fails to deliver the Services within the time promised or specified in the Specification, 
the Authority is released from any obligation to accept and pay for the Services and may terminate 
the Contract, in either case without prejudice to any other rights and remedies of the Authority.  

 
B4 Risk and Ownership 
 
B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other rights or 

remedies of the Authority (including the Authority’s rights and remedies under clause F1 (Failure to 
meet Requirements)), pass to the Authority at the time of delivery.  

 
B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of the Authority 

(including the Authority’s rights and remedies under clause F1), pass to the Authority at the time of 
delivery (or payment, if earlier). 

  
B5 Non-Delivery 
  
B5.1 On dispatch of any consignment of the Goods the Contractor shall send the Authority an advice 

note specifying the means of transport, the place and date of dispatch, the number of packages 
and their weight and volume.  

 
B5.2 If the Authority has been informed in writing of the despatch of the Goods and, having been placed 

in transit, the Goods are not delivered to the Authority on the due date for delivery, the Authority 
shall, within 10 Working Days of the notified date of delivery, give notice to the Contractor that the 
Goods have not been delivered and may request the Contractor to deliver substitute Goods free of 
charge within the timescales specified by the Authority or terminate the Contract in accordance with 
clause B3.10. 

 
B6 Labelling and Packaging 
 
B6.1 The Contractor shall ensure that the Goods are labelled and packaged in accordance with the 

Contract.  
 
B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC), 

implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The 
container in which the Goods are held shall be labelled with the Contractor’s name, the net, gross 
and tare weights, and contain a description of its contents. All containers of hazardous Goods (and 
all documents relating thereto) shall bear prominent and adequate warnings.   

 
B6.3 The Contractor is responsible for the removal and disposal of all packaging materials from the 

Premises within the period specified by the Authority and at no cost to the Authority. 
 
B6.4 If no period for collection and disposal is specified by the Authority, the Contractor shall collect the 

packaging from the Premises no later than 10 Working Days from the date of delivery of the 
Goods. The Authority shall be entitled to dispose of any packaging materials which have not been 
collected by the Contractor within those 10 Working Days or such other period specified by the 
Authority for collection. The Contractor shall be responsible for the payment of any costs incurred 
by the Authority in connection with its collection and disposal of that packaging material.  

  
B6.5 The Contractor shall: 
 

(a) use packaging capable of easy recovery for further use or recycling. Packaging materials 
shall be easily separable by hand into recyclable parts consisting of one material (e.g. 
cardboard, paper, plastic, textile); 

 
(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the 

manufacture of crates, pallets, boxes, cartons, cushioning and other forms of packaging, 
where these fulfil other packaging specifications; 
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(c) make maximum use of materials taken from renewable sources, if recycled materials are 
not suitable or not readily available;  

 
(d) if using wooden pallets or timber derived products for the packaging and supply of 

Goods, comply with the UK timber procurement policy and the provisions in clause D5; 
 
(e) review packaging specifications periodically to ensure that no unnecessary limitations on 

the use of recycled materials exist; and 
 
(f) if requested to do so, provide the Authority with a description of the product packaging 

and evidence to satisfy the Authority that it is reusing, recycling and reviewing its use of 
packaging. The evidence should provide proof of compliance with BS EN 13430 on 
recyclability or BS EN 13429 on reusability, or equivalent. 

 
B7 Training 
 
B7.1 If included in the Specification, the Price includes the cost of instruction of the Authority’s personnel 

in the use and maintenance of the Goods and such instruction shall be in accordance with the 
requirements detailed in the Specification. 

 
B8  Provision and Removal of Equipment 
  
B8.1 The Contractor shall provide all the Equipment and resource necessary for the supply of the 

Services. 
 
B8.2  The Contractor shall not deliver any Equipment to nor begin any work on the Premises without 

obtaining Approval. 
   
B8.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and the Authority 

shall have no liability for any loss of or damage to any Equipment unless the Contractor is able to 
demonstrate that such loss or damage was caused or contributed to by the Authority’s Default. The 
Contractor shall provide for the haulage or carriage thereof to the Premises and the removal of 
Equipment when no longer required at its sole cost.   

 
B8.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the property of the 

Contractor.  
   
B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the property 

of the Authority and shall on request be delivered to the Authority as directed by the Authority. The 
Contractor will keep a full and accurate inventory of such Equipment and will deliver that inventory 
to the Authority on request and on completion of the Services. 

 
B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
 
B8.7 The Contractor shall, at the Authority’s written request, at its own expense and as soon as 

reasonably practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s opinion, 
hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B8.8 Within 20 Working Days of the End Date, the Contractor shall remove the Equipment together with 

any other materials used by the Contractor to supply the Services and shall leave the Premises in a 
clean, safe and tidy condition. The Contractor shall make good any damage to those Premises and 
any fixtures and fitting in the Premises which is caused by the Contractor or Staff.   

 
B9 Goods Delivery 
 
B9.1 The Contractor shall perform its obligations under the Contract: 
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(a) with appropriately experienced, qualified and trained personnel with all due skill, care and 
diligence;  

 
(b) in accordance with Good Industry Practice; and 
 
(c)   in compliance with all applicable Laws. 

 
B9.2 The Contractor shall ensure the Goods: 
 

(a)   conform in all respects with the Specification and, where applicable, with any sample 
approved by the Authority; 

 
(b) operate in accordance with the relevant technical specifications and correspond with the 

requirements of the Specification; 
 
(c) conform in all respects with all applicable Laws; and 
 
(d) are free from defects in design, materials and workmanship and are fit and sufficient for 

all the purposes for which such goods are ordinarily used and for any particular purpose 
made known to the Contractor by the Authority.  

 
B10 Service Delivery 
 
B10.1 The Contractor shall at all times comply with the Quality Standards and, where applicable, shall 

maintain accreditation with the relevant Quality Standards authorisation body. To the extent that 
the standard of the Service has not been specified in the Contract, the Contractor shall agree the 
relevant standard of the Services with the Authority prior to the supply of the Services and, in any 
event, the Contractor shall perform its obligations under the Contract in accordance with the Law 
and Good Industry Practice.   

 
B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care and 

diligence and shall possess such qualifications, skills and experience as are necessary for the 
proper supply of the Services. The Contractor shall ensure that those Staff are properly managed 
and supervised. 

 
B10.3 If the Specification includes installation of equipment the Contractor shall notify the Authority in 

writing when it has completed installation. Following receipt of such notice, the Authority shall 
inspect the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   
 
B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall immediately 

rectify or remedy any defects and if, in the Authority’s reasonable opinion, the installation does not, 
within 2 Working Days or such other period agreed by the Parties, satisfy the Specification, the 
Authority may terminate the Contract with immediate effect by notice. 

 
B10.5 The installation shall be complete when the Contractor receives a notice issued by the Authority in 

accordance with clause B10.3(a). Notwithstanding acceptance of any installation in accordance 
with clause B10.3(a), the Contractor shall remain solely responsible for ensuring that the Services 
and the installation conform to the Specification. No rights of estoppel or waiver shall arise as a 
result of the acceptance by the Authority of the installation. 

 
B10.6 During the Contract Period, the Contractor shall: 
   

(a) at all times have all licences, approvals and consents necessary to enable the Contractor 
and Staff to carry out the installation; 

 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
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(c) not, in delivering the Services, in any manner endanger the safety or convenience of the 

public. 
 
B11 Key Personnel 
 
B11.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision of the 

Services.  
 
B11.2 The Key Personnel shall not be released from supplying the Services without the agreement of the 

Authority, except by reason of long-term sickness, maternity leave, paternity leave or termination of 
employment or other similar extenuating circumstances.  

 
B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such replacements shall be 

of at least equal status, experience and skills to the Key Personnel being replaced and be suitable 
for the responsibilities of that person in relation to the Services. 

 
B11.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or B11.3. Such 

agreement shall be conditional on appropriate arrangements being made by the Contractor to 
minimise any adverse effect on the Services which could be caused by a change in Key Personnel. 

 
B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence is, in the 

Authority’s reasonable opinion, undesirable. The Contractor shall comply with any such request 
immediately. 

 
B12 Contractor’s Staff 
 
B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission to 

remain on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff 

 
 whose admission or continued presence would, in the Authority’s reasonable opinion, be 

undesirable.  
  
B12.2 At the Authority’s written request, the Contractor shall provide a list of the names and addresses of 

all persons who may require admission in to the Authority’s Premises, specifying the capacities in 
which they are concerned with the Contract and giving such other particulars as the Authority may 
reasonably request.   

 
B12.3 The decision of the Authority as to whether any person is to be refused access to the Authority’s 

Premises and as to whether the Contractor has failed to comply with clause B12.2 shall be final. 
 
B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the 

Authority System or the Authority Data have been cleared in accordance with the BPSS.  
 
B13 Inspection of Premises 
  
B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the 

Premises before submitting its Tender and to have complete due diligence in relation to all matters 
connected with the performance of its obligations under the Contract. 

 
B14  Licence to Occupy Premises  
 
B14.1 Any land or Premises made available from time to time to the Contractor by the Authority in 

connection with the Contract shall be on a non-exclusive licence basis free of charge and shall be 
used by the Contractor solely for the purpose of performing its obligations under the Contract. The 
Contractor shall have the use of such land or Premises as licensee and shall vacate the same on 
termination of the Contract.   
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B14.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for it to 
perform its obligations under the Contract and the Contractor shall co-operate (and ensure that its 
Staff co-operate) with such other persons working concurrently on such land or Premises as the 
Authority may reasonably request.  

 
B14.3  Should the Contractor require modifications to the Authority’s Premises, such modifications shall be 

subject to Approval and shall be carried out by the Authority at the Contractor’s expense. The 
Authority shall undertake approved modification work without undue delay.   

 
B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) observe 

and comply with such rules, regulations and requirements (including those relating to security 
arrangements) as may be in force from time to time for the conduct of personnel when on the 
Authority’s Premises as determined by the Authority. 

 
B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor or its 

Staff and no such tenancy has or shall come into being and, notwithstanding any rights granted 
pursuant to the Contract, the Authority retains the right at any time to use the Premises owned or 
occupied by it in any manner it sees fit. 

 
B15  Property  
 
B15.1 All Property is and shall remain the property of the Authority and the Contractor irrevocably 

licenses the Authority and its agents to enter any Premises of the Contractor during normal 
business hours on reasonable notice to recover any such Property. The Contractor shall not in any 
circumstances have a lien or any other interest on the Property and the Contractor shall at all times 
possess the Property as fiduciary agent and bailee of the Authority. The Contractor shall take all 
reasonable steps to ensure that the title of the Authority to the Property and the exclusion of any 
such lien or other interest are brought to the notice of all Sub-Contractors and other appropriate 
persons and shall, at the Authority’s request, store the Property separately and ensure that it is 
clearly identifiable as belonging to the Authority. 

   
B15.2 The Property shall be deemed to be in good condition when received by or on behalf of the 

Contractor unless the Contractor notifies the Authority otherwise within 5 Working Days of receipt. 
   
B15.3 The Contractor shall maintain the Property in good order and condition (excluding fair wear and 

tear), and shall use the Property solely in connection with the Contract and for no other purpose 
without Approval. 

  
B15.4 The Contractor shall ensure the security of all the Property whilst in its possession, either on the 

Premises or elsewhere during the supply of the Services, in accordance with the Authority’s 
reasonable security requirements as required from time to time. 

   
B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless such loss or damage 

was caused by the Authority’s negligence. The Contractor shall inform the Authority immediately of 
becoming aware of any defects appearing in, or losses or damage occurring to, the Property. 

 
B16 Biological Materials 
 
B16.1 The Contractor shall ensure that any Biological Materials collected by or on behalf of the Contractor 

in the course of performance of the Services are: 
 

(a) collected and used in accordance with the Conventions, where relevant; 
 
(b) made available to the Authority (or such other person as the Authority may specify) 

whenever and wherever and in whatever format the Authority may reasonably require for 
any purpose (including, without limitation, handover on termination of the Services); and 

 
(c) stored for whatever period is reasonably required by the Authority (or, in the absence of 

any such requirement, an appropriate period in all the circumstances taking into account 
the nature of the relevant Biological Materials) following termination of the Contract. 
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B16.2 The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) that Key 
Biological Materials in its possession are likely to require long term maintenance and shall put in 
place appropriate procedures for ensuring that relevant samples are selected for this purpose 
where applicable. 

 
B16.3 The Contractor shall identify any requirements of the Conventions (including, without limitation, 

benefit-sharing requirements arising from use of Biological Materials) which may apply in 
connection with the Services. The Contractor shall comply with any such requirements and inform 
the Authority of the same. This clause B16.3 shall be without prejudice to the generality of clause 
B10.1. 

 
B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material Breach for the 

purpose of clause H2 (Termination on Default). For the avoidance of doubt, where no Biological 
Materials are, or are to be, collected by or on behalf of the Contractor in the course of performance 
of the Contract all references to Biological Materials in this clause B16 or elsewhere in the Contract 
shall have no effect. 

 
B17  Offers of Employment 
 
B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 Months 

thereafter the Contractor shall not employ or offer employment to any of the Authority’s staff who 
have been associated with the Services and/or the Contract without Approval. 

 
B18 Employment Provisions 
 
B18.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully and 

accurately disclose to the Authority all information that the Authority may reasonably request in 
relation to the Staff including the following: 

 
(a) the total  number of Staff whose employment/engagement shall terminate at the end of 

the Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and redundancy 

and pensions entitlement of the Staff referred to in clause B18.1(a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in clause 

B18.1(a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or circumstances 

likely to give rise to such proceedings and details of any claims current or threatened; and 
 
(e) details of all collective agreements with a brief summary of the current state of 

negotiations with any such bodies and with details of any current industrial disputes and 
claims for recognition by any trade union. 

 
B18.2 At intervals determined by the Authority (which shall not be more frequent than once every 30 

days) the Contractor shall give the Authority updated TUPE Information. 
 
B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant its 

completeness and accuracy and the Authority may assign the benefit of this warranty to any 
Replacement Contractor. 

 
B18.4 The Authority may use TUPE Information it receives from the Contractor for the purposes of TUPE 

and/or any retendering process in order to ensure an effective handover of all work in progress at 
the end of the Contract Period. The Contractor shall provide the Replacement Contractor with such 
assistance as it shall reasonably request. 

 
B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor shall 

indemnify and keep indemnified the Authority and the Crown (both for themselves and any 
Replacement Contractor) against all actions, suits, claims, demands, losses, charges, damages, 
costs and expenses and other liabilities which the Authority or the Crown or any Replacement 
Contractor may suffer or incur as a result of or in connection with: 
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(a) the provision of TUPE Information; 
 
(b) any claim or demand by any Returning Employee (whether in contract, tort, under statute, 

pursuant to EU Law or otherwise) in each case arising directly or indirectly from any act, 
fault or omission of the Contractor or any Sub-Contractor in respect of any Returning 
Employee on or before the end of the Contract Period; 

 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations under 

regulations 13 or 14 of TUPE or any award of compensation under regulation 15 of TUPE 
save where such failure arises from the failure of the Authority or a Replacement 
Contractor to comply with its duties under regulation 13 of TUPE; 

 
(d) any claim (including any individual employee entitlement under or consequent on such a 

claim) by any trade union or other body or person representing any Returning Employees 
arising from or connected with any failure by the Contractor or any Sub-Contractor to 
comply with any legal obligation to such trade union, body or person; and 

 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or a 

Replacement Contractor whose name is not included in the list of Returning Employees. 
 
B18.6 If the Contractor becomes aware that TUPE Information it provided has become inaccurate or 

misleading, it shall notify the Authority and provide the Authority with up to date TUPE Information. 
 
B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 
 
B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end of the 

Contract Period the Contractor shall not (and shall procure that any Sub-Contractor shall not) 
without Approval (such Approval not to be unreasonably withheld or delayed): 

 
(a) amend or vary (or purport to amend or vary) the terms and conditions of employment or 

engagement (including, for the avoidance of doubt, pay) of any Staff (other than where 
such amendment or variation has previously been agreed between the Contractor and 
the Staff in the normal course of business and where any such amendment or variation is 
not in any way related to the transfer of the Services); 

 
(b) terminate or give notice to terminate the employment or engagement of any Staff (other 

than in circumstances in which the termination is for reasons of misconduct or lack of 
capability); 

 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in the 

provision of the Services (other than where such transfer or removal: (i) was planned as 
part of the individual’s career development; (ii) takes place in the normal course of 
business; and (iii) will not have any adverse impact upon the delivery of the Services by 
the Contractor, (provided that any such transfer, removal, reduction or variation is not in 
any way related to the transfer of the Services); or 

 
(d) recruit or bring in any new or additional individuals to provide the Services who were not 

already involved in providing the Services prior to the relevant period. 

 

C PAYMENT 
 
C1  Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the Authority 

shall pay the Price in accordance with clause C2. 
 
C2 Payment and VAT  
 
C2.1   The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2. 
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C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the 
Contractor a sum equal to the VAT chargeable on the value of the Services supplied in accordance 
with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall show the 

amount of VAT payable separately on all invoices as an extra charge. If the Contractor fails to 
show VAT on an invoice, the Authority will not, at any later date, be liable to pay the Contractor any 
additional VAT. 

 
C2.4  All Contractor invoices shall be expressed in sterling or such other currency as shall be permitted 

by the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) (if Goods are included in the Specification) the name and quantity of the Goods delivered 

including batch numbers; 
 
(c) the Purchase Order number 

 
and, if requested by the Authority: 

 
(d) timesheets for Staff engaged in providing the Services signed and dated by the 

Authority’s representative on the Premises on the day; 
 
(e) the name of the individuals to whom the timesheet relates and hourly rates for each; 
 
(f) identification of which individuals are Contractor's staff and which are Sub-Contractors; 
 
(g) the address of the Premises and the date on which work was undertaken; 
 
(h) the time spent working on the Premises by the individuals concerned; 
 
(i) details of the type of work undertaken by the individuals concerned; 
 
(j) details of plant or materials operated and on standby; 
 
(k) separate identification of time spent travelling and/or meal or rest breaks; and 
 
(l) where appropriate, details of journeys made and distances travelled. 

 
C2.6     The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor shall 

ensure that all workers take adequate meal or rest breaks. 
  
C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
 
C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace along with any 

time taken in travelling to or from the break location and/or any facilities for 
cleaning/changing/washing in preparation for or return from a meal or rest break. 

 
C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a minimum of 

45 minutes break in a shift of between 8 and 12 hours and a minimum of one hour break will be 
taken within a shift in excess of 12 hours and the Contractor's rates and Contract Price must 
include such breaks. 

 
C2.10   The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in writing by 

the Authority and overhead costs shall include, without limitation; facilities, utilities, insurance, tax, 
head office overheads, indirect staff costs and other costs not specifically and directly ascribable 
solely to the provision of the Services. 
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C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which is on standby 
then in circumstances where plant was waiting to be transferred between Premises or where the 
Authority has instructed that the plant is retained on the Premises then a standby charge of 60% of 
agreed rates may be made in respect of such relevant periods if supported by timesheets.   

 
C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 
 
C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work was being 

carried out on the Premises at that time or no operator or other relevant staff were available (unless 
the standby is because the Contractor is awaiting licensing of the Premises on the Authority’s 
instructions). 

 
C2.14    The Authority shall not pay for plant or equipment which is stood down during any notice period 

pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs as far as is 
reasonably possible, for example, by reutilising Staff, plant, materials and services on other 
contracts. 

 
C2.15     The Contractor may claim expenses only if they are clearly identified, supported by original receipts 

and Approved. 
 
C2.16   If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment shall be 

on account of and deductible from the next payment to be made.   
 
C2.17 If any overpayment has been made or the payment or any part is not supported by a Valid Invoice 

the Authority may recover this payment against future invoices raised or directly from the 
Contractor. All payments made by the Authority to the Contractor shall be on an interim basis 
pending final resolution of an account with the Contractor in accordance with the terms of this 
clause C2. 

 
C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid Invoice. 

Valid Invoices should be submitted for payment to the following address: 
 

ssd.apdefra@defra.gsi.gov.uk (the Authority’s preferred option)  
 
or 
 
Accounts Payable, Shared Services Connected Limited, Lion House, Willowburn Trading Estate, 
Alnwick, Northumberland, NE66 2PF. 

 
C2.19    Any late payment of undisputed invoices by the Authority will be subject to interest at the rate of a 

maximum of 3% above the base rate from time to time of Barclays Bank plc. 
  
C2.20 If the Contractor enters into a Sub-Contract with a supplier for the purpose of performing its 

obligations under the Contract, it shall ensure that a provision is included in the Sub-Contract which 
requires payment to be made of all sums due from it to the Sub-Contractor within 30 days from the 
receipt of a valid invoice. 

 
C2.21 The Contractor shall indemnify the Authority on a continuing basis against any liability, including 

any interest, penalties or costs incurred, which is levied, demanded or assessed on the Authority at 
any time in respect of the Contractor’s failure to account for or to pay any VAT relating to payments 
made to the Contractor under the Contract. Any amounts due under this clause C2.21 shall be paid 
by the Contractor to the Authority not less than 5 Working Days before the date upon which the tax 
or other liability is payable by the Authority. 

 
C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to terminate the 

Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
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C3 Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor to the 

Authority (including any sum which the Contractor is liable to pay to the Authority in respect of any 
breach of the Contract), the Authority may unilaterally deduct that sum from any sum then due, or 
which at any later time may become due to the Contractor from the Authority under the Contract or 
under any other agreement with the Authority or the Crown. 

 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a sum of 

money recoverable by the Party who made the overpayment from the Party in receipt of the 
overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction whether by way 

of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has a valid court 
order requiring an amount equal to such deduction to be paid by the Authority to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the 

Contract, in cleared funds, to such bank or building society account as the recipient Party may from 
time to time direct. 

 
C4 Price During Extension of the Initial Contract Period 
 
C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial Contract Period 

and until the end date of any extension or such earlier date of termination or partial termination of 
the Contract in accordance with the Law or the Contract.  

 

D. STATUTORY OBLIGATIONS 
 

D1 Prevention of Fraud and Bribery 

 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any Staff, 

have at any time prior to the Commencement Date: 
 

(a) committed a Prohibited Act or been formally notified that it is subject to an investigation or 
prosecution which relates to an alleged Prohibited Act; and/or 

 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its employees, 

consultants, contractors, sub-contractors or agents to contravene any of the Relevant 
Requirements or otherwise incur any liability in relation to the Relevant Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, maintain 
and enforce, policies and procedures which are adequate to ensure compliance with the 
Relevant Requirements and prevent the occurrence of a Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) and 

make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of any breach of 

clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff have: 
 

(a) been subject to an investigation or prosecution which relates to an alleged Prohibited Act;  
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(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited Act; 
and/or 

  
(c) received a request or demand for any undue financial or other advantage of any kind in 

connection with the performance of the Contract or otherwise suspects that any person 
directly or indirectly connected with the Contract has committed or attempted to commit a 
Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond 

promptly to the Authority’s enquiries, co-operate with any investigation, and allow the Authority to 
Audit any books, records and/or any other relevant documentation. 

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose acts 
or omissions have caused the Default; or 

 
(b) immediately terminate the Contract. 

 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the Prohibited Act, 

the identity of the party who the Authority believes has committed the Prohibited Act and the action 
that the Authority has taken (including, where relevant, the date on which the Contract shall 
terminate). 

 
D2 Discrimination 
 
D2.1 The Contractor shall: 
 

(a) perform its obligations under the Contract in accordance with: 
 

 i) all applicable equality Law (whether in relation to race, sex, gender reassignment, 
age, disability, sexual orientation, religion or belief, pregnancy maternity or otherwise); 

 
 ii) the Authority’s equality and diversity policy as given to the Contractor from time to 

time; 
 
 iii) any other requirements and instructions which the Authority reasonably imposes in 

connection with any equality obligations imposed on the Authority at any time under 
applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent unlawful 

discrimination designated as such by any court or tribunal, or the Equality and Human 
Rights Commission (or any successor organisation). 

 
D3  Rights of Third Parties 
 
D3.1 A person who is not a Party to the Contract shall have no right to enforce any of its provisions 

which, expressly or by implication, confer a benefit on him, without the prior written agreement of 
both Parties. This clause does not affect any right or remedy of any person which exists or is 
available apart from the Contracts (Rights of Third Parties) Act 1999 and does not apply to the 
Crown. 

 
D4 Environmental Requirements 
 
D4.1 The Contractor shall in the performance of the Contract have due regard to the Authority’s 

environmental, sustainable and ethical procurement policies (“Environmental Policies”) which 
require the Authority through its procurement and management of suppliers: 

 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
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(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as hazardous 

substances and solvents, replacing them with more benign substances where feasible 
and, where such substances are necessary, to ensure that they are stored in properly 
labelled containers, used and disposed of in compliance with legal and regulatory 
requirements and any instructions from the Authority; 

 
(e) reduce fuel emissions wherever possible; 
 
(f) maximise the use of recovered materials and, if recycled materials are not suitable or not 

readily available, to maximise the use of materials taken from renewable sources; and 
 
(g) promote the design of products that are capable of reuse or remanufacture or easily 

separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 
 
D4.2 The Contractor shall ensure that any equipment and materials used in the provision of the Services 

do not contain: 
 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, carbon 
tetrachloride, 111 trichoroethane, bromochloromethane or any other damaging 
substances; and/or 

 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 
 
 unless given written permission by the Authority to do so. 

 
D4.3 The Contractor shall conserve energy and water; reduce carbon emissions and other greenhouse 

gases; minimise the use of substances damaging or hazardous to health and the environment and 
reduce waste by, for example, using  resources more efficiently and reusing, recycling and 
composting and respecting biodiversity.  

 
D4.4 If required by the Authority the Contractor shall provide the Authority with information about its 

compliance with its obligations under clause D4.3.  
 
D4.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental Policies. 
 
D4.6 The Contractor shall comply with the minimum environmental mandatory standards in the 

“Government Buying Standards” and in addition where required by the Authority, comply with any 
relevant “Best Practice” and “Class Leader” standards in relation to any goods on that list which are 
supplied to the Authority by or on behalf of the Contractor under the Contract. 

 
D4.7 The Contractor shall: 
 

(a) identify any risks from climate change and variable weather such as higher temperatures, 
droughts, flooding, sea and river level rises, coastal and riparian erosion, water scarcity, 
and loss of water quality which may disrupt and/or affect the supply of the Services; and 

 
(b) if such risks have been identified, enhance the resilience of its organisation to enable it to 

adapt and deal with the effects of such extreme events, including by having the 
necessary awareness-raising, evaluation, preventive, preparatory, recovery measures 
and support systems in place in order to minimise any disruption to the supply of the 
Services. 

 
D5   Timber 
 
D5.1   For the purposes of this clause D6, the following terms shall have the following meanings: 
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(a)  “Timber” means any product that contains wood or wood fibre, with the exception of 

"recycled" materials (see below). Such products range from solid wood to those where 
the manufacturing processes obscure the wood element (e.g. paper). Timber and wood-
derived products supplied or used in performance of the Services that have been 
recycled or reclaimed are referred to as "recycled" timber, which is defined below. Timber 
and wood-derived products supplied or used in performance of the Services that are not 
recycled are referred to as "virgin" timber when the distinction needs to be made for 
clarity. Short-rotation coppice is exempt from the requirements for timber and wood-
derived products and falls under agricultural regulation and supervision rather than 
forestry.  

 
(b)  “Legal and Sustainable” means production and process methods, also referred to as 

timber production standards, and in the context of social criteria, contract performance 
conditions (only), as defined by the document titled "UK Government timber procurement 
policy: Definition of Legal and Sustainable for timber procurement" (available from the 
Authority on request and from the CPET website). The edition current on the day the 
Contract is awarded shall apply.  

 
(c)  “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a reference to 

the EU scheme to address the problem of illegally logged timber.  
 
(d)  “FLEGT-licensed” means production and process methods, also referred to as timber 

production standards, and in the context of social criteria, contract performance 
conditions (only), as defined by a bilateral Voluntary Partnership Agreement (“VPA”) 
between the European Union and a timber-producing country under the FLEGT scheme, 
where both Parties have agreed to establish a system under which timber that has been 
produced in accordance with the relevant laws of the producing country, and other criteria 
stipulated by the VPA, are licensed for export by the producing country government. This 
may also include any timber that has been independently verified as meeting all the 
producing country's requirements for a FLEGT licence, where a VPA has been signed but 
the FLEGT licensing system is not fully operational. Evidence from a country that has not 
signed up to a VPA which demonstrates that all of the requirements equivalent to FLEGT-
licensed timber have been met will also be acceptable. CPET will produce further 
guidance on FLEGT-licensed or equivalent timber in due course.  

 
(e)  “Recycled” means recovered wood that prior to being supplied to the Authority had an 

end use as a standalone object or as part of a structure. The term "recycled" is used to 
cover the following categories: pre-consumer recycled wood and wood fibre or industrial 
by products but excluding sawmill co-products (sawmill co-products are deemed to fall 
within the category of virgin timber), post-consumer recycled wood and wood fibre, and 
drift wood. It also covers reclaimed timber which was abandoned or confiscated at least 
ten years previously. Documentary evidence and independent verification also apply to 
recycled materials, but will focus on the use to which the timber was previously put rather 
than the forest source.  

 
(f)  “Short-rotation coppice” means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing biomass for energy. It is 
exempt from the UK government timber procurement policy requirements and falls under 
agricultural regulation and supervision rather than forestry. The exemption only refers to 
short-rotation coppice, and not 'conventional' coppice which is forest management and 
therefore subject to the timber policy.  

 
(g)  “CPET” means the UK Government’s Central Point of Expertise on Timber.  

 
D5.2 All Timber supplied or used by the Contractor in providing the Services (including all Timber 

supplied or used by Sub-Contractors) shall comply with Schedule 1 and shall originate from a 
forest source where management of the forest has full regard for: 

 
(a) identification, documentation and respect of legal, customary and traditional tenure and 

use rights related to the forest; 
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(b) mechanisms for resolving grievances and disputes including those relating to tenure and 
use rights, to forest management practices and to work conditions; and 

 
(c) safeguarding the basic labour rights and health and safety of forest workers 
 
(the “Social Criteria”).  

 
 D5.3 If requested by the Authority and not already provided in its Tender, the Contractor shall give the 

Authority evidence that the Timber supplied or used in providing the Services complies with the 
requirements of Schedule 1 and with the requirements of the Social Criteria.  

 
D5.4 The Authority may at any time during the Contract Period and for 6 years after final delivery under 

the Contract require the Contractor to produce the evidence required for the Authority's inspection 
within 14 days of the Authority's written request.  

 
D5.5 The Contractor shall maintain records of all Timber delivered to and accepted by the Authority for 6 

years from final delivery under the Contract. 
  
D5.6 The Authority shall decide whether the evidence submitted to it demonstrates legality and 

sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy the Authority that the 
Timber complies with Schedule 1 and complies with the requirements of the Social Criteria. If the 
Authority is not satisfied, the Contractor shall commission and meet the costs of an "independent 
verification" and resulting report that will: (a) verify the forest source of the timber or wood; and (b) 
assess whether the source meets the relevant criteria. 

 
D5.7 In the Contract, "Independent Verification" means that an evaluation is undertaken and reported by 

an individual or body whose organisation, systems and procedures conform to ISO Guide 65:1996 
(EN 45011:1998) General requirements for bodies operating product certification systems (as 
amended form time to time) or equivalent, and who is accredited to audit against forest 
management standards by a body whose organisation, systems and procedures conform to ISO 
17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity 
Assessment Bodies (as amended from time to time) or equivalent.  

 
D5.8 The Authority may reject Timber that does not comply with Schedule 1 or with the Social Criteria. If 

the Authority rejects any Timber the Contractor shall supply alternative Timber which does comply 
at no additional cost to the Authority and without causing delay to delivery of the Services. 

 
D6 Health and Safety 
 
D6.1 The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety; and 
 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D6.2 Each Party shall notify the other as soon as practicable of any health and safety incidents or 

material health and safety hazards at the Authority’s Premises of which it becomes aware and 
which relate to or arise in connection with the performance of the Contract. The Contractor shall 
instruct Staff to adopt any necessary associated safety measures in order to manage any such 
material health and safety hazards. 

 

E PROTECTION OF INFORMATION 
 
E1  Authority Data 
 
E1.1 For the purposes of clauses E1 and 2, the terms “Data Controller”, “Data Processor”, “Data 

Subject”, “Personal Data”, “Process” and “Processing” shall have the meanings prescribed in the 
DPA. 

 
E1.2 The Contractor shall not delete or remove any proprietary notices contained within or relating to the 

Authority Data.  
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E1.3 The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary for 

the performance by the Contractor of its obligations under this Contract or as otherwise expressly 
authorised in writing by the Authority.  

 
E1.4 To the extent that Authority Data is held and/or Processed by the Contractor, the Contractor shall 

supply Authority Data to the Authority as requested by the Authority in the format specified in the 
Specification.  

 
E1.5 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or loss of 

Authority Data.  
 
E1.6 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that up-to-date 

back-ups are stored securely off-site. The Contractor shall ensure that such back-ups are made 
available to the Authority immediately upon request.  

 
E1.7 The Contractor shall ensure that any system on which the Contractor holds any Authority Data, 

including back-up data, is a secure system that complies with the Security Policy Framework.  
 
E1.8 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's Default so 

as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the restoration 
of Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.9 If at any time the Contractor suspects or has reason to believe that Authority Data has or may 

become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor shall 
notify the Authority immediately and inform the Authority of the remedial action the Contractor 
proposes to take. 

 
E2 Data Protection Act 
 
E2.1 The Contractor shall (and shall ensure that all its Staff) comply with any notification requirements 

under the DPA and both Parties will duly observe all their obligations under the DPA which arise in 
connection with the Contract.  

 
E2.2 Notwithstanding the general obligation in clause E2.1, if the Contractor is Processing Personal 

Data as a Data Processor for the Authority the Contractor shall: 
 

(a) Process the Personal Data only in accordance with instructions from the Authority (which 
may be specific instructions or instructions of a general nature) as set out in the Contract 
or as otherwise notified by the Authority; 

 
(b) comply with all applicable Laws; 
 
(c) Process the Personal Data only to the extent and in such manner as is necessary for the 

provision of the Contractor’s obligations under the Contract or as is required by Law or 
any Regulatory Body; 

 
(d) implement and maintain appropriate technical and organisational measures to protect the 

Personal Data against unauthorised or unlawful Processing and against accidental loss, 
destruction, damage, alteration or disclosure. These measures shall be appropriate to the 
harm which might result from any unauthorised or unlawful Processing, accidental loss, 
destruction or damage to the Personal Data and having regard to the nature of the 
Personal Data which is to be protected; 

 
(e) take reasonable steps to ensure the reliability of its Staff who may have access to the 

Personal Data; 
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(f) not transfer the Personal Data to any Sub-Contractor and/or Affiliates for the provision of 
the Services without Approval; 

 
(g) not cause or permit the Personal Data to be transferred outside of the European 

Economic Area without Approval; 
 
(h) ensure that all Staff required to access the Personal Data are informed of the confidential 

nature of the Personal Data and comply with the obligations set out in this clause E2; 
 
(i) ensure that none of the Staff publish disclose or divulge any of the Personal Data to any 

third parties unless directed in writing to do so by the Authority; 
 
(j) not disclose Personal Data to any third parties in any circumstances other than with 

Approval or in compliance with a legal obligation imposed upon the Authority;  
 
(k) notify the Authority (within 5 Working Days) if it receives: 
  

i) a request from a Data Subject to have access to that  person’s Personal 
Data; or 

 
(ii)   a complaint or request relating to the Authority’s obligations under the DPA; 

 
(l)  provide the Authority with full cooperation and assistance in relation to any complaint or 

request made, including by:  
 

i) providing the Authority with full details of the complaint or request;  
 
ii) complying with a data access request within the relevant timescales set out in 

the DPA and in accordance with the Authority’s instructions;  
 
iii) providing the Authority with any Personal Data it holds in relation to a Data 

Subject (within the timescales required by the Authority); and  
 
iv) providing the Authority with any information requested by the Authority 

 
(m) permit the Authority (subject to reasonable and appropriate confidentiality undertakings), 

to inspect and audit, in accordance with clause E10 (Audit), the Contractor's data 
Processing activities (and/or those of its agents, subsidiaries and Sub-Contractors) and 
comply with all reasonable requests or directions by the Authority to enable the Authority 
to verify and/or procure that the Contractor is in full compliance with its obligations under 
the Contract;  

 
(n) provide a written description of the technical and organisational methods employed by the 

Contractor for Processing Personal Data (within the timescales required by the Authority); 
and  

 
(o) not Process Personal Data outside the European Economic Area without  Approval and, 

if the Authority consents to a transfer, to comply with:  
 

i) the obligations of a Data Controller under the Eighth Data Protection Principle 
set out in schedule 1 of the DPA by providing an adequate level of protection to 
any Personal Data that is transferred; and  

 
(ii) any reasonable instructions notified to it by the Authority.  

 
E2.3 The Contractor shall comply at all times with the DPA and shall not perform its obligations under 

the Contract in such a way as to cause the Authority to breach any of its applicable obligations 
under the DPA.  

 
E2.4 The provision of this clause E2 shall apply during the Contract Period and indefinitely after its 

expiry. 
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E3 Official Secrets Acts and Finance Act 1989 
 
E3.1 The Contractor shall comply with the provisions of:  
 

(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 

 
E4 Confidential Information  
 
E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is expressly permitted 

elsewhere in the Contract each Party shall treat all Confidential Information belonging to the other 
Party as confidential and shall not disclose any Confidential Information belonging to the other 
Party to any other person without the other party’s consent, except to such persons and to such 
extent as may be necessary for the performance of the Party’s obligations under the Contract. 

 
E4.2 The Contractor hereby gives its consent for the Authority to publish the whole Contract (but with 

any information which is Confidential Information belonging to the Authority redacted) including 
from time to time agreed changes to the Contract, to the general public.   

 
E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional advisors and 

consultants sign a non-disclosure agreement prior to commencing any work in connection with the 
Contract in substantially any form added to the Contract as a CCN. The Contractor shall maintain a 
list of the non-disclosure agreements completed in accordance with this clause E4.3. 

 
E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure agreements 
as required by the Authority. The Contractor shall ensure that its Staff, professional advisors and 
consultants are aware of the Contractor’s confidentiality obligations under the Contract. 

 
E4.5 The Contractor may only disclose the Authority's Confidential Information to the Staff who are 

directly involved in the provision of the Services and who need to know the information, and shall 
ensure that such Staff are aware of and shall comply with these obligations as to confidentiality.  

 
E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E4.7 Clause E4.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 
including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure otherwise 

than by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential Information.  

 
E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information obtained 

from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used its 
resources; 
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(c) to any Crown Body or any Contracting Authority and the Contractor hereby acknowledges 
that all government departments or Contracting Authorities receiving such Confidential 
Information may further disclose the Confidential Information to other government 
departments or other Contracting Authorities on the basis that the information is 
confidential and is not to be disclosed to a third party which is not part of any government 
department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 
 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority discloses only 
the information which is necessary for the purpose concerned and requests that the information is 
treated in confidence and that a confidentiality undertaking is given where appropriate.  
 

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas or 
Know-How gained during the performance of its obligations under the Contract in the course of its 
normal business, to the extent that this does not result in a disclosure of the other Party’s 
Confidential Information or an infringement of the other Party’s Intellectual Property Rights.  

 
E4.10 The Authority shall use all reasonable endeavours to ensure that any government department, 

Contracting Authority, employee, third party or Sub-Contractor to whom the Contractor's 
Confidential Information is disclosed pursuant to clause E4.6 is made aware of the Authority's 
obligations of confidentiality.  

 
E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the 

Contract immediately on notice to the Contractor.  
 
E4.12 In order to ensure that no unauthorised person gains access to any Confidential Information or any 

data obtained in the supply of the Services, the Contractor shall maintain adequate security 
arrangements that meet the requirements of professional standards and best practice. 

 
E4.13 The Contractor will immediately notify the Authority of any breach of security in relation to 

Confidential Information and all data obtained in the supply of the Services and will keep a record 
of such breaches. The Contractor will use its best endeavours to recover such Confidential 
Information or data however it may be recorded. The Contractor will co-operate with the Authority 
in any investigation as a result of any breach of security in relation to Confidential Information or 
data. 

 
E4.14 The Contractor shall, at its own expense, alter any security systems at any time during the Contract 

Period at the Authority’s request if the Authority reasonably believes the Contractor has failed to 
comply with clause E4.12. 

 
E5 Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and the 

EIR.  
 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it receives as soon 

as practicable and in any event within 2 Working Days of receipt:  
 

(a) give the Authority a copy of all Information in its possession or control in the form that the 
Authority requires within 5 Working Days (or such other period as the Authority may 
specify) of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable the 

Authority to comply with its obligations under the FOIA and EIR; and 
 
(c) not respond to directly to a Request for Information unless authorised to do so in writing 

by the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other provision in 

the Contract or any other agreement whether the Commercially Sensitive Information and any 
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other Information is exempt from disclosure in accordance with the provisions of the FOIA and/or 
the EIR.  

 
E6 Publicity, Media and Official Enquiries 
 
E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations under 

the Public Contracts Regulations 2006, or any policy requirements as to transparency, neither 
Party shall make any press announcement or publicise the Contract or any part thereof in any way, 
except with the written consent of the other Party.   

  
E6.2 The Contractor shall use its best endeavours to ensure that its Staff, professional advisors and 

consultants comply with clause E6.1.   
 
E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information), the Contractor 

shall endeavour to make the Results generally available (including in scientific journals where 
reasonably appropriate) and shall acknowledge in any public statement the financial support of the 
Authority and the Co-funders. The Contractor shall send details of any proposed publication to the 
Authority at least 2 weeks prior to the proposed publication and shall notify the Authority 
immediately if approached by the media about the Services. 

 
E6.4 Subject to clause E4 (Confidential Information) the Authority may disclose, copy and otherwise 

distribute to the public or use in any way any information arising out of the Services or comprised in 
any work relating to the Services. 

 
E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-funders to make any 

disclosure of information which would jeopardise any commercial exploitation of the Results. 
 
E7 Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s Premises in 

accordance with its standard security requirements. The Contractor shall comply with all security 
requirements of the Authority while on the Authority’s Premises, and shall ensure that all Staff 
comply with such requirements.   

  
E7.2 The Authority shall give the Contractor upon request copies of its written security procedures. 
 
E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the latest versions 

of anti-virus definitions available from an industry accepted anti-virus software vendor to check for 
and delete Malicious Software from the ICT Environment.  

 
E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate to reduce 

the effect of the Malicious Software and, particularly if Malicious Software causes loss of 
operational efficiency or loss or corruption of the Authority Data, assist each other to mitigate any 
losses and to restore the provision of Services to their desired operating efficiency.  

 
E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 shall be 

borne by the Parties as follows:  
 

(a) by the Contractor where the Malicious Software originates from the Contractor Software, 
the Third Party Software or the Authority Data (whilst the Authority Data was under the 
control of the Contractor); and  

 
(b) by the Authority if the Malicious Software originates from the Authority Software or 

Authority Data (whilst the Authority Data was under the control of the Authority).  
 
 
 

 
E8 Intellectual Property Rights   
 
E8.1 All intellectual property rights in any materials provided by the Authority to the Contractor for the 

purposes of this Agreement shall remain the property of the Authority but the Authority hereby 
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grants the Contractor a royalty-free, non-exclusive and non-transferable licence to use such 
materials as required until termination or expiry of the Agreement for the sole purpose of enabling 
the Contractor to perform its obligations under the Agreement. 

E8.2        All intellectual property rights in any materials created or developed by the Contractor pursuant to 

the Agreement or arising as a result of the provision of the Services shall vest in the Contractor.  If, 

and to the extent, that any intellectual property rights in such materials vest in the Authority by 

operation of law, the Authority hereby assigns to the Contractor by way of a present assignment of 

future rights that shall take place immediately on the coming into existence of any such intellectual 

property rights all its intellectual property rights in such materials (with full title guarantee and free 

from all third party rights). 

E8.3        The Contractor hereby grants the Authority: 

E8.3.1 a perpetual, royalty-free, irrevocable, non-exclusive licence (with a right to sub-

license) to use all intellectual property rights in the materials created or developed 

pursuant to the Agreement and any intellectual property rights arising as a result of the 

provision of the Services; and 

E8.3.2 a perpetual, royalty-free, irrevocable and non-exclusive licence (with a right to 

sub-license) to use: 

a) any intellectual property rights vested in or licensed to the Contractor on the 

date of the Agreement; and 

b) any intellectual property rights created during the Term but which are neither 

created or developed pursuant to the Agreement nor arise as a result of the 

provision of the Services, 

including any modifications to or derivative versions of any such intellectual property rights, which 

the Authority reasonably requires in order to exercise its rights and take the benefit of the 

Agreement including the Services provided. 

 
 
E9 Commercial Exploitation 
 
E9.1 The Contractor shall: 
 

(a) ensure that its staff, students and sub-contractors are and will be engaged in relation to 
the Contract and the Services on terms which do not entitle any of them to any rights in 
the Results; and 

 
(b) ensure that it is and remains entitled to transfer free from any encumbrances any title 

and/or rights necessary to effect the vesting of Intellectual Property Rights required by the 
Contract. 

 
E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to exploit the 

Results commercially for its benefit and the benefit of the Authority and the Co-funders. 
 
E9.3 The Contractor shall identify and inform the Authority of any Results which it considers suitable for 

commercial exploitation. If the Contractor has identified an opportunity for the commercial 
exploitation of the Results then it may either apply to the Authority for a licence (with a right to sub-
license as required) as may be necessary, or provide such assistance as is required by the 
Authority to facilitate a licence being granted by the Authority to a third party. 

 
E9.4 The Contractor shall identify and inform the Authority of any Results which may be suitable for 

registration as a patent, copyright, registered design, trade mark or other legal protection and shall 
use its reasonable endeavours to apply for such protection throughout or in any part of the world in 
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the name of the Authority, and shall maintain such protection in such part of the world as it 
considers suitable at its own expense. 

 
E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the Results shall, after 

deduction of allowable costs as described below, be apportioned between the Parties as follows: 
 

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the actual 
payments made to the Contractor under the Contract by the Authority and Co-Funders 
respectively; and 

 
(b) the Contractor: 90%. 

 
E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 
 

(a) the term of any patent arising from or incorporating any of the Results; and 
 
(b) the period in which any Know-How arising from the Results and used in any products or 

services exploited by the Contractor remains secret and substantial. 
 
E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 
 

(a) the registration fees for the registering of any rights in relation to such Results; 
 
(b) any legal costs reasonably incurred in relation to legal proceedings in relation to such 

Results in any appropriate forum and before any appropriate tribunal in any country and 
any costs ordered by any such tribunal to be paid by the Parties or any of them; 

 
(c) any other reasonable cost or expenditure which may be agreed from time to time by the 

Authority and the Contractor; and 
 
(d) subject to Approval, any reasonable marketing, packaging and/or distribution costs, and 

any relevant experimental development costs including costs of field trials and/or 
demonstration projects incurred at the Contractor’s expense. 

 
E9.8 The Contractor shall have sole responsibility for making any payments due to Staff under any 

rewards or incentive schemes, whether contractual, ex gratia, or statutory, in relation to the 
Results, and any such payments shall not be a cost or expenditure liable to be subtracted from any 
Income pursuant to clause E9.5. Any payments in respect of a share of Income to be made to the 
Authority and/or the Co-funders by the Contractor shall be made promptly, in such format as the 
Authority may direct and accompanied by sufficient information to enable the Authority to identify: i) 
the contract to which such payments relate; and ii) the means (including a full breakdown of 
allowable costs) by which such payments have been calculated. 

 
E9.9 If the Contractor does not intend to protect or exploit any Results then the Authority shall be entitled 

to obtain protection at its own cost and (if clause E8.1 (Intellectual Property Rights) has been 
amended or varied so that ownership of the Results vests in the Contractor) to have assigned to it 
at no charge all rights in the relevant Results. The Contractor will not be entitled to any share of the 
Income generated as the result of the protection or exploitation of the relevant Results obtained by 
the Authority. 

 
E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect any Intellectual 

Property Rights in existence before the commencement of the Services.  
 
E10 Audit 
 
E10.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, or as 

long a period as may be agreed between the Parties, full and accurate records of the Contract 
including the Services supplied under it, all expenditure reimbursed by the Authority, and all 
payments made by the Authority. The Contractor shall on request afford the Authority or the 
Authority’s representatives such access to those records and processes as may be requested by 
the Authority in connection with the Contract. 
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E10.2 The Contractor agrees to make available to the Authority, free of charge, whenever requested, 
copies of audit reports obtained by the Contractor in relation to the Services.             

 
E10.3 The Contractor shall permit duly authorised representatives of the Authority and/or the National 

Audit Office to examine the Contractor’s records and documents relating to the Contract and to 
provide such copies and oral or written explanations as may reasonably be required. 

 
E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  

appointed representatives) access free of charge during normal business hours on reasonable 
notice to all such documents (including computerised documents and data) and other information 
as the Comptroller and Auditor General may reasonably require for the purposes  of his financial 
audit of the Authority and for carrying out examinations into the economy, efficiency and 
effectiveness with which the Authority has used its resources. The Contractor shall provide such 
explanations as are reasonably required for these purposes. 

 
E11 Tax Compliance 
 
E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor shall: 
 

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; and 
 
(b) promptly give the Authority: 

 
 i) details of the steps it is taking to address the Occasion of Tax Non-Compliance and 

to prevent the same from recurring, together with any mitigating factors it considers 
relevant; and 

 
 ii) such other information in relation to the Occasion of Tax Non-Compliance as the 

Authority may reasonably require. 
 
E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of 

consideration received under the Contract, the Contractor shall: 
 

(a) at all times comply with ITEPA and all other statutes and regulations relating to income 
tax, and SSCBA and all other statutes and regulations relating to national insurance 
contributions, in respect of that consideration; and 

 
(b) indemnify the Authority against any income tax, national insurance and social security 

contributions and any other liability, deduction, contribution, assessment or claim arising 
from or made in connection with the provision of the Services by the Contractor or any 
Staff. 

 

F.  CONTROL OF THE CONTRACT 
 
F1 Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that any part 

of the Services do not meet the requirements of the Contract or differs in any way from those 
requirements, and this is not as a result of a default by the Authority, the Contractor shall at its own 
expense re-schedule and carry out the Services in accordance with the requirements of the 
Contract within such reasonable time as may be specified by the Authority. 

 
F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to conform to the 

approved sample or fail to meet the Specification. Such notice shall be given within a reasonable 
time after delivery to the Authority of such Goods. If the Authority rejects any of the Goods pursuant 
to this clause the Authority may (without prejudice to its other rights and remedies) either: 

 
(a) have such Goods promptly, free of charge and in any event within 5 Working Days, either 

repaired by the Contractor or replaced by the Contractor with Goods which conform in all 
respects with the approved sample or with the Specification and due delivery shall not be 
deemed to have taken place until such repair or replacement has occurred; or 
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(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a refund (if 

payment for the Goods has already been made)  from the Contractor in respect of the 
Goods concerned together with payment of any additional expenditure reasonably 
incurred by the Authority in obtaining other goods in replacement.  

 
F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the same in writing 

or fails to reject the Goods in accordance with clause F1.2. 
 
F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not constitute any 

acknowledgement of the condition, quantity or nature of those Goods, or the Authority's 
acceptance of them. 

 
F1.5 The Contractor hereby guarantees the Goods against faulty materials or workmanship for such 

period as may be specified in the Specification or, if no period is specified, for a period of 18 
months from the date of delivery. If the Authority shall within such period or within 25 Working Days 
thereafter give notice to the Contractor of any defect in any of the Goods as may have arisen 
during such period under proper and normal use, the Contractor shall (without prejudice to any 
other rights and remedies which the Authority may have) promptly remedy such defects (whether 
by repair or replacement as the Authority shall elect) free of charge. 

 
F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall be returned to 

the Contractor at the Contractor’s risk and expense. 
 
F2 Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not being or are 

unable to be performed, the reasons for non-performance, any corrective action and the date by 
which that action will be completed.  

 
F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall carry out a 
review of the performance of the Contractor (“Checkpoint Review”). Without prejudice to the 
generality of the foregoing, the Authority may in respect of the period under review consider such 
items as (but not limited to): the Contractor’s delivery of the Services; the Contractor’s contribution 
to innovation in the Authority; whether the Services provide the Authority with best value for money; 
consideration of any changes which may need to be made to the Services; a review of future 
requirements in relation to the Services and progress against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the Authority to 

perform such Checkpoint Review including the provision of data and information. 
 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of each 

Checkpoint Review stating any areas of exceptional performance and areas for improvement in the 
provision of the Services and where there is any shortfall in any aspect of performance reviewed as 
against the Authority’s expectations and the Contractor’s obligations under this Contract. 

 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if applicable). The 

Authority shall consider any Contractor comments and may produce a revised Checkpoint Review 
Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report (revised 

as appropriate) provide the Authority with a plan to address resolution of any shortcomings and 
implementation of improvements identified by the Checkpoint Review Report.  

 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a consequence 

of the Contractor’s failure to meet its obligations under this Contract identified by the Checkpoint 
Review Report, or those which result from the Contractor’s failure to meet the Authority's 
expectations notified to the Contractor or of which the Contractor ought reasonably to have been 
aware) shall be implemented at no extra charge to the Authority. 
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F3  Reporting 
 
F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall submit an annual 

report (the “Annual Report”) for each Project Year to the Authority in accordance with this clause 
F3.  

 
F3.2 The Contractor shall provide one hard copy of the Annual Report and one copy on either computer 

readable disk or e-mail in the format specified by or agreed with the Authority, no later than 4 
weeks after the end of each Project Year, or, for work lasting one year or less, no later than 4 
weeks after completion of the Services.  

 
F3.3 The Annual Report shall: 
 

(a) list the scientific objectives set out in the Specification, indicating where amendments 
have been agreed; 

 
(b) indicate in non-scientific terms the scientific progress achieved since the Commencement 

Date or since the last Annual Report; how this relates to the policy objectives as set out in 
the relevant current statement of policy rationale and programme objectives relating to 
research and development issued by the Authority in accordance with the Specification, 
plus any findings of particular interest; 

 
(c) indicate whether the scientific objectives in the Specification are appropriate for the 

remainder of the Contract Period, giving reasons for any changes, together with financial, 
Staff and time implications; 

 
(d) list the milestones for the relevant Project Year as set out in the Specification, indicating 

which milestones have been met and whether the remaining milestones appear realistic 
(subject to clause F4); 

 
(e) list any outputs, for example, published papers or presentations and identify any 

opportunities for exploiting any Intellectual Property Rights or technology transfer arising 
out of the Services and any action taken to protect and exploit such Intellectual Property 
Rights; and 

 
(f) comment briefly on any new scientific opportunities which may arise from the Services. 

 
F3.4 Unless Approved, the Contractor shall submit by the completion date of the Services a final report 

(the “Final Report”) consisting of 2 hard copies and one electronic copy on either computer 
readable disk or by e-mail in a format specified by the Authority. The Final Report shall include the 
following: 

 
(a) the Services’ code and title as set out in the Specification; the name of the Contractor; the 

total costs; and the Commencement Date and date of completion of the Services; 
 
(b) an executive summary of not more than 2 sides of A4 written in a style understandable to 

the intelligent non-scientist. This should include the main objectives of the Services; the 
methods and findings of the research; and any other significant events and options for 
new work; and 

 
(c) a scientific report. 

 
F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 
 

(a) the scientific objectives as set out in the Specification; 
 
(b) the extent to which the objectives set out in the Specification have been met; 
 
(c) details of methods used and the Results obtained, including statistical analysis where 

appropriate; 
(d) a discussion of the Results and their reliability; 
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(e) the main implications of the findings; 
 
(f) possible future work; and 
 
(g) any action resulting from the research, for example, protection of Intellectual Property 

Rights and knowledge transfer. 
 
F3.6  Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority may publish the 

Final Report on a website. When submitting the Final Report to the Authority the Contractor shall 
indicate any information contained in the Final Report which it considers to be commercially 
sensitive or which might otherwise merit non-publication and the Authority shall not disclose such 
information without first having consulted the Contractor (without prejudice to the Authority’s 
discretion as to whether to publish following such consultation). 

 
F3.7 The Authority reserves the right to reject any Annual Report or Final Report submitted by the 

Contractor which is not, in the reasonable opinion of the Authority, satisfactory, either in form or 
content, having regard to the provisions of this Schedule. If an Annual Report or Final Report is 
rejected by the Authority, the Contractor shall remedy any deficiencies identified by the Authority 
and submit a revised version at no additional cost to the Authority or the Co-funders. 

 
F3.8 The Contractor shall supply any additional reports, including financial reports, in respect of the 

Services, at such time or times, and in such form, as the Authority may reasonably require. Without 
prejudice to the generality of the foregoing, the Contractor shall provide to the Authority such 
information as the Authority may reasonably require regarding commercial exploitation of the 
Results, including details of any licences granted to third parties in respect of any Intellectual 
Property Rights in the same. The Contractor shall further keep at its normal place of business 
detailed accurate and up to date records and accounts showing details of its commercial 
exploitation of the Results including the sale of products or services which incorporate the Results, 
Income received, allowable costs deducted and the amount of licensing revenues received by it in 
respect of the Results in a format sufficient to ascertain that revenue sharing pursuant to the 
Contract has been properly accounted for and apportioned in accordance with the Contract. 

 
F3.9 The Contractor shall, subject to reasonable notice, attend all meetings specified in the Contract or 

otherwise arranged by the Authority for the purpose of discussion of the Services. 
 
F4 Remedies for inadequate performance 
 
F4.1 If the Authority reasonably believes the Contractor has committed a Material Breach it may, without 

prejudice to its rights under clause H2 (Termination on Default), do any of the following: 
 

(a) without terminating the Contract, itself supply or procure the supply of all or part of the 
Services until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Services in 
accordance with the Specification;  

 
(b) without terminating the whole of the Contract, terminate the Contract in respect of part of 

the Services only (whereupon a corresponding reduction in the Price shall be made) and 
thereafter itself supply or procure a third party to supply such part of the Services; 

 
(c) withhold or reduce payments to the Contractor in such amount as the Authority 

reasonably deems appropriate in each particular case; and/or 
 
(d) terminate the Contract in accordance with clause H2. 

 
F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may charge 

the Contractor for any costs reasonably incurred and any reasonable administration costs in 
respect of the supply of any part of the Services by the Authority or a third party to the extent that 
such costs exceed the payment which would otherwise have been payable to the Contractor for 
such part of the Services.   

 
F4.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of the 

Services in accordance with the Contract, professional or industry practice which could reasonably 
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be expected of a competent and suitably qualified person, or any legislative or regulatory 
requirement, the Authority may give the Contractor notice specifying the way in which its 
performance falls short of the requirements of the Contract or is otherwise unsatisfactory.  

 
F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 the Authority may: 
 

(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are necessary to 
remedy that failure at no additional charge to the Authority within the specified timescale; 
and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority deems 

appropriate in each particular case until such failure has been remedied to the 
satisfaction of the Authority. 

 
F4.5   If the Contractor has been notified of a failure in accordance with clause F4.3, it shall: 
 

(a) use all reasonable endeavours to immediately minimise the impact of such failure to the 
Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request regarding 

what measures are being taken to comply with the obligations in this clause F4.5 and the 
progress of those measures until resolved to the satisfaction of the Authority.  

 
F4.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with clause 

F4.5 within the time specified by the Authority, the Authority may treat the continuing failure as a 
Material Breach and may terminate the Contract immediately on notice to the Contractor.  

 
F5 Transfer and Sub-Contracting 
 
F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, charge, assign, 

sub-contract or in any other way dispose of the Contract or any part of it without Approval. All such 
documents shall be evidenced in writing and shown to the Authority on request. Sub-contracting 
any part of the Contract shall not relieve the Contractor of any of its obligations or duties under the 
Contract. 

 
F5.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors as though 

they are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor with a copy of 
the Contract and obtain written confirmation from them that they will provide the Services fully in 
accordance with the Contract.  

F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating to the 
Services for at least 6 years from the date of their creation and make them available to the 
Authority on request in accordance with the provisions of clause E10 (Audit). If any Sub-Contractor 
or supplier does not allow the Authority access to the records then the Authority shall have no 
obligation to pay any claim or invoice made by the Contractor on the basis of such documents or 
work carried out by the Sub-Contractor or supplier. 

 
F5.4 If the Authority has consented to the placing of Sub-Contracts, copies of each Sub-Contract shall, 

at the request of the Authority, be sent by the Contractor to the Authority immediately. 
 
F5.5 Notwithstanding clause F5.1, the Contractor may assign to a third party (the “Assignee”) the right to 

receive payment of the Price or any part thereof due to the Contractor (including any interest which 
the Authority incurs under clause C2 (Payment and VAT)). Any assignment under this clause F5.5 
shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F5.6 and F5.7.  
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F5.6 If the Contractor assigns the right to receive the Price under clause F5.5, the Contractor or the 

Assignee shall notify the Authority in writing of the assignment and the date upon which the 
assignment becomes effective. 

 
F5.7 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s contact 

information and bank account details to which the Authority shall make payment. 
 
F5.8 The provisions of clause C2 shall continue to apply in all other respects after the assignment and 

shall not be amended without Approval.     
 
F5.9 Subject to clause F5.10, the Authority may assign, novate or otherwise dispose of its rights and 

obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
 
(b)   any other body established by the Crown or under statute in order substantially to 

perform any of the functions that had previously been performed by the Authority; or  
 
(c) any private sector body which substantially performs the functions of the Authority  

 
provided that any such assignment, novation or other disposal shall not increase the burden of the 
Contractor’s obligations under the Contract. 

 
F5.10 Any change in the legal status of the Authority such that it ceases to be a Contracting Authority 

shall not, subject to clause F5.11, affect the validity of the Contract and the Contract shall bind and 
inure to the benefit of any successor body to the Authority. 

 
F5.11 If the rights and obligations under the Contract are assigned, novated or otherwise disposed of 

pursuant to clause F5.9 to a body which is not a Contracting Authority or if there is a change in the 
legal status of the Authority such that it ceases to be a Contracting Authority (in the remainder of 
this clause F5 both such bodies being referred to as the “Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to the 

Contractor in respect of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights and 

obligations under the Contract or any part thereof with the prior consent in writing of the 
Contractor. 

 
F5.12 The Authority may disclose to any Transferee any Confidential Information of the Contractor which 

relates to the performance of the Contractor’s obligations under the Contract. In such 
circumstances the Authority shall authorise the Transferee to use such Confidential Information 
only for purposes relating to the performance of the Contractor’s obligations under the Contract and 
for no other purpose and shall take all reasonable steps to ensure that the Transferee gives a 
confidentiality undertaking in relation to such Confidential Information.   

 
F5.13 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours to ensure 

the carrying out of, whatever further actions (including the execution of further documents) the 
other Party reasonably requires from time to time for the purpose of giving that other Party the full 
benefit of the provisions of the Contract.   

 
F6 Waiver 
 
F6.1 The failure of either Party to insist upon strict performance of any provision of the Contract, or the 

failure of either Party to exercise, or any delay in exercising, any right or remedy shall not constitute 
a waiver of that right or remedy and shall not cause a diminution of the obligations established by 
the Contract. 

 
F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the 

other Party in writing in accordance with clause A4.2 (Notices).   
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F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a waiver 
of any right or remedy arising from any other or subsequent breach of the Contract. 

 
F7 Variation  
 
F7.1 Subject to the provisions of this clause F7, the Authority may request a Variation provided that such 

Variation does not amount to a material change. 
 
F7.2 The Authority may request a Variation by notifying the Contractor in writing of the Variation and 

giving the Contractor sufficient information to assess the extent of the Variation and consider 
whether any change to the Price is required in order to implement the Variation within a reasonable 
time limit specified by the Authority. If the Contractor accepts the Variation it shall confirm it in 
writing. 

 
F7.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree a 

change to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to the 
Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already delivered all 

or part of the Services or where the Contractor can show evidence of substantial work 
being carried out to fulfil the requirements of the Specification; and in such case the 
Parties shall attempt to agree upon a resolution to the matter. If a resolution cannot be 
reached, the matter shall be dealt with under the Dispute Resolution procedure detailed 
in clause I2 (Dispute Resolution).   

 
F7.4  Any Variation will not take effect unless recorded in a CCN and approved in writing by the 

Authority. 
 
F7.5 The provisions of clause F7.4 may be varied in an emergency if it is not practicable to obtain the 

Authorised Representative’s approval within the time necessary to make the Variation in order to 
address the emergency. In an emergency, Variations may be approved by a different 
representative of the Authority. However, the Authorised Representative shall have the right to 
review such a Variation and require a CCN to be entered into on a retrospective basis which may 
itself vary the emergency Variation. 

 
F8 Severability 
 
F8.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal or 

unenforceable for any reason by any court of competent jurisdiction, such provision shall be 
severed and the remainder of the provisions of the Contract shall continue in full force and effect as 
if the Contract had been executed with the invalid, illegal or unenforceable provision eliminated.  

 
F9 Remedies Cumulative 
 
F9.1 Except as expressly provided in the Contract all remedies available to either Party for breach of the 

Contract are cumulative and may be exercised concurrently or separately, and the exercise of any 
one remedy shall not be deemed an election of such remedy to the exclusion of other remedies. 

 
F10 Entire Agreement 
 
F10.1 The Contract constitutes the entire agreement between the Parties in respect of the matters dealt 

with therein. The Contract supersedes all prior negotiations between the Parties and all 
representations and undertakings made by one Party to the other, whether written or oral, except 
that this clause shall not exclude liability in respect of any  

 fraudulent misrepresentation.  
 
F11 Counterparts 
  
F11.1 The Contract may be executed in counterparts, each of which when executed and delivered shall 

constitute an original but all counterparts together shall constitute one and the same instrument.   
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G LIABILITIES 
 
G1 Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; 
 
(d) any breach of clause D1; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  

 
G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep the 

Authority indemnified fully against all claims, proceedings, demands, charges, actions, damages, 
costs, breach of statutory duty, expenses and any other liabilities which may arise out of the 
supply, or the late or purported supply, of the Services or the performance or non-performance by 
the Contractor of its obligations under the Contract or the presence of the Contractor or any Staff 
on the Premises, including in respect of any death or personal injury, loss of or damage to property, 
financial loss arising from any advice given or omitted to be given by the Contractor, or any other 
loss which is caused directly by any act or omission of the Contractor.  

 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract shall not 

exceed £200,000. 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense if and to the 

extent that it is caused by the negligence or wilful misconduct of the Authority or by breach by the 
Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the Authority to the 

extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in dealing 
with the consequences of the Default; 

 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental 
costs associated with the Replacement Contractor and/or replacement deliverables 
above those which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by 

the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6      Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 

 
(b)  indirect, special or consequential loss.  
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G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 
Commencement Date for such period as necessary to enable the Contractor to comply with its 
obligations herein, take out and maintain with a reputable insurance company a policy or policies of 
insurance providing an adequate level of cover in respect of all risks which may be incurred by the 
Contractor, arising out of the Contractor’s performance of its obligations under the Contract, 
including death or personal injury, loss of or damage to property or any other loss. Such policies 
shall include cover in respect of any financial loss arising from any advice given or omitted to be 
given by the Contractor. Such insurance shall be maintained for the duration of the Contract Period 
and for a minimum of 6 years following the end of the Contract. 

 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such insurance shall 

be in accordance with any legal requirement from time to time in force. 
 
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies referred to in 

this clause or a broker’s verification of insurance to demonstrate that the appropriate cover is in 
place, together with receipts or other evidence of payment of the latest premiums due under those 
policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the provisions of 

the Contract, the Authority may make alternative arrangements to protect its interests and may 
recover the costs of such arrangements from the Contractor. 

 
G1.11 The provisions of any insurance or the amount of cover shall not relieve the Contractor of any 

liabilities under the Contract.   
 
G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to the extent that 

it is reasonably within its power) permit anything to occur in relation to the Contractor, which would 
entitle any insurer to refuse to pay any claim under any insurance policy in which the Contractor is 
an insured, a co-insured or additional insured person. 

  
G2 Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract Period 

that: 
 

(a) it has full capacity and authority and all necessary consents to enter into and perform the 
Contract and that the Contract is executed by a duly authorised representative of the 
Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other offer 

made by the Contractor to the Authority remains true, accurate and not misleading, save 
as may have been specifically disclosed in writing to the Authority prior to execution of 
the Contract and in addition, that it will advise the Authority of any fact, matter or 
circumstance of which it may become aware which would render such information to be 
false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best of its 

knowledge, are threatened) for the winding up of the Contractor or for its dissolution or for 
the appointment of a receiver, administrative receiver, liquidator, manager, administrator 
or similar officer in relation to any of the Contractor’s assets or revenue; 
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(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 
Rights that are necessary for the performance of its obligations under the Contract; 

 
(h) any person engaged by the Contractor shall be engaged on terms which do not entitle 

them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence for 

3 years) prior to the date of the Contract: 
 
(i) it has conducted all financial accounting and reporting activities in compliance in 

all material respects with the generally accepted accounting principles that 
apply to it in any country where it files accounts; 

 
(ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
(iii) it has not done or omitted to do anything which could have a material adverse 

effect on its assets, financial condition or position as an ongoing business 
concern or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and any 

litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance. 

 
G3 Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this clause G3 

from liability for failure to meet its obligations under the Contract for as long as and only to the 
extent that the performance of those obligations is directly affected by a Force Majeure Event. Any 
failure or delay by the Contractor in performing its obligations under the Contract which results from 
a failure or delay by an agent, Sub-Contractor or supplier shall be regarded as due to a Force 
Majeure Event only if that agent, Sub-Contractor or supplier is itself impeded by a Force Majeure 
Event from complying with an obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, which 

shall include details of the Force Majeure Event, its effect on the obligations of the Affected Party 
and any action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this clause G3 to 

the extent that consequences of the relevant Force Majeure Event: 
 

(a) are capable of being mitigated by any of the Services, but the Contractor has failed to do 
so; and/or 

 
(b) should have been foreseen and prevented or avoided by a prudent provider of services 

similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force Majeure 

Notice, and at regular intervals thereafter, the Parties shall consult in good faith and use 
reasonable endeavours to agree any steps to be taken and an appropriate timetable in which those 
steps should be taken, to enable continued provision of the Services affected by the Force Majeure 
Event. 

 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and during its 

subsistence use their respective reasonable endeavours to prevent and mitigate the effects of the 
Force Majeure Event. Where the Contractor is the Affected Party, it shall take all steps in 
accordance with Good Industry Practice to overcome or minimise the consequences of the Force 
Majeure Event. 
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G3.6 Where, as a result of a Force Majeure Event: 
 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 
during the continuance of the Force Majeure Event: 

 
i) the other Party shall not be entitled to exercise its rights to terminate the 

Contract in whole or in part as a result of such failure pursuant to clause H2.1 or 
H2.3; and 

 
ii) neither Party shall be liable for any Default arising as a result of such failure; 

 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall be 

entitled to receive payment of the Price (or a proportional payment of it) only to the extent 
that the Services (or part of the Services) continue to be performed in accordance with 
the terms of the Contract during the occurrence of the Force Majeure Event. 

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force Majeure Event 

ceases or no longer causes the Affected Party to be unable to comply with its obligations under the 
Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the Force 

Majeure Event no longer causes the Affected Party to be unable to comply with its obligations 
under the Contract and shall not be dependent on the serving of notice under clause G3.7. 

 

H DEFAULT, DISRUPTION AND 
TERMINATION 

 
H1 Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of the 
Contractor: 

 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 1986 

or of any other composition scheme or arrangement with, or assignment for the benefit of, 
its creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that it be 

wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 

 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or any 

part of its business or assets; 
 
(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 
1986; or 

 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 
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H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the Insolvency 
Act 1986 or a proposal is made for any composition scheme or arrangement with, or 
assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the Contractor’s 

assets or a person becomes entitled to appoint a receiver, or similar officer over the 
whole or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, in 

either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the whole or 
any part of the Contractor’s assets and such attachment or process is not discharged 
within 14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part VII of 

the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a substantial 

part of his business; or 
 
(h)        any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any 

other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or negotiations 

which will or may result in a merger, take-over, change of control, change of name or status 
including where the Contractor undergoes a change of control within the meaning of section 1124 
of the Corporation Taxes Act 2010 (“Change of Control”). The Authority may terminate the Contract 
with immediate effect by notice and without compensation to the Contractor within 6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
   
(b) where no notification has been made, the date that the Authority becomes aware of the 

Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration order, or 

an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 or 

223 of the Insolvency Act 1986 as applied and modified by the Insolvent Partnerships 
Order 1994; or 
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(f) any of the following occurs in relation to any of its partners: 
 
(i) an application for an interim order is made pursuant to sections 252-253 of the Insolvency 

Act 1986 or a proposal is made for any composition scheme or arrangement with, or 
assignment for the benefit of, his creditors; 

  
 (ii) a petition is presented for his bankruptcy; or 
  
 (iii) a receiver, or similar officer is appointed over the whole or any part of his assets; 
 
(g)       any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 1986 
or a proposal is made for any other composition, scheme or arrangement with, or 
assignment for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given within Part II of the Insolvency Act 1986; 

 
(d) any step is taken with a view to it being determined that it be wound up (other than as 

part of, and exclusively for the purpose of, a bona fide reconstruction or amalgamation) 
within Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator within 
Part IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; or 
 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any 

other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being references to 

that Act as applied under the Limited Liability Partnerships Act 2000 subordinate legislation.   
 
H2 Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor commits 

a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 25 
Working Days or such other period as may be specified by the Authority, after issue of a 
notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 
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H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with the 
Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall be liable for 
the cost of reconstitution of that data and shall reimburse the Authority in respect of any charge 
levied for its transmission and any other costs charged in connection with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the Contractor 

shall give notice to the Authority of its failure to pay. If the Authority fails to pay such undisputed 
sums within 90 Working Days of the date of such notice, the Contractor may terminate the Contract 
in writing with immediate effect, save that such right of termination shall not apply where the failure 
to pay is due to the Authority exercising its rights under clause C3.1 (Recovery of Sums Due) or to 
a Force Majeure Event. 

 
H3 Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the Contractor.  
 
H4 Consequences of Expiry or Termination 
 
H4.1 If the Authority terminates the Contract under clause H2 and makes other arrangements for the 

supply of the Services the Authority may recover from the Contractor the cost reasonably incurred 
of making those other arrangements and any additional expenditure incurred by the Authority 
throughout the remainder of the Contract Period. 

 
H4.2 If Contract is terminated under clause H2 the Authority shall make no further payments to the 

Contractor (for Services supplied by the Contractor prior to termination and in accordance with the 
Contract but where the payment has yet to be made by the Authority), until the Authority has 
established the final cost of making the other arrangements envisaged under this clause. 

 
H4.2     If the Authority terminates the Contract under clause H3 the Authority shall make no further 

payments to the Contractor except for Services supplied by the Contractor prior to termination and 
in accordance with the Contract but where the payment has yet to be made by the Authority.  

  
H4.3 Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies or 
obligations accrued under the Contract prior to termination or expiration and nothing in 
the Contract shall prejudice the right of either Party to recover any amount outstanding at 
such termination or expiry; and 

 
(b) termination of the Contract shall not affect the continuing rights, remedies or obligations 

of the Authority or the Contractor under clauses C2 (Payment and VAT), C3 (Recovery of 
Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data Protection Act Compliance), 
E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989), E4 
(Confidential Information), E5 (Freedom of Information), E8 (Intellectual Property Rights), 
E10 (Audit), F10 (Remedies Cumulative), G1 (Liability, Indemnity and Insurance), H4 
(Consequences of Expiry or Termination), H6 (Recovery upon Termination) and I1 
(Governing Law and Jurisdiction). 

 
H5 Disruption 
 
H5.1 The Contractor shall take reasonable care to ensure that in the performance of its obligations under 

the Contract it does not disrupt the operations of the Authority, its employees or any other 
contractor employed by the Authority. 

 
H5.2 The Contractor shall immediately inform the Authority of any actual or potential industrial action, 

whether such action be by its own employees or others, which affects or might affect its ability at 
any time to perform its obligations under the Contract. 

 
H5.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals to 

continue to perform its obligations under the Contract. 
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H5.4 If the Contractor’s proposals referred to in clause H5.3 are considered insufficient or unacceptable 
by the Authority acting reasonably, then the Contract may be terminated with immediate effect by 
the Authority by notice.   

 
H5.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s normal 

business, the Contractor may request a reasonable allowance of time, and, in addition, the 
Authority will reimburse any additional expense reasonably incurred by the Contractor as a direct 
result of such disruption. 

    
H6 Recovery upon Termination 
 
H6.1 On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a) immediately return to the Authority all Confidential Information, Personal Data and IP 
Materials in its possession or in the possession or under the control of any permitted 
suppliers or Sub-Contractors, which was obtained or produced in the course of providing 
the Goods and Services; 

 
(b) immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c) immediately vacate any Authority Premises occupied by the Contractor; 
 
(d) assist and co-operate with the Authority to ensure an orderly transition of the provision of 

the Services to the Replacement Contractor and/or the completion of any work in 
progress; and 

 
(e) promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately understanding 
the manner in which the Services have been provided and/or for the purpose of allowing 
the Authority and/or the Replacement Contractor to conduct due diligence. 

 
H6.2 If the Contractor does not comply with clauses H6.1(a) and (b), the Authority may recover 

possession thereof and the Contractor grants a licence to the Authority or its appointed agents to 
enter (for the purposes of such recovery) any premises of the Contractor or its permitted suppliers 
or Sub-Contractors where any such items may be held. 

  
H7  Retendering and Handover 
 
H7.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and thereafter 

keep updated, in a fully indexed and catalogued format, all the information necessary to enable the 
Authority to issue tender documents for the future provision of the Services. 

 
H7.2 The Authority shall take all necessary precautions to ensure that the information referred to in 

clause H7.1 is given only to potential providers who have qualified to tender for the future provision 
of the Services. 

 
H7.3 The Authority shall require that all potential providers treat the information in confidence; that they 

do not communicate it except to such persons within their organisation and to such extent as may 
be necessary for the purpose of preparing a response to an invitation to tender issued by the 
Authority; and that they shall not use it for any other purpose. 

 
H7.4 The Contractor shall indemnify the Authority against any claim made against the Authority at any 

time by any person in respect of any liability incurred by the Authority arising from any deficiency or 
inaccuracy in information which the Contractor is required to provide under clause H7.1. 

 
H7.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority has selected 
to tender for the future provision of the Services. 

 
H7.6 If access is required to the Contractor’s Premises for the purposes of clause H7.5, the Authority 

shall give the Contractor 7 days’ notice of a proposed visit together with a list showing the names of 



 

   47 

all persons who will be visiting. Their attendance shall be subject to compliance with the 
Contractor’s security procedures, subject to such compliance not being in conflict with the 
objectives of the visit. 

 
H7.7 The Contractor shall co-operate fully with the Authority during any handover at the end of the 

Contract. This co-operation shall include allowing full access to, and providing copies of, all 
documents, reports, summaries and any other information necessary in order to achieve an 
effective transition without disruption to routine operational requirements. 

 
H7.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer to the 

Authority, or any person designated by the Authority, free of charge, all computerised filing, 
recording, documentation, planning and drawing held on software and utilised in the provision of 
the Services. The transfer shall be made in a fully indexed and catalogued disk format, to operate 
on a proprietary software package identical to that used by the Authority. 

 
H8 Exit Management 
 
H8.1 Upon termination the Contractor shall render reasonable assistance to the Authority to the extent 

necessary to effect an orderly assumption by a Replacement Contractor in accordance with the 
following procedure set out in clause H9. 

 
H9 Exit Procedures 
 
H9.1 Where the Authority requires a continuation of all or any of the Services on expiry or termination of 

this Contract, either by performing them itself or by engaging a third party to perform them, the 
Contractor shall co-operate fully with the Authority and any such third party and shall take all 
reasonable steps to ensure the timely and effective transfer of the Services without disruption to 
routine operational requirements. 

 
H9.2 The following commercial approach shall apply to the transfer of the Services if the Contractor: 
 

(a) does not have to use resources in addition to those normally used to deliver the Services 
prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price based 

on the Contractor’s rates either set out in Schedule 2 or forming the basis for the Price. 
 
H9.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority details of all 

licences for software used in the provision of the Services including the software licence 
agreements. 

 
H9.4 Within one Month of receiving the software licence information described above, the Authority shall 

notify the Contractor of the licences it wishes to be transferred, and the Contractor shall provide for 
the approval of the Authority a plan for licence transfer. 

 
H10  Knowledge Retention 
 
H10.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and detailed 

knowledge transfer from the Contractor to the Authority on the completion or earlier termination of 
the Contract and in addition, to minimise any disruption to routine operational requirements. To 
facilitate this transfer, the Contractor shall provide the Authority free of charge with full access to its 
Staff, and in addition, copies of all documents, reports, summaries and any other information 
requested by the Authority. The Contractor shall comply with the Authority’s request for information 
no later than 15 Working Days from the date that that request was made. 

 

I DISPUTES AND LAW 
 
I1 Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract shall be governed by and interpreted in 

accordance with English Law and shall be subject to the jurisdiction of the Courts of England and 
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Wales. The submission to such jurisdiction shall not limit the right of the Authority to take 
proceedings against the Contractor in any other court of competent jurisdiction, and the taking of 
proceedings in any other court of competent jurisdiction shall not preclude the taking of 
proceedings in any other jurisdiction whether concurrently or not.   

 
I2 Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between them 

arising out of or in connection with the Contract within 20 Working Days of either Party notifying the 
other of the dispute and such efforts shall involve the escalation of the dispute to the finance 
director of the Contractor and the commercial director of the Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any court 

of competent jurisdiction an interim order restraining the other Party from doing any act or 
compelling the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 the Parties shall refer it to 

mediation pursuant to the procedure set out in clause I2.5 unless: (a) the Authority considers that 
the dispute is not suitable for resolution by mediation; or (b) the Contractor does not agree to 
mediation.   

 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or delayed by 

the reference of a dispute to mediation (or arbitration) and the Contractor and the Staff shall comply 
fully with the requirements of the Contract at all times. 

 
I2.5 The procedure for mediation and consequential provisions relating to mediation are as follows: 
 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between the 
Parties or, if they are unable to agree upon a Mediator within 10 Working Days after a 
request by one Party to the other or if the Mediator agreed upon is unable or unwilling to 
act, either Party shall within 10 Working Days from the date of the proposal to appoint a 
Mediator or within 10 Working Days of notice to either Party that he is unable or unwilling 
to act, apply to the Centre for Effective Dispute Resolution to appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet with 

him in order to agree a programme for the exchange of all relevant information and the 
structure to be adopted for negotiations. If appropriate, the Parties may at any stage seek 
assistance from the Centre for Effective Dispute Resolution to provide guidance on a 
suitable procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any settlement 

agreement relating to it shall be conducted in confidence and without prejudice to the 
rights of the Parties in any future proceedings; 

 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall be 

recorded in writing and shall be binding on the Parties once it is signed by their duly 
authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-binding 

but informative written opinion. Such an opinion shall be provided on a without prejudice 
basis and shall not be used in evidence in any proceedings relating to the Contract 
without the prior written consent of both Parties; and 

 
(f) if the Parties fail to reach agreement in the structured negotiations within 60 Working 

Days of the Mediator being appointed, or such longer period as may be agreed by the 
Parties, then any dispute or difference between them may be referred to the Courts 
unless the dispute is referred to arbitration pursuant to the procedures set out in clause 
I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures set out 

in clauses I2.1 and I2.3 have been completed save that: 
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(a) The Authority may at any time before court proceedings are commenced, serve a notice 
on the Contractor requiring the dispute to be referred to and resolved by arbitration in 
accordance with clause I2.7; 

 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of such 
notice to serve a reply on the Contractor requiring the dispute to be referred to and 
resolved by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred and 

resolved by arbitration in accordance with clause I2.7, to which the Authority may consent 
as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 
stating: 

 
(i) that the dispute is referred to arbitration; and 
 
(ii) providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the date 

that the dispute was referred to arbitration in accordance with I2.7(b) shall be applied and 
are deemed to be incorporated by reference to the Contract and the decision of the 
arbitrator shall be binding on the Parties in the absence of any material failure to comply 
with such rules; 

 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance with, 

English Law. 
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SCHEDULE 1 - SPECIFICATION 
 
Overview. The Contractor aims to establish an insect biodiversity archive to preserve 50,000 specimens 
collected during research funded under the UK Insect Pollinators initiative (IPI), and make these available for 
future research. Based on PI estimates of the proportions of each IPI grant budget spent on collection, 
preparation, identification, and data entry, the Contractor estimates the value of the IPI specimens to be £3 
million, 30% of the IPI budget. The proposed archive would represent a unique internationally significant 
resource for research into insect biodiversity, and pollinators specifically, and provide highly-resolved 
baseline sampling for tracking of changes in populations and diversity through time. Preserving this one-off 
resource requires that we move quickly to minimise degradation of the dry-pinned specimens that make up 
most of the archive material – both through dissipation of specimens due to lack of appropriate storage 
space, and degradation of key biological molecules (such as DNA and pesticide residues). The archive 
specimens will be cryopreserved at - 80°C and managed in perpetuity by the Natural History Museum, 
London (NHM), who will provide equipment and ongoing costs. This proposal will therefore help to secure 
the legacy of the IPI and maximise future research and policy impact. 
  
Background: the strategic need for a insect pollinator archive 
Pollinators provide a crucial ecosystem service whose economic, cultural and biodiversity value is measured 
in the hundreds of billions of dollars annually

1
. Pollinators nevertheless face multiple threats in the UK and 

worldwide from intensified land use, climate change, invasive alien species, and the spread of pests and 
pathogens

1,8,10
. The need to safeguard pollinator biodiversity and pollination services resulted in the IPI 

(2011-2015), funded by the BBSRC, DEFRA, NERC, the Scottish Government and the Wellcome Trust. The 
IPI comprises 9 projects (total funding £10million) whose research portfolio aimed to:  

(i) Provide an evidence base to inform the conservation of wild insect pollinators and to improve the 
husbandry of managed species, in order to avoid the potentially catastrophic loss of the ecosystem 
services they provide; and  
(ii) Provide a basis for reducing any declines and sustaining healthy and diverse populations of 
pollinating insects for the future. 

 
Despite the advances made during the IPI, many key questions remain unanswered. For example, we know 
little about about how insect pathogens are shared and transmitted between pollinator species

10,12
, about 

how pesticides accumulate in (and influence) different pollinator groups
8
, and about how local and regional 

insect populations and communities are connected in space and time
13

, and how future land-use or climate 
changes will alter pollinator distributions and delivery of pollination services

1,10
. The archive will provide a 

resource to help answer such questions and provide evidence supporting policy development such as the 
nascent UK National Pollinator Strategy (DEFRA), which aims to protect the pollinating insects that support 
food production and the diversity of our natural environment

11
. A key limitation to answering such scientific 

and policy-relevant questions is the availability of relevant specimens, collection of which is a major cost and 
time component of any new project. 
 
The 50,000 specimens collected during the IPI represent a major legacy of the initiative. Preserved and 
curated, the specimens and their accompanying data (lodged in the NHM, EIDC and other RCUK approved 
data centres) would provide an unparalleled resource for research beyond the funded scope of the IPI. 
Our vision is to make the insect specimens collected during the IPI available as a future research resource 
by assembling them into a pollinator biobank

7
, stored in perpetuity at -80°C at the Natural History Museum, 

London. This would represent an internationally unique platform for future insect biodiversity and pollinator 
research. No comparable specimen archive exists anywhere in the world, primarily because there has never 
been such a depth of sampling coupled with a richness of associated metadata on insect providers of a key 
ecosystem service. The proposed IPI archive will thus enhance the capacity for UK-based scientists to 
conduct internationally excellent research into pollinator biodiversity and linked drivers of change. The 
archive will also provide a respository for material from future large-scale UK biodiversity sampling 
programmes – such as DEFRA-funded work on the design and testing of a National Pollinator Monitoring 
Scheme – for which no specimen archiving strategy currently exists. 
 
The proposed archive will be key to building a collective understanding of how insect pollinator diversity and 
abundance is distributed across the UK, and how this relates to pollination services, disease incidence, 
extent of protected habitat, land-use and land management. The National Pollinator Strategy being 
developed by DEFRA

11
 seeks to improve the management of farm, urban and public lands for pollinators, to 

respond to risks to pollinators posed by pests and diseases and to improve understanding of pollinator status 
and the services they provide to crops and wildlife. Furthermore, there is ongoing and burgeoning policy 
development of relevance to pollinators including the continuing reform of the EU’s Common Agricultural 
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of morphologically very similar species groups that even experts find challenging (as seen in some UK 
bumblebees

19
). This use is recognised in the Bee Barcode of Life Initiative (Bee-BOL) within the global 

Barcode of Life project (http://www.barcodeoflife.org/), but no barcoding resource exists for UK pollinators. 
 
(ii) Tracking the import and spread of pollinator parasites and diseases. Pollinators are vulnerable to multiple 
parasites and diseases, best known for social bees (e.g. Varroa mite, the fungus Nosema ceranae, 
Deformed wing virus, bacterial foulbrood). There is growing evidence of disease transmission between 
honeybees and bumblebees

12
, and between introduced managed bumblebee populations managed for crop 

pollination and native bee populations
14

, but transmission routes and the incidence and prevalence of even 
well-known bee diseases in most pollinators remain little known. The IPI archive will allow screening of a 
wide range of pollinators, including non-social insects, for known diseases, providing essential information on 
‘wildlife reservoirs’ for prediction of disease epidemiology and hence effective management. 
 
(iii) Tracking changes in the genetic makeup of UK pollinators through time. Many UK pollinators face 
changes in their population size and genetic structure due to such processes as release of introduced 
populations

14
, range change in response to environmental change

30
, or spread of disease or natural 

enemies
15,16

. Understanding the causes and likely impacts of such changes for UK biodiversity and 
agriculture requires data on the rate and direction of change, which in turn requires population-level sampling 
at different points in time

17
. The IPI archive represents excellent baseline sampling for many pollinator 

species. Genetic changes in key taxa can be assessed by comparing genetic patterns in the archive material 
with those observed in future collections. 
 
(iv) Identifying UK pollinator populations of high conservation value. Some UK pollinators exist in large, 
mobile populations with little genetic diversification on a UK scale

18
. Others exist as small, spatially-

fragmented populations with low dispersal
13,16 

with much higher risk of local extinction
16

. These rarer 
pollinator species provide specialised pollination services to wildflowers and such interactions are threatened 
by environmental changes. Maintenance of pollination services requires focused conservation efforts on 
pollinators with higher extinction risk, and identification of populations of high conservation value using 
population genetic analysis. The IPI samples comprise a basis for population genetic analysis of many 
species whose population structure is little-understood, which may be of conservation concern now or in the 
future and whose populations may provide resilience to pollinator network structure. Wider geographic 
sampling from this baseline could be used to identify genetic links between UK and continental populations. 
Such knowledge can facilitate pollinator conservation and management through landscape modification

20
, 

and help the UK meet international biodiversity conservation commitments. 
 
(v) Assessment of insecticide residues across pollinator populations and species. Impacts of pesticides, 
particularly neonicotinoids, on bees have received considerable recent interest

8
. Incidence and 

concentrations of insecticides in other pollinator taxa have received far less attention. The IPI archive 
material would allow taxonomically diverse sampling for insecticide residues (and other environmental 
pollutants)in pollinator tissues across many UK habitats, and provides baseline data on levels before onset 
of the current 2-year moratorium on use of neonicotinoid pesticides. 
 
Programme, Methodology and Impact 
Specimes destined for the archive are currently distributed across 6 IPI projects involving 9 funded 
institutions (Table 1). Establishment of the archive involves the following steps, discussed in more detail 
below. 

1. Construction of a single IPI-wide specimen database compatible with existing NHM systems. 
2. Complete legal transfer of material from the IPI-funded institutions to the NHM. 
3. Transfer of all specimens to barcode-labelled cryopreservation tubes, and addition of tube code 
data to the IPI-wide specimen database. 
4. Transfer of tubed specimens to the Molecular Collections facility (MCf) of the Natural History 
Museum, London for long term storage at -80°C. 
5. Management of user access to specimens and metadata. 
6. Making the archive and metadata visible to the user community. 
 

1. Construction of a single IPI-wide specimen database.  
Each IPI project has a custom-designed specimen database in MS Excel or Access. Some currently lack 
data fields desired by the NHM but these can be added by liaison with project personnel. This will involve 
Edinburgh-based project RA  and the NHM London-based informatician working with IPI 
project PI’s to complete data entry for each specimen, and to incorporate data for all specimens into the 
NHM Electronic Museum (EMu) specimen data system. Records for all IPI specimens will include a special 
IPI project tag, allowing auditing of their use over time. A download providing a snapshot of the IPI wide 
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specimen data will be deposited in the NERC Environmental Informat Data Centre. This process will require 
2 months of  time, and 6 months for the NHM informatician. Coordination will require 
management time input by each of  and , 
 
2. Complete legal transfer of material from the IPI-funded institutions to the NHM.  
Once transferred to the NHM, this institution will adopt legal ownership of the IPI specimens, which will then 
be covered by existing NHM procedures regarding researcher access and, where appropriate, destructive 
sampling. During the IPI, specimen ownership has resided with the institutions receiving funding. Transfer of 
ownership involves two documents: a non legally binding Memorandum of Understanding (MoU) between 
the lead PI of each contributing project and the NHM, and a legally binding Material Transfer Agreement 
(MTA) between each IPI-funded institution donating specimens and the NHM. Drafts for these documents 
have been developed and agreed over the last year between the IPI funders, the NHM, the contributing 
projects and their host institutions. All contributing projects and institutions fully support this project; all MOUs 
are signed, and MTAs are near completion. 
 
3. Transfer of specimens to barcode-labelled cryopreservation tubes.  
All specimens will be transferred to barcode-labelled cryotubes for long term storage at -80°C in the NHM 
Molecular Collections facility. Pinned insects will be stored in tubes that allow their retention on the pin, 
facilitating later sampling of specific regions of their body without cross-contamination between them (for 
example, for pollen). Candidate tubes given the range of specimen sizes involved have a mean per-
specimen cost of £0.62. During transfer, each specimen will be photographed using a low-cost microscope-
mounted digital camera, and the tube code entered into the IPI-wide specimen database. This procedure will 
require 12 months for each of  and the Edinburgh Grade 4 technician, and management time 
for  and . 
 
4. Transfer of tubed specimens to the NHM Molecular Collections facility.  
Specimens will be couriered in batches from Edinburgh to the NHM Molecular Collections facility, where they 
will be allocated to racks in one of 32 existing -80°C freezers. The freezers have liquid nitrogen back-up 
systems and on-site informatic support for specimen location and user access. Sample storage and 
management will be maintained by core NHM funding. Freezer location data will be added to the NHM EMu 
specimen management system by MCf manager . 
 
5. Management of user acces to the IPI specimens and metadata.  
After transferr to the NHM, specimens and data will be managed entirely by the NHM as part of their 
collections and with NHM resources, under their Collections Development Policy and Collections Access and 
Information Policy. This has been agreed by all contributing investigators and institutions in the memoranda 
of understanding and material transfer agreements referred to in stage 2 above. The NHM will provide 
access to the specimens and data for the wider scientific community for genetic and other research, 
including destructive sampling when justified. In line with the BBSRC Data Sharing Agreement signed by all 
IPI projects, access to both IPI specimens and metadata will be restricted to the donating researchers for two 
years after completion of the IPI research programme, this date set as 20 March 2017. Subsequent access 
will be free for researchers supported by any of the IPI funding agencies, beyond recovery of essential 
handling and packaging costs. For other access requests, appropriate costs will be recovered in line with 
NHM Policy and procedures. 
 

Specimens: Specimen access requires a written request to the NHM Molecular Collections facility 
(MCf), via an on-line portal currently under construction. Users first apply for Approved Borrower status, 
assessed by the relevant NHM Head of Department. Borrowers must be affiliated to a recognised 
academic institution and student researchers require an academic guarantor. Any invasive use (for 
example, DNA extraction) requires completion of a Destructive and Invasive Sampling Request Form, 
accompanied by appropriate documentation of the planned specimen use and research activities. 
Authorisation for any invasive use is by the MCf Manager when routine, and by a Management 
Committee when considered necessary by the scale or scope of a specific application. The committee 
will be drawn from NHM research stakeholders and collections managers, but will recruit external 
representation when the scientific case lies outwith NHM expertise. In such cases Management 
Committee decisions will be by simple majority given quorate attendance of Chair, MCf manager, and 
two external scientific members. A condition of invasive specimen use is that any unused tissue or DNA 
samples are returned to the MCf, together with any resulting data, such as DNA sequences depositied 
on the NCBI GenBank database. All such data, and a log of invasive use are updated on the EMu 
specimen database. The MCf will audit IPI specimen use after 6 months and subsequently yearly for 5 
years. Because the IPI samples represent population level sampling, it is envisaged that some 
applications for their use will involve larger numbers of individuals than commonly requested from the 
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MCf. Such use is within the intended remit of the IPI specimen archive. The Management Committee 
will thus also make recommendations for any amendments to the NHM policy on destructive sampling 
based on proposed use of IPI specimens. 
 
Data: On release, the IPI data will be made publicly available through the NHM Data Portal using the 
standard DarwinCore format developed by Biodiversity Information Standards (www.tdwg.org/about-
tdwg), and be exported to the Global Biodiversity Information Facility (GBIF: www.gbif.org ). The full IPI 
metadata will be deposited in the NERC Environmental Information Data Centre 
(http://www.ceh.ac.uk/cehinformationgateway.html ). 

 
6. Making the archive and metadata visible to the user community. 
Use of the archive requires communication of its existence to the user community. We will achieve this 
through the following routes:  

(i) On the strength of this proposal we have been invited to submit a Niews and Views article on the 
archive, its scope and applications to the journal Molecular Ecology Resources. This is a major forum 
for large scale biodiversity initiatives aiming to use DNA information (for an example, see

24
).  

 
(ii) The archive will be publicised by accompanying press releases from the BBSRC and NERC.  
 
(iii) We will develop a dedicated web presence within the IPI website (https://wiki.ceh.ac.uk/display/ 
ukipi/Home) that provides information that will facilitate further use of the material. The website will 
summarise the archive’s scope and aims, including a taxonomic breakdown of the samples involved, a 
summary of the sampling designs for each contributing project, links to individual IPI project web pages 
and all publications involving the samples. The archive web page will be linked to the NHM online 
collections portal (http://www.nhm.ac.uk/research-curation/collections/), and to web sites of all IPI 
funders, specimen contributing Universities and research centres, policy makers (DEFRA, the Scottish 
Government), user organisations (such as the NERC EIDC, the International Barcode of Life, and the 
European Consortium for the Barcode of Life) and other stakeholders (such as the UK Living with 
Environmental Change partnership, Natural England, Scottish Natural Heritage, and conservation 
NGOs e.g. the Scottish Wildlife Trust, Bumblebee Conservation). 

 
 
Programme of work 
The project will start as soon as funding becomes available, and the NHM informatician post can be filled. 
Total project duration will be 14 months from Nov 1 2014. Drafting of legal documentation associated with 
specimen transfer to the NHM is already well advanced: all contributing project PI’s have signed the 
memorandum of understanding and the contracts offices of contributing institutions have largely finalised 
their modifications to a draft material transfer agreement developed by the NHM, the IPI project funders, and 
the project PI’s. 
 
Months 1-2. Individual project databases will be transferred to the NHM, and any missing data added. This 
process will be facilitated by empoyment of   

  is familiar with the data 
types involved, and will liaise between projects and the NHM informatician during this stage. The NHM 
informatician will process data for specific projects into the NHM EMu data system. The University of 
Edinburgh grade 4 technician post will be advertised and filled. Liaison meeting 1 between University of 
Edinburgh and CEH Edinburgh staff ( ) and NHM staff 
( ) will finalise:  

(i) data management of assembled project databases, and  
(ii)specimen flow management, including tube purchase, based on assembled project collections. 

 
Month 3 and following As soon as data for a project are incorporated into EMu, specimens for that project 
will be transferred into cryotubes by the U. of Edinburgh grade 4 technician post and . 
 
Months 4-6. The NHM informatician will complete incorporation of data into EMu, and prepare data exports 
for the NERC EIDC and GBIF. Weekly meetings by video link will manage informatics workflow. The 
informatician post terminates at the end of month 6, with informatic tasks then undertaken by MCf manager 

. 
 
Months 6-12. Continued Edinburgh processing of specimens, with regular courier shipments of tubed 
specimens to the NHM to manage workflow. Incorporation of tube location data for these specimens into the 
MCf tube management system and EMu. Submission of the publication for Molecular Ecology Resources. 
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Development of the specimen archive webpage hosted by CEH/Adam Vanbergen. Data release to the 
NERC EIDC and GBIF managed by the NHM over the timescale specified in the BBSRC data sharing policy. 
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SCHEDULE 2 - PRICING 

 
1. The Authority, will pay to the Contractor no more than the fixed sum of: 

£44,994 exclusive of VAT. 

2. Subject to any variation of the Project, the amount in paragraph 1, above, shall remain firm throughout 
the duration of the Contract.  
 

3. In the event that the Contract is varied, the amount in paragraph 1 shall be adjusted by such reasonable 
sum as may be agreed, in writing, between the Authority and the Contractor. 
 

4. The Payment arrangements shall be one payment made in March 2015. All payments quoted are 
exclusive of VAT. 

 
5. The Contractor shall provide the Authority an invoice of the Eligible Costs properly incurred by the 

Contractor in carrying out the Research Project during the relevant period, indicate the relevant 
milestone(s), Purchase Order (to be notified separately) and show separately the costs to be met by the 
Authority.   
 

6. The Authority is liable to the Contractor only for their respective payments in accordance with The 
Pricing Schedule.   

 
7. Any overpayment to the Contractor made by the Authority, whether of Research Project price or of VAT, 

shall be a sum of money recoverable by the Authority from the Contractor. This amount would be 
recoverable in the invoicing of completion of stage 3 and made in agreement between the Authority and 
Contractor. 
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SCHEDULE 3 - CHANGE CONTROL 
SCHEDULE 

 

Contract Change Note 
Contract Change Note Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 

 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] dated 
[dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 

Change Requestor / Originator  

Summary of Change  

Reason for Change  

Revised Contract Price Original Contract Value £ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annexe  [x] for 
Details) 

 

Revised Contract Period  

Change in Contract Manager(s)  

Other Changes  

 
2. Save as herein amended all other terms of the Original Contract shall remain effective. 
 
3. This Change Control Notice shall take effect from the date on which both the Authority and the 

Contractor have communicated acceptance of its terms via Bravo. 
 
  

  

 




