

D Tray and DB added 24/07/17 GRM
 C General note amended 17/07/17 GRM
 B Control/ Tender Issue 21/05/17 GRM
 A Tender Issue 13/05/17 GRM
 No: Revision Date Initials

**NEW PARTITIONING AND ASSOCIATED WORK
 JUSTINIAN HOUSE, HUNTINGDON**

Drawing
**PLAN AS PROPOSED: SMALL POWER
 SECOND FLOOR**

Client
ESTATES/ CAPITAL TEAM



Papworth Hospital NHS Foundation Trust : Ermine Street : Papworth Everard
 Cambridgeshire : CB23 3RE : Tel 01480 330541 Fax 01480 364337 www.papworthhospital.nhs.uk

Scale	Date	Drawn/Checked
AS INDICATED	06/2017	GRM
Job No	Dwg No	Rev
17-002 (17)		D

CDM RESIDUAL RISKS

ITEM	RISK
01	Risk 01: ...
02	Risk 02: ...
03	Risk 03: ...
04	Risk 04: ...
05	Risk 05: ...

LEGEND

- - - New wall mounted cable trunking
- - - New 'plug in/ flexible umbilical' cable trunking
- - - New wall mounted commodo socket
- - - New Double socket outlet
- - - Existing Double socket outlet
- - - New un-switched fused spur with timer
- - - New distribution board
- - - Suggested cable basket routes above ceiling (power and data)

Note!
 This drawing to be read in conjunction with the Electrical Services Performance Specification for Justinian House - Version T1 - July 2017
 Electrical Contractor to work alongside data installer and ensure that combined services are delivered at handover of project.
 All electrical and data works will be managed and coordinated via the Main Contractor, all to be integrated into the overall contractors programme.

1 PLAN AS PROPOSED
 SCALE 1:50

