
 

 

RCloud Tasking Form – Part B: Statement of Requirement (SoR) 

Title of Requirement 
Time Reversed Waves for  Redacted under Military sensitive technical 
information exemption  

Requisition No. 1000168828 

SoR Version 0.2 

 

1. Statement of Requirements 

1.1 Summary and Background Information 

 

Summary 

The aim of this study is to determine the feasibility of using Redacted under Military sensitive 

technical information exemption 

Background 

Within the Redacted under Military sensitive technical information exemption project, Dstl has a 
requirement to develop Redacted under Military sensitive technical information exemption 

The technical plan for Redacted under Military sensitive technical information exemption 

In accordance with this plan, a number of Redacted under Military sensitive technical information 
exemption. 

Subsequent research phases will need to address the potentially challenging problem of Redacted 
under Military sensitive technical information exemption  

With reference to [1] & [2], use of Redacted under Military sensitive technical information exemption 

 

1.2 Requirement 

 

Aim 

With reference to sections 4.1.3 of [1] and 3.3 of [2], the aim of this study is to determine Redacted 
under Military sensitive technical information exemption 

 

References 

[1]. Redacted under Military sensitive technical information exemption  

[2]. Redacted under Military sensitive technical information exemption. 

 

Scope 

It is proposed that this study is undertaken in two main phases. 

Phase I 



 

 

Phase I will comprise a feasibility study, applying the relevant concepts progressed in [1] and [2] 
Redacted under Military sensitive technical information exemption This will endeavour to answer the 
following (non-exhaustive) questions for example: 

 Redacted under Military sensitive technical information exemption 
 

Phase I should also include an initial brief and demonstration of Redacted under Military sensitive 
technical information exemption 

 

Assumptions and Limitations 

The constraints and limitations associated with real world operation shall take priority throughout 
this study. Redacted under Military sensitive technical information exemption 

Redacted under Military sensitive technical information exemption 

Whilst the principal purpose for this study is with regards to Redacted under Military sensitive 
technical information exemption 

Redacted under Military sensitive technical information exemption 

Definitions 

A series of guideline definitions have been produced to help define the project boundaries. These 
remain open to change/modification subject to agreement of all relevant stakeholders and are 
provided for reference below: 

Redacted under Military sensitive technical information exemption  

 

Confidence 

A large number of variables are typically associated with Redacted under Military sensitive technical 
information exemption  

For the purposes of this study the term Redacted under Military sensitive technical information 
exemption  

A similar example is provided by the Redacted under Military sensitive technical information 
exemption 
 

1.3 Options or follow on work   (if none, write ‘Not applicable’)      

 

Phase II 

Phase II will comprise a Redacted under Military sensitive technical information exemption including 
its full scope and objectives will be determined by all relevant stakeholders at a suitable point in the 
contract. A rough order of magnitude (ROM) cost is requested at this time. 

 

1.4 Contract Management Activities  

 
Monthly reports by email 
Fortnightly technical discussions by phone 
End of FY will need 3rd party accrual statement by end Feb 2021 



 

 

1.5 
Health & Safety, Environmental, Social, Ethical, Regulatory or Legislative aspects of the 
requirement 

 

No significant aspects 

 

 

 

 



 

 

1.6 Deliverables & Intellectual Property Rights  (IPR) 

Ref. Title Due by Format 

Expected 
classifica

tion 
(subject to 

change) 

What information is required in the 
deliverable 

IPR Condition 

D1 Kick-off Meeting T0 Face to face and/or 
teleconference with 
supporting slide pack 

Redacted 
under Military 
sensitive 
technical 
information 

Introduction to team and discussion of task 
with any initial issues or questions raised. 

DEFCON 705 Full Rights   

D2 Initial use-case 
review 

T0 + 3 
weeks 

Short report with presentation 
pack 

Redacted 
under Military 
sensitive 
technical 
information 

Outline use-case review, Redacted under 

Military sensitive technical information 
exemption 

DEFCON 705 Full Rights   

D3 Informal Progress 
Meetings 

As required. Teleconference with 
supporting slide packs as 
required 

Redacted 
under Military 
sensitive 
technical 
information 

Flexible format to discuss progress and 
matters arising 

DEFCON 705 Full Rights   

D4 Mid-term Review Halfway 
point or 
thereabouts 

Face to face and/or 
teleconference with 
supporting slide pack 

Redacted 
under Military 
sensitive 
technical 
information 

Meeting to discuss progress to-date and 
review proposed approach for remaining 
contract term. 

DEFCON 705 Full Rights   

D5 Draft Final Report D7 – 5 days Softcopy. MS Word. (To aid 
Dstl review)  

Redacted 
under Military 
sensitive 
technical 
information 

Draft technical report fully describing all 
work undertaken. 

Redacted under Military sensitive technical 
information exemption 

DEFCON 705 Full Rights   



 

 

To be delivered a minimum of 5 working 
days before final presentation meeting at D7 
to enable sufficient time for Dstl review. 

D6 Redacted under Military 
sensitive technical 
information 

D4 Redacted under Military 
sensitive technical information 
exemption  

Redacted 
under Military 
sensitive 
technical 
information 

Redacted under Military sensitive technical 
information exemption 

DEFCON 705 Full Rights   

D7 Final 
Presentation 

T0 + TBC 
mths 

Face to face and/or 
teleconference with 
supporting slide pack. 

Redacted 
under Military 
sensitive 
technical 
information 

Meeting to discuss conclusions and 
recommendations reported at D5, plus any 
additional Dstl feedback. 

DEFCON 705 Full Rights   

D8 Redacted under Military 
sensitive technical 
information 

T0 + TBC 
mths 

Face to face meeting at 
contractors premises 

Redacted 
under Military 
sensitive 
technical 
information 

Redacted under Military sensitive technical 
information exemption  

 

DEFCON 705 Full Rights   

D9 Final Report D7 + 2 wks. Softcopy. Adobe PDF Redacted 
under Military 
sensitive 
technical 
information 

Up-issued final report incorporating any 
changes notified at the final presentation 
meeting D7. 

DEFCON 705 Full Rights   

.   



 

 

1.7 Deliverable Acceptance Criteria 

 All Reports shall be free from spelling and grammatical errors and shall be set out in accordance 

with the Statement Of Requirement (1) above. 

 

2 Evaluation Criteria 

2.1 Method Explanation 

 Non-competitive,. based on whether requirements are met and value for money 

2.2 Technical Evaluation Criteria 

 

 
A clear, robust and concise technical plan detailing how the requirement will be met, 
demonstrating value for money. 
            

2.3 Commercial Evaluation Criteria 

 

 No limiting IP issues. Any background IP claims must be specified in the proposal. 

 Complies with RCloud T&Cs  

 Costs do not exceed £200k 

 

 


