Southern Windermere Trail (Section 2) -Newby Bridge to Lakeside

FORM OF TENDER

CLIENT:
 BROCKHOLE VISITOR CENTRE, WINDERMERE
I/We having read the Employer’s Requirements delivered to Me/Us and having examined the documents referred to therein, do hereby offer to execute and complete in accordance with the Conditions of Contract the whole of the works  described for the sum of £............................................................................. (in words) .......................................................................................................................................
.......................................................................................................................................   
In addition, I/We propose a Contract Period of ................... weeks from the date of site possession to completion of the installation/handover to operational staff.

I/We confirm we have included a breakdown of costs as specified below.
I/We do hereby confirm that this is a Firm Price Tender, subject to no fluctuation other than by Government Directive or statutory alteration.

I/We confirm that the above price makes no inclusion for Value Added Tax which will be charged at the prevailing rate when accounts are presented.  

Signed:
..................................................................................

Company:
..................................................................................

Address/Registered Office:
..................................................................................

Dated:
..................................................................................

Tenders are to be returned via the on-line procurement portal The Chest.
No later than 12 noon on 8th October 2021.

The Client will not be bound to accept the lowest or any tender.

Price Breakdown
	Description
	Cost

	Design Works – Bridges and Boardwalks (including any additional surveys such as utilities and ground investigation)
	

	
	

	Site clearance (vegetation, fencing, cables and telegraph poles)
	

	
	

	Groundworks (including landscaping, drainage and foundations
	

	
	

	Bridges and Boardwalks (supply and install)
	

	
	

	Paths and Fences (supply and install)
	

	
	

	Furniture and Signage (supply and install)
	

	
	

	Commissioning and Handover (including Health and Safety File)
	

	
	

	Prelims (including Site Welfare, Health and Safety & CDM Requirements)
	

	
	

	Provisional Sums (please specify)
	

	
	

	
	

	
	

	
	

	Total initial costs £
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