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DEVELOP & CONSTRUCT 

 
CONTRACT SUM ANALYSIS - MAIN ELEMENTS 
 
REF. NO. ELEMENT TOTAL £ 
 
1. SUBSTRUCTURE ………………. 
 
2.  SUPERSTRUCTURE 
 2.1. Frame ……………….. 
 2.3. Roof Structure ……………….. 
 2.4 Stairs and Ramps ……………….. 
 2.5. External Walls ……………….. 
 2.6. Windows and External Doors ……………….. 
 2.7. Internal Walls and Partitions ……………….. 
 2.8. Internal Doors ……………….. 
 
  Total Superstructure ……………….. 
 
3.  FINISHES 
 3.1. Wall Finishes ……………….. 
 3.2. Floor Finishes ……………….. 
 3.3. Ceiling Finishes ……………….. 
 
 Total Internal Finishes     ……………….. 
 
4.   FITTINGS, FURNISHINGS & EQUIPMENT 
   
  Total  Fittings Furnishings & Equipment  ……………….. 
 
5.   SERVICES 
 5.1. Sanitary Installations ……………….. 
 5.2. Services Equipment ……………….. 
 5.3. Disposal Installations ……………….. 
 5.4. Water Installations ……………….. 
 5.5. Heat Source ……………….. 
 5.6. Space Heating and Air Conditioning ……………….. 
 5.7. Ventilating System ……………….. 
 5.8. Electrical Installations ……………….. 
 5.9. Gas/Fuel Installations ……………….. 
 5.11 Fire and Lighting Protective Installations ……………….. 
 5.12. Communication, Security and Control Installations ……………….. 
 5.13. Special Installations ……………….. 
 5.14. Builder’s Work in Connection with Services ……………….. 
 
8. EXTERNAL WORKS 
 8.1. Site Preparation Works ……………….. 
 8.2. Roads, Paths, Paving and Surfacing Drainage ……………….. 
 8.3. Soft Landscaping Planting and Irrigation Systems ……………….. 
 8.4. Fencing Railings and Walls 
 8.5. External Fixtures 
 8.6. External Drainage 
 8.7. External Services 
  
 Total External Works     ……………….. 
 
9. MAIN CONTRACTORS PRELIMINARIES ……………….. 
  
10. MAIN CONTRACATORS OVERHEADS AND PROFIT ……………….. 
 CONTRACT TOTAL (excluding professional fees) ……………….. 
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11. PROJECT/DESIGN TEAM FEES ……………….. 
 
12. OTHER DEVELOPMENT/PROJECT COSTS ……………….. 
  
  Total Carried to Form of Tender 
 
    TOTAL £   
 
 
The Contract Sum Analysis is reproduced in accordance with the Building Cost Information Services Ltd format. 
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PART A 
 

New Community Hall for the Birstall Parish Council 
 
1.0 INTRODUCTION 
 
1.1 The Birstall Parish Council requires the full design and construction of a new 

single storey Community Hall facility in Hallam Fields Walk Birstall Leicester. 
The scheme comprises full design of the structure inclusive of the installation 
of all internal and external services installations, communications, fire and 
intruder requirements, landscaping and external works. The building will be 
put to multi-functional use providing a range of activities for the local residents 
living in the Birstall area. 
 

1.2 The scheme has been commissioned by the Birstall Parish Council and has 
involved input from the Palmer Tomkinson Trust and the Parish Council’s 
working party. The Architectural concept design work has been produced by 
AMLI Design Ltd in liaison with the parish council and Mr William Antill 
representative of the Palmer Tomkinson Trust. Schematic drawings, 
Architect’s and Mechanical & Electrical (M&E) performance briefs have been 
drafted and approved for the purposes of developing the project to a full 
working design package. The project will be administered under the JCT 
2016 Design and Build contract.  

 
1.3 The Employer requires that the Principal Contractor takes full responsibility 

for the design and construction of the facility through to practical completion. 
This will include the discharge of any remaining planning conditions relating 
to materials and is to include execution of completing the external 
landscaping scheme. The external arrangements are to include decorative 
fencing, security gates, cycle hoops and suitable landscape surfacing to the 
external grounds. Materials samples will need to be submitted and approved 
by Charnwood Borough Council for discharge of the relevant planning 
conditions. See conditional approval details provided. 
 

1.4 This document, together with the additional information provided or referred 
to in the preliminaries, the M&E performance brief, the schematic drawings, 
Appendices and other documents and details annexed hereto provides the 
basis of this design and build project. These documents form the basis of the 
Employer’s Requirements.  

 
1.5 The Contractor should carefully study all sections of the tender documents, 

visit the site and satisfy himself on all matters relating to developing a 
comprehensive design package that covers all aspects of the development 
as necessary to satisfy the Employer’s Requirements. The documentation is 
to incorporate a full design package containing comprehensive and detailed 
drawings and specifications setting out in full your Contractor’s Proposals, a 
realistic programme for delivering the works together with a fully detailed 
materials and workmanship specification. The contract period is anticipated 
to be 30 weeks. The end of defects liability period will be 52 weeks from the 
date of practical completion. 
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1.6 All queries or correspondence in connection with the preparation of the 
Contractor’s Proposals shall be addressed to the Employer’s Agent - Mr N. 
Riozzi MRICS. All arrangements for visiting the site should be made direct 
with the Employer’s Agent or the Clerk to the Parish Council Mrs Sue Coulson 
who can be contacted on Tel 0116 267 6191.  

 
1.7 The proposed execution phase will take approximately 22 weeks and 

commencement has been provisionally agreed to begin on 4th March 2018 
with practical completion by 2nd August 2019. You are expected to finish the 
scheme in good time to allow for the Parish Council to furnish the facility. 

 
1.8 Please note that your submitted tender must include the priced Contract 

Sum Analysis sheet provided on page two/three of this document. If you do 
not then your tender will be assessed as being incomplete and will be 
declined. 

 
1.9 The appointed contractor is to enter into an insurance packed Performance 

Bond with the Employer under clause 7.3.1 of the JCT 2016 Design and Build 
contract agreement for the sum of 10% of the contract value valid up to the 
date for issue of the Notice of Making Good for the Works. The bond can be 
issued by an insurer or bank of the Principal Contractor’s choice. The bond 
is to run till the end of the Defects Liability Period and issue of the Final 
certificate. The contractor will issue the bond document to the Birstall Parish 
Council (The Employer) which will be held until post contract completion. 
Bond documentation is attached at Appendix I. 

 
2.0 GENERAL DESCRIPTION 
 
2.1 The building design, location, external works layout and architectural form of 

the building required is as illustrated on the schematic drawings listed in 
section 2.4 and included at Appendix A. Where internal horizontal and vertical 
dimensions are stated they must be adhered to and taken into account when 
designing all of the structural elements. The working design must be in full 
compliance with the conditional planning consent granted by Charnwood 
Borough Council. Any outstanding conditions on the original consent will 
come under the appointed Principal Contractor’s responsibility for approval, 
payment and thereafter extinguishment of any such remaining conditions.  

 
2.2 The structure is to be built in a predominantly residential area. Traditional 

construction is the most appropriate method for the new community hall. Your 
proposals are to carefully consider the surrounding locality as well as the 
clear span and height requirements of the main hall within your design 
proposal strategy. The hall will demand good height and acoustic 
performance characteristics but must allow for any internal mechanical and 
electrical plant siting requirements within the roof space. You must include 
for any structural, support, access and fire regulatory matters required using 
both appropriate and established building techniques. 

 
2.3 The schematic drawings and performance brief documents outline the 

Employers Requirements and the solution to be achieved. These shall be 
embraced by the Contractor without deviation or change unless approved by 
the Employer or their appointed representatives. If during the tendering 
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period any Contractor considers that compliance with any specification 
requirement would conflict with any Regulation, Code of Practice or the like 
or with any other responsibility or liability of the Contractor under this contract. 
Then he/she shall notify the Employer’s Agent and submit their own 
proposals for compliance including any financial or programming implications 
that ought to be known by the client. 

 
2.4 Contractors Proposals 
  

Where the term equal and approved or similar is used in respect of 
manufacturers’ items, the Contractor shall state in his proposals which, if any, 
alternative manufacturers’ products he wishes to use and shall provide typical 
samples for consideration by the Employer’s Agent and the representatives 
of both Charnwood Borough and Birstall Parish Council. 

 
2.5 Tender Drawing/Document List: 
 

001 HFCH/2016/001 Rev C - 23/08/17 
002 HFCH/2016/002 Rev A - 150517 
003 HFC/2017/Section 
004 Site Compound (1_2) Rev B 
005 HFCH_Community Centre Land Boundary_Information 
006_HFCH_Local Centre Sewer Plan_Information 
007 HFCH_Site_Sewer Easement Plan_Information 
Landscape Proposals 18.1378.001_A 
BPC_Drawing Register_2018_1 
Conditional planning approval document - Planning Decision P/17/0666/2 
Pre-Construction Document PCIP 
Licence to Occupy Agreement/Schedule of Condition 
Building Close by Agreement – Seven Trent 

 BCQ-2017-770 982017 – Building Control Quote  
 GENQ201732 1382017 Quote Complementary Services Hallam Fields 
 Preliminary Ground Investigation Report - Nicholls Colton  
 170062 - Birstall Community Hall Performance Specification Rev 2 
 170062-BEC-XX-XX-DR-E-0100-D2-P01 
 170062-BEC-XX-XX-DR-M-0300-D2-P01 
 170062-BEC-XX-XX-DR-M-0900-D2-P01 
 170062-BEC-XX-XX-DR-M-0901-D2-P01 
 170062-BEC-XX-XX-IE-Z-0030 
 170062-BEC-XX-ZZ-DR-Z-100-D2-P01 
 170062-BEC-XX-ZZ-DR-Z-500-D2-P01 
 Performance Bond 
 Room Data Sheets 
 Services Installation Quotations 
 Bushboard Cubicle Quotation 92873B 

Employers Environmental Policy 
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2.6 Programme: 

 
 Construction phase - Monday - 4th March 2019. 

 Practical completion - 2nd August 2019. 

 Duration allowed for executing the construction phase is 22 weeks. 

 Defects liability period will be 52 weeks ending 2nd August 2020. 
    
3.0 COMPLIANCE WITH STATUTORY REQUIREMENTS 
 
3.1 Development Control 
  
 A conditional planning approval for the scheme was granted by Charnwood 

Borough Council for construction of the new community hall. The consent 
relates to constructing the facility as indicated on the schematic drawings 
provided.  

 
 The facility must therefore be designed and built to the size proportions and 

in accordance with the diagrammatic/plans and elevations information 
provided. A copy of the conditional planning consent is included within the 
tender package at Appendix B. The document highlights all the requirements 
for discharging those conditions. The cost and responsibility of making the 
submissions for discharging any remaining conditions is to be borne by the 
appointed Principal Contractor and must be included for within your tender 
offer. 

 
3.2 Building Regulation Requirements 
 
 The proposed construction works are without exception be subject to current 

Building Regulation standards. It is the Contractor’s responsibility to ensure 
full compliance with the legislation, including payment of application fees and 
charges. You must confirm compliance has been achieved and provide full 
certification to the Birstall Parish Council prior to practical completion.  

 
 A copy of the fee required by the council’s preferred private inspector ToP 

Building Control Ltd for the airtightness test, plan checking and on-site 
inspections is included in the tender package at Appendix F. This is required 
as part of your obligation to submit all necessary test certification and 
ancillary information as required to obtain the required completion certificate 
for the new building. You must confirm with the company concerned that the 
quotation is still valid and if not, then adjust your submitted tender to reflect 
any rise in cost for this service as required by the clients preferred supplier. 

 
 The successful contractor is to liaise with the supplier regarding all building 

regulation matters and include for and thereafter pay the required 
disbursements for obtaining all permissions, in compliance with current 
building regulations.  

 
 The contact is Mr Paul Clothier who can be contacted on (07894) 869395. 
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 Address: 
 
 ToP Building Control Ltd 
 20 Ashdown Close, Loughborough,  
 Leicestershire,  
 LE11 4TQ. 
 Email: paul@topbc.co.uk 
 
3.4 Utility Services Requirements 
 
 Proximity to the existing services for electricity, gas water, 

telecommunications and drainage are accessible. Any rights of way or other 
easements in relation to services provision must be identified and their impact 
on the proposed development fully assessed during the pre-construction 
phase. The site is to be graded back or retained where required, level, and 
well-drained and is to work in with the Landscaping proposals shown on the 
Landscape Architects drawings provided. This is to include for any retaining 
masonry walling required. Public access and egress to the building will solely 
be from the front entrance as shown on plan. 

 
 Quotations for gas, water, electricity and telecommunication connections 

have been obtained and are included within the tender documents provided. 
You are to confirm with the supplier any uplift in the cost of these installations 
and the current cost is to be include in your tender offer. The quotations are 
provided at Appendix K. 

 
3.5 The Equality Act (2010) 
 
 The proposals must fully comply with the requirements of this legislation.  

Guidance is available in Designing for Accessibility - RIBA & Centre for 
Accessible Environments, 2004. 

           
The general minimum standards required are those set out in the Approved 
Document Part M and BS8300:2012 Design of Buildings and Their 
Approaches to Meet the Needs of Disabled People – Code of Practice, 
together with the DDA recommendations. The design is to fully comply with 
the Equality Act 2010.  

 
3.6 Other Consents 
 
 The Principal Contractor is responsible for highlighting and obtaining all 

relevant consents as required to successfully deliver and complete the works. 
This is to include for any highways permits, wayleave agreements, building 
over agreements any temporary access routes to the site together with 
compliance with all statutory and utility provider statutes. This includes 
complying with any covenants, easements or other right affecting the site or 
the works in general. 

 
 
 
 

mailto:paul@topbc.co.uk
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3.7 Health and Safety (CDM) Regulations 2015 
 
 The responsibilities for any design carried out by a contractor are the same 

as for any other designer under the CDM Regulations. The principal 
contractor will take on the role of the PRINCIPAL DESIGNER role once 
appointed to the scheme as stated in A10/198 of the Project Particulars. The 
PC will at his own expense be responsible for appointing a Health and Safety 
consultant to the scheme. You will provide all information for the Construction 
Phase Plan and the Health & Safety File including the operating and 
maintenance manuals in both hard copy and electronic format confirming 
compliance prior to the start and completion of the scheme as appropriate. 
The manuals are to be passed to the Employer for approval and retention 
prior to the facility being opened. These are required within two weeks of the 
practical completion date. 

 
 The Contractor will be considered to be the Principal Contractor (as 

appropriate) and is responsible without exception for managing all health and 
safety, including full compliance with the Construction (Design & 
Management) Regulations (2015). 

 
The Contractor is advised to thoroughly study the site and drawings. You 
must provide welfare and office site accommodation in compliance with the 
regulations. Arrange for all perimeter fencing/surface protection requirements 
including secure and robust hoardings, gated access, warning signage and 
the like for the duration of the onsite execution phase up to the practical 
completion date.  

 
 Upon the date that practical completion is achieved (or before) the 

contractor’s representative or agent is to provide a demonstration to the 
Employer’s representative on how the facility is to be operated.  

 
4.0 ACCOMMODATION 
 
4.1 Accommodation Requirements 
 
 The Employers accommodation requirements are contained within the 

documents and plans provided. A schedule indicating the gross floor areas 
sizes is included in the preliminaries stating any deviation tolerances allowed 
for each area. The facility must not be built any larger than that set out on the 
schematic drawings provided in Appendix A. 

 
4.2 Occupancy 
 
 The facility will need to be manned, during normal and extended opening 

hours, by at least one member of staff. Numbers of staff and residents/visitors 
may vary and could range from a minimum of 1 to a maximum of 150. Your 
design must provide the appropriate fire precautions as set out in Part B of 
the building regulations to comply with the numbers stated. 
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5.0 DESIGN ASPIRATIONS 
 
 The Contractor is to also illustrate in the submission documentation how each 

of the following aspirations is to be directly addressed by their proposals. 
Innovative cost effective solutions will be looked at favourably when tender 
submissions are analysed. 

 
5.1 Natural Daylighting 
 
 High levels of natural daylight and solar control are required to assist in the 

creation of an attractive environment and minimise energy consumption 
through avoidable use of artificial lighting during daylight hours. 

 
 You are to refer to the Mechanical and Electrical (M&E) Design brief and 

demonstrate how you intend to comply with these requirements as detailed 
within the performance brief as provided in Appendix H. 

 
5.2 Ventilation 
 
 The building is to allow for both adequate natural and mechanical ventilation. 

The level of ventilation is to be readily controllable. Minimum control to be by 
manually openable windows. Mechanical ventilation is to provide air 
movement allowing for satisfactory air changes and effective cooling of the 
building when usage and external temperatures are high. See M&E 
performance brief outlining the requirements you must meet. 

 
5.3 Acoustic Performance 
 
 Good acoustic separation is essential and is to be achieved through careful 

planning and specification of construction materials. Your design is to 
thoroughly consider, ceilings, walls, glazing, mechanical ventilation, building 
orientation and layout in respect of impact and airborne sound.  Separating 
walls and floor performance should taking account of reverberation control 
and room acoustics.  Acoustic screening from meeting rooms, administration 
and protection from plant rooms and communal areas are to be fully 
considered within the requirements of Part E of the current building 
regulations. 

 
5.4 Inclusivity 
 
 The facility is to be accessible to all members of the local community. 

Provision is to be made for appropriate disabled access and it is important to 
consider providing user approachable non-ramped access, good directional 
signage allowing for visual and hearing impairment requirements. You are 
required to provide suitable Low E automated door opening inclusive of any 
door opening and braille requirements for accessing the building. You must 
include for both internal and external directional and other signage 
requirements required to meet with current British Standards, Building 
Regulations and Best Practice criteria. The Equality Act 2010 is to be 
considered in your approach to providing a user friendly facility. 
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5.5 Sustainability 
 
 The design is to set an example to the local community in terms of 

sustainability. Promote sensitivity to environmental factors and include for 
reduced energy consumption and reduced pollution both during construction 
and in the operation of the completed building.  Consideration to economic 
sustainability within the local community and the surrounding areas is also to 
be well-thought-out. Suitable passive energy-saving technologies are to be 
integrated where possible, and investigation of any active energy-saving 
technologies, which may be suitable for grants is positively encouraged. 

 
5.6 Landscaping 
 
 The landscaping proposals have been under taken by the clients appointed 

Landscape Architect for discharging the conditions 2, 3 and 4 on the planning 
consent. The design is considered adequate to discharge the conditions 
stated in the conditional approval notice included in the tender package at 
Appendix A. The drawing has been submitted by the architect for 
extinguishing of the conditions. See plan provided. 

 
6.0     GENERAL DESIGN REQUIREMENTS 
 
6.1 Methodology for Construction 
 
 Where the documentation refers to specific forms of construction, these are 

to be complied with. Site specific constraints will be a significant factor in the 
determination of appropriate methods of construction for which the appointed 
contractor is to thoroughly assess and design in to their contractor’s proposal. 

 
 Other significant parameters, which will require proper consideration by the 

appointed contractor in selecting the most appropriate construction methods 
are: 

 
a. External appearance in respect of fulfilling the Parish Councils 

aspirations, and to accord with the schematic drawings and any 
specific planning conditions placed on the proposal. 

b. Speed and ease of erection of the new facility. 
c. Flexibility - the ability to adapt to and deal with different site conditions 

during the build. 
d. Speed and ease of achieving water tightness. 
e. Taking account of the adjacent buildings and uses - minimising 

disruption (acoustic, vehicular, pollution etc) within the car park and 
surrounding public areas. 

f. Being in a position to source all materials as required to complete the 
works within the required contractual period. 

g. Compliance with all relevant British Standards and Codes of Practice, 
or the equivalent EC Standards. 

 
 The contractor is to form two site compounds for the construction phase as 

indicatively shown in the Pre-construction Information Pack (PCIP) dwg 
HFCH 004 CSA_Rev B in Appendixes A and C. Without deviation these must 
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include provision for safe and adequate access to the site affording the 
necessary protection to: 

 
1. The general public and the adjacent residential and commercial buildings. 
2. The protection of all footpaths and surfaces affected by the development. 
3. The contractor’s car parking area and the adjoining car park and road 

surfaces. 
4. Retail shopping facilities including maintaining access for deliveries to the 

rear of the units. 
5. The surrounding residential areas recreational spaces. 
6. The car parking spaces located outside of the contractors site area. 
7. The residential home and dwellings in the immediate vicinity. 
8. The appropriate, permits, warning signage, surface and security 

protection/provision are to be put in place for the duration of the works.  
 

 You are to allow for installing steel/timber solid site security hoardings around 
the site perimeter that are: 

 
1. Quick to deploy, alter and reposition; and 
2. Ideal for a site where good privacy (netting or similar) and security is 

required; and 
3. Secure, but where the free-standing design will impede trespassing 

attempts offering no footholds or views in to the site; and 
4. Of a suitable height to deter intruders; and 
5. You are to include for suitable surface protection and wheel wash within 

your preliminaries 
 
 You must ensure that existing activities carried out locally to the site can 

continue uninterrupted and disruption is kept to an absolute minimum 
throughout the construction phase. A designated banksman is required for 
managing materials deliveries, general site operations and plant/vehicle 
movements in and out of the site. 

 
 A Licence to Occupy Agreement has been agreed between Birstall Parish 

Council and J.Jelley and Sons Ltd for occupying part of the existing car park 
for use as a site compound area (1) see PCIP. When and (if required) as an 
access route to and from the construction site the conditions of the licence 
must be adhered to at all times. See Appendix D. 

 
 Please note  
 
 Measures as set out in the Licence to Occupy attached at Appendix D 

must be complied with. A written statement that you will comply with 
the conditions therein should be included within your tender offer. 

 
The site welfare and office accommodation are to be set up in the compound 
area (1) as indicated on the Pre-construction Information Pack diagram ref 
HFCH 004 CSA_Rev B and as illustrated within the Licence to Occupy 
Agreement. 
 
For general access and egress from the site you are to invoke the rights 
available to you under the General Permitted Development Order 2015. This 
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will allow you to form a temporary site compound (2) as indicated on the plan 
for the purposes of access and egress to site as well as for providing 
contractor vehicle parking. This will be in the grassed/footpath area of land 
adjacent to Cedar Mews opposite to the recreational park on Tithe Close.  
 
You are advised to visit site and carry out a full assessment prior to submitting 
your tender offer. 

 
The legislation states:  

 
PART 4 page 50 of the Act (Statutory Document) 
  
Temporary buildings and uses 
Class A – temporary buildings and structures  
  
Permitted development 
 
A. The provision on land of buildings, moveable structures, works, plant or 
machinery required temporarily in connection with and for the duration of 
operations being or to be carried out on, in, under or over that land or on land 
adjoining that land. 
  
Development not permitted 
A.1 Development is not permitted by Class A if— 
(a) the operations referred to are mining operations, or 
(b) planning permission is required for those operations but is not granted or 
deemed to be granted. 
  
Development permitted 
 
Conditions 
 
A.2 Development is permitted by Class A subject to the conditions that, when 
the operations have been carried out— 
(a) any building, structure, works, plant or machinery permitted by Class A is 
removed, and 
(b) any adjoining land on which development permitted by Class A has been 
carried out is, as soon as reasonably practicable, reinstated to its condition 
before that development was carried out. 
 
As part of this process you are expected to do the following: 
 
1. Apply to the local authority for any full or partial path or road closure 

permits. Where possible the paths should be reopened at the end of 
the working day. This should also take account of the proposed gas 
supply installation that is to be completed within the soft dig area on 
Hallam Fields Walk. 

2. Inform the surrounding residents including the Cedar News nursing 
home of your intentions in good time with a letter drop and continue 
to liaise with them during any important dates or procedures during 
the construction phase. 
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3. Install secure site hoardings and employ satisfactory ground 
protection methods for the duration of the works. 

4. Undertake temporary stoning to produce satisfactory levels for 
machinery to access and egress the building site 

5. Ensure that a banksman is used at all times. 
6. Reinstate all surfaces to their previous condition on completion of the 

works as required under the Act. 
 
6.2 Standard of Workmanship and Materials 
 
 The minimum standards of workmanship and specification acceptable are 

those prescribed by the British Standards and Codes of Practice, or the 
equivalent EC Standards, relevant to the materials, processes or systems 
used. Where a proprietary system or product is proposed, all installation is to 
be strictly in accordance with the manufacturer’s recommendations. 

 
6.3 Design Life 
 
 The Council requires that the structure shall, unless specifically agreed 

otherwise with the warranty provider, have a life of not less than 60 years. 
Individual components and assemblies, not integral to the structure, may 
have a lesser durability but not in any circumstances less than 15 years. 

 
6.4 Heights 
 
 The main roof pitch and internal ceiling heights are to be assessed and 

adequately designed. All ceiling heights are to be clearly identified within your 
design proposals. These are then to be confirmed by the client as acceptable 
during the design process.  Externally, the facility must be no higher than any 
dimensions shown on the schematic drawings provided.  

 
6.5 Security Considerations 
 
 New intruder alarm and roller shutter systems will be required. You are, refer 

to the Mechanical and Electrical performance specifications for full details of 
the Client’s requirements. 

 
 Externally, the building is to be designed in accordance with the Secure by 

Design principles, minimising the opportunities for concealing or allowing 
access by potential intruders. 

 
6.7 Fire Considerations 
 
 Full compliance with current Fire Safety legislation and approved Document 

B is required.  
 
 A fire panel is to be located within the main entrance Lobby. Refer to the 

electrical performance brief for details of the standards to be achieved. 
  
 Sub-divide into compartments separated from one another by walls and or 

floors of fire-resisting construction where required. It is particularly vital that 
fire resistant cavity barriers are provided at the following points: 
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• At junctions of separating walls and external cavity walls;  
• At junctions of compartment wall and compartment floors;  
• At junctions of separating wall with roof, under roof tiles;  
• Within boxed eaves at separating wall position; 
• Junctions of compartment walls with roof  

 
 Compartment walls should be taken up to meet the underside of the roof 

covering or deck, with the appropriate fire-stopping to maintain continuity of 
fire resistance.  

 
 Positions for fire extinguishers, call points, sensors or other items of 

equipment should be recessed or mounted in the corners to minimise 
obstruction and possible damage. 

 
6.8 Acoustics 
 
 The facility is to be designed to minimise disturbance to the internal spaces 

from external noise sources, including rain noise; to ensure internal activities 
are adequately acoustically isolated. The design should also ensure 
adequate reverberation times are met. This is particularly necessary within 
the main hall where it is envisaged that activities will take place that are likely 
to produce a noisy environment. 

 
 You are to refer to the Mechanical and Electrical performance brief to 

determine any special noise reduction requirements for plant. 
 
6.9 External Areas 
 
 The development site is constricted and careful planning is required when 

considering the methods to be employed for plant and machine movements 
in and around the building site particularly during the formation of the sub and 
super structure. Consideration is to be given to the surrounding environment 
which includes residential and business premises when carrying out these 
operations.  

 
 The development site has a fairly steep gradient. The schematic design 

indicates that changes in level have been accounted for as part of the project 
proposals (Employers Requirements). Adjusting the existing ground levels to 
provide the building required must be factored/designed in to your 
Contractor’s Proposals. You must allow for: 

 
A. Providing level access/graded surfacing and any ramp requirements 

for access and egress of the facility from the public car park and 
adjacent steps. 

B. Include for any dropped kerbs, blistered paving and non-slip paving 
surface requirements. This must include for any storm/surface water 
drainage requirements using Slot/ACO drainage gulleys or similar 
methodology. 

C. Level access approach to the new external doors needs to be graded 
at 1:60 or more. 

D. Providing fully compliant final fire exit routes when exiting the facility.  
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E. Install planting scheme for the facility at the appropriate time. 
F. Providing the stated number of bicycle hoops. 
G. Allowing for all works involved in complying with the building over 

agreement permission granted by Seven Trent. 
H. Installing appropriate perimeter fencing and lockable security gates 

to match the immediate neighbourhood. 
I. Provide appropriate and effective built in external roller shutters for 

the purposes of securing the facility against intruders and vandalism. 
J. Undertaking an initials soil analysis to identify any soft spots within 

the build area and develop a suitable foundation strategy for the 
construction required to suit the ground conditions as identified. 

K. Ensuring that the development allows for any graded areas/grass 
bank arrangements to be placed so that they remain stable against 
known data for slope, slope gradient, length and erosion protection. 

L. Stability of the ground during and post completion of the development 
is of paramount importance and any treatment needs to be full 
designed and costed in to your development proposals. 

 
6.11 Materials/Colour Scheme 
 
 The external material finishes are branded on the schematic drawings. 

Material samples will need to be submitted for the approval of Charnwood 
Borough Council and you must obtain approval prior to committing to 
ordering.  

 
 An indicative guide to the colour, quality and standard of the internal finishes 

required by the Employer is included in this document for which you should 
consider wisely when compiling your Contractor’s Proposals. 

 
7.0 TECHNICAL DESIGN REQUIREMENTS 
 
 Structure - Generally 
 
 Ensure compliance with current building regulations regarding wind, snow, 

dead and live loadings relevant to the building type and its geographic and 
geological location. 

  
 Make provision for the inclusion of any structural framing for supporting 

openings, bracing of the structure and secondary support to glazing details, 
lintels, solar control and other extraneous detailing. 

 
 The design is to include for: 
 

1. Accommodating, supporting and concealment of all services. 
2. Overall efficiency, and minimisation of zoning required for the structure. 
3. Compatibility/in keeping with existing external appearance and key internal 

spaces. 
4. Allow for adequate corrosion and fire protection. 
5. Avoid thermal bridging in external wall construction. 
6. Allow for concealment of the internal framework. 
7. Allow for all fire separation works. 
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7.1 Excavations & Ground Works 
 
 Commence with removal of any surplus site materials in readiness for 

excavating and placing the foundations.  
 
 All excavated material (not required for backfilling) is to be carted away and 

disposed of at a registered landfill site. A WAC test must be completed to 
confirm the chemical composition of the soil and any contamination. This will 
determine the site location and the method of tipping for the excavated 
material.  

 
 Please note  
 
 Measures as set out in the Licence to Occupy attached at Appendix D must 

be complied with. A written statement that you will comply with the conditions 
therein should be included within your tender offer. Refer to site report from 
Nicholls Colton at Appendix G for information relating to the ground 
conditions. 

 
 Your civils design team will need to rationalise the foul and storm drainage, 

ensuring that it is compliant with Local Water Authority requirements, 
minimising route lengths and invert level depths wherever possible.  

 
 Identify all existing services on or adjacent to the site and establish 

terminations, capacities and metering requirements and refer to any 
additional drawings provided and the mechanical and electrical performance 
brief. Some services connection points are already located within the site 
area. 

 
 To assist you, previous Topographical and Drainage Survey information 

based on the works carried out by Jelson Ltd is included within the tender 
documents. These are provided as guideline information only at Appendix K. 
The Parish council accept no responsibility for the accuracy of the documents 
provided by Jelsons Ltd. 

 
7.2      Foundations  
 
 The foundation construction is to be designed to the contractor’s preference 

and the recommendation of your appointed Structural Engineer. It is the 
Principal Contractor and their design team’s responsibility to develop a 
foundation strategy suitable to the existing site conditions and the Employers 
Requirements.  Information is included in the tender documents which 
provides details of the original soil investigation report compiled by Nicholls 
Colton. 

 
 All structural design work is to be undertaken by a suitably qualified Structural 

Engineering practice with suitable accreditations from the Institute of 
Structural engineers (ICE).  

 
 Depth, routing and location of all new services including proximity of existing 

drainage, public sewers structures and trees is to be fully taken into 
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consideration and modified accordingly to the standards stated in the 
documents provided.  

 
 A Building Close By agreement has already being agreed and any 

constructional requirements are to be in line with the requirements of Seven 
Trent. A copy of the approval letter is included within this tender package at 
Appendix E. You are advised to take particular note of the public sewer 
running parallel with the proposed development to which the agreement 
relates with regard to your proposed foundation design. 

 
 Your appointed engineers must take account of the current site layout and 

provide any temporary or permanent support/protection works required both 
in and around the construction site area. All design work must incorporate 
suitable measures to ensure that any services infrastructure or other 
buildings/elements in the immediate vicinity are protected and remain in an 
undamaged state for the duration of the works. 

 
7.3 Floor Structure 
 
 The Contractor is to design a suitable floor slab to accept floor loadings 

commensurate with the intended use of the building. The design should take 
account of the details provided with the SI report provided including: 

 
 Soil types (shrinkable/expansive), sulphates, contaminated material etc 
 Sloping site/virgin ground or back fill 
 Proposed underground services including any entry requirements 
 Penetrations through sub structure 
 Load bearing partitions 
 Voids & insulation in cavities 
 DPC/DPM 
 Radon gas 
  
 The suggested floor is ‘block and beam’ suspended or ‘ground bearing’ 

concrete floor slab. This should take in to account of any casting restrictions 
and expansion joint requirements. The finished floor is to be on one level all 
the way through the building.  

 
 The floor design is to be capable of allowing for the installation of underfloor 

heating and you are to refer to the Mechanical & Electrical performance brief 
for all details in relation to the Employer’s Requirements in this respect. 

 
 Level access will be required when accessing or egressing the new 

community facility. Accurate formation levels and setting out coordinates 
therefore need to be fully established and the new structure set out in 
accordance with those setting out coordinates. 

 
7.4 External Envelope (Walling) 
  
 Super Structure - traditional brickwork and block inner leaf with fulfil cavity 

insulation. The masonry units should be built in accordance with Approved 
Document A (Structure). 
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 Design and specifications shall provide a clear indication of the design intent 
and demonstrate a satisfactory level of performance to BS 5628: Parts 1, 2 
and 3 'Code of Practice for Use of Masonry' and any subsequent revisions. 

 
Outer Leaf 
 
Facing bricks must have a suitable level of durability and particular attention 
should be paid to the brick’s resistance to frost and moisture attack. 
 
BS 3921 Red and Blue F2 Engineering Bricks class A laid Stretcher bond in 
Natural 1:1:6 cement, lime, sand Mortar pointed “bucket handle” pointed. 
Brick type and colour must be to the approval of Charnwood Borough 
Council. 
 
Inner Wall Blockwork 
 
100mm inner leaf blockwork Interlyte or similar masonry units. 
 
Thermal insulation & Cavity 

 
Thermal insulation to part L2A to external cavity walls inserted to a high 
standard of workmanship to avoid poor insulation performance and to prevent 
dampness migrating to the inside of the building. Insulation should have 
appropriate third party certification and be installed in accordance with 
manufacturer’s instructions. 

  
Cavity insulation high performance Rockwool/Kingspan/Dritherm or equal. 
Details of performance and compliance with building regulations to be 
provided. 
 
Cavity Closers 
 
Thermo-loc ‘Plus X’ Cavity Closers or similar - highly insulated cavity closers 
to close the cavity at external doors, window jambs and sills. 
 
Provides DPC and thermal insulation at external doors and window jambs 
and sills to prevent damp and cold bridging. 

 

Appearance 
 
Prior to construction, the contractor is to provide a reference panel sufficiently 
representing the brickwork to be laid. This should be built on site and should 
be to a size stated in A33/225. The panels are to be constructed using the 
intended mortar colour, joint profile and bond to be used on the building.  
 
Note:  
 
Reference panels should be supplied at a time close to the commencement 
of work so current production and subsequent deliveries typical of current 
production can be assessed for consistency. 
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7.5 Roof structure and loading  

Roof framing design must be in accordance with current Building Regulations 

and BS 5268-3:2006. Structural use of timber. Code of practice for trussed 

rafter roofs.  

 

The building roof shall be constructed so that the combined dead, imposed 

and wind loads are sustained and transmitted by it to the ground safely; and 

without causing such deflection or deformation of any part of the building. 

Section 2A of Approved Document A (England and Wales) gives basic 

requirements for the stability of low rise residential buildings. With respect to 

the roof, the structure should be of such construction that it has adequate 

interconnection with the walls, so that it can act as a horizontal diaphragm 

capable of transferring the wind forces to buttressing elements of the building.  

Securing of the roof to the supporting structure roof timbers supported on a 

timber wall plate or similar and levelled so that loadings from the roof are 

directed perpendicularly down the supporting wall.  

Wall plates fixed to ensure correct positioning when roof timbers or trusses 

are being installed, by means of galvanised mild steel holding down straps 

nailed to the wall plate and securely fixed to the inner surface of the wall with 

compatible fixings.  

Treatment of timber  

Preservative treatment of roof timbers where specifically required to relevant 

standards and Codes of Practice. 

External cladding 

Suggested treatment Marley Eternit Cedral wood effect cladding provisionally 
or natural rustic/shiplap or similar finish fixed to the outer faces of the walls 
to the approval of Charnwood Borough Council and Client. Fixing to battens 
and ventilation strictly in accordance with the manufacturers 
recommendations. This is to be inclusive of aluminium perforated ventilation 
closures and all trims. Cladding samples to be approved by Charnwood and 
Birstall Parish councils prior to ordering. 

 
7.7 Stone copings  

 
Inclusive drawings of coping detail are to be provided on elevation showing 
how these work in with the new external walls and finishes. 
 
Suggested manufacturer is Forticrete contact details are: 
 
Kiveton Park Station 
Kiveton Park 
Sheffield 
S26 6NP 
Tel: 01909 775000 
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caststone@forticrete.com 
 

7.8 DPC 
 
A proprietary flexible polythene damp proof course (DPC) is to be employed 
in accordance with the manufacturer’s details. This will link the damp proof 
membrane (DPM) under the floor to provide a continuous barrier to moisture. 
 
Cavity Trays 
 
Stepped and horizontal cavity trays fitted to close all openings in cavity walls. 
Suggested supplier: 

 
 

Timloc Building Products 
Ozone Park 
Howden 
East Riding of Yorkshire 
DN14 7SD 
Tel – 01405 765 567 

 
technical@timloc.co.uk 
 
Cavity trays to have watertight stop-ends to prevent water from running into 
the adjacent cavity.  
 
Stop-ends bonded to the cavity tray material or clipped to the lintel, such that 
a stop to the structural cavity of at least 75mm high is provided. Stop-ends 
located to coincide with the nearest perpend to the end of the cavity tray.  

 
Weep holes 
 
Weep-holes must be installed at no more than 900mm centres to drain water 
from cavity trays and from the concrete cavity infill at ground level. When the 
wall is to be cavity filled, it is advisable to reduce this spacing.  
 
At least two weep-holes must be provided to drain cavity trays above 
openings. Where the wall is externally rendered the weep-holes are not 
deemed as necessary for cavity wall construction. 
 
Weep-holes in exposure zones be designed to prevent ingress of wind driven 
rain (including ground level). 

 
Cavity Ties 
 
Stainless steel cavity ties to tie inner and outer skins of cavity wall together 
accordance with the requirements of the structural engineer. Wall ties are to 
have the correct thickness in accordance with BS 5628-2005. 

 
 
 
 

mailto:caststone@forticrete.com
mailto:technical@timloc.co.uk
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Lintels 
 
Galvanised Steel lintels to BS EN 8WS-1 (BS 5977 pt 2) with cavity tray over 
and plastic weep holes are to be used in accordance with manufacturer’s 
recommendations over all openings. 
 
Catnic or equal and approved steel lintels with stop ends. Minimum end 
bearing to be 150mm over all external openings. Size to be as recommended 
and in accordance with manufacturers span/load tables. 
 
Openings and Perforations 
 
Proprietary elements such as ventilators, soil pipes, flues etc, which perforate 
the building envelope should be installed and sealed to prevent ingress of 
moisture or vermin in accordance with the manufacturer’s instructions. 
External meter boxes should be of a type approved by the Service Supply 
Authority and provided with a cavity tray and a vertical DPC between the back 
of the box and the wall. 
 
External Roller Shutter Lintels  
 
Roller shutter steel lintels for external windows and doors to be Catnic, IG 
Lintels or similar approved are to be incorporated in to all new masonry walls. 
The roller shutter lintels are to provide unobtrusive and enhanced aesthetics 
with increased security. All lintels are to be thermally insulated. Working 
details to be provided in your Contractors Proposals. 

 
Built-In Security Shutters 
 
'Continental' style window shutters designed to suit the application. To be 
fitted within the fabric of the building during construction to provide 
unobtrusive protection.  

 
Operation 

  
 Electric by single-phase 240V motor mounted within the roller, with manual 

override.  
 
Electrically operated shutters including a surface mounted rocker switch as 
standard.  
 
Include for 'Group Control' whereby more than one shutter can be operated 
from one switch.  
 
The system is to be interfaced to the fire alarm. 
 
Locking  
 
Electric by 'Auto Lock' 
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Colour 
 
Powder coated finish in a standard BS/RAL colour (TBA). 
 
Suggested supplier is: 
 
 
Syston Roller Shutter Doors  
33 Albert St, Syston,  
Leicester  
LE7 2JB 

 
 Phone: 0116 260 8841 
 
7.6 External Doors and windows 
 
 Design and specifications for windows shall provide a clear indication of the 

design intent and demonstrate a satisfactory level of performance to BS 4873 
All windows and doors with low level glazing must be designed with safety in 
mind and in compliance with BS:6206 

 
 The Contractor is to provide energy efficient aluminium door systems 

thermally broken framing complete with Argon filled double glazed units to 
the front façade entrance and fenestration details only. 

 
 All other windows and doors are to be PVC-u to meet the specifications stated 

and be colour matched internally and externally. PVC-u profiles to match 
aluminium powder coated profiles. 

 
 All glazed areas are to conform to Part N of the approved document for 

glazing in critical areas and BS 6206. 
 

 Roller black out blinds are required internally to all windows except the main 
entrance and toilet areas. Obscure glass to the toilet and any other privacy 
windows. 

 
 Integral blinds with advanced tilting and lifting (Venetian) blind system 

encapsulated within the DGU to be fitted in the main entrance entry doors 
and any side glazed panels specifically for commercial applications. Opening 
device fitted internal face of the Window/Door installations enabling privacy 
during closed periods. Blinds manually operated (cord or slider). 

 
 Windows and doors; 
 
 Powder coated aluminium and PVC-u frames, glazing specification to be 

confirmed with compliance safety requirements and achieving a good ‘U’ 
Values equal or better the minimum standards of the day. 

 
Windows and doors must comply with the current Building Regulations 
taking into consideration:  
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• Means of escape in the event of a fire;  
• Thermal insulation;  
• Ventilation;  

 • Safety 
 
 Any high level opening windows to have a Teleflex or similar system fitted for 

ease of opening. 
  
 Low level windows to have restrictor opening mechanisms and ventilation 

fitted as and where required to meet building regulations standards. 
 
 Refer to the mechanical and electrical specification regarding any windows 

requiring openings and back ground ventilation for air circulation 
requirements and building regulation compliance.  

 
 Manufacturer: 
 
 The Principal Contractor is at liberty to choose a manufacturer for the 

windows and doors but they are to have an AAA rating and meet the following 
specification criteria and be dual finished with a RAL colour provisionally 
agreed as: 

  
 Exterior face – Provisionally ‘Anthracite Grey’. 
  
 Interior face – ‘White’. 
 
 Note: 
 
 Externally the window and door colours are to match those in the surrounding 

vicinity i.e. the Cedars care home opposite. 
  
 Proposed windows/glazing which will comply with or exceed ‘whole window’ 
 U-values as required by Building Regulations 
 Glazing to be low emissivity K glass with solar control to give1.8W/m2K 
 Laminated outer and toughened inner panes sealed unit thickness, sashes 

factory fitted draught proofing 
 Provide restrictor hinges (100mm projection) where req’d. 
 All windows are to be internally glazed. 
 All opening windows should be operated using standard lockable fasteners 

Opening windows are to be the minimum amount of opening windows.   
 Mastic low modulus sealant (grey) 
 

Internal Window Boards;  
 

UPVC or powder coated self-finished product finish to be ‘White’ to match 
internal window finish. Details to be provided in your Contractors Proposals. 

 
Height of window sills are to replicate that indicatively shown on the drawings 
provided.  
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Entrance and inner lobby doors/glazed frames;  
 

Aluminium thermally broken commercial door sets with fanlight and side 
lights as indicated on the schematic proposals. Colour to be a standard RAL 
finish. Details of colour are to be submitted for LA/client approval. Glazing 
specification is to be confirmed in compliance with all thermal and safety 
requirements. 

 
All doors to comply with current Part M building regulations for low threshold 
and BS: 6206 with respect to safety glazing. 
 
Clear and obscure glazing to all windows relevant to each particular situation. 
 
Suitable manifestation markings as required etched into the glazing material 
or adhesive fixed. 
 
Internal roller shutter doors ceiling mounted Type A900 with electric opening 
and key switch operation similar. 

 
Main Entrance Doors 

 
The main external doors are to have suitable multi-function controller fitted 
which can be set to the required automation from the new administration 
office located off the main lobby area.  
 
Doors to be Low E with low threshold to part M opening in or outwards/bi 
parting (internal lobby) to suit situation. Internal doors between main spaces 
will require vision panels. Frames and door leaves should be flush with the 
wall face or have splayed reveals to minimise the risk of injury. The opening 
cycle is power assisted and the closing cycle is under spring power. In the 
event of power loss the unit is to act as a conventional manual door closer. 
 
Range of operating modes for entrance door is to be highly versatile, being 
site programmable to offer: 
  
 - fully automatic operation 
 - power assisted / manual operation 
 - push-and-go operation 
 - fully manual operation 
 
Doors are to have suitable ironmongery fitted and linked to the new intruder 
and fire alarm systems. All emergency, call points lighting requirements 
including directional and illuminated signage are to be fitted in positions 
compliant with current legislation as set out in the Approved Document Part 
B.  

 
Suitable sensor or push pad access/egress controls are to be installed in a 
convenient position for providing access for wheelchair and ‘ambulant 
disabled' persons in line with Part M of the AD. 
 
Doors should incorporate ‘bulb’ anti-finger trap styles, neoprene weather 
stripping and designed to avoid ingress of water and wind, whilst not 
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providing an obstacle for disabled access. Level access to comply with 
Building Regulations – threshold no greater than 10 - 12 mm with chamfered 
or rounded profiles. 
 

 An ACO (black) slot channel drainage is to be provided in front of the 
new entrance doors for assisting in removal of storm water. 

 Appropriate 90 degree plus hold open mechanisms are to be provided 
to the new entrance doors. 

 Push pad or similar mechanism for the less abled is to be integrated 
in to the door system for ease of opening on the approach. 

 
EXTERNAL SIGNAGE AND GLAZED MANIFESTAIONS 
 
The Employer requires that the new community hall to be named the “Birstall 
Parish Council Community Centre”.  A suitably sized robust panel is to be 
included in as part of you Contractors Proposals. The board is to be suitable 
for external use be weatherproof and vandal resistant and have adequate 
sized lettering/text and show the Birstall Parish Council logo. Board is to be 
either wall or post and rail mounted. You are free to consider an alternative 
solutions such as etched glass or vinyl fixings to the front façade for 
consideration by the client as part of your design proposals. 

 
Glazed manifestations to be as a minimum to Part N of current regulations 
and a minimum of two rows of 50mm or 75mm white or frosted dots on glass 
at heights of 1500mm and 800mm from the floor. Sizes and height positions 
of the manifestations are to be in line with these guidelines. 
 
Bin Store Doors 
 
Utility bin store double doors (opening out) to be low maintenance. GRP or 
aluminium, Robust, with secure locking mechanism suitable for this project.  

 

 Moulded with a smooth boarded effect finish, with solid foam core and 
come complete with solid 'recplast' or similar frames.  

 

 Self-finished, lightweight, and maintenance free. To include security 
suited locks, hinges, ironmongery and aluminium louvres or vents. 

 
7.7 External Envelope (Roof) 
 
 Roof trusses 
 

New roof structure to be formed using pre-fabricated roof trusses by 
specialist to fixed and braced strictly in accordance with manufacturer’s 
recommended fixing instructions. Instructions with a copy of the calculations 
provided for Local Authority approval if requested. The design is to include 
for adequately designed roof void access and any plant support/maintenance 
requirements.  
 
Roof tiles are to be ‘Marley Eternit’ Smooth Grey concrete interlocking tiles 
and fixed and lapped strictly in accordance with the manufacturer’s 
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instructions and to be suitable for the intended pitch. All timber battens to 
comply with BS 5534. 
 
Roofing membrane is to be a breathable type by “TYVEK” or an equal 
approved manufacturer. 
 

 Roof valleys suggested are lead Code 5 or GRP plastic (lead Look 
alike).Where possible rationalise surface water roof drainage, compliant with 
Local Water Authority requirements to minimise route lengths from rainwater 
pipes. 

 
 Insulation in roof a minimum 300mm thick mineral/glass fibre mats to BS 

5803 Part 1, laid in layers to BS 5803 Part 5, of 100mm between the roof 
trusses and 200mm cross laid over the trusses. Fitted tightly with close butted 
joints even thickness and without gaps with the wall insulation to achieve a 
‘U’ Value of 0.18 W/m²k. Alternatively where the design allows by mesh. 

 
 A suitably sized roof void with self-finished powder coated access door is to 

be provided as part of the installation. The roof construction must allow for 
an extendable ladder and a gantry walkway of suitable ‘width’ to allow for 
carrying out maintenance within the roof void on the MVHR plant. The 
position of the access point is to be designed in with the roof truss make up. 

 
 Smoke detection’, artificial and emergency lighting is to be provided within 

the roof voids as set out within the Mechanical and Electrical performance 
brief. 

 
 Any fire break/access requirements are to be designed in to the roof void 

make up to Part B of building regulations.  
 
 Bell Tower Dovecote Design 
 
 Finished in GRP need to reflect the building design, planning consent and 

the aspiration of the client. Design features to blend and add a touch of design 
class to the scheme finish overall. Self-finished, lightweight, and maintenance 
free. 

 
 Must be BBA approved quality checked to ISO9001 and ISO14001, 

manufactured using management systems that are certified to ISO 14001, to 
reduce the environmental impact over other materials. 

 
 Stormking 
 
  Sandy Way, 
  Amington Industrial Estate 
 Tamworth, Staffordshire 
 B77 4ED 
 Telephone: 01827 311100 
 
 e-mail: contact@stormking.co.uk 
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 Roof gutters and downpipes 
 

 Guttering and downpipes are to be capable of coping with storm water 
run-off as set out in part H of the approved document. Calculations to be 
provided to the local authority for approval if required. 

 Downpipes to be fitted as close to wall as possible to prevent climbing. 
  
 Fascia and Soffits 
 
 Extra deep overhanging aluminium powder coated fascia and soffit 

construction to all sides to reduce/eliminate the risk associated with climbing 
onto the roof structure. Suggested depth of EAVES SOFFIT 400mm. 

 
 Lead Work 
 
 Any dressed lead work including, valley gutters flashings Code 4/5 coated 

with patination oil where the likelihood of staining is prevalent. Any lead 
dressed into mortar joints to at least 25mm and pointed to British Standard 
and Lead Associations guidance manual. 

 
 Timber Roof Support Posts 
 
 Feature ‘engineered’ treated 150mm circular oak posts to front entrance 

canopy detail. Post fitted above ground using an adjustable post support or 
similar method. 

 
 INTERNALLY 
 
7.8 Internal Partitions 
 
  Internal wall construction 
 
 Solid 100mm Interlyte lightweight aggregate masonry units or similar laid on 

thickened or reinforced concrete floor slab to structural engineers’ details.  
 
 Dry lined Walls 
 

Standard plasterboard 9.5mm on dabs with 3mm skim finish to be used 
where simple space division is required. Other grades of plasterboard to be 
used to achieve specific performance criteria, e.g. fire resistance, sound 
insulation, moisture resistance, or impact resistance.  
 
Sound transfer between rooms is to be minimised by design. The walls are 
to be constructed and able to accommodate services without the reduction 
of thermal or sound insulation requirements.  

 
7.9 Internal Ceilings 
   
 All internal ceilings are to be set at a satisfactory height for the intended use 

of the facility. To be approved by the client. 
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 Suspended ceilings 
 
 Rockfon/Armstrong/Gyproc or similar noise reduction ceiling tiles set in a 

polyester powder coated “T” grid all corrosion resistant where necessary and 
suitable for each situation. A reverberation time of 1.2 –1.5 seconds at mid-
frequencies is recommended. 

 
 Kitchen 
 
 A vinyl faced plasterboard with easy clean plasterboard finish is required 

within the new kitchenette area. Tiles moisture resistant performance such 
as Gyprex SATINSPAR or a laminated tile. 

 
 The tiles are to be highly stain resistant, lightweight, non-absorbent, and 

easily cleanable. Product to have a minimum 10 year guarantee, whilst 
meeting and complying with any Food Hygiene Regulations. 

  
 Common areas 
 
 Plasterboard; 9.5 mm with a 2.5 mm plaster finish or suspended  - refer to 

the M&E performance brief. 
 
 Toilets 
 
 As kitchen 
  
 Lobbies 
 
 As common areas 
 
7.10 Floor Screed 
  
 Suitable thickness of minimum 75 mm resin fibre bonded and adequate for 

installing under floor heating system fixed to a Celotex or similar insulation 
layer with 25mm perimeter insulation on 1000g polythene DPM achieving ‘U’ 
Value of 0.16W/m²k. 

 
7.11 Internal Doors 
 
 Lintels over doors and any other openings to have suitable bearing at each 

end unless otherwise stated. 100mm for openings up to and including 
1000mm • 150mm for openings up to and including 3000mm • 200mm for 
openings over 3000mm. 

 
It will be the responsibility of the building designer to ensure that these end 
bearings are sufficient to ensure that there is no over stressing of the masonry 
at the supports. 

 
Internal Doors and Linings 
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Doors are to meet Part E of the Building Regulations and BS EN ISO 
140-3: 1995 ‘Test method for the laboratory measurement of airborne 
sound insulation of building elements’, 
 
Door single and pairs “paint grade” ply with FD30/FD30S fire rating and fire 
resistant Pilkington or equal glazed vision panels. Vision panel sizes and 
positions to (Doc M and BS8300) and BS 8214 to meet current standards 
and building regulations. Leading edge contrast also in accordance with Part 
M. 
 
Door linings/doorsets good quality joinery grade timber to be painted (knotted 
and primed, 1 x undercoat and 2 x gloss coats). All doors must have discrete 
aluminium integral anti-trap finger guard system incorporated into the hinge 
side door style. Remaining gap between 2-3 mm no more. 
 
Minimum section sizes, material specifications and other criteria apply to 
BWF CERTIFIRE approved, fire-rated door sets. Fire rated air transfer grilles 
and louvres fitted where required to meet part B of the AD,  
 
Door ratings to be part B fire resistance applicable to each particular situation. 
 
Doors bi-fold doors (ID8) to offer a minimum (35 RwdB or higher) sound 
reduction combined with the appropriate fire rating/fire seals. For pairs of 
doors, timber astragals may be needed to cloak meeting stiles for increased 
sound reduction  
 
Roller shutter hatch (Kitchen) fire rated to suit situation finished with 
automated controls from Syston Roller Shutter doors or equal. 

 
Doors are to be suitable in every respect and pertinent to each situation.  
Doors are to have magnetic/wired door closers and release mechanisms 
connected to the fire alarm.  
 

All ironmongery, brushed stainless steel including hinges, thumb turn’s, euro 
cylinders, door closers, door signage, kick plates. Keying of all doors is to be 
suited or manual digital door locks. 
 
Vision panels allowances to be incorporated within your proposals and meet 
Part N of the Building Regulations ‘critical locations’ and appropriate 
measures, including use of safety glass as defined in BS 6206 : 1981. 

 

 All new doors to have suitable signage which is to incorporate Braille 
language. 

 A fully specified door schedule is to be provided as part of your 
detailed proposals. 

 
Key Strategy - 2 Level System. 

 

 Master key - which will open every lock in a master keyed suite. 
 Master keyed (locks or latches) locks or latches capable of being operated 

by the master key as well as its own change or servant key.  
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Fire Shutter Roller to Kitchen Servery Hatch 
 
'Flame Shield' 120 or above complete with single phase tubular motor 
operated fire shutter with a fire resistance applicable to situation or equal. 
The shutter constructed to Warrington Fire Research Centre WARRES No. 
145904, in accordance with clause 8 of BS476 Part 22. A timber stained fire 
retardant shutter is the clients preferred choice and availability of one that 
complies with Part B is to be considered. 

 
General Specification 

 
Hood (Coil Casing) a profiled galvanised sheet hood. Vertical guides 
fabricated from galvanised steel channels. Fixing to partitions 
 
Finish 
 
Powder coated or preferably timber finish to a standard BS/RAL colour of 
client’s choice. 
 
Locking 
 
Provide a centre bottom rail key lock which sends a bolt into each side guide. 
  
Operation 
 
Single phase 240v tubular motor with normal day to day operation of the 
shutter by rocker switch with a manual override 
 
Fire Alarm link 
 
The unit will require a maintained supply linked to the main fire alarm 
system/panel. 

 
7.12  Decorations 

 
Ceilings 
 
Plaster boarded ceilings to have mist plus 2 full coats of Dulux Diamond 
acrylic eggshell emulsion in single colour applied to plastered finishes. 

 
Internal walls paint or other finishes 
 
Mist plus 2 full coats of acrylic Dulux Diamond ‘Eggshell’ emulsion in single 
colour to plastered finish unless otherwise stated. 
 
Main Entrance Lobby 
Inner Lobby 
Ladies and Gents WC’s 
Disabled Toilet Facility  
Administration Office 
Plant Room 
Main Hall 
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Store Room 
Kitchen with ceramic tiled splash backs 300mm high 3 x 100mm rows 
Meeting Room 
Stationery Cupboard 

 
Toilets 
 
IPS resistant vanity units and duct panels to WC’s see bush board quotation. 

 
Wall Guards 
 

 Colour coded corner guards external corners in corridors 

 50mm x 50mm corner colour to  be agreed 
 
Floor Finishes (Suggested) 

 
Subfloor preparation for all new floor installations should be carried out in 
accordance with BS8203 code of practice for the installation of resilient floor 
coverings.  

 
Suggested finishes 

 
Main entrance 
 
Functional carpeting Forbo ‘Nuway Tuftiguard’ with aluminium scrapers 
buffed prime rubber and polyamide fibre composite wiper strips or equal. 
 
Internal lobby 
 
Functional carpeting Forbo ‘Nuway Tuftiguard’ with aluminium scrapers 
buffed prime rubber and polyamide fibre composite wiper strips or equal. 
 
Main Hall 
 
An impact energy-absorbing’ floor as defined in British Standard 7044: Part 
4 is to be considered in the main hall. 

 
Acoustic quality 19dB plus - Taraflex Multi-Use 6.2 or Forbo Sarlon 3.4 easy 
maintenance, friction protection and ‘intelligent’ sliding coefficient or equal. 

 
 Kitchen 
 
Forbo Safe Step 2.0 mm R12 with coved easy clean skirting or equal. 

  
 Toileting and Accessible Facilities 
 
Forbo Safe Step 2.0 mm R12 with coved easy clean skirting. Accessible WC 
vinyl flooring with min 30 points light reflectance variation (LRV) or equal. 
 
 Store and Plant Rooms 
 
Forbo Safe Step 2.0 mm R12 with coved easy clean skirting or equal. 
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Meeting Room and Office 
 
Marlings ‘Burbury’ loop carpet tiles or equal. 

 
 *Note 
 

 Samples/ mood boards with all finishes is to be provided to the Employer for 
approval as soon as possible after being appointed as the Principal 
Contractor. 

  
New work top desk layout arrangement Formica with chrome legs fitted in the 
Administration office as shown on plan or alternatively standalone furniture. 
 
Width, approx. 807mm effect finish 
Height: TBA 
Legs: 70mm chrome 
Cable tidy: Brown 

 
Wall Tiling;  
 
Glazed wall tiles with matching grout (finish and quantity of application to be 
stated in your proposals) i.e. part, splashback or full anti-fungicidal silicone 
sealed. Allow for white or patterned tiled finish. 

 
7.12   Sanitary appliances and fittings 
 
 Accessible toilet facility 
 

Suggested Accessible Toilet is Phlexicare ‘BS8300 Accessible Toilet 
Package’ fully complaint Doc M facility (See Bush board Quote N92873A/AP) 
included in this tender package. 
 

or 
 

CLASSIC BLUE close coupled DOC M pack  
 
Situation as indicated on the schematic plans provided 
Grab rails as manufacturer’s recommendations for DOC M layout 
All associated fittings which form part of the pack.  
Allow for necessary pipe work boxing in using Pendock or similar (if required) 
and all sundry items for completing the installation in full for compliance with 
BS8300:2012.   
 
All fittings are to comply in every respect with the appropriate current 
legislation as stated elsewhere in this document.  Alternative suggested 
supplier: 
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 Nicholls & Clarke Building Products 
 41-51 Freshwater Road 
 Chadwell Heath 
 Essex 
 Tel 0208 5864600 
 

The following items are considered essential/are required to complete the 
installations in full: - 

 
 Hand dryers - Air force on (1.1KW) or similar to the client’s preference. 
 Light switch rocker type 900 mm high above floor level 
 Emergency light – one self-contained emergency light fitting 
 Emergency light test key S/W positioned at high level 
 Fire alarm beacon wired to existing fire alarm system 
 DP Alarm pull cords x 3 S/W having red cords as MK 3190 include for supply 

and fitting of air flow plastic ball on cords height 100mm above finished floor 
level.  

 Provide label adjacent cords having 5mm letters stating Alarm Call 
 D.P. toilet alarm PSU/RESET to include battery 
 Mirrors 
 Grab rails 
 Corner shelf 
 Coat hooks 
  
Baby Changing Facility (x 2) 
 
Nichols and Cotton Baby Minder Horizontal 872mm x 513mm x 102mm or similar. 
 
Sanitary ware Appliances & Cubicles/Vanity Fittings 
 
A suggested supplier of the sanitary ware requirements have been included for your 
consideration. The system is available from Bushboard under revised quote ref 
92873B. This outlines the standard of the fit out required in the toileting facilities: 
 
 
 SGL solid grade laminate 
 Preformed counter top or semi recessed basins 
 Preformed splashbacks 
 Concealed IPS system 
 Unvented standalone water heating (see M&E specification) 
 
Range - Baseline Ready Plumbed Bushboard or similar approved – see revised 
quotation included in this tender package at Appendix L. A discount will be offered 
by this supplier as follows: 
 
£10,020.19 – less 10% discount – less 2.5%  settlement  discount  
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Part B Mechanical Services and Electrical Performance Brief 
 
7.12   Services Provision 
 

As set out in the Mechanical & Electrical performance specification and 
drawings provided by BEC Consulting Engineers at Appendix H and J (Room 
Data Sheets). 

 
The contractor is to be fully responsible for investigation of the existing 
external services located on and adjacent to the site and to allow for all costs 
in the designing/supplying and laying all new service as required to serve the 
new facility. 
 
The contractor is to include for obtaining any necessary approvals for laying 
or providing the services required.  All timescales are to be built into the 
construction phase period.  No provisional sums for the provision of services 
will be considered or claims thereafter. 
 
Cost for statutory undertakers services connections have already been 
obtained and are included in the tender documents. 

 
Design Considerations: 
 

 Under floor heating (UFH) heat recovery and any air handling unit 
requirements 

 Hot and cold water supply to all areas 
 Mechanical ventilation requirements to all areas appropriate to 

situation and in compliance with building regulations approved 
documentation and the conditions of the planning approval 

 System boiler and control requirements 
 Sealed hot water systems 
 Kitchen layout and functionality 
 Systems designed to reduce the risk of Legionella 

 
Heating and Ventilation 
 
The UFH heating system is to be designed as stated in the M&E performance 
brief and suitable for heating the total floor area of the new facility. Refer to 
the performance brief provided. 
 
New heating and ventilation systems for the building are to be designed and 
installed strictly in accordance in accordance with the manufacturers written 
recommended instructions and the M&E brief.  
 
Provide all necessary heat loss calculations to confirm requirements of the 
building are satisfactory prior to installation. These will be evaluated for 
robustness by the clients M&E consultants. 
 
Roof void plant 
 
Provide any plant support including a suitable access ladder and a walking 
gantry within the roof void. Roof void access doors/hatches (fire rated where 
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required) to have appropriate mechanisms and fire stopping fitted. The 
purpose of providing access to roof void is to allow for servicing, periodic 
inspection and maintenance of the equipment.  A suitable location for 
positioning the void is to be incorporated in to your design. 
 
Any lighting, fire compartmentation/separation and alarm requirements are to 
be designed in to your proposals and implemented taking in to account plant 
position and any access/height requirements for maintenance within the roof 
voids. 
 
Airtightness 
 
Achieving airtightness SBEM calculation by undertaking airtight construction on 
site and testing that it meets the required standard specified as required to 
meet current building regulations and specified within the performance brief.  
 

An assumption of an air permeability of 15 m3 /(h.m 2) must be put into the 
National Calculation Methodology (derived from the Simplified Building 
Energy Model – SBEM see www.ncm.bre.co.uk). Refer to M&E 
specifications. 

 

Electrical 
 
Electrical fit out to be fit for purpose and designed in accordance with the 
electrical performance specification. All fittings are to be installed to meet the 
standards specified. 
 

 Efficient LED Lighting reinforced by lighting plot calculations 
 Powered main entrance and secondary door entry systems 
 Single and double sockets 
 Fused/switched spurs 
 Ventilation and heating/zoning controls 
 Fire and intruder alarms inc panels 
 Fire exit illumination/directional signage 
 Smoke/sounders/fire detection  
 Directional/emergency lighting/signage 
 Data points/IT 
 Automated entry 
 Roller shutter security installations and controls 
 Induction hearing loop system 
 Projector/sound system connections 
 External lighting 

 All testing/commissioning and compliance certification to be provided at least 
two weeks prior to the specified handover date. 

 
8.0 FITTINGS AND FIXTURES 
 

Allow for the following additional fitting: 
 

Mirrors with bevelled edges fixed with 4 no. C.P plastic (domed head mirror 
screws) in toilet areas. 
 

http://www.ncm.bre.co.uk/
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Electric hand dryers 
  

Appropriate number of hat and coat hooks in all areas where visitors or staff 
will be present.  
 
Internal lockable notice boards in the foyer. 
 
IWB/projector screen connections in the meeting room and main hall. 
 

8.4 Roller style window black out blinds to be fitted to fitted except in the main 
entrance foyer and toilet window areas.  Supplied and installed by Contract 
Blinds, (or similar approved). The blinds must be designed into the facility a 
way that does not invalidate any warranties of the window and door 
manufacturer’s installations.  

 
8.5 Kitchenette 
 

Provide a new kitchenette facility. The area is to comply with the standards 
set out by the Food Standards Agency (FSA). Facility to be fitted low and 
high level units, some lockable, complete with laminated work top surfaces 
and stainless steel sinks. 

 
The facility services installations are to be strictly in accordance with the 
standards set out within the Mechanical and Electrical specifications 
provided. Generally, the facility is to have the following integrated into the 
design and designed to an approved triangulated matrix for ease of function 
during use. 
 
Please note:  
 
This is not a full commercial kitchen fit out for making beveridge’s, snacks 
and heating food. 

 

 Fitted using range of easy clean standard base and wall units and 
laminated work bull nosed standard work tops with soft close fittings to 
draws and cupboards such as Howdens ‘Glendevon’ range. 

 Easy clean vinyl faced or laminated suspended ceiling tiles set in a 
corrosion resistant grid. 

 Sealed corrosion resistant light fittings that fully comply with the 
performance brief provided 

 Plastered wall with eggshell emulsion finish 

 Vinyl easy clean flooring with coved upstand. 

 Automated roller shutter door to serving hatch with manual lock and 
opening override facility (fire rated) 

 Suitable laminated work surfaces at the serving hatch position 

 Tiled splash backs where required 

 Stainless steel double bowl sink for washing utensils, crockery 

 A separate single bowl for hand washing. 

 Lockable cleaning materials store cupboard 

 Mechanical extraction hood vented to the external side of the building 

 Electrical induction hob and cooker appliance 

 Space for a suitable fridge freezer 
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 Space for dishwasher 

 Space for washing machine 

 Sealed unit independent hot water provision 

 Hot and cold water supply (temperature) as stated in the performance 
brief including Hydro Boil - minimum 30 cup delivery capacity 

 Fire and emergency escape lighting/call points fit out 
 
The standard of the fit out is to be applicable to the intended use of the facility. 
 
A link to the Food Standards Agency website is provided below for assistance in 
design of this element. 
 
https://www.food.gov.uk/ 
 
9.0 EXTERNAL WORKS  
 
9.1 The Contractor is to form the external landscaping finishes based on the site 

in line with the planning conditions and Landscape Architects design drawing 
attached. This must include: 

  
a) Powder coated cycle hoops 6 no. 
b) A suitable bin store with the required fire resistance. 
c) Soft and hard landscaping to the external areas with planting/screening. 
d) External lighting requirements as the M& E engineers brief. 
e) Ornamental boundary/security close boarded fencing and side access 

gates. The side gates are to be provided at positions where shown and 
where access is required to maintain day to day functionality or security 
of the new facility.  

f) External suited padlocks to be provided. 
g) Directional signage to the facility off the public car park and footpaths. 
h) Main entrance signage to the front of the building. 
i) Level access up to new entrance doors with recommendations of Part M 

of current building regulations BS 8300:2012. 
j) Reinstate/finish all new and any existing features within the site area. 
k) Any seasonal planting requirements as required by Charnwood Borough 

Council. 
 

10.0    ABOVE AND BELOW GROUND DRAINAGE 
 
10.1   The Principal Contractor is to include for the design and installation of a new 

foul and storm drainage appropriate to the new building and to connection to 
the main sewer system or an appropriate soakaway as building control 
dictates all will need to comply with Part H of the building regulations. 

 
10.2 The Principal Contractor will be responsible for investigation of the existing 

drainage situation and to allow for all costs in supplying new and re-routing 
of services as required, to connect on to and serve the proposed new 
Community Hall.  

 
10.3 The Principal Contractor is to also include for obtaining all necessary 

consents for the new drainage system, timescales for which are to be built 
into the stated construction period.  No provisional sums for the delivery of 

https://www.food.gov.uk/
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services will be considered. All design and installation costs must be included 
as part of the tender submission. 

 
10.4 A building over ‘close to a public sewer’ has been agreed with Seven Trent 

in relation to the sewer running parallel to the construction site. A copy of the 
approval letter is included confirming the consent at Appendix E. The 
Principal Contractor will be responsible for all work required in connection 
with the building over agreement including risk assessments and method 
statements (RAMS). 

 

Part C - Materials Guide 
 
11.0 MATERIALS 
 
11.1 The Contractor shall not be permitted to deviate from the materials, 

equipment etc. specified in the relevant sections of the design requirements 
unless he believes that the use of such would be in specific conflict with these 
requirements. 

  
11.2 None of the following materials shall be used in the Works: 
 
 (1) High alumina cement in structural elements. 
 
 (2) Woodwool slabs in permanent formwork to concrete or in structural 

elements. 
 
 (3) Calcium chloride in admixtures for use in reinforced concrete. 
 
 (4) Asbestos or asbestos based products. 
 
 (5) Glass fibre reinforced concrete. 
 
 (6) Crocidolite. 
 
 (7) Timber from unmanaged sources. 
 
 (8) Any other material or substance not in accordance with British 

Standards or Codes of Practice current at the time the Works are 
carried out. 

 
11.3 Where samples of materials or sample panels are required to be submitted 

or provided they shall be retained on site in good clean condition for 
comparison when completed work and then removed when no longer 
required. 

 
 
 
 
 
 
 
 



 
 

41 

 

 
 
 

12.0 GENERAL MATTERS 
 
12.1 The project procurement route is full Design and Build under the JCT 2016 

D&B contract. It will be the responsibility of the appointed Principal Contractor 
to prepare a fully completed and working design and thereafter construct the 
facility to meet with the Employers Requirements. You are expected to 
comply/equal or better the specified performance requirements/design 
criteria contained within the tender documents. Use materials of 
merchantable quality and based on founded building principles that must be 
acceptable to the Employer.  

 
 The design and construction of the facility is to be built within the parameters 

of the information contained within the documents. The Employers evaluation 
criteria will be based on best value, completeness and tender offer that 
corresponds to the client’s budget. 

 
12.2 The appointed contractors completed design shall include the preparation of 

all detailed design working drawings, specifications inclusive structural, 
architectural, landscaping and services engineering requirements. As well as 
finishing schedules and enabling/builder’s work as necessary to complete the 
building as a turnkey solution. 

 
 All design calculations, specifications, programming schedules, plant and 

equipment, attendances for the mechanical and electrical installations shall 
be provided in sufficient detail and time as may be reasonably required by 
the client and their appointed representatives to evaluate the suitability and 
performance capability of your submitted proposals. 

 
12.3 Should the Principal Contractor commence the work or continue with work 

on site prior to receipt of any required approval or statutory consents it shall 
be at the sole risk of the Contractor. 

 
12.4 Notwithstanding the foregoing, the Principal Contractor will not be relieved in 

any way of his responsibilities or obligations to obtain all necessary statutory 
approvals required for the project, including those arising from changes in 
Employer’s requirements, and to pay any fees and charges legally 
demandable in connection therewith with all services installations or other 
charges that become due. 

 
12.5 Three copies of all approvals, commissioning certificates and testing shall be 

handed to the Employer’s Agent within a reasonable time after receipt by the 
Contractor and in accordance with the terms and conditions of the contract 
entered into by the parties. 

 
12.6 Where names or sizes of components or functional elements or the project 

are given in any document in support of the Employer’s Requirements, it is 
the Contractor’s responsibility to ascertain the suitability of the same, and 
unless identified to the contrary in the contractor’s proposals or qualifications 
thereto, will be deemed to be totally acceptable to the Contractor and for 
which he accepts total responsibility. 
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12.7 The Contractor shall clearly state in his proposals his acceptance of and 
responsibility for all of the design work carried out by their appointed Design 
Consultants. 

 
12.8 All structural designs shall be entrusted to a Chartered Civil or Structural 

Engineer (hereinafter referred to as the Design Engineer) with adequate and 
appropriate experience and who carries Professional Indemnity Insurance for 
not less than £10 million for any one claim.  The Design Engineers shall sign 
all drawings, schedules and calculations produced for the project.  All 
structural and soil testing and analysis will be the responsibility of the 
Principal Contractor. 

 
12.9 The Contractor shall ensure that the design, installation and commissioning 

of the Mechanical and Electrical Services and installations are properly 
carried out and fully co-ordinated. He shall appoint a Chartered Building 
Services Engineer to ensure these requirements are fully complied with. 

 
12.10 Any services penetrating fire rated structure, compartmentation, escape 

routes, fire protection requirements to maintain fire integrity as required under 
part B of the Approved Document will be the Principal Contractors 
responsibility. 

 
13.0 QUALITY STANDARDS FOR WORKMANSHIP AND MATERIALS 
 
 The minimum standard of Specification acceptable where none is stated for 

workmanship and materials, is to be the relevant British Standard or Code of 
Practice applicable, and the Contractor is to comply fully with requirements 
of such, or the equivalent EC standards. 

 
 Where the phrase “in accordance with the manufacturer’s recommendations 

and instructions” or words to that effect is used, this implies written 
manufacturers’ recommendations and instructions. 

 
 Where given, manufacturer’s references indicate a specific product, the 

tenderer is to price for this product and no other. 
 
14.0 TIMBER 
 
 All timber used is to be stress graded. The Contractor is to provide a 

Certificate of Grading to the employer. 
 
 All timber used in framing, battens, bearers etc. is to have received 

preservative treatment as British Wood Preserving Association Commodity 
Specification C8 type CCA with a desired service life of 60 years. Treatment 
Certificates are to be provided. 

 
 All timber products to be made from independently verifiable legal and 
sustainable  sources or FLEGT (Forest  Law Enforcement, Governance and 
Trade) - licensed  timber or equivalent sources as defined in the UK 
Government’s Timber Procurement Policy. The authenticity of supplier claims 
Chain of Custody Certificate, shall be provided by  the Main Contractor 

 



 
 

43 

 

 
 
 

15.0 COMPLETION 
  
15.1 The completed building and surrounding areas of the site areas are to be 

cleaned externally, swept and washed clear. The internal areas are to be 
professionally cleaned throughout including windows, vacuuming etc ready 
for handover and thereafter immediate occupation. All to the satisfaction of 
the Client and the Employers Agent. 
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SECTION II 
 
Part D Appendix A - M 
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Pre-Construction Document PCIP 
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Building Close by Agreement – Seven Trent 
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APPENDIX B 

 
Conditional planning approval document - Planning Decision P/17/0666/2 
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APPENDIX C 
 

Pre-Construction Document PCIP 
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APPENDIX D 

 
Licence to Occupy Agreement/Schedule of Condition 
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APPENDIX E 
 

Building Close by Agreement – Seven Trent 
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APPENDIX F 

 
 BCQ-2017-770 982017 – Building Control Quote  
 GENQ201732 1382017 Quote Complementary Services Hallam Fields 

  



 
 

51 

 

 
 
 

APPENDIX G 
 

Preliminary Ground Investigation Report - Nicholls Colton 
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APPENDIX H 
 

 Mechanical & Electrical Performance Brief 
 170062 - Birstall Community Hall Performance Specification Rev 2 
 170062-BEC-XX-XX-DR-E-0100-D2-P02 
 170062-BEC-XX-XX-DR-M-0300-D2-P02 
 170062-BEC-XX-XX-DR-M-0900-D2-P02 
 170062-BEC-XX-XX-DR-M-0901-D2-P02 
 170062-BEC-XX-XX-IE-Z-0030 Issue Sheet 
 170062-BEC-XX-ZZ-DR-Z-100-D2-P02 
 170062-BEC-XX-ZZ-DR-Z-500-D2-P0 
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APPENDIX I 
 

Performance Bond 
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APPENDIX J 
 

Room Data Sheets 
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APPENDIX K 
 

Services Installation Quotations 
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APPENDIX L 
 

Bushboard Cubicle Quotation 92873B 
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APPENDIX M 
 

Employers Environmental Policy 

 


