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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework

CONTRACT DATA
Praject Name CSF Lot 1 £CC Site Supervisor
Project Numb ENV 1840

This contract is made on 28 October 2021
between the (lient and the Consuftant

« This contract is made to the Fr Ag; (the “Ag L7} dated 02nd day of July 2019 between the (lient and the Coansuitant n
refation to the Client Support Framewark. The entire Ac and the ing sc are ing into this contract by reference

« Schedules 1 through to 14 inclusive of the Framework schedules are refied upon within this contract.

= The following documents are incorporated into this contract by reference

Part One - Data provided by the Client
Statements given in
ail Confracts

1 General The canditions of contract are the core dlauses and the dauses for the folfowing main Option, the Option for resofving and avoiding disputes and secondary
Options of the NEC4 Professional Service Contract June 2617

Main - Option for resolving and
Ootion Option £ aveiding disputes w2
Secondary Options
X2: Changes in fhe favr
X9: Transfer of rights
X11: Termination by the Chient
X18: Limitation of Gabifity
Y(UK}2: The Housing Grants, Construction and Regeneration Act 1996
Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
Z: Additional conditions of contract
The service is Provision of an ECC Supervisor to work on allocated projects across the North-West of England.”
The Cléent is
Address for communicatio

Addiress for electronic coi

The Service Manager is

Address for communicat

Address for electronic com
The Scope s in
Site Supervisor Scope — V2 final for issue as issued with the Bravo tender documentation pack™.
The fanguage of the contract is English

The law of thie contract is
the law of England and Wales, subject to the Jurisdiction of the courts of England and Wales

The penod for reply is 2 weeks
The period for retention s

6 years llowing C ian or earfier 3
The will be included in the Early Waming Register

Rev18.0a



Early warning meetings are to be held at intervals no longer than 2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

condition ta be met kev date
‘none set’ ‘aone set”
none set” ‘none set’
‘Roae set” ‘none set’

The Consuitant: prepares forecasts of the total Defined Cost plus
Fee and expenses at intervals na longer than 4 weeks

3 Time
The starting date is 28 Qctober 2021

The Jient provides access to the folfowing persons, places and things
access access dace

The G revised p at
intervais na (onger than 4 weeks

The completion date for the whale of the service is 28 October 2022

The peringd after the Contradt Date within which the Consuftant is to
submit a first pragramme for acceptance is 4 weeks

% Quality management

The period after the Cantract Date within which the Consultant is to
submiE a quality policy statement and quafity pfan is 4 wenks

The period between Completion of the whale of the service and the
defects date is 26 weeks

5 Payment
The currency of the contract s Ge £ sterling

The assessment intervat is Manthly

The expenses stated by the Client are as stated in Schedule 6.

The intersst rate is 2.00% per annum {not less than 2} above the
Base rate of the Bank of England

“The iscations for which the Consuitant provides a
charge for the cost of sungort oeople and office All UK Offices
overhead ara

The exchange rates are those published in
on

6 Compensation events

These are additional compensation events

1. ¥anaging and mitigating the impact of Covid 19 and working in
sccerdance with Public Health Engfand quidance, as may vary from
fime$n fime. hefween Ist hdv 2023 and 30th November 7071

2. "not used"
3. ot used”
4 not used”
S ‘not used”

& Liabifities and insurance

These are additional Client’s liabilities

1. “not used”
2. “not used”
3. ‘not used’
The minimum amount of cover and the periods for which the G i e are
EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
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The Consuftant’s failure to  £1 million in respect of 6 vears

use the siifl and care each daim, without limft to

normally used by the number of cfaims

professionals providing

services similar to the

service

Loss of or damage ta Which ever is the greater 12 months

property and fiability for ~ of E1m or the amount
bodily injury to or death of required by law in respect
@ person (not an emploves of each daim, without imit
of the Consuitant) arising  ta the number of daims
from or in connection with

the Consuftant Providing

the Service

Death of or bodily injury to Which ever is the greater  For the period required by
employees of the of £1m or the amount Iaw

Consuitant arising out of  required by faw in respect

and in the course of their  of each daim, without fimit

emplovment in connection  to the number of daims

with the contract

The Consuitant’s total iability to the Client for all £1 million
matiers ansing under or in connection with the
contract, other than the exduded matters is fimited to

Resolving and aveoiding disputes

The gibunal is fitigatian in the courts
The Adjudicator is W be confirmed®

Address for communications ‘to be confirmed"

A for fcC i o be confirmed'

The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes
Deizte existing dlause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted_

Delets the text of clause 60.1(12} and replace with-

The sesvice is affected by any of the following events

= War, civil war, rebellion, revolution, insuvrection, miltary or usurped power;

« Strikes, riots and civil ¢ fon not to the employ of the Ce and sub ¢

« Ionising radiation or radioactive contamination from nuclear fuef or nuclear waste resulting from the combustion of nudiear fuei,
= Radi v, toxic, ¥ ather b ies of an ive nuclear device,

« Naturaf disaster,

« Fire and explosion,

« Impact by aircraft or other aerial device ar thing dropped from them.

Z3 Disaliowed Costs

In second bulfet of 11.2 {18} acd:

{induding compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additionaf bulfets after "and the cost of * -

= Mistakes or defavs caused by the Consuitant s failure to follow standards in Scopes/quality plans.

. isation of the Ci /f s project team.

« Addiional costs or delays incurred due to Coasultant s faifure to comply with published and known guidance or document formats.
« Exceeding the Scope without prior instruction that feads to abartive cost

* Re-working of dac due to inads QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
« Prodiuction or p ion of seif- 3
= Excessive charges for project q tme onac isston for second: or fuif ime appointments (greater than 5% of commission vatue)

« Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
= Aty bawrs Tor travel beyond the focation of the nearest consuftant office to the project unless previously agreed witfi the Service Manager

= Attendance of additional # o it rkshop: etl:whohavenotbeenpremuslymvﬂzdbvu\esammnaga'

« Costs i with the dance at additional ings after Completion, if delay is due to Consuftant performance.

= Costs assedated with rectifications that are due to Ct error or omissit

= Costs i with the i il ioa of ities to i our processes and procedures for project defivery the G 5

« Was incurred due to a breach of safety requirements, or due additionat work to comply with safety requirements
« Was incucced as a result of the Client issuing a Yellow oc Red Card to prepare a Performance Improvement Plan

» Was incucred as a resulting of rectifying a non-compliance with the Fr k Agi and/or any call off contracts following an audit

25 Secondments

Vhen ing Ce ona basis only:

Add dause 19

19.1 The Chent will from ing date to C ion Date i ify the Co against any and ail fiabilities, proceedings, costs, losses, claims and demands whatsoever arising
directly or indirectly out of the activities of the Cansulfant in providing the services save where such daims, in the reasonable opinion of the CJient, arise from or ase contributed to by:
15.1.1 Misrep ion or by or on behalf of the Consultant :

or

19.1.2 The Consuftant has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the G s duties as defined by the Service Manager.

Z6 The Schedule of Cost C
The 5 of Cast Cx are as intheF Schedule 6.

Z7 Linked contracts



Issues requiring redea‘gnorreworkmmsmnmdmmafamtoremrofﬁueamftant under this contract or 2 previous contract wilf neither be an allowable cost under this contract
or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause SI.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within ane week of the Service Manager’s certificate.
Delase existing dause 51.2 and insert the following:

51.2 Each certified payment is made by the {ater of

« one week after the paving Party receives an inveice from the other Party and

« three weeks after the assessment date, or, Fa different period is stated in the Contract Data, within the period stated.

If 2 certified paymentislate,urﬂ’apaymentislatebemusetheservimmnagerhasnotfssueda:ertil'alewhich stiould be issued, interest is paid on the late payment. Interest is
xsssmfmmmedatebywhcﬁme[atepaymentslmu!d have been made until the date when mhmmm@m.msmminmﬁﬂmmmemws
mage

Z9 Conflict of Interast

The Consuftant Tmmediatse{vnoﬁﬁﬁthecliuxofanydrumsmncsgivingﬁsemorpnmﬁanygjvhgrtsetuconmcsofh\ts&rejaﬁngmmemwmt (including without (emitation
its regutation and standing} and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect s interests. Should the Parties be unable two
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control
‘l‘heCm%ntsfmi!noﬁfvﬂreCh‘entssuonasreasmablvpractkable,inwﬁﬁng,ofany g o of iations which will or may result in a Consufant Change in Cootral

Z12 Waiver
Nowaiwershaﬂbeeﬁ'ediveunlasftisemrss!vstamdmbeawaiverandoommumat:dtuﬁaeomer?anyhy:heSerw‘ceManagerinwnﬁnginmmﬁmmemandm
exp:essrererem:etnC!ausele.‘rhefaﬂmeofeimerpanymmsistupunsuictpeffonnzncenﬂhe&nu-act,oranyfﬂurenrdehyh ising any right or y shalf not ¢ a
waiver or ion of the i1 i by the Contract.
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Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the
courts of England and Wates

CPTION X1i8: Limitation of liability
The Consultant's liability to the Client for indirect or consequential loss is limited to
£1,000,000

The Consultant’s labilitv to the Client for Defects that are not found until after the defects date is limited
to

£1,000,000.00

The end of liability date is 6 Years after the
Completion of the whole of the service

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y{(UK3): The Contracts ( Rights of Third Parties Act) 1999

term beneficiary
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Part Two - Data provided by the Consuitant

Completion of the data in full, according to the Options chosen, is essential to create a camplete contract.
1 General
The Consultant is

Name and company number

Address for communications

Address for electronic comm

The fee percentage is

The key persons are

Name (1)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (2}

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (3}

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (4)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (5)

Job
Responsibilities
Qualifications
Experience

The key persons are

Name (6)

Job
Responsibilities
Qualifications
Experience

The key persons are
Name (7)
Job

Responsibifities
Qualifications
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Experience

The following matters will be induded in the Early Wamning Register

3 Time

The programme identified in the Contract Data is

5 Payment

The activity scheduie is

Resolving and avoiding disputes
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Classification: Intemal

Contract Execution






