



Promar International Ltd  
Alpha Buildings, London Road  
Nantwich  
Cheshire  
CW5 7JW

26<sup>th</sup> May 2021

**COMMERCIAL IN CONFIDENCE**  
**Farm and Land Management Advice Framework (contract ecm\_61553)**

<b>Farm and Land Management Advice Framework Theme:</b>	Catchment Sensitive Farming
<b>Mini-Contract Title:</b>	Catchment Sensitive Farming: 1:1 on-farm advice
<b>Mini-Contract Reference:</b>	FaLMACSFNW005

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of Catchment Sensitive Farming in the North West Lot will commence on 26<sup>th</sup> May 2021. Activities and payment details are summarised below.

**Table 1**

Activity Type	Delivery Deadline	Funding Source (RDPE or GiA)	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/A: Catchment Sensitive Farm Review	████████	██	█	██████	██████
WQ1/B: Nutrient Management Plan	████████	██	█	██████	██████
WQ1/C: Farm Infrastructure Audit	████████	██	█	██████	██████
WQ1/D: Slurry/Manure Handling and Storage	████████	██	█	██████	██████
WQ1/E: Water Pathway Management	████████	██	█	██████	██████
WQ1/G: Machinery Testing and Calibration (Fertiliser and Manure Spreaders)	████████	██	█	██████	██████
WQ1/H: Soil Husbandry	████████	██	█	██████	██████
WQ1/K: Maximising Countryside Stewardship Opportunities through	████████	██	█	██████	██████

<b>CSF</b>					
<b>WQ1/L: Water Holding Structure Design and Management Advice</b>	████████	██	█	████████	████████
<b>WQ1/Q: Soil &amp; Nutrient Management Plan</b>	████████	██	█	████████	████████
<b>WQ1/S: Managing Land Drainage Systems to Minimise Diffuse Pollution</b>	████████	██	█	████████	████████
<b>WQ1/T: Natural Flood Management</b>	████████	██	█	████████	████████
<b>WQ1/U: Assessment and Monitoring of Soil Health</b>	████████	██	█	████████	████████
<b>WQ1/W: Woodland for Water and Air</b>	████████	██	█	████████	████████
<b>AQ1/A: Conserving Nitrogen through Reduced Ammonia Emissions and Nitrate losses</b>	████████	██	█	████████	████████
<b>WQ1a/M1: Standard Soil Sampling with no Interpretation (P, K, Mg, pH, Lime requirement)</b>	████████	██	██	████████	████████
<b>WQ1b/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N) SAMPLING ONLY</b>	████████	██	█	████████	████████
<b>WQ1b/M5: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N) INTERPRETATION ONLY</b>	████████	██	█	████████	████████
<b>WQ1a/M6: Standard Soil Sampling, assessment of soil biological activity/soil health with No Interpretation, for agricultural soil.</b>	████████	██	█	████████	████████
<b>Grand Total</b>					<b>£93,305.00</b>

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. the mini-tender Request for Quotation dated 27<sup>th</sup> April 2021
2. the mini-tender specification issued in support of the Request for Quotation
3. the mini-tender submission of the Service Provider submitted to Bravo on 12<sup>th</sup> May 2021
4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. this Work Order (including Annex A).
2. the mini-tender specification issued by Natural England as referred to above.
3. the Framework Agreement.
4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 14/03/2022 (within 6 weeks of the mini-contract delivery end date).

Upon receipt of the signed mini contract award letter, an official purchase order will be raised (for the GiA funded element of this mini contract) which must be quoted on all invoices prior to claims submission. To note the terms and conditions attached with the purchase order are not applicable as the terms and conditions of the main framework contract take precedence.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Bravo within 7 days of the date of the Award Letter.

Yours sincerely

  
Senior Category Officer  
Defra group Commercial



## Schedule 1: PROCESSING, PERSONAL DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the Contractor, however the final decision as to the content of this Schedule shall be with the Authority at its absolute discretion.
2. The contact details of the Authority Data Protection Officer are:  
[REDACTED]
3. The contact details of the Contractor Data Protection Officer are:  
[REDACTED]
4. The Contractor shall comply with any further written instructions with respect to processing by the Authority.
5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor	Narrative
Identity of the Controller and Processor	The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is the Controller and the Contractor is the Processor in accordance with Clause E2.1.
Subject matter of the processing	The processing is needed in order to ensure that the Processor can effectively deliver the services required by the contract to provide.
Duration of the processing	Duration of the contract
Nature and purposes of the processing	The collection, recording, organisation and storage of information for the purpose of providing advice to named individuals.
Type of Personal Data	Name, address, date of birth, NI number, telephone number, email address.
Categories of Data Subject	Members of the public in the person of farmers who will be the recipients of advice.
Data Processing descriptor	Narrative

